
CONTRACT FOR WORK
DOCUMENT NO. 1555-14935

NEW CHILDREN ADVOCACY ROOMS

THIRD DISTRICT COURTHOUSE,
2121 EUCLID AVENUE, ROLLING MEADOWS, IL 60008

AND

GEORGE N. LEIGHTON CRIMINAL COURTS BUILDING
2650 SOUTH CALIFORNIA AVENUE, CHICAGO, IL 60608

VOLUME 1 OF 2
INSTRUCTION TO BIDDERS
CONDITIONS OF CONTRACT

BOARD OF COMMISSIONERS
COUNTY OF COOK
TONI PRECKWINKLE, PRESIDENT

FOR THE:
DEPARTMENT OF CAPITAL PLANNING & POLICY
PHILLIP BOOTHBY, DIRECTOR

ISSUED BY:
OFFICE OF THE CHIEF PROCUREMENT OFFICER
SHANNON E. ANDREWS, CHIEF PROCUREMENT OFFICER

PREPARED BY:
KOO, LLC
53 WEST JACKSON BOULEVARD, SUITE 215 APpRO1EDByrHFFrnaDn^F
cHlcAGo, lLLlNolS 60504 cooKcouNTycijilrMTfiilfiflEH5

APR I 3 20t6
BID DEPOSIT TO BE 1% OF TOTAL BID
BIDS TO BE EXECUTED IN TRIPLICATE
ALL SIGNATURES TO BE SWORN TO l(."Etr
BEFORE A NOTARY PUBLIC

}?

cooK couNw



TABLE OF CONTENTS

New Children Advocacy Rooms
Third District Courthouse, 2121Euclid Avenue, Rolling Meadows, lL 60008
George N. Leighton Criminal Court Building, 2650 South California Avenue, Chicago, lL 60608

VOLUME 1 OF 2

REQUIREMENTS FOR BIDDING AND INSTRUCTIONS TO BIDDERS

ITEM

PROJECT OVERVIEW

PAGE

PO 1/6

INSTRUCTIONS TO BIDDERS
lndex lB
lnstructions to Bidders lB-1112

GENERAL CONDITIONS
lndex GC
GeneralConditions GC-1/31

SPECIAL CONDITIONS
lndex SC
SpecialConditions SC-1/28

GENERAL REQUIREMENTS
lndex GR
General Requirements GR-1/13

GENERAL FORMS
lndex GF
Subjeet Forms GF-1/5

PROPOSAL EXECUTION FORMS
lndex PE
Proposal Forms PE-1/18
ldentification of Subcontractor/Supplier/Subconsultant Form ISF-1
Electronic Payables Program ACH-1
Veteran's Preference for VBE and SDVBE V-1
Veteran's Workplace Preference Public Works Contract V-2
Economic Disclosure Statement and Execution Document EDS-1/18

TOC



PROJECT OVERVIEW

Project Name: New Children Advocacy Rooms
Third Municipal District Rolling Meadows Gourthouse AND
George N. Leighton Criminal Court Building

Contract No.: 1555-14935

Buyer's lnformation: Danuta Rusin, Senior Contract Negotiator, 312-603-3948
Email : dan uta.rusi n@cookcou ntyil.gov

Architect: KOO, LLC
Attn: Jackie Koo
53 West Jackson Boulevard, Suite 215
Chicago, lllinois 60604

General Description of the Work:

The Work consists of furnishing all means, methods, labor, materials, tools, equipment, transportation
and services for performing all Work as shown on the Bid Documents, including all appurtenant work
and accessories, to the complete satisfaction of, approval and acceptance by the County.

This project is to provide all work associated with the build out of new interior spaces to be used as Child
Advocacy Rooms in existing Cook County Courthouse buildings according to the design drawings and
specifications. The description of each location is described separately below.

Children Advocacv Rooms at the Third District

A. Project Location and existing conditions:
The project is located a|2121 Euclid Ave, Rolling Meadows, lllinois in the existing Cook County
Circuit Court building. The second floor of the existing building will receive a partial renovation
including or impacting the following existing Law Library. The existing space is to be partitioned
into multiple rooms to be used as a free facility for the temporary oversight of children ages 0-
16 serving the users of the building. This renovation will include interior partitions, finishes,
fixtures furniture and equipment. The impacted rooms listed above contain items that are both
free-standing and fixed to walls that need removal. The ceiling and carpet flooring will be
removed and replaced in their entirety. The total area of renovation will be approx. 2350 sq. ft.

Below is a list of existing to remain items pertaining to the work for this project:
r Exterior North exterior wall including all windows and frames.
r Existing interior perimeter walls including the East South and West.
r Existing door locations at corridors, doors and frames to remain

B. Description of new work:

Division 2 - Existing Conditions, will consist of the following work:
. Selective demolition to include removing flooring, ceiling, partitions, doors, frames,

etc. throughout based on demolition plan. All doors, door frames, light fixtures,
window treatments as well as the granite countertop to be salvaged and returned to
owner.

Division 3 - Concrete, will consist of the following work:
r Prepare floors for new finish per construction documents.
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. Core slab for new plumbing locations

Division 4 - Masonry, will consist of the following work.
. lnterior masonry: Patch interior concrete masonry walls as necessary to maintain

existing fire ratings.

Division 6 - Wood, Plastics and Composites will consist of the following work:
r Furnish Rough Carpentry: Miscellaneous wood blocking and trim to be replaced as

noted.
. Typical interior partitions will be 4" metal studs with 1 layer.of 5/8" gyp board on both

sides.
. . The partitions will be insulated with sound attenuating batt insulation.
o At all exterior masonry walls provide moisture resistant painted gypsum board.

Division 7 - Thermal and Moisture Protection will consist of the following work:
. Firestopping at any existing or new penetrations thru rated assemblies.
o Joint sealants at dissimilar materials.

Division 8 - Openings, will consist of the following work:
r lnterior Doors, Frames, & Hardware - Door and frarne at main entry to include

hardware with electronic strike. Metal Door with glazed panel pivot hardware 3'-0"W x
7'-0"H to be included in wall between the entry and main area per construction
documents.

. lnterior Glazing: lnterior glazing partition will be monolithic tempered glass supported
allsides by hollow metalframes.

o Glass is to be sized as required to resist lateral forces per the lnternational Building
Code (lBC).

Division 9 - Finishes, will consist of the following work:
. Finishes: Cut and patch existing gypsum board walls where demolition or removal of

existing walls/fixtures as required. New gypsum board partition wall construction and
gypsum board furring per construction documents.

r- Floor Finishes: 4" vinyl base throughout all areas included in construction. New
resilient flooring throughout space as noted per construction documents. Carpet tile
to be used in office and conference room. Carpet tile quantity to include 10% attic
stock.

. Ceiling Finishes: 2'x 2' acousticaltiles. Gypsum board ceiling to be installed in toilet
room.

r Paint: Finish all surfaces scheduled for painting. Spot prime all repair work to existing
walls and paint two (2) finish coats of semi-gloss. New walls to be painted with one
(1) coat of primer and two (2) finish coats of semi-gloss. One base color and two
accent colors to be used as specified in the architectural drawings.

Division 10 - Specialties, will consist of the following work:
r Wall and corner guards at selected areas.
. Toilet Room accessories and equipment.

Division 12 - Furnishings, will consist of the following work:
r Window Shades as noted.

Division 21-Fire Suppression, willconsist of the following work:
. Fire sprinkler systems as noted.
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Division 22 - Plumbing, will consist of the following work:
r Plumbing piping for toilet rooms, pantry and playroom as noted.

Division 23 - Heating, Ventilation and Air Conditioning (HVAC), will consist of the following:
o HVAC systems as noted.

Division 26 - Electrical, will consist of the following work:
e Power and electrical systems as noted.
o Lighting and controls as noted.

Children Advocacv Rooms at the Georqe N. Leiqhton Criminal Courts Buildinq

A, Project location and existing conditions.
The project is located at 2650 South California Avenue in Chicago, lllinois in the existing
George N. Leighton Criminal Courthouse building. The first floor of this building will receive a
partial renovation including or impacting the now vacant snack shop space. The existing space
is to be partitioned into multiple rooms to be used as a free facility for the temporary oversight
of children ages 2-16 serving the users of the building. This renovation will include interior
partitions, finishes, fixtures furniture and equipment. Existing partitions within the space will be
demolished. The total area of renovation will be approx. 1705 sq. ft.

Below is a list of existing to remain items pertaining to the work for this project:
. Exterior: All exteriorwalls including all windows and frames.
. Existing interior perimeter walls including the North South and West.
r Extsting door locations at corridors w/ 36" openings frames to remain (no doors
. currently on frames, new doors to be included)

B. Description of new work:

Division 2 - Existing Conditions, willconsist of the following work:
r Selective demolition to include removing flooring, ceiling, partitions, doors, frames,

etc. throughout based on demolition plan.
. All doors and door frames to be salvaged and returned to owner.

Division 3 - Concrete, will consist of the following work:
r Prepare floors for new finish per construction documents.
. Core slab for new plumbing locations

Division 4 - Masonry, will consist of the following work:
r lnterior masonry: Patch interior fire block masonry walls as necessary to maintain

existing fire ratings.

Division 6 - Wood, Plastics and Composites, will consist of the following work:
r Furnish Rough Carpentry. Miscellaneous wood blocking and trim to be replaced per

construction documents
. Typical interior partitions will be 4" metal studs with 1 layer of 5/8" gyp board (United

States Gypsum Co. or approved equal) on both sides.
. The partitions will be insulated with sound attenuating batt insulation.
o At all exterior masonry walls provide moisture resistant painted gypsum board.
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Division 7 - Thermal and Moisture Protection will consist of the following work:
r Firestopping at any existing or new penetrations thru rated assemblies.
. Joint sealants at dissimilar materials.

Division 8 - Openings, will consist of the following work:
. lnterior Doors, Frames, & Hardware - Door and frame at main entry to include

hardware with electronic strike. Metal Door with glazed panel pivot hardware 3'-0"W x
7'-0"H to be included in wall between the entry and main area per construction
documents.

r lnterior Glazing: lnterior glazing partition will be monolithic tempered glass supported
allsides by hollow metalframes.

r Glass is to be sized as required to resist lateral forces per the Chicago Building Code

Division 9 - Finishes, will consist of the following work.
r Finishes: Cut and patch existing gypsum board walls where demolition or removal of

existing walls/fixtures as required. New gypsum board partition wall construction
and gypsum board furring per construction documents.

. Floor Finishes: 4" vinyl base throughout all areas included in construction. New
resilient flooring throughout space as noted per construction documents. Carpet tile
to be used in office and conference room. Carpet tile quantity to include 10% attic
stock

o Ceiling Finishes: 2' x2' acousticaltiles. Gypsum board ceiling to be installed in toilet
room.

o Paint: Finish all surfaces scheduled for painting. Spot prime all repair work to
existing walls and paint two (2) finish coats of semi-gloss; color.

. New walls to be painted with one (1) coat of primer and two (2)finish coats of semi-
gloss. One base color and two accent colors to be used as specified in the
drawings.

Division 10 - Specialties, will consist of the following work:
r Wall and corner guards at selected areas.
o Toilet Room accessories and equipment.

Division 12 - Furnishings, will consist of the following work:
o Window Shades as noted

Division 21 -Fie Suppression, willconsist of the following work.
. Fire sprinkler systems as noted.

Division 22 - Plumbing, will consist of the following work.
. Plumbing piping for toilet rooms, pantry and playroom as noted.

Division 23 - Heating, Ventilation and Air Conditioning (HVAC), will consist of the following:
. HVAC systems as noted.

Division 26 - Electrical, will consist of the following work:
. Power and electrical systems as noted.
r Lighting and controls as noted.

This description of work is intended to be general in nature and is neither a complete description
nor a limitation on the work to be performed. Contractor must perform all Work described in the
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Bid Documents or reasonably inferable as necessary to produce the results specified therein,
except to the extent specifically indicated in the Bid Documents to be the responsibility of others.

October 9, 2015
For this project, Bid Documents will be provided on CD-ROM. Bid
Documents are limited to one CD-ROM per contractor. Bid Documents will
be available at the Office of the CPO, Room 1018, County Building, 118
North Clark Street, Chicago, lL 60602. Bidders must register with the
County's eProcurement Site at
http://198.65"148"209lpurchasinq/olrbliclindex.php as a plan holder in order
to receive notification of any Addenda issued. Any harm to the bidder
resulting from such failure to obtain all necessary documents will not be
valid grounds for a protest against award(s) made under this bid solicitation.

Mandatorv Pre-Bid Conference I

Field lnspection:

Advertisement Date:
Bid Document:

Questions Due:

Bid Opening Date:

Bid DeposiUBond:

October 16,2015 at 10:00 A.M.

3rd District Courthouse
2121 Euclid Ave
Rolling Meadows, lL 60008

October 16,2015 at 1:00 P.M.
George N. Leighton CriminalCourt Building
2610 S. California Ave
Chicago, lL 60608

Field lnspection will be conducted immediately following the Pre-Bid
Conference. Attendance at the Pre-Bid Conference and Field lnspection
is mandatory in order for a bid to be considered. Please confirm your
attendance, include number of personnel attending, to
dafruta.rusin@Sgajqeu&t$.1,9-av lnclude project name on the subject line
of e-mail.

October 21, 2015, no later than 3:00 PM to Danuta Rusin, Senior
Contract Negotiator, danuta.rusin@cookcountyil.gov

November 6, 2015 at 10:00 AM C.S.T.
Bids shall be submitted in triplicate on the forms provided, with bid deposit,
in accordance with lnstructions to Bidders. Sealed bids will be received in

Bid and Bond Room 10'18, County Building, 118 N. ClarkStreet, Chicago, lL
60602. Bids shall be deposited in the box provided for that purpose. Bids
will be publicly opened and read aloud. No bids will be received after the
date and time specified herein.

Each bid shall be accompanied by a bid deposit in the amount of one
percent (1o/o) of the Bid, payable to the order of the Board of
Commissioners, County of Cook. Bid bonds will be accepted in lieu of a
check provided the Surety Company is rated as defined in the Bid
Documents.
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DBE Participation Goals: 34oA

Award of Contract: A contract, if awarded, will be to the lowest responsive and responsible
bidder, as determined by the Chief Procurement Officer, in the amount of
the Total Base Bid. The Chief Procurement Officer and the Cook County
Board of Commissioners reserve the right to reject any and all bids.
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INSTRUCTIONS TO BIDDERS

IB-01 DEFINITIONS

A. The "Director" means the Director, or in his absence the Deputy Director, of the Department of Capital
Planning and Policy, County of Cook, lllinois.

B. The "Chief Procurement Officer" means, Chief Procurement Officer (CPO), of Cook County, lllinois

C. The "Architect" also referred to as "Consultant Engineer" is the architect of the project (Please refer to
Project Overview).

D. Owner means collectively the County

E. Program Manager represents the Owner for the purpose of this Project.

F. Construction Manager represents the Owner relating to the construction of this Prolect.

G. 'LEED" stands for "Leadership in Energy & Environmental Design". lt is a set of criteria
formulated by the U.S. Green Building Council. Per Cook County mandate all newly constructed
buildings, and buildings undergoing Capital lmprovements, will be in compliance with the
standards and requirements for the LEED Green Building Rating System.

H. The "Project" means the subject of this project (please refer to the Project Overview)

l. "Notice of Award" means a written notice that the Contract has been awarded to the Contractor,
subject to proper bonding, insurance and other requirements of execution, which will be issued to the
Contractor by the CPO of Cook County.

J. "Notice to Proceed" shall mean a written notice issued by the Director, directing the Contractor to
proceed with the construction activities of the Work as of the Notice to Proceed Date (defined

below). A Notice to Proceed will not be issued until permit requirements have been met.

K. "Notice to Proceed Date" shall mean the date of the Notice to Proceed, or such other date as is set
forth in the Notice to Proceed.

L. "Contract Time" shall mean a period of calendar days starting on the Notice to Proceed Date.

M. "Substantial Completion", "substantial completion", "substantially Complete" or "substantially complete"
means the Work or designated portion of the Work is sufficiently complete, in accordance with the
Contract Documents, such that the Owner can occupy or utilize the Work or designated portion
thereof for the use for which it is intended, and Contractor has delivered the Warranty Materials to
the extent required by GC-55. Substantial Completion shall not be deemed to have occurred until (i)
the Contractor has provided or completed all of the pre-requisites for the Owner to occupy or utilize
the Work as intended, including the provision of all training, manuals, drawings and documents
required for the Owner to start occupying, operating and maintaining the Work, (ii) approval for the
Work to be occupied has been issued by the appropriate government authorities, and (iii) the Architect
issues a Certificate of Substantial Completion in accordance with Substantial Completion of the Work
section in the General Condition, setting forth the Date of Substantial Completion, and siqned bv all
parties indicated on the Certificate , includinq the Countv.

N. "Project Closeout ltems" means all the following: all construction photographs, including negatives or
digital format, as applicable; a copy of the final approved Time Schedule; the As-Built Mark-Ups,
all keys and tools required by the Contract Documents; and any and all keys to County facilities
which are in Contractor's possession or in possession of its sub- contractors, and any of their
employees.
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o. "Final Completion" means all aspects of the Project are complete, including all punch list items
and corrective work, any Warranty Materials allowed to be provided after Substantial Completion
pursuant to GC-55 have been delivered, all Project Closeout ltems have been provided, and the
Contractor's final payment application has been approved by the County and the Architect.

"Critical Path" activities mean activities which control the Project duration. These are the activities or
sequences of activities that take the most time to complete, and therefore have the greatest potential
to delay the Project.

"Time Schedule" means the time schedule approved by the County in accordance with GC-50
Preconstruclion Phase Activities, as the same may be updated from time to time, subject to County's
approval. The Time Schedule must meet all the requirements in GC-05, which shall set forth all
Critical Path and other activities necessary to perform the Work in accordance with the Contract
Documents. The Time Schedule must set forth the "Critical Path" activities showing all
interrelationships with other activities as required to complete the Project.

"System" or "system" means a network of assemblies, components and parts, interfaced with each other
and with any existing building equipment or utilities as required to provide integrated unit(s) and a
functionally complete and operable product, turned over to the Owner in condition for service.

"Utility" or "utility" means a commodity or service, such as electricity, water, sewer, and
telecommunications, traditionally provided by a public utility, but including such as may be provided
by private companies or providers.

"Key Personnel" shall mean those individuals identified in GC-53 on the form and included in your
bid.

CONTRACT DOCUMENTS shall mean collectively the Advertisement for Bid, lnstructions to
Bidders, General Conditions, Special Conditions, General Requirements, Specifications, Plans and
Drawings, Addenda, if any, Site lnspection Certificate, Contracto/s Certificate concerning Labor
Standards and Prevailing Wage Requirements, Certificate of Qualification, Forms for Minority
Participation, and a Performance and Payrnent Bond. The above documents shall be considered as
one integrated document setting forth the obligations of the parties.

CITY as used herein shallbe the municipality in which theWork is to be located.

BIDDER refers to and indicates any individual, firm, partnership or corporation submitting an
approved proposal for Work contemplated by these Contract Documents.

SPECIFICATION refers to and indicates description, provisions and requirements contained herein,
together with all written agreements made or to be made, pertaining to method and manner of
performing work, or to quantities and qualities of materials to be furnished under Contract.

CONTRACTOR shall mean the individual, firm, partnership or corporation submitting a bid and to whom
the Cook County Board of Commissioners awards the contract to perform the Work described
herein. Where Subcontractors such as "Mason", "Carpenter", "Plumber" or any other Subcontractors
are referred to, it has been for convenience only. Nothing contained in this Contract shall create
any contractual relation between any Subcontractor and the Owner.

SUBCONTRACTOR refers to an individual, firm, partnershrp or corporation other than an employee of
the Contractor, who contracts with the Contractor to furnish labor, or labor and materials, at the site
of the Work.

DRAWINGS refer to and indicate all drawings and plans or reproductions of drawings and plans
pertaining to theWork contemplated and its appurtenances.

o
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BB. CONTRACT shall mean the agreement between the Owner and Contractor as set forth in the
Contract Documents.

CC. FURNISH means furnish only. Materials or items to be furnished shall be consigned to the Contactor and
delivered to the site.

DD. INSTALL means install only. Materials or items to be furnished by others. Such materials or items shaltbe
received at the site, unloaded, stored, protected, and installed in place, including connections, auxiliary
items, and other work required for a complete and functioning installation, unless any such work is
specifically excluded.

EE. PROVIDE means furnish and install.

FF. SPECIFICATION are typically consists of Volume 1 - Requirements for Bidding and lnstructions for
Bidders and Volume 2 -Technical Specifications, which include drawings.

With regard to the Technical Specifications contained in Volume 2, the grouping of work items is for
convenience only and in no way shall imply or relate to the jurisdiction of each trade involved. The Contractor
is charged with the responsibility to divide the aspects of the Work among the trades and subcontractors
appropriately. None of the Architect, the Construction Manager or the Owner assumes responsibility for such
interpretations or divisions.

IB-02 COMPLIANCE WITH LAWS. PUBLIC CONTRACTS

This contract is a competitively bid public contract of Cook County government subject to laws and ordinances
governing public contracts. The bidder shall at all times observe and comply with all laws, ordinances, regulations
and codes of the Federal, State, County and other local government agencies which may in any manner effect the
preparation of the Bid Pioposal or the performance of the contract. lf the Bidder observes that any of the Contract
Documents are at variance therewith, he shall promptly notify the CPO in writing and necessary changes shall be
effected by appropriate modification.

IB-03 PREPARATION OF BID

The bid proposal forms are found in the "Proposal Execution forms" contained in Volume 1. ln addition to the bid
proposal documents referenced in lB-03, all Bidders must submit the Bid Proposal Breakdown Form attached to the
Bid Proposal forms as PE-'1b.

The bidder shall prepare three (3) bound copies of his bid on the bid proposal documents provided by Cook County.
Unless othenvise stated, all blank spaces on the proposal page or pages applicable to these Contract Documents
shall be fully completed. Bidder bears all responsibility for error or omissions in the submission of the Bid Proposal.

lf the bidder is a corporation, the President and Secretary shall execute three (3) copies of the Bid Proposal. ln the
event that the bid is executed by someone other than the President, three (3) certified copies of that section of the
Corporate By-Laws or other authorization of the corporation which permits the person to execute the offer for the
corporation shall be submitted. Gorporations submitting proposals must be registered and in good standing
with the lllinois Secretary of State.

lf the bidder is a partnership, all partners shall execute three (3) copies of the Bid Proposal unless one partner has

been authorized to sign for the partnership, in which case satisfactory evidence of such authority shall be submitted.

lf the bidder is a sole proprietor, he shall execute three (3) copies of the Bid Proposal.

A "Partnership" or "Sole Proprieto/' operating under an Assumed Name shall be registered as provided in the
lllinois Revised Statutes, 1991, Chapter 96, Section 4 et seq. fllinois Compiled Statutes 1992, 805 ILCS 405/1I
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lf the Bidder is a joint venture, Bidder shall submit a copy of its joint venture agreement along with the Bid
Proposal. Joint Ventures must execute the Bid Proposal on page PE-8 and provide evidence of actual authority
for the individual executing or provide signature pages for each member of the joint venture. Joint Ventures shall
comply with the requirements of the Assumed Business Name Act (lllinois Compiled Statutes 1996, 805
rLcs 405/1).

All bidders must provide their Federal Employer ldentification Number (FEIN).

IB-04 BIDS TO CONFORM IN CONDITIONS IN ADVERTISING COOK COUNTY ORDINANCE CHAPTER 34.
SECTION 135

The Board of Commissioners will not entertain or consider.any bids received after the exact time specified in

advertisements or any bids not accompanied by the required bid deposit or any bids in any other way failing to
comply fully with the conditions stated in the advertisement therefor.

IB.O5 PRICES FIRM

All prices quoted in the Proposal shall be firm and will not be subject to increase during the term of the Contract
awarded to the successful bidder, except as provided in these Contract Documents.

18-06 SUBMISSION OF BID

All bidders shall submit three (3) bound copies of sealed proposals in envelopes and shall deposit them in the bid
room located atthe 118 North Clark Street, Room 1018, Chicago, lllinois 60602 by the date and hourforthe bid
opening as shown in the legal advertisement. The sealed envelope submitted by the bidder shall carry the following
information on the face of the envelope: bidder's name, address, subject matter of proposal, advertised date of bid
opening and the hour designated for bid opening as shown in the legal advertisement. Any bid deposited after the
date and hour set for the bid opening, will not be considered and will be returned.

IB47 WITHDRAWAL OF BID

Bidders may withdraw their proposals in writing, at any time prior to the time specified in the advertisement for bid as
the date and hour set for the bid opening. However, no bidder shall withdraw or cancel his proposal for a period of
ninety (90) calendar days after said advertised bid opening; nor shall the successful bidder withdraw, cancel or
modify the Bid Proposal after having been notified by the CPO that said proposal has been accepted by the Cook
County Board of Commissioners.

IB-08 BID DEPOSIT

The proposal shall be accompanied by cash, cashier's check, certified check, bank draft or surety bond in the
amount of 1% of the bid.

All certified or cashie/s checks shall be drawn on a responsible bank doing business in the United States and shall
be made payable to the order of the County of Cook. The Surety issuing the bonds must have a general rating of
"A", and shall be a Class Vll or higher in the financial size category as defined by Best's Key Rating Guide - Property
and Casualty.

Any proposal submitted without being accompanied by the foregoing will be considered informal and will be rejected.
Any proposal accompanied by a bid deposit not properly executed may be relected. The Bidder hereby agrees that
the Bid Deposit shall be forfeited to the County as liquidated damages and not as penalty in the event Bidder fails to
comply with lB-07, lB-15, or otherwise fails or refuses to honor the bid offer upon award of the contract.
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IB-09 PRE-BID CONFERENCEISITE INSPECTION CERTIFICATE

The Bidder shall visit the job-site and shall carefully examine and become familiar with all conditions which may in
any way affect the performance of the Contract and shall submit certification of such inspection along with the Bid.

A pre-bid conference and site visit will be held on the date, time and location indicated in the Project Overview. At
that time, specific questions will be entertained and Contract Documents will be clarifled. The prospective Bidders
will have the opportunity to walk through the existing conditions of the Project site.

lf the Pre-bid conference and/or site visit is mandatory, the County may require persons attending the pre- bid
conference to sign a waiver and release in a form and to supply satisfactory evidence of workers compensation and
commercial general liability insurance. lt is the responsibility of the bidder to review and become acquainted with the
Contract Documents prior to bidding.

1B-10 BIDDERWARRANTIES

The Bidder shall, before submitting his Bid, carefully examine the Proposal, Drawings, Specifications, Contract
Documents and Bonds. He shall inspect in detail the site of the proposed Work and familiarize himself with all the
local conditions affecting the Contract and the detailed requirements of construction. lf his Bid is accepted, he will
be responsible for all errors in his Proposal resulting from his failure or neglect to comply with these instructions.
The County will, in no case, be responsible for any change in anticipated profits resulting from such failure or
neglect.

To the extent this contract calls for repair work, the extent of repairs is approximately represented on the Drawings.
The actual locations and extent of the repair may deviate from that represented on the drawings based on the field
conditions.

The submission of a Bid shall constitute a warranty that:

The Bidder and all subcontractors he intends to use have carefully and thoroughly reviewed the Contract
Documents and have found them complete and free from ambiguities and sufficient for the purposes
intended.

The Bidder and allworkmen, employees and Subcontractors he intends to use are skilled and experienced
in the type of construction represented by the Contract Documents bid upon.

Neither the Bidder nor any of his employees, agents, suppliers or Subcontractors have relied on any verbal
representations from the Owner, or any of the Owner's employees, agents, or consultants, in assembling
the Bid figure.

The Bidder has had sufficient time to complete a site investigation.

The Bid figure is based solely on the Contract Documents, including properly issued written addenda and
not upon any other written or oral representation.

Reports of investigations and tests of existing subsurface and latent physical conditions have been relied upon by
the Architect in preparing Drawings and Specifications. These reports are not guaranteed as to accuracy or
completeness, nor are they part of the Contract Documents. Before submitting his Bid each bidder will, at his own
expense, make such additional investigations and tests as the Bidder may deem necessary to determine his Bid for
performance of the Work in accordance with the item, price and other terms and conditions of the Contract
Documents.

The Contractor shall notify the "Directo/' of any and all site visits to be made.
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The Bidders shall visit the site and familiarize themselves with the existing conditions and satisfy themselves as to
the nature and scope of the Work and the difficulties that attend its execution. The submission of a Proposal will be
considered as evidence that such an examination has been made and later claims for labor, equipment and/or
materials required or difficulties encountered which could have been foreseen had such an examination been made,
will not be allowed.

Where the prolect plans, specifications or other bidding documents include or reference information pertaining to
subsurface exploration, soil borings, test pits or other subsurface data, such information represents only the best
knowledge of the County and its Architect, as to the location, character, or quantity of subsurface materials and/or
conditions. This information if included, is for the convenience of the bidder only and shall not relieve the bidder of
the obligation to fully investigate site conditions. The County assumes no responsibility whatsoever in respect to the
sufficiency or accuracy of subsurface information; and there is no warranty, either express or implied, that the
conditions indicated are representative of those existing throughout the work or that unanticipated subsurface
conditions may not occur.

By submitting a bid on this Pro.lect, the Contractor represents and warrants to Owner that it is experienced in the
type of construction represented by this Project, that Contractor understands the complexity involved in this type of
construction and the necessity of coordination of the Work with governmental authorities and the community within
which the Project will be constructed.

With its bid, each Bidder shall submit evidence of experience in the format attached. This experience shall include at
least three (3) renovation or rehabilitation projects of comparable size and complexity to the Project that the Bidder
has completed as the prime contractor, or as the majority partner in a joint venture or partnership, or as a substantial
member of another business entity. lf the Bidder is a joint venture or partnership, then evidence of experience may
include which a majority member, partner or venture completed shall be considered as experience of the Bidder. lf
the Bidder is a corporation or limited liability corporation, then prolects completed by a majority shareholder or
member shall be considered as experience of the Bidder. ln an appropriate case, experience of Key Personnel may
be considered as experience of the Bidder, if in the County's reasonable judgment, the Bidder has the experience
and capacity to provide support for the proper performance of the Work and completion of the Project. Bids that do
not demonstrate the required experience m a y be considered non-responsive.

I8.11 CONSIDERATION OF BIDS

The County of Cook reserves the right to relect or accept any or all Bids, to extend the bidding period and, to waive
technicalities in the Proposal documents.

Bid Proposal documents must be complete. Partially completed proposaldocuments may not be considered.

The Contractor shall perform a minimum of 20% of the work with his own forces. The value of the Contractor's work
shall be based on the bid money value of all materials purchased by the Contractor and all labor performed by his
own organization, but not including materials or labor provided by Subcontractors.

After Bid Proposals are opened and read aloud, they will be evaluated based on the bid price, conformance with
specifications, the responsibility of the various bidders taking into consideration factors including, but not limited to,
those noted in lB-12.

I8.12 ACCEPTANCE OF BtD

The Cook County Board of Commissioners reserves the right to reject any or all bids, and/or to direct that the project
be abandoned or rebid. The CPO shall notify the successful bidder, in writing, of award of the contract by the Cook
County Board of Commissioners within ninety (90) days from the date of opening of Bids. Upon receipt of Notice of
Award, the successful bidder shall secure, execute and deliver to the CPO, within fourteen (14) days, a
Performance and Payment Bond, Subcontractor's Certificates concerning Labor Standards and Prevailing Wage
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Requirements, all Certificates of lnsurance and Owners Protective Policies where required and any other documents
required herein.

IB-13 COMPETENCY OF BIDDER

No Proposal will be accepted from or Contract awarded to any person, firm or corporation that is in arrears or is in
default to the County of Cook upon any debt or Contract, or that is a defaulter, as surety or othenrise upon any
obligation to said County, or has failed to perform faithfully any previous Contract with the County.

No persons or business entity will be awarded a Contract unless that person or business entity has submitted the
Vendors Certifications as reflected in the Execution Forms herein provided.

IB-14 PERFORMANCE AND PAYMENT BOND

Upon acceptance of the Bidde/s Proposal by the County, the successful Bidder shall furnish a Performance and
Payment Bond in the full amount of the Contract on the County Form, a specimen of which is provided herein. The
Surety issuing the Performance and Payment Bond must have a general rating of '4" or greater and shall be a Class
Vllor higher in the financialsize category as defined by Best's Key Rating Guide- Property and Casualty.

Each Bidder shall submit with its bid proposal an executed Surety Statement of Qualification for Bonding. Upon
award, if the successful Bidder is a Joint Venture, the successful Bidder shall be required to submit one performance
and payment bond in the Owner's customary form as attached in the full amount of the bid proposal on behalf of the
Joint Venture. Multiple performance and payment bonds issued to each member of the Joint Venture which total the
bid proposal amount will not be accepted.

IB-15 FAILURE TO FURNISH BOND

ln the event that the Bidder fails to furnish the Performance and Payment Bond within fourteen (14) calendar days
after acceptance of the Bidder's Proposal by the County, then the County may elect to retain the Bid Deposit of the
bidder as liquidated damages and not as a penalty and the contract award may be canceled. The parties agree that
the sum of the Bid Deposit is a fair estimate of the amount of damages that Cook County will sustain due to the
Bidder's failure to furnish the Bond and the cancellation of the Contract Award.

IB-16 RETURN OF BID DEPOSIT

The Bid Deposit of all except the three (3) lowest qualified Bidders will be returned within twenty (20) calendar days
after the opening of Bids. The Bid Deposits of the three lowest qualified bidders will be returned, with the exception
of the accepted bidder, after the Cook County Board of Commissioners has approved an award of the Contract.
The Bid Deposit of the accepted Bidder will be returned after his Proposal has been accepted by the County and
after receipt of Performance and Bond Payment where such bond is required and any other documents required
herein. :

IB-17 CATALOGS

Each bidder shall submit in triplicate, where necessary, or when requested, catalogs descriptive literature, and
detailed drawings, fully detailing features, designs, construction, appoirrtments and finishes and the like not covered
in the Specifications but necessary to fully describe the material or work proposed to be furnished.

IB-18 TRADE NAMES/ SUBSTITUTIONS

ln cases where an item is identified by a manufacturer's name, trade name, catalog number, or reference, it is
understood that the bidder proposes to furnish the item identified and does not propose to furnish an "equal"
unless the proposed "equal" is definitely indicated therein by the bidder.

A. Bids shall be based on specified products, unless the procedures described in this section are
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B.

followed and a substitution is accepted prior to the bid opening date.

Substitution Procedures: The following procedures have been provided to allow closely equivalent
products to be considered. No substitutions will be acceptable unless these procedures are followed.

1. Submit written requests to the Owner for substitution of products and systems in lieu of
those specified in the Contract Documents. The Owner will not consider requests after the ten
days prior to the bid due date and time indicated on the project overview pages.

2. All substitution requests shall be clearly identified, described and in accordance with provisions
of Contract Documents and on the Request for Substitution Form.

3. Whenever a substitute is submitted for acceptance, the final decision as to whether or not such
substitution is closely equivalent to the specified product or system and fully meets the design
concept shallbe made by Director.

Submittal Data for Substitutions:

1. Bidders requesting a substitution must provide clear data or information comparing the
proposed substitution with the substituted item in the technical specification and clearly
identifying differences from the specified item of Equipment. This data must be referenced to
and supported by sufficient documentation (in the form of published technical literature,
technical article(s), brochures, or other documentation) to enable the County and the Architect to
evaluate compliance with the specification

2. lf the Bidder must take an exception to any item or detail included in the Specification, the
Bidder must state in writinq what the exception is and state in writinq the justification or
rationale for the exception.

Acceptance/Rejection of Substitutions:

1 The County's ieview of substitution requests wili be based on products and systems specified in

the Contract Documents and desired design and operational results.

2. lf a substitution is acceptable to Director, but differs in physical character from the specified
product or system, or if a substitution requires modified services and/or facilities to be provided by
any party, or requires modifications to the project, Bidder/Contractor making substitution shall
pay all costs due to the substitution, including but not limited to costs of modifying accepted
substitution to fit conditions or cost of modifying the Drawings or Specifications to permit
installation and use of accepted substitution, including costs not identified in the request for
substitution, but which later become apparent.

3. Neither acceptance of a substitution, nor the furnishing of a substitution, shall relieve
Bidder/Contractor of responsibility for failure of substitution to perform intended functions of
originally specified materials, systems and equipment.

4. Accepted substitution(s) shall be listed in written Addenda issued to all Bidders of Record.
Substitutions which have not been specifically accepted in writing, by inclusion in addenda,
shall be deemed rejected.

After Award of Contract: No substitutions will be considered except as follows.

1. lt shall be the duty of the Contractor to immediately inform the Architect and Director of
any suspected or anticipated substitutions required pursuant to the following conditions:

a) Substitutions required for compliance with final interpretations of code requirements or

c.

D.

E.
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insurance regulations.

b) Unavailability of specified products, through no fault of Contractor and/or subcontractor.
"Unavailability" shall mean that the product specified is no longer available for purchase in

the market place.

c) Subsequent information discloses inability of specified products to properly meet the
specifications, or to fit in a designed space.

2. lf any such substitution is required under this subsection, such substitution shall be processed in

accordance with the procedures set forth in subparagraphs B through D of this sectton, except
that the time limit for submitting the request shall not apply, and acceptance of the request
shall be means of return of the request signed for approval by the Director.

The County reserves the right to approve as an equal, or to reject as not being an equal, any article the
bidder proposes to furnish which contains major or minor variations from specification requirements but
which may comply substantially therewith.

IB-19 EXCEPTIONS

Any deviations or exceptions which the Bidder intends to take from the Specifications or other Contract Documents
must be noted on the Proposal page or pages attached thereto, with the exact nature of the changes outlined in

detail, along with the reasons for such deviations or exceptions. The County of Cook reserves the right to reject and
disqualify any proposals containing deviations or exceptions.

lB-^o INTERPRETATION OF CONTRACT DOCUMENTS and NOTICE

lf any person contemplating submitting a Proposal is in doubt as to the true meaning of any part of the
Specification or other Contract Documents, he may submit to the CPO or contact listed in the project overview a
written request for an interpretation thereof. The person submitting the request will be responsible for its
prompt delivery. Any interpretation of the proposed documents will be made by an Addendum duly issued
by the CPO. lt is the bidder's responsibility to obtain such Addendum via the Cook County Office of
Procurement website. Failure on the part of the prospective Bidder to receive a written interpretation prior to the
time of the opening of Bids will not be grounds for withdrawal of the Proposals. Bidder shall acknowledge
receipt of each Addendum issued in the space provided on the Proposal Form. Oral explanations will not be
binding. A request for an interpretation will not extend the due date for bids.

All questions about the interpretation of document Technical Specifications or drawings may be made only in
writing or at the pre-bid conference. lf not made at the pre-bid conference, such questions shall be
directed to the Office of the Chief Procurement Officer. Questions will be answered in writing by means of an
Addendum issued by the Office of the Chief Procurement Officer.

All written requests for interpretation of documents shall be addressed to:

Office of the Chief Procurement Officer
Cook County lllinois
118 N. Clark Street, Room '1018

Chicago, lL 60602
(Reference Project, County Contract Document Number, and Buyer's name)

Or via email to the buyer listed on the Project Overview

IB-21 CASH BILLING DISCOUNTS

Cash billing or percentage discounts for payment will not be considered in evaluating bids.
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IB-22 TAXES

Federal Excise Tax does not apply to materials purchased by the County of Cook by virtue of Exemption Certificate
No. 36-75-0038K. lllinois Retailers' Occupation Tax, Use Tax and Municipal Retailers'Occupation Tax do not apply
to materials or services purchased by the County of Cook by virtue of Statute. Cook County's State of lllinois Sales
Tax Exemption ldentification No. is E-9998-20'13-01. The price or prices quoted herein shall include any and all
other Federal and/or State, direct and/or indirect taxes which apply to this transaction.

IB-23 BID RIGGING - BID ROTATING

By submitting a Proposal, the Bidder warrants that neither Bidder, its officers, employees or agents have participated
in bid rigging, bid rotating or offering of kick-backs as defined by the lllinois Criminal Code, lllinois Revised Statutes
(1991) Ch. 38, par. 33E. $linois Compiled Statutes 1992, 720 ILCS 5/33E-11. The Bidder shall execute a
Certificate with such assurances to be submitted as part of the Bid Proposal.

IB.24 ORDER OF PRECEDENCE OF COMPONENT GONTRACT PARTS

These Contract Documents shall be interpreted and construed based upon the following order of precedence of
component parts. Such order of precedence shall govern to resolve all cases of conflict, ambiguity or inconsistency.

1. Addenda, if any.
2. SpecialConditions.
3. GeneralConditions.
4. Specifications.
5. General Requirements.
6. Drawings and Plans.
7. Advertisement for Proposal.
8. lnstruction to Bidders.
9. Performance Bond.
10. Bid Proposal.

IB.25 COOPERATION WITH INSPECTOR GENERAL

Persons or businesses seeking County contracts are required to abide by all of the applicable provisions of the
Office of the lndependent lnspector General Ordinance (Section 2-281 el. seq. of the Cook County Code of
Ordinances). Failure to cooperate as required may result in monetary and/or other penalties.

18-26 BID DISPUTES

Section 34-136 of the Cook County Procurement Code permits Bidders to file protests. Any Bidder who
reasonably believes that the recommended Bidder is not the lowest Responsive and Responsible Bidder, or has a
complaint about the bid process, may submit a bid protest, in writing, and directed to the CPO, within three business
days after the date upon which the CPO posts the recommended Bid for award or execution. The bid protest must
specify why the protester believes the recommended Bidder is not the lowest Responsive and Responsible
Bidder, or why the protestor believes the bid procedure was unfair, including a statement of how the alleged
unfairness preludiced the protesting Bidder and the action requested of the CPO. A bid protest based on an issue
which could have been clarified through a request for clarification or information pursuant to Section 34-136(d),
Communications with the County regarding competitive bidding process, will not be considered if the protesting
Bidder failed to make such request. When a bid protest has been submitted, no further action shall be taken on
the Procurement until the CPO makes a decision concerning the bid protest, unless the Using Agency responds
in writing and sufficiently demonstrates that the item to be procured is urgently required and (ii) failure to make the
award promptly will unduly delay delivery or performance or cause other undue harm.

The CPO shall issue a written decision on the bid protest to the protesting Bidder and to any other Bidder affected
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by such decision as soon as reasonably practicable. lf the bid protest is upheld based on a lack of fairness in the
bid procedure, the CPO shall re-bid the procurement. lf the CPO determines that the recommended Bidder
was not Responsive and Responsible, that Bidder shall be disqualified and the CPO may either recommend the
lowest Responsive and Responsible Bidder or re-bid. Any CPO decision concerning bid protests shall be final

IB-27 LOCAL BUSINESS PREFERENCE
COOK COUNTY ORDINANCE CHAPTER 34. ARTICLE IV. DIVISION 6. SECTION 34-230.

The CPO shall, in the purchase of all supplies and services funded with County dollars by competitive sealed
bidding, accept the lowest bid price or lowest evaluated bid priee from a responsive or responsible local business,
provided that the bid does not exceed the lowest bid price or lowest evaluated bid price from a responsive and
responsible non-local business by more than five percent (5%).

"Local Business" shall mean a person, includrng a foreign corporation authorized to transact business in this State
and having a bona fide establishment for transacting business located within Cook County at which it was actually
transacting business on the date when a Bid is submitted to the County and further which employs the majority of
its regular, full time work force within Cook County. A Joint Venture shall constitute a Local Business if one or
more Persons that qualify as a "Local Business" hold interests totaling over 50 percent in the Joint Venture, even
if the Joint Venture does not, at the time of the Bid Proposal submittal, have such a bona fide establishment within
the County.

IB-28 RE-ENTRY EMPLOYMENT EARNED CREDITS

ln accordance with Section 34-231 through Section 34-235 of the Cook County Procurement Code, for all Public
Works Contracts, with an estimated Bid Price of $100,000 or more, the Bidder shall be permitted but is not
required, to submit an employment plan of Former Offenders with its Bid Proposal in order to receive an earned
credit for future Public Works Contracts. The Employment Plan shall be approved by the CPO and, if required,
the Cook County Re-entry Employment Committee. Upon the completion of a qualifying contract and the Bidder
presenting satisfactory information and documentation to the CPO, the CPO shall provide the Bidder with an
Earned Credit Certificate, which shall be valid for three years from the date of issuance. The Bidder shall receive
an earned credit of /,% of the Bid Price for future Public Works Contracts, tf 5-10% of the percentage of Total
Labor Hours are performed by Former Offenders, and an earned credit of 1% of the Bid Price for future Public
Works Contracts, if the more than 10% of the percentage of Total Labor Hours are performed by Former
Offenders. For purposes of this provision, "Former Offenders" shall mean adults who are residents of the County
and who have been convicted of a crime. "Labor hours" shall mean the total hours of workers receiving an hourly
Wage who are directly employed at the work site. lt shall include hours performed by workers employed by the
contractor and all subcontractors working at the site. "Labor hours" shall not include hours worked by nonworking
former, superintendents, owners and workers who are not subject to prevailing wage requirements.

IB-29 ELIG!BLE VETERANS BID PREFERENCE FOR PUBLIC WORKS CONTRACT

ln accordance with Section 34-236 (a) of the Cook County Procurement Code, for all Public Works Contracts, the
CPO shall give a preference of one percent of the amount of the Contract to a Responsible and Responsive
Bidder for a Public Works Contract when such Bidder has committed by affidavit to utilize Eligible Veterans for at
least five percent of the hours worked under such Contract. Failure to utilize Eligible Veterans in accordance with
the affidavit will result in breach of contract.

lB-30 ELIGIBLE BID PREFERENCE FOR VBEs and SDVBEs

ln accordance with Section 34-236 (b) of the Cook County Procurement Code, the CPO shall give a preference of
five percent of the amount of the Contract to a Responsible and Responsive Veteran owned Business Enterprises
("VBEs") or Service Disabled Veteran owned Business Enterprises ("SDVBE') certified by the Contract
Compliance Director ("CCD"), or by any other entity approved by the CCD.
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IB-31 COALITION OF UNIONIZED PUBLIC EMPLOYEES

The Cook County Board of Commissioners has entered into an Agreement with the Coalition of Unionized Public
Employees ('COUPE'). To the extent permitted by law, in the event the County either directly or indirectly through a
contractor or construction manager, undertakes construction work within the trade jurisdiction of a member of
COUPE, each affected coalition union shall receive fourteen (14) days written notice prior to the County's
undertaking, except in the case of emergency, the County shall perform or require the performance of such work by
a person, firm, or company signatory or willing to become signatory for purposes of that County prqect to an existing
labor agreement with the coalition union or a union with the appropriate trade jurisdiction located in County of Cook.

END OF SECTION
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GENERALCONDITIONS

GC-01 NON.DISCRIMINATION AND AFFIRMATIVE ACTION

The Contractor, is performing under this contract, shall not discriminate against any worker, employee or
applicant, or any member of the public because of race, creed, color, religion, age, sex, marital status,
handicap, national origin, or status of discharge from military nor shall a Contractor otherwise commit an
unfair employment practice. The Contractor further agrees that this paragraph will be incorporated in all
contracts entered into with suppliers of materials or services, contractors and subcontractors and all labor
organizations furnishing skilled, unskilled and craft union skilled labor, or who may perform any such labor or
services in connection with this contract.

GC{2INDEMNITY

The Contractor shall assume all liability for and shall indemnify, defend and hold harmless the County of
Cook, its officials, employees, Architect, Program Manager and agents against any and all loss, liability,
damages, claims, demands, costs and expenses of whatsoever nature that may be suffered by the
County of Cook or any other person or persons firm, corporation or association making claims against the
County of Cook, its officials, employees or agents, arising out of or resulting from performance of the
Work of this contract, whether. or not the negligence or omissions of the Contractor, its Owners, employees,
agents, or Subcontractors shall be alleged or determined. The Contractor expressly understands and
agrees that the duty to indemnify, defend and hold harmless the County of Cook, its officials, employees
and agents, shall in no way be limited by performance bonds or other insurance required by this
contract or otherwise provided by the Contractor. Nothing herein shall be construed to require the
Contractor to indemnify for acts of negligence by the County of Cook, its officials, employees or agents.
This indemnity provision is applicable to the full extent allowed by the laws of the State of lllinois and
not beyond any extentwhich would render this provision void or unenforceable.

GC{3 CON D U CT OF CONTRACTOR AND COMPLIANCEWITH LAWS

The Contractor shall observe and comply with the laws, ordinances, regulations and codes of the Federal,
State, County and other local government agencies which may in any manner affect the performance of
the Contract. Assurance of compliance with this requirement by the Contractor's employees, agents or
Subcontractors shall be the responsibility of the Contractor.

The Contractor agrees to inform the County on a timely basis of all of the Contractor's interests, if any,
which are or which the Contractor reasonably believes may be incompatible with any interest of the
County. The Contractor shall take notice of the Cook County Lobbyist Registration Ordinance and shall
comply with all the provisions therein.

The Contractor shall not, under circumstances which might reasonably be interpreted as an attempt to
influence the recipient in the conduct of its duties, accept any gratuity or special favors from individuals or
organizations with whom the Contractor is doing business or proposing to do business, in accomplishing
the services under the Contract.

The Contractor shall not use for personal gain or make other improper use'of privileged information which is
acquired in connection with its services under the Contract. ln this connection, the term "privileged
information" includes, but is not limited to, unpublished information relating to technological and scientific
development, anticipated material requirements or pricing actions, and knowledge of selection of
Contractors and Subcontractors in advance of official announcement.
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GC-03 C O N D U C T OF CONTRACTOR AND COMPLTANCE W|TH LAWS (CONT.)

The Contractor shall not use for personal gain or make other improper use of privileged information which
is acquired in connection with its services under the Contract. ln this connection, the term "privileged
information" includes, but is not limited to, unpublished information relating to technological and scientific
development, anticipated material requirements or pricing actions, and knowledge of selection of
Contractors and Subcontractors in advance of official announcement.

The Contractor agrees to familiarize itself with Cook County rules and regulations and inform its
employees of all County policies respecting contraband and other matter.

GC-04 MATERIAL. APPLIANGE ANn EMPLOYEES All work to be performed under this Contract
shall be of the highest grade workmanship and shall be executed by mechanics and artisans skilled
in their respective trades. Unless otherwise specified the Contractor shall provide and pay for all
materials, labor, water, tools, equipment, light and power necessary for the execution of the work.
Unless othenruise specified, all material shall be new and of highest quality. The Contractor shall, if
required, furnish satisfactory evidence as to the kind and quality of materials.

The Contractor shall not employ on the work any unfit person or anyone not skilled in the work assigned
to him

Contractor is responsible for the construction of the Project in accordance with the Contract
Documents. Contractor shall consult with the Owner and its Architect and Construction Manager
regarding site use and improvement; and the selection of materials, building code issues which
could delay the Project, building systems and equipment. Contractor shall evaluate and make
recommendations to Owner, Architect and Construction Manager concerning construction feasibility,
labor utilization and avoidance of labor disputes, material procurement, equipment rental or purchase,
life cycle costing, phasing and early start of portions of the Work.

All materials, equipment, supplies and other items furnished pursuant to this Contract shall be of
current production. Discontinued products, model numbers, or other out of production items will not be
accepted by the Owner. All materials and equipment provided by Contractor shall not be subject to
any conditional bill of sale, security agreement, financing statements, chattel mortgage or other claim.

Contractor shall not make any change or reassignment of Key Personnel as defined in GC-53
without prior notice to and prior acceptance by the Owner. ln the case that any of the Key Personnel
shall not at any time be able to perform his or her assigned function as described in this Contract,
Contractor shall promptly give written notice thereof to the Owner and furnish an alternate individual
which is acceptable to Owner in replacement of anysuch Key Personnel.

The Owner may, at any time, give written notice to the Contractor requesting the removal of any of
the Key Personnel or any of the Contractor's other assigned personnel from the Project. Upon receipt of
such notice, the Contractor shall forthwith remove such Key Personnel or other assigned personnel
and furnish to the Owner otheracceptable personnel.

GC-05 TIME AND PROGRESS

A. Time of the Essence. TIME lS OF THE ESSENCE OF THIS CONTRACT: The Contractor
agrees to commence the Work in conformity with the provisions set forth herein and to
prosecute the Work with all due diligence, so as to substantially complete the Work within
the Contract Time, using double shift, weekend and holidayworkwhen necessary.

B. Requirements for Time Schedule: The Contractor shall prepare and update monthly a Time
Schedule as required under GC-50 and in conformance with the requirements outlined herein. The
Time Schedule shall be a computerized schedule under GR-1, utilizing Primavera P3 software.
The Time Schedule must provide for substantial completion of the Work within the Contract
Time. The Time Schedule shall include hammock line items to facilitate the summarization of the
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schedule. Such hammock line items shall be defined by the County or the Construction
Manager within 10 days after submittal of the first draft Time Schedule, and shall be incorporated
into the Time Schedule by the Contractor before approval of the Time Schedule.

C. Activities to Be Included in Time Schedule: The Time Schedule shall include, as a minimum,
the following categories of activities: The itemization of the following categories of activity into
individual activity line items shall be subject to the approval of the County. Activity or
approvals by the County, Construction Manager or Architect shall be represented by different
line items from activity by the Contractor. All activity line items shall be indexed to trade
subcontractor, responsibility (owner or
designations.

1. Preconstruction

Architect or Contractor) and physical area

. ContractAward

. Permitapproval
o Notice to Proceed

' KeySubmittals
. Site Planning'Meeting
Procurement of Long Lead ltems
Site Preparation; Demolition
Construction
Eq uipment I nstallation
Systems Test, Balance, Adjustment and Commissioning
Site Readiness (Substantial Completion) Walkthroug h
Punch listwork
Staff Training
Final Completion and Closeout Documentation

Critical Path: The Critical Path shall clearly be indicated on the schedule. The Time
Schedule shall incorporate a minimum of 5% of the Contract Time as the original total float on
the most critical path.

Updates: The Contractor shall submit monthly revised schedule updates to the County, but
any such updates shall not operate to extend the Time Schedule except in accordance with
GC-16. Any revisions to the Time Schedule, and other scheduling requirements listed in the
Contract Documents, shall not delay, obstruct, hinder or interfere with the commencement,
progress or completion of any other work on the Project.

Weekly Progress Meetings. lt will be the Contractor's responsibility to attend the Weekly
Progress Meeting. At the meetings, Contractor shall present a list of items completed in the
week prior to the meeting as well as a two-week look-ahead schedule as a reminder of
upcoming activities.

Failure to Meet Schedule: lf the Contractor fails to accomplish portions of the Work within
the period set forth in the Time Schedule, or fails to achieve "milestone" dates set forth in the
Time Schedule, and if no extension of the Contract Time is agreed to by the County, the
Contractor shall provide to the County upon request a written recovery plan indicating the
manner in which the Contractor intends to recoverthe lost time in orderthatthe Projectcan be
completed within the ContractTime. lf the Contractorfails to provide a realistic recovery plan,
and if the County reasonably deems the delay to be material, then the County may declare
the delay to be a default underthe Contract and may proceed in accordance with GC-'18. lf
the milestone dates are not achieved, then the County shall have the right to require an
acceleration plan that restores the schedule and ensures meeting all subsequent milestone dates.

2.
3.
4.
5.
6.
7.
8.
9.
10.

D.

E.

F.

G.
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GC-06 SUBLETTING OR ASSIGNMENT OF CONTRACT OR CONTRACT FUNDS

No contract shall be assigned or any part of the same sub-contracted without the written approval of the
Owner; but in no case shall such consent relieve the Contractor from his obligations or change the terms
of the contract. The Contractor shall not transfer or assign any contract funds or claims due or to
become due without the written approval of the Owner having first been obtained. The unauthorized
assignment or sub-contracting of the contract, in whole or in part, or the unauthorized transfer or
assignment of any contract funds, either in whole or in part, or any interest therein, which shall be due
or are to become due the Contractor shall have no effect on and are void so far as the Owner is
concerned.

GC.O7 PERMITS. LAWS AND REGULATIONS

The Contractor shall secure, at his own expense, allpermits and licenses necessary to carry out the work
described in this Contract.

Permits and licenses of a temporary nature necessary for the prosecution of the work shall be secured
and paid for by the Contractor. Permits and licenses for all utilities, permanent structures and permanent
changes in existing facilities shall be secured and paid for by the Contractor, unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations bearing
on the conduct of the work as drawn and specified. lf the Contractor observes that the Drawings and
Specifications are at variance therewith, he shall promptly notify the Architect and Program Manager in
writing of any changes required in the work. lf the Contractor performs any work knowing it to be
contrary to such laws, ordinances, rules and regulations and without such notice to the Architect and
Program Manager, he shall bear all costs arising there from.

The Contractor shall obtain all permits as required by law for the moving of equipment and/or materials of
greater than legal weight, length, width and/or other characteristics that may block or endanger traffic
and, any other permits which may be required for the use of public property.

Easements for permanent structures or permanent changes in existing facilities shall be secured and paid
for bythe Owner, unless otherwise specified.

The Contractor is responsible for applying for and completing the building permits process

A. Schedule of Permit Activities: The scheduling requirements forthe permit process are as
follows:

1. Within five (5) business days after Notice of Award, the Contractor shall inform the
Architect in writing of any drawings or other materials necessary for purposes of applying
for and processing the building permit and any other permits necessary for
commencement of the Work that the Contractor has not received.

2. Within five (5) business days after the Contractor's request, the Architect shall provide
the requested drawings or other materials. lf the Contractor does not timely receive
the requested drawings or other materials necessary to file a particular permit
application, the Contractor shall immediately notify the Owner and the Construction
Manager in writing of the failure of the Architect to supply such requested drawings or
other materials, and the affected permit application shall be filed by the Contractorwithin
three (3) business days after receipt of the necessary drawings.

3. Within fifteen (15) days after the Notice of Award unless extended by the County, the
Contractor shall have completed the filing of all building permit applications and
applications for any other necessary permits with the appropriate authorities.

4. Within sixty (60) days after the Notice of Award, the Contractor shall have obtained all
building and other permits. lf the Contractor fails to obtain all permits within sixty (60)
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days after the date of the Notice of Award (such sixty (60) day period to be extended by
any period of delay by the Architect in providing necessary permit drawings (and to be
further extended by any period of delay that the Contractor can demonstrate to the
satisfaction of the Director was not the fault of the Contractor), such failure shall
constitute a material breach of the Contract, and shall constitute grounds for default
pursuantto Section GC-1 8.

5. A copy of each permit application shall be submitted to the County within 3 calendar
days after filing for such application. A copy of the actual permit shall be submitted to
the County within 3 calendar days after it's receipt by Contractot.

B. Contractor to Provide Copies: The Contractor shall provide copies to the Owner,
Construction Manager and Architect of all correspondence, applications, and transmittals
related to the building and other permits simultaneously with mailing or filing of such material.'
The Contractor shall submit two (2) copies of each building and other permit to the Owner,
Construction Manager and Architect prior to starting Wok for which such permit is required.

C. Permit Fees: Contractor shall be responsible for procuring, at its own expense, any and all
permits necessary for the completion of the Project.

D. Agencies Having Jurisdiction Over Aspects of the Project: The Contractor is advised
that the following agencies may have jurisdiction over aspects over the Work of this Project:

1 . Department of Transportation/C ity of Ch icago
2. lllinoisDepartmentofTransportation
3. Bureau of Water Distribution/City of Chicago
4. Department of Sewers/City of Chicago
5. Bureau of Electricity/City of Chicago
6. Bureau of StreetslCity of Chicago
7. AT&T and/or other Telecommunication Providers as applicable
L CommonwealthEdison
9. PeoplesEnergy/Nicor
10. ChicagoTransitAuthority
11. Western Union Telegraph/MCl
12. MetropolitanWaterReclamationDistrict
13. Fire Prevention Bureau/City of Chicago
14. Department of Building and Zoning/City of Chicago
15. Departments of Building and Zoning of Local Municipalities
16. Cook County Department of Building and Zoning
17. Office of the State Fire Marshall
18. lllinois Environmental Protection Agency

The above list is for informational purposes only, and is not intended to be all inclusive. Contractor
shall be responsible for determining which agencies may be affected by the Work of this Prolect
and for any permits, approvals or coordination required by any such agency. For Projects not located
in the City of Chicago, applicable municipal or County departments will have jurisdiction.

GC-8 ARCHITECT'SAUTHORITY

The Architect shall have authority to act on behalf of the County only to the extent expressly provided in

the Contract Documents, unless otherwise modified by written instrument to the Contractor by the County.
The CPO and Director may issue instructions to the Contractor through the Architect. Nothing
contained in the Contract Documents shall create any contractual relationship between the
Architect and the Contractor. The Architect shall not have the authority to stop the Work.

The Architect will not be responsible for and will not have control or charge of construction
means, methods, techniques, sequences or procedures, or for safety precautions and programs in
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connection with the work and he will not be responsible for the Contractor's failure to carry out the
work in accordance with the Contract Documents. The Architect will not be responsible for or have
control or charge over the acts or omissions of the Contractor, Subcontractors, or any of their agents or
employees, or any other persons performing work.

GC-g PROGRAM & CONSTRUCTION MANAGER'S AUTHORITY

For the purpose of this section both Program and Construction Manager are referred to as
"Manager" shall have authority to act on behalf of the County only to the extent expressly provided
in the Contract Documents, unless otherwise modified by written instrument to the Contractor by the
County. The CPO and Director may issue instructions to the Contractor through the Manager. Nothing
contained in the Contract Documents shall create any contractual relationship between the Manager
and the Contractor. The Manager shall not have the authority to stop the Work.

The Manager will not be responsible for and will not have control or charge of construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in

connection with the work and he will not be responsible for the Contractor's failure to carry out the work
in accordance with the Contract Documents. The Manager will not be responsible for or have control
or charge over the acts or omissions of the Contractor, Subcontractors, or any of their agents or
employees, or any other persons performing work.

GC-10 NUMBEROF DOCUMENTS

The County will be issuing the Bid Documents on CD-ROM. Bid Documents are limited to one CD-ROM
per contractor. lf additional copies or physical prints are required, it is the contractor's responsibility to
make additional copies or find a printer capable of producing a full size set of plans.

GC-l 1 COOPERATION BETWEEN CONTRACTORS

lf separate Contracts are let for work within or adjacent to the prolect site, each Contractor
conduct his work so as not to interfere with or hinder the progress of completion or the
being performed by other Contractors.

Each Contractor involved shall assume all liability, financial or otherwise, in connection with his Contract
and shall protect and save harmless the County and the Architect from any and all damages or
claims that may arise because of inconvenience, delay or loss experienced by him because of the
presence and operations of other Contractors working within the limits of the same improvement.
Each Contractor shall assume all responsibility for all work not completed or accepted because of
the presence and operations of the othercontractors.

The Contractor shall as far as possible arrange his work and place and dispose of the materials being
used, so as not to interfere with the operations of the other Contractors within or adjacent to the limits of
the project site. He shalljoin his work with that of the other in an acceptable manner and shall perform it
in proper sequence to that ofthe others.

Plans or Drawings mentioned in the lnstructions to Bidders or in the Specifications shall be so considered
that any material shown on Plans or Drawings and not therein specified, or specified and not shown on
Plans or Drawings, shall be executed by the Contractor as though it were both shown and specifted.

lf work is required in a manner to make it impossible to produce first class work, or should discrepancies
appear among the Contract Documents, or if the Contractor has a question regarding meaning of the
Contract Documents, the Contractor shall request the Architect's interpretation and clarification before
proceeding with work. lf the Contractor fails to make such request, no excuse will thereafter be
entertained for failure to carry out work in a satisfactory manner.

Should conflict occur within the Contract Documents, the Contractor will be deemed to have estimated on

shall
work
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and agreed to provide, the greater quantity or better quality of materials and work unless he shall have,
before submission of bid, asked for and obtained the written decision of the Architect as to which method
or materials will be required.

The Architect will furnish, with reasonable promptness, additional instructions by means of Drawings or
otherwise, necessary for the proper execution of the work. All such Drawings and instruction shall be
consistent with the Contract Documents true development thereof and reasonably inferable therefrom. ln
giving such additional instructions, the Architect shall have authority to make minor changes in the work,
not involving extra cost and not inconsistent with the purpose of the building.

The Contractor shall keep one complete set of all Drawings, Specifications, shop drawings, addenda and
change orders at the job, in order and available to the Architect and the Director. The Drawings,
Specifications and shop drawing shall be kept up to date by replacing obsolete sheets with revised sheets
as they are issued.

The work shall be executed in strict conformity with the Drawings and Specifications and no work shall be
done without proper Drawings and instructions.

For dimensions, arrangement and construction for work, refer to accompanying Drawings as listed in
"lndex Drawings". Specifications and Drawings shall be considered to be complementary and what is
called for by anyone shall be binding as if called for by all. lt will not be province of Specifications to
mention any portion of construction which Drawings are competent to explain and such omission will not
relieve Contractors from carrying out such portions as are only indicated on the Drawings.

For convenience of reference and to facilitate letting of Subcontracts, Specifications are separated into
Divisions. Such separations shall not operate to make the Architect or the Program Manager an arbiter
to establish subcontract limits between Contractor and/or Subcontractors.

GC-13 VARIATIONS

The Contractor shall make, subject to the approval of the Architect and without cost to the Owner, such
variations from the Drawings and Specifications as may be necessary to obviate unforeseen interferences
and shall adapt his work to the requirements of all other trades, which together with his own work, will be
necessary to complete the work under the Contract.

Contractor shall make no substitution for materials, equipment, supplies, articles, or processes
required under this Contract unless prior written approval is given by the Owner. All such substitution
requests shallbe made in accordancewithin these documents.

GC-14 PROVISIONS RELATIVE TO DELAY

Should the Contractor be obstructed or delayed in the commencement, prosecution or completion of the
work under this Contract by any act or delay of the County or by order of the Director, howsoever caused,
then the time herein fixed for completion of said work will be extended for a period equivalent to the time
lost by reason of such acts or delays of the County or orders of the Director.

The Contractor shall make a request in writing to the Director for an extension of time within ten (10)
calendar days after the cessation of the delay. Compliance by the Contractor with the requirements
relative to delay are conditions precedent to the granting of an extension of time and it is hereby agreed
that in case of failure to comply with said requirements the Contractor shall not be entitled to an extension
of time.

The CPO and Director will determine the number of days, if any that the Contractor has been delayed.
Such determination when approved and authorized in writing by the Chief Procurement Officer will
be final and binding. lt is further expressly understood and agreed that the Contractor shall not be
entitled to any damages or compensation from the County or be reimbursed for any loss or expense on
account of any delays resulting from any of the causes aforesaid.
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When a delay occurs due to unforeseen causes, beyond the control and without fault or negligence
of the Contractor, including, but not limited to, acts of God, acts of public enemy, governmental
acts, fires, floods, epidemics, strikes (except those caused by improper acts or omissions of the
Contractor), extraordinary delays in delivery of materials caused by strikes, lockouts, wrecks, freight
embargoes, or governmental acts, the time of completion shall be extended in whatever amount as
determined by the Owner to be equitable. The time extension shall be based on an analysis of the
most recent approved Time Schedule submitted for review along with the request for time extension. An
"Act of God" means an earthquake, flood, cyclone, or other cataclysmic phenomenon of nature beyond
the power of the Contractor to foresee or to make preparations in defense against it. A rain, windstorm,
or other phenomenon of normal intensity, based on the National Weather Bureau Reports, for the
particular locality and for the particular season of the year in which the work is being prosecuted, shall
not be construed as an "Act of God" and no extension of time will be granted for the delays resulting
there from. No extension of time will be granted for delay or suspension of the work due to the fault
of the Contractor. No extension of time on account of a delay due to unforeseen causes will be
granted unless written application is immediately submitted to the Owner. After a request for an
extension of time due to an unforeseen cause is submitted, the Owner shall review such request and,
either give the Contractor written notice of the extension of time, if any, to the Contract Time, or hold the
request for later consideration.

Owner shall not be responsible for any loss, cost, expense, liability or damage sustained by Contractor
through delay caused by Owner, by any other contractor or by the elements or any other cause.
Contractor's sole remedy for delay, hindrances in the performance of Wort, loss of productivity, impact
damages and other consequential damages shall be an extension in the time to complete the Work.
Contractor covenants and agrees to use diligent, reasonable and conscientious efforts to avoid the
occurrence of any and all causes for delay and to avoid the extension of performance dates.

ln addition to any other right or remedy available to the Owner at law or in equity or under the
Contract Documents, if any delay on the part of the Contractor results in any claim against Owner by
another contractor arising out of such delay, Contractor shall reimburse Owner, or at Owner's election,
Owner may offset against amounts due Contractor hereunder, for any and all such claims which may
be enforced against Owner or the Project and Contractor shall indemnify and hold the Owner harmless
from and against any and all such claims.

The Owner shall have the absolute right to suspend the Project. Where the Owner suspends the Project
any Work performed by the Contractor during such suspension period shall be at the Contractor's sole
risk and Contractor shall only be entitled to an extension of time equal to the period of the suspension
period. Contractor agrees to keep Key Personnel assigned to the Prolect during suspension periods not
exceeding thirty (30) days. ln the event of any suspension period, Contractor shall not be entitled to any
delaydamages.

GC-15 PAYMENT TO CONTRACTOR AND SUBCONTRACTORS

All invoices submitted by the Contractor shall be in accordance with the cost provisions contained in the
Contract Documents and shall contain a detailed description of the Deliverables, including the quantity of
the Deliverables, for which payment is requested. All invoices for services shall include itemized entries
indicating the date or time period in which the services were provided, the amount of time spent
performing the services, and a detailed description of the services provided during the period of the
invoice. All invoices shall reflect the amounts invoiced by and the amounts paid to the Contractor as of
the date of the invoice. lnvoices for new charges shall not include "past due" amounts, if any, which
amounts must be set forth on a separate invoice. Contractor shall not be entitled to invoice the County
for any late fees or other penalties. No payments shall be made without such invoices having been
submitted along with three copies of County Voucher Form 29A.

ln accordance with Section 34-177 of the Cook County Procurement Code, the County shall have a right
to set off and subtract from any invoice(s) or Contract price, a sum equal to any fines and penalties,
including interest, for any tax or fee delinquency and any debt or obligation owed by the Contractor to the
County.
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The Contractor acknowledges its duty to ensure the accuracy of all invoices submitted to the County for
payment. By submitting the invoices, the Contractor certifies that all itemized entries set fo(h in the
invoices are true and correct.

The Contractor acknowledges that by submitting the invoices, it certifies that it has delivered the
Deliverables, i.e., the goods, supplies or equipment set forth in the Contract to the Using Agency, or that
it has properly performed the services set forth in the Contract. The invoice must also reflect the dates
and amount of time expended in the provision of services under the Contract. The Contractor
acknowledges that any inaccurate statements or negligent or intentional misrepresentations in the
invoices shall result in the County exercising all remedies available to it in law and equity including, but
not limited to, a delay in payment or non-payment to the Contractor, and reporting the matter to the Cook
County Office of the lndependent lnspector General.

When a Contractor receives any payment from the County for any supplies, equipment, goods, or
services, it has provided to the County pursuant to its Contract, the Contractor must make payment to its
subcontractors within 15 days after receipt of payment from the County, provided that such
subcontractor has satisfactorily provided the supplies, equipment, goods or services in accordance with
the Contract and provided the Contractor with all of the documents and information required of the
Contractor. The Contractor may delay or postpone payment to a subcontractor when the subcontractor's
supplies, equipment, goods, or services do not comply with the requirements of the Contract, the
Contractor is acting in good faith, and not in retaliation for a subcontractor exercising legal or contractual

...,..,.
rights.

Work performed under this Contact is interpreted to include material to be furnished under this Contract
which are suitably stored at the site of the work. The Director may from time to time, in cases where
the Contractor shall proceed properly to perform and complete his Contract, grant to such Contractor
as the work progresses an estimate of the amount already earned.

Waivers from Subcontractors and suppliers indicating that they have received their share from the
contractor of the previous partial payment to the Contractor shall be presented concurrently by
the Contractor when he presents an estimate for a partial paynent.

All partial payrnent estimates shall be subject to correction by the final estimate.

The Director may, whenever he shall have reason to believe that the Contractor has neglected or failed to
pay any Subcontractors, workmen, or employees for worked performed or for materials furnished and
used in or about the work contracted for, order and direct that no future vouchers or estimates be issued
and no further paynents be made upon the Contract until said Director shall be satisfied that such
Subcontractors, workmen and employees have been fully paid.

Whenever the Director shall notify the Contractor, by notice personally served or by mailing a
copy thereof to the Contractor to his office as shown by his bid, that no further vouchers or estimates
will be issued or payments made on the Contract until Subcontractors, workmen and employees have
been paid and the Contractor shall neglect or refuse for a period of ten (10) days after such notice
is given, as above provided for, to pay such Subcontractors, workmen and employees without other or
further notice of said Contractor; but failure to the County to retain and apply such moneys, or of the
Director to order or direct that no vouchers or estimates shall be issued or further paynents be made
shall not, nor shall the paying over of such reserve sum without such Subcontractors, workmen or
employees being first paid, in any way effect the liability of the Contractor or of his sureties to the
County, or to any such Subcontractors, workmen or employees upon any bond given in connection with
such Contract.

Before final payment is made under the Contract and as a condition precedent to such final payment, the
Contractor shall furnish waivers of all liens and satisfactory guarantees against all claims on account of
work performed, tools and plant employed and material and labor furnished under the Contract. The
Contractors shall not be entitled to demand or receive final payrnent until all the stipulations, provisions
and conditions set forth in the Contract have been complied with and work had been accepted by
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the Director, whereupon the County will, at the expiration of thirty (30) calendar days after such
completion and acceptance, pay the whole account of money due to the Contractor under the Contract.

The acceptance by the Contractor of the final payment above mentioned shall operate as and shall be a
release to the County from all claims or liability under this Contract for anything done or furnished or
relating to the work under this Contract, or for any act or neglect of the County r:elating to or connected
with this Contract.

Before each ceftificate for payment is issued, the Contractor shall furnish to the Architect a complete
statement of the amounts due to Subcontractors, parties supplying material and for his own materials,
labor, on a Contractor's Sworn Affidavit Form (Construction lndustry Affairs Committee, Tops Form No.
3466, "Application for Payment and Sworn Statement for Contractor and Subcontractor to Owner" or
Frank R. Walker Company Form No. 591). A rough draft of each affidavit and payment request shall
be submitted to the Architect's Prolect Representative for review. Final draft shall then be prepared
and submitted to the Architect.

Each payrnent request shall be accompanied by the Contractor's partial waiver of lien and the partial or
final waiver and affidavit of each Subcontractor and supplier with supporting waivers of Subcontractors
and material suppliers who are included in the payment request. The owner may provide the format to
be utilized for all waivers and affidavits.

The Contractor shall submit his application for payrnent, as outlined above on the first of the month and
the Owner will make payment accordingly after receipt of the Architect Certificate. Payrnent will be
ninety percent (90%) of the value of work satisfactory completed, retaining ten percent (10%) to assure
faithful performance of the contract, less the aggregate of all previous payrnent.

1. The Contractor shall review construction progress with the Architect's Field Representative
and submit to him all applications for payment. The form shall itemize all principal parts of the
work by the Contractor, his Subcontractors and suppliers, estimated value of each and value
of labor and material incorporated in work up to first of current month on principal parts of work.

2. lf the Contractor has made application as described above, the Architect shall issue to the
Owner a certificate of such amount as he decides is properly due. No certificate issued, nor
payment made to the Contractor, nor partial or entire use or occupancy of the work by the Owner,
shall be an acceptance of any work or materials not in accordance with this Contract.

The Director may wrthhold, or on account of subsequently discovered evidence, nullify the whole
or a part of any certificate for payrnent to such an extent may be necessary to protect the Owner
from loss on account of:

a. Defective work not remedied.

b. Claims filed or reasonable evidence indicating probable filing of claims.

c. Failure of Contractor to make payments properly to Subcontractors, suppliers or other
for labor and or/material.

d. A reasonable doubt that the Contract can be completed for the balance then unpaid.

e. Evidence of damage to the work of another Contractor.

When all of the above grounds are removed, certificates shall be issued for amounts
withheld because of them.
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GC.16 CHANGES AND MODIFICATIONS

ln the case of Contracts approved by the CPO, the CPO may amend a contract provided that any such
amendment(s) does not extend the Contract by more than one (1)year, and further provided that the
total cost of all such amendments does not increase the total amount of the Contract beyond
$150,000. ln the case of contracts approved bythe Board, the CPO shall have the authority to execute
Contract amendments on Contracts approved by the Board; provided, however, that the total of such
amendments does not extend the Contract by more than one (1)year and does not increase the original
Contract by more than $150,000.00 during the term of the Contract. The "amount" of a Contractshall
mean the maximum amount payable under such Contract.

No person has the power or authority to approve, authorize or execute an amendment to the Contract
in the amount of $150,000.00 or more without approval of the County Board. Where a change order is

deemed necessary for the successful completion of the Work of the Project, as determined by the
Owner, Contractor shall perform the change order Work during any dispute resolution proceeding
concerning the value of the change orderWork.

No County department or employee thereof has authority to make any modifications or amendments to
this Contract. Any modifications or amendments to this Contract made without the express written
approvalof the CPO is void and unenforceable.

OWNER INITIATED CHANGES:

Owner requested changes shall be initiated by the issuance through the Architect, of a Proposal Request.
The Contractor shall with reasonable promptness and so as not to delay the project, provide the
Owner with a proposal indicating a breakdown of costs or credits for the proposed change, in the
same detail and manner provided for Contract Change Requests. ln no event shall the Contractor
proceed with work on the proposed change without a written Change Order, signed by the Owner's
representative and countersigned by the Architect, authorizing the change in work and adjustment of
contract sum and/or contract time. Change Orders so issued shall be signed by the Contractor,
indicating agreement with the terms of the Change Order. Change Orders accepted by the Contractor
shalt be construed as a waiver of all additional claims for contract adjustment related to the work
required by the Change Order. The Contractor shall carry out the work of Change Order promptly.
Refusal or failure on the part of the Contractor to accept the terms of the Change Order shall not
relieve the Contractor of duty to proceed with the prosecution of the work as changed.

ARCHITECT I NITIATED CHANGES:

The architect will have authority to order minor changes in the Work not involving an adjustment in the
contract sum or an extension of the contract time and not inconsistent with the intent of the Contract
Documents; but otherwise, except in an emergency endangering life or property, no changes involving
and adjustment in the contract sum or an extension of the contract time shall be made unless in
pursuance of a written order from the Owner countersigned by the Architect. Such Changes shall be
binding on the Owner and the Contractor. The Contractor shall carry out such written orders promptly.

CONTRACTOR INITIATED CHANGE REQUESTS:

Where appropriate to the successful progress and/or completion of the work, the Contractor may initiate a
request for a Change Order.

Contractor Chanqe Req uests :

. The Contractor shall include as much as is reasonably possible of the following information in
his initial written submission of any request to the Archrtect.

. Detailed description of the proposed change or changes.

GC-11



. Statement of the reasons why the proposed changes should be authorized by the Owner.

. Statement of the anticipated effect, if any, of the proposed changes on the Contract Sum
and/or the Contract Time.

. Statement of the anticipated effect of the proposed changes on the work of any
separate Contractors.

o Documentation supporting any requested changes in the contract sum or the Contract
Time as appropriate.

Contractor Claims and Chanqes Proposals:

. Each Contractor proposal for an adjustment in the contract sum shall be based on and
accompanied by a detailed breakdown of time, materials and Subcontractor costs (labor
and materials) that will be incurred to perform the additional or revised work, and it shall
include a guaranteed maximum cost for all included work. Supporting information required
to be submitted with each proposal shall include the following:

. Anticipated total labor hours for each separate unit of work, and the related hourly billing rates.

. Construction equipment necessary for the work and the related costs.

. Listing of products required for the work, including source of purch,ases, quantities and costs.

. All of the above information for each significant unit of required subcontract work.

. A statement of all applicable taxes, insurance and bond costs, if any, that are directly
related to the work.

o A reasonable credit to be allowed for any work deleted from the contract, similarly
documented.

r The Contracto/s additionalgeneral overhead and profit.

. Justification for any requested extension of the contract time.

BASIS FOR CHANGE ORDERS:

For any changes in the Work, other than for additionalwork ordered on the basis of unit prices stated in
the Contract Documents or subsequently agreed to, the Contractor shall be paid by the Owner, in addition
to actual cost, certain percentages of the various costs incurred by the Contractor for added work, all as
set forth in clauses below. The Contractor agrees that these percentages are sufficient to fully
compensate him and his Subcontractors for both all additional overhead costs and a profit on any
such changes in the Work. The cost or credit to the Owner resulting from a change in the Work
shall be determined in one or more of the following ways:

1. By unit prices stated in the Contract Documents or subsequently agreed upon.

2 By a lump sum properly ltemized and supported by a detailed breakdown of the following:

a. Labor For all labor, foremen and field supervisor in direct charge of the specific
operation, the Contractor shall receive the rate of wage agreed upon in writing before
beginning work for each and every hour that said labor, foremen and field supervisor are
actually engaged in work.

The Contractor shall receive the actual costs paid to, or on behalf of, workmen by reason
or subsistence and travel allowances, health and welfare benefits, pension fund benefits or
other benefits, when such amounts are required by collective bargaining agreement or
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other employnent contract generally applicable to the classes of labor employed on the work.

The Contractor shall submit payrolls or certified copies thereof, pertinent to the work for
which is requested. The payroll records shall contain the name, address and social security
numberor each employee, his correct classification, rate of pay, daily and weekly number
or hours worked, itemized deductions made and actual wages paid.

An additional amount not to qxceed fifteen percent (15o/o) of the sum of the above items will
be paid the Contractor for Profit and overhead

lnsurance and Tax. For property damage, liability and workmen's compensation
insurance premiums, unemployment insurance contributions and social security taxes on
the force account work, the Contractor shall receive the actual cost, to which not more than
10 percent (10%) will be added. The Contractor shall furnish satisfactory evidence of the
rate or rates paidforsuch insuranceandtax.

Materials. The Contractor will receive the cost for all materials, including freight charges
as shown by original receipted bills which are an integral part of the finished work, to which
shall be added not more than fifteen percent ('15%) of the sum thereof.

The Contractor will be reimbursed for any materials used in the construction of the work,
such as sheeting, falsework, form lumber, burlap or other materials for curing, etc.,
reimbursement shall be agreed upon in writing before such work is begun and no
percent shall be added. The salvage value of such materials shall be taken into
consideration in the reimbursement agreed upon.

Equipment. Machinery and equipment which the Contractor has on the job for use on
contract items shall be used as deemed necessary or desirable. The Contractor will be
paid for all machinery and equipment (other than small tools) used on the work in
accordance with the latest revision of "SCHEDULE OF AVERAGE ANNUAL EQUIPMENT
OWNERSHIP EXPENSE WITH OPERATING COST" as issued by the Department of
Transportation of the State of lllinois, for the period that said machinery and equipment are
in use on such work, to which no percent shall be added. Where equipment and machinery
are listed in this schedule, the rates will be determined by the Director after reviewing all
available records of the Contractor or oth.er information concerning the expense of
operating that type of equipment.

Bond. The Contractor shall be paid for a reasonable actual increase in cost of his
performance bond attributable to the change in the Work.

Subcontractors. For Subcontractor work, involving labor or labor and materials, for
additional work, the Contractor will be allowed no more than an additional five percent (5%)
of the cost of the labor and materials to cover the Contractor's supervision, and related
expense on such subcontractoperations.

Subcontractor or sub-subcontractor, for additional work involving labor or labor and
materials, will be allowed no more than an additional fifteen percent (15%) of the cost of
the labor and materials to cover overhead costs and profit

For additional work involving labor or labor and materials by a sub-subcontractor (2nd and
3rd tier subcontractors), the sub-subcontractor providing the labor and materials will be
allowed an additional fifteen (15) percent of the cost of the labor and materials to cover
overhead costs and profit. Additional mark-ups by other subcontractors and/or the
Contractor shall not exceed five (5) percent to cover supervision and related expense on
such su b-subcontractor operations.
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i. Other Costs. No additional allowance will be made for other costs for which no
specific allowance is herein provided.

3. When both additions and credits covering related work or substitutions are involved in any
one change, the allowance for overhead and profit shall be figured on the basis of the net
increase, if any, with respect to that change.

4. lf a change involves only deductive work, the credit to the Owner shall be the Contractor's
direct costs only for the labor and materials deleted.

Where a change order is deemed necessary for the successful completion of the Work of the
Project, as determined by the Owner, Contractor shall perform the change order Work during any
dispute resolution proceeding concerning the value of the change order Work.

GC-17 DISPUTES

Except as otherwise provided in these Contract Documents, any dispute between Contractor and
Director concerning a question of fact arising under these Contract Documents and not resolved will be
decided by the CPO. The complaining party shall submit a written statement detailing the dispute and
specifying the specific, relevant contract provisions to the Chief Procurement Officer. Upon request of
the CPO, the party complained against shall respond to the complaint in writing within a reasonable
period of time after receipt of the request by such party. The Chief Procurement Officer will reduce his
decision to writing and mail or othenryise furnish a copy thereof to the Contractor and the Director. The
decision of the Chief Procurement Officer wilt be final and binding. Dispute resolution as provided
herein shall be a condition precedent to any other action at law or in equity.

Notwithstanding a dispute, Contractor shall continue to discharge all its obligations, duties and
responsibilities set forth in these Contract Documents during any dispute resolution proceeding unless
otherwise agreed to the in writing.

GC-18 DEFAULT

The Contractor shall be in default of this contract for any one or more of the following reasons:

Failure to begin the work of this contract within the specified time;
Failure to perform the work with sufficient workmen and equipment or with sufficient materials to
ensure the completion of said work within the specified time;
Performance of the work in an unsatisfactory manner,
Refusal to remove material or perform anew such work as shall be rejected as defective or
unsuitable;

5. Discontinuance of prosecution of work or impairing the reasonable progress of the work;
6. Becoming insolvent, being declared bankrupt or committing any act of bankruptcy or insolvency,
7 . Assignment of this contract for the benefit of creditors; or
8. Anycausewhatsoeverwhich impairsthecarryingonof thework inanacceptablemanner.

Upon default, the CPO will give notice in writing to the Contractor and his surety the nature, detail and
duration of default. The Contractor shall thereafter have ten (10) calendar days to remedy the default.
Should the Contractor fail to remedy the default, the County may at its option declare the Contractor's
rights in the Contract forfeited.

Upon forfeiture, the County may:

1. Call upon the surety to complete the work in accordance with the contract documents;
2. Have the County take over the work, including any or all materials and equipment on the site as

may be suitable or acceptable to the County; and/or

1.

2.

J,
4
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3 Use such other methods as are in the interests of the County necessary and required for
completion of the work in an acceptable manner.

All costs and charges incurred by the County, including the cost of completing the work, shall
be deducted from any monies due or which may become due on the Contract. ln the event
expenses incurred by the County are less than the sum which would have been payable under this
Contract, the Contractor shall be entitled to receive the difference, subject to any claims or liens. ln
the event that expenses incurred by the County exceed the sum which would have been payable
under this Contract, the Contractor and the surety shall be liable and shall pay to the County the amount
of such excess.

GC.19 AWARD OF SUBCONTRACTS

The Contractor, within 14 days of the Notice of Award of the Contract, shall furnish to the Director and
the Architect, in writing, the names of Subcontractors and suppliers of material or equipment for
principal portions of the work. The Architect will promptly reply to the Contractor in writing stating
whether or not the Director or the Architect, after due investigation, has reasonable objection to any
such proposed person or entity. Failure of the Director or Architect to reply promptly shall
constitute notice of no reasonableobjection.

The Contractor shall not contract with any such proposed person or entity to whom the Director or
Architect has made reasonable objection. The Contractor shall not be required to contract with anyone
to whom he has a reasonable objection.

The Contractor agrees that he is as fully responsible to the Owner for the acts and omissions of his
Subcontractors, suppliers and persons directly or indirectly employed by him, as he is for acts and
omissions of persons directly employed by him. Nothing contained in the Contract Documents shall
create contractual relations between any Subcontractor or suppliers and the Owner.

GC-20 SUPERINTENDENCE

The Contractor shall assign a competent superintendent and any necessary assistants who will be on
site at all times when Work is being performed to act on the Contractor's behalf. The
superintendent and assistant superintendents shall constitute "Key Personnel" as defined in GC-53.
The superintendent shall represent the Contractor on site, and all communications with the
superintendent shall be as binding as if made to the Contractor. The Architect, Construction Manager,
and other consultants shall not be responsible for the acts or omissions of the superintendent or
assistant superintendents. The superintendent shall be at the construction site during all normal
working hours for a minimum of forty (40) hours per week and shall also be at the site during all
weekend work, overtime work and special operations regardless of when performed.

GC-21 PROTECTTON qF PERSONS AND pROpERTy

The Contractor shall continuously maintain adequate protection of all his work from damage and shall
protect the Owner's property, including utilities located therein, from damage, injury or loss arising in
connection with this Contract" He shall make good on any such damage, injury or loss, except as may
be caused by agents or employees of the Owner.

He shall provide and erect all necessary barricades and other protection required by the Owner and/or
local laws and ordinances, or local authorities having jurisdiction over same and shall also protect all
walks, curbs, lamp posts, underground conduits, overhead wires, water sewer, gas mains, etc. until such
time as they are taken care of by the respective public service corporations or by the Owner. He shall
also provide and maintain all necessary warning lights from twilight to sunrise.

Where the Contractor's work affects adjacent private or public property, including utilities located thereon,
he shall take such steps as are provided by law and/or as necessary to prevent damage, injury or
loss. The Contractor shall be responsible for and make good any damage, injury, or loss to adjacent
property resulting from his operations. The Contractor shall notify all public and private owners by
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Registered Mail. Return Receipt Requested, well in advance of commencing any work affecting their
property or utilities.

The Contractor shall take all necessary precautions for the safety of employees on the work and shall
comply with all applicable provisions of State, Federal and Municipal safety laws and building codes to
prevent accidents or injury to persons on, about, or adjacent to the premises where the work is being
performed. He shall erect and properly maintain at all times, as required by the conditions and progress
of the work, all necessary safeguards.

All Contractors shall require each employee on the site to wear a safety helmet (hard hat) at all times

Maintenance of Public Way: All debris of construction deposited on public ways shall be removed
immediately; all vehicles engaged in the construction project shall be so policed and cleaned that
no debris carried from the site is deposited on the public way; all Contractors and Subcontractors
are mutually liable for enforcement; the Contractor shall hold the Owner, Architect and Director harmless
from all liability, due to failure to observe the above precautions.

Contractor shall at all times during construction of the Project, cause all debris, including, but not
limited to, sedentary and airborne contaminants, to be contained so that such debris does not
adversely affect the environment and community in which the Project is being constructed.

lf Contractot fails to clean up as directed by the Owner during or at the completion of the Work, the
Owner may perform such clean-up work and the cost thereof shall be charged to Contractor.

Contractor shall control dust by using water hoses to wet driveways and other areas of the site which
generate dust. When directed by the Owner, Construction Manager or Architect, the Contractor shall
increase its effort of dust control at no additional cost to the Owner.

ln an emergency affecting the safety of life, the work, or adjoining property: the Contractor, without
special instruction or authorization from the Owner, Architect or Director, is hereby permitted to act, at his
discretion, to prevent such threatened loss or injury; and he shall so act, without appeal, if so instructed or
authorized. Any compensation claimed by the Contractor on account of emergency work, shall be
determ ined by m utual agreem ent.

Should the Contractor, or his men, or any of his Subcontractors or materialmen cause damage to the
Owner, or the work or materials of other Contractor or persons, the damage shall be made good again by
the person originally causing it, or such party as the Architect may designate. Repairs and replacement
shall be under the direction of the Architect or his representative and the cost of same shall be charged to
the Contractor causing the damage.

The Contractor shall also protect from damage all parts of the work and unused materials of his Contract
from freezing or inclement weather and the contractor shall be solely responsible for the condition of such
work and materials.

Contractor shall take all necessary precautions to ensure the safety of the public and of workmen on the
Site, and to prevent accidents or injury to any persons on or adjacent to the Site. The Contractor shall
comply with the'Williams-Steiger Occupational Safety and Health Act of 1970'' ("OSHA") and all
subsequent revisions thereto, and all laws, ordinances, codes, rules and regulations relative to safety and
the prevention of accidents, and shall also utilize the "Manual of Accidental Prevention in Construction" of
the Associated General Construction/Builders of America and with applicable provisions of the American
Standard Safety Code for Building Construction ANSI A 10 Series. The Contractor shall erect
and properly maintain at all times, as required by the conditions and progress of the Work, proper
safeguards against the dangers created by openings, stairways, failing materials, open excavations
and all other hazardousconditions.

Contractor shall designate, and require each Subcontractor to likewise designate, a responsible
representative at the Site as Superintendent who shall be responsible for the promotion of safety".and
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1.

2.
5.

prevention of accidents, and shall enforce all applicable laws, ordinances, codes, rules and regulations.
The Superintendent shall hold weekly meetings with the representatives of the various trades employed
at the Site in order to ensure that all employees understand and comply with laws and regulations
including the requirement of OSHA and "Right to KnoW' regulations.

Contractor shall provide and make available to all workmen reasonable medical supplies and equipment
necessary to provide immediate first aid service to all persons who may be injured in connection with the
Work. All medical supplies and equipment shall be supplied in accordance with standards imposed by
OSHA and by any governmental agency having jurisdiction over the Site.

The Contractor shall within ten (10) days of the Notice of Award, submit to the Program Manager of his
own Project Safety Program which shall include but not be limited to, the following:

Establish a program of project pre-planning for safety and hazard avoidance.
Utilization of insurance company loss prevention services.
Lines of Contractor's responsibilities and authority for personnel for the administration of safety
program.

4. Scheduling and conducting of safety meetings.
5 lssuing of safety bulletins.
6. Conducting of WeeklyTool Box Meetings.
7 . Regular inspections of the project for safety com pliance and correction of violations.
8. Safetytraining of employees.
9. A written Hazard Communication Program which is to include collection and distribution of Material

Safety Data Sheets for all hazardous materials, labeling of these materials and training of
employees using these materials.
Afire protection plan.
The use of personal protection equipment.
Hard hat usage.
Accident reporting and investigation.
Safety guidel ines and regulations.
Site accessibility and clean liness.
Safety reporting and distribution including the County and Program Manager.
A site layout plan showing the location of safety facilities and safety items.

This Project Safety Program shall be enacted upon by the Contractor for the duration of the Project and
shall be updated as required for changing conditions.

The Contractor shall have and maintain control over the Site. The Owner, Program Manager, Architect
or their agents shall in no event have control or charge of the construction and shall not be responsible for
construction and safety means, methods, techniques, sequence or procedures, or for safety
precautions or the acts or omissions of the Contractor or any other persons performing Work or
their failure to perform.

GC-22 MATERIALS I NSPECTION AN D RESPONSIBILITY

The County, by its engineering agencies, shall have a right to inspect any materials to be used in carrying
out this Contract. The County does not assume any responsibility for the availability of any controlled
materials or other materials and equipment required under this Contract. The Contractor shall be
responsible for the contracted quality and standards of all materials, components or completed work
furnished under this Contract up to the time of final acceptance by the County.

Materials, components or completed work not complying therewith may be rejected by the Director and
shall be replaced by the Contractor at no cost to the County. Any materials or components rejected shall
be removed within a reasonable time from the premises of the County at the entire expense of the
Contractor, after written notice has been mailed by the County to the Contractor that such materials or
components have been rejected.

'10.

11.
12.

13.

14.
15.
16.
17
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The Date of Substantial Completion of the work or designated portion thereof is the date when
construction is sufficiently complete, in accordance with the Contract Documents, so the Owner can
occupy or utilize the Work or designated portion thereof for the use for which it is intended.

When the Contractor considers that the Work, or a designated portion thereof which is acceptable to the
Director and Architect, is substantially complete, the Contractor shall prepare for submission to the
Architect a list of items to be completed or corrected. The failure to include any items on such list does
not alter the responsibility of the Contractor to complete all Work in accordance with the Contract
Documents.

When the Architect on the basis of an inspection determines that the Work or designated portion thereof
is substantially complete, he will then prepare a Certificate a Final Completion which shall state the
responsibilities of the Owner and the Contractor for security, maintenance, utilities, damage to the work
and insurance, and shallfix the time with which the Contractor shall complete the items listed therein.

Wananties required by the Contract Documents shall commence on the Date of Substantial Completion
of the work unless otherwise provided in the Certificate of Substantial Completion. The Certificate of
Substantial Completion shall be submitted to the Director and the Contractor for their written acceptance
of the responsibilities assigned to them in such Certificate.

Substantial Completion and occupancy of one or more portion(s) of the Project by the Owner may
occur while the construction of other portions of the Project is ongoing. Contractor recognizes that
partial occupancy by the Owner during the construction phase requires particular coordination with the
Owner to protect the health and safety of Owner, its employees and invitees, and to avoid
unreasonable inconvenience to and interference with the Owner's conduct of business.

Contractor acknowledges that taking of possession or partial occupancy or use by the Owner will not be

deemed an acceptance of any Work not in compliance with the Contract Documents. Notwithstanding
partial occupancy by Owner, the guarantees or warranties on the Project and any components thereof
shall not commence until Final Completion of the entire Project.

Neither the final certificate of payment nor any provision in the Contract Documents nor partial or entire
occupancy of the premises by the Owner shall be constituted an acceptance of work not done in

accordance with the Contract Documents or relieve the Contractor of liability in respect to any warranties
or responsibility for faulty materials or workmanship and no error or oversight in delay in discovery or
rejection of defective or improper work or materials, by the Architect shall relieve the Contractor of any of
its obligations under this Agreement.

"The Contractor shall guarantee Work to be performed and materials to be furnished under this Contract
against defects in materials or workmanship which appear within a period of one (1) year from the date of
Substantial Completion of the Project, except that when guarantee periods longer than one (1) year are

specified for certain portions of the Work, the longer periods shall govern."

Should defects develop in the Work within specified periods, due to faults in materials or workmanship,
the Contractor shall make repairs and perform necessary corrective work. The Contractor shall execute
such repairs or corrective work within five (5) days after written notice to the Contractor by the Director.
The Contractor shall bear all costs in connection therewith. The Director will give notice of observed
defects with reasonable promptness. Corrective work shall comply with the Contract Documents.

All guarantees and warranties required shall be furnished by the Contractor and shall be delivered to the
Director before final voucher on the Contract is issued.

With respect to equipment to be fumished or installed as part of the Wok, the Contractor shall provide a
complete and detailed description of the proposed equipment wananty which must include, as a minimum, a
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one (1) year wananty perid from the dde of Final Completion. The wananty service shall include all

corrective maintenance labor, repair parts, and travel costs. All preventive maintenance services during
the warranty period will be performed by the Contractor, at no additional charge, at the same frequency as
recommended bythe manufactureds seMce literature or morefrequently if dictated by use orthe enMronment.

Warranty and post warranty repair services will be consistent with response times and services provided
under the manufacturer's standard maintenance service contract policy by qualified technicians who
are within the metropolitan Chicago area but in no case later than the period stated in GC-24.

ln the event that the Contractor does not provide the warranty services within the required time, the
Owner may deduct the cost from the contract or seek reimbursement from the contractor for work
performed.

GC.25 FIRE PROTECTION

All equipment and materials provided under these Specifications shall be installed in strict accordance
with the last edition of the Code of the National Fire Protection Association. The Contractor shall comply
with all code requirements for Undenruriters' Laboratories, lnc. labels. The Contractor and/or respective
Subcontractors shall pay all fees and cost that may become necessary in complying with any and all
requirements under this heading.

GC-26 USE OF PREMISES ..

The Contractor shall confine his apparatus, the storage of materials and the operations of his workmen to
limits indicated by laws, ordinances, permits and/or direction of the Director or Architect and shall not
encumber the premises with material or debris. The Contractor shall not load or permit any part of the
structure to be loaded with a weight that will endanger its safety.

Contractor and its Subcontractors, equipment or material suppliers shall not erect signs or advertising
media of any nature on the premises without explicit written approval from the Owner.

GC.27 WORKING REGULATIONS

Before commencing work, Contractor shall confer with the official in charge of the building and ascertain
fullknowledge of all rules and regulations affecting working conditions.

GC.28 WATCHMAN SERVICE

The Contractor, at his own option, may employ a man or men for watchman service at all times outside of
regular working hours and at such times during working hours when work is not in progress at
the building. This watchman service will in no way relieve the Contractor of his responsibility for
replacing or making good any theft or damage. The Contractor, whether or not he employs a
watchman, shall be responsible for all loss or damage of property, equipment, materials, etc. at the
site and he shall make good all such damage or loss without additional cost to the Owner.

GC-29 CORRECTION OF WORK BEFORE FINAL PAYMENT

The Contractor shall promptly remove from the premises all materials condemned by the Architect as
failing to conform to the contract, whether incorporated in the work or not and the Contractor
shall promptly replace and re-execute his own work in accordance with the Contract and without
expense to the Owner and shall bear the expense of making good all work of other Contractors
destroyed or damaged by such removalor replacement.

lf the Contractor does not remove such condemned work and materials within a reasonable time, fixed by
a written notice, the Owner may remove them and may store the materials at the expense of the
Contractor. lf the Contractor does not pay the expense of such removal within five (5) days thereafter,
the Owner may, upon ten (10) day's written notice, sell such materials at auction or at private sale and
shall account for the net proceeds thereof, after deducting all the costs and expenses that should have
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been borne by the Contractor.

GC-30 DEDUCTTONS FOR UNCORRECTEPWORK

lf it is deemed inexpedient to correct work injured or done not in accordance with Contract, the
difference in value, together with a fair allowance for damage shall be deducted either from any
retainage, pay request or contract sums.

GC-31 REFERENCE STANDARDS

Reference made in the Contract Documents to standard specifications, codes, or test methods of
technical societies, trade association and similar organization is to the latest revision of such standards in

effect 30 calendar days prior to the date of the Contract Documents, unless specifically indicated to the
contrary. lf the document numbers referenced have since been changed, the current appropriate
number shall apply.

GG.32 COOK COUNTY HUMAN RIGHTS ORDINANCE

No person who is a party to a contract with Cook County shall engage in unlawful discrimination or sexual
harassment against any individual in the terms and conditions of employrnent, credit, public
accommodations, housing, or provision of County facilities, services or programs. Every Contractor is
to certify its compliance with these policies and its agreement to abide by such policies as a part of the
Contractor's contractual ob ligations.

GC33 EMPLOYMENT -VETERANS

The Contractor shall comply with 'AN ACT to give preference to the veterans of the United States
military and naval service in appointment and employment upon public works, by or for the use of, the
State or its political subdivision", approved June 12, 1935, as amended. Attention is called to
lllinois Compiled Statutes 1992, 330 ILCS 55/1.

GC-34 CERTIFICATE OF OUALIFICATION
COOK COUNTY ORDI NANC E ARIICLE 34 SECTIOilI 173

No person or business entity shall be awarded a contract or subcontract, for a period of five (5) years, if
that person or business entity: (a) has been convicted of bribery or attempting to bribe an officer or
employee of a unit of government in that officer or employee's official capacity; or (b) has made
an admission of guilt of such conduct which is a matter of record but has not been prosecuted for
such conduct.

Contractor shall submit three (3) executed originals of the Vendor Certifications which are part of the
Execution Forms, with his Bid. Failure to comply may subject bidder to disqualification.

GC.35 TAX AND FEE DELINOUENCY
COOK COUNTY ORDINANCE ARIICLE3A SECTION 1 77

The County of Cook is entitled to set off a portion of a contract price equal to the amount of the fines and
penalties for each tax or fee delinquency and any debt owed by a contracting party to the County of Cook.

GC36 DISOUALIFICATION FOR NON-PERFORMANCE
COOK COUNTY ORDINANCE ARTICLE34SECTION 170

No person or business entity shall be awarded a contract or subcontract if that person or business
entity has had an awarded contract terminated for cause by the Cook County Board of
Commissioners. Theperiodofineligibilityshallcontinuefor24monthsfromthedatetheBoardterminates
the contract.
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C-37 STEELPRODUCTS PROCUREMENT

The Contractor shall comply with 'An Act to promote the economy of the State of lllinois and the United
States by specifying steel products produced in the United States in all contracts for construction,
reconstruction, repair, improvement or maintenance of public works". Attention is called to lllinois
Compiled Statutes 1 992, 30 ILCS 565/1 -7.

GC.38 TERMINATION FOR CONVENIENCE

The County may terminate this Contract, or any portion, at any time by notice in writing from the County
to the Contractor. lf the Contract is terminated by the County, the Contractor shall deliver to the County
all finished or unfinished documents, data, studies and reports prepared by the Contractor under
this Contract and these shall be and become the property of the County. Payment for the work
performed before the effective date of such termination shall be based upon an estimate of the
services/goods actually performed/supplied by the Contractor to the date of termination. Such payrnent
so made to the Contractor shall be in full settlement for services rendered under this Contract.

GC.39 INSPECTIONOFWORK

The Architect, Program Manager, Director and the CPO and their authorized. representatives shall at all
times have access to the work wherever it is in preparation or progress and the Contractor shall provide
proper facilities for such access and for inspection.

lf the Specifications, laws, ordinances or any public authority require any work to be specially tested or
approved, the Contractor shall give the Architect, Program Manager and the Director and appropriate
public authorities, timely notice of the date fixed for each inspection.

(1) With respect to those inspections, tests or approvals which are the responsibility of
the Owner as identified in the Specifications, any Work covered prior to any required
quatity inspections or test shall be uncqered and recovered at the expense of the
Contractor. Failure of the Architect or Construction Manager to make such quality
inspections, tests or to discover defective design, materials or workmanship shall not
relieve the Contractor of its obligations under this Contract nor prejudice the rights of
the Owner thereafter to reject or require the correction of defective Work in accordance with
the provisions of this Contract.

(2) lf the Owner, upon advice from the Architect or Construction Manager, determines that
any Work requires special inspection, testing or approval which the Specifications do not
identify, the Owner will instruct Contractor to order such special inspection, testing or
approval. lf such special inspection or testing reveals a failure of the Work to
comply with the requirements of the Contract Documents, the - Contractor shall bear
all costs thereof, including compensation for the Architect's, Construction Manage/s
and other consultants' additional services made necessary by such failure; otherwise,
the Owner shall bear such costs, and an appropriate Change Ordershall be issued.

(3) lf any other portion of the Work has been covered which the Architect or Owner have
not specifically requested to observe prior to being covered, the Owner may request to
see such Work and it shall be uncovered by the Contractor. lf such Work is found to be in

accordance with the Contract Documents, the cost of uncovering and recovering shall,
by appropriate Change Order, be charged to the Owner. lf such Work is found not to be in
accordance with the Contract Documents, Contractor shall pay such costs unless it be
found that this condition was caused by the Owner, in which event the Owner shall be
responsible for the payment of such costs.
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GC4O ACCIDENT REPORTS

Contractor shall give the Owner, Construction Manager and Architect immediate written notification of any
occurrence, on the site or otherwise, which involves the Contractor's own personnel, or those of any of
his Subcontractors or material suppliers, whether said occurrence be in the nature of bodily injury to
employees or third parties or property damage. Property damage is defined as including physical
damage on the site and off-site, as well as'Acts of God", such as wind damage, etc.

The report shall include the name of person(s) injured, name of his employer, date, time and location of
occurrence, extent of injury and/or damage, name(s) of eyewitnesses, and who treated person for injuries
sustained, and such other information as may be necessary. The local police should be notified of
any occurrence requiring an official police record. The accident report should indicate whether the
police were notified and, if so, the number of the police report. ln addition, if injuries or damage
occur, the accident shall be reported immediately by telephone ormessenger.

GC41 ROYALTIES AND PATENTS

Allfees for any patent invention, article, or arrangement or other appurtenances that may be used upon
or in any manner connected with the construction, erection, or maintenance of the Work, or any
part thereof embraced in the Contract Documents, shall be included in the price stipulated in the
Contract for said Work and the Contractor shall protect and hold harmless the County of Cook and
Architect against any and all demands for such fees or claims or infringements or patent rights as may be
made.

The approval of any method of construction, invention, appliance, process, article, device, or material of
any kind by the Architect or Director shall only be approval of its adequacy for the work and shall not be
approval of the use thereof by the Contractor in violation of any patent or other rights of any third person.

GC.42 PATENTS. COPYRIGHTS AND LICENSES

Contractor agrees to hold harmless and indemnify Owner, its officers, agents, employees and affiliates
from and defend, at its own expense (including reasonable attorneys', accountants' and consultants'
fees), any suit or proceeding brought against Owner based upon a claim that the ownership and/or use of
equipment, hardware and software or any part thereof utilized in performing Contractor's services
constitutes an infringement of any patent, copyright or license or any other intellectual property right.
Where applicable, Owner shall notify Contractor in writing of any such suit or proceeding or significant
threat thereof and hereby agrees to give Contractor information and reasonable assistance for the
defense. ln the event the use of any equipment, hardware or software or any part thereof is enjoined,
Contractor with all reasonable speed and due diligence shall provide or otherwise secure for Owner, at
the Contractor's election, one of the following: the right to continue use of the equipment, hardware or
software; an equivalent system having the specifications as provided in this Contract; or to modify the
system or its component pads so that it becomes non-infringing while performing in a substantially similar
mannerto the original system, meeting the specifications of these Contract Documents.

GC43 CONFIDENTTALITY AND OWNERSHIP OF DOCUMENTS

All drawings, Specifications and copies thereof furnished by the Architect and/or the County of Cook are
the property of the County of Cook. They are not to be used on other work, and with the exception of the
signed Contract set, are to be returned to the County of Cook at the completion of the Work.

Contractor acknowledges and agrees that information regarding this contract is confidential and shall not
be disclosed, directly, indirectly or by implication, or be used by Contractor in any way, whether during the
term of this Contract or at any time thereafter, except solely as required in the course of
Contractor's performance hereunder. Contractor shall comply with the applicable privacy laws and
regulations affecting Owner and will not disclose any of Owne/s records, materials, or other data to
any third party. Contractor shall not have the right to compile and distribute statistical analyses and
reports utilizing data derived from information or data obtained from Owner without the prior written

GC-22



approval of Owner. ln the event such approval is given, any such reports published and distributed by
Contractor shall be furnished to Owner without charge.

All documents, data, studies, reports, work product or product created as a result of the performance of
this Contract shall be the property of the County of Cook. lt shall be a breach of this contract for the
Contractor to reproduce or use, any documents, data, studres, report, work product or product
obtained from the County of Cook or created hereby for its own purposes or to be copied and used by
any third party. During the performance of the Contract herein provided for, the Contractor shall be
responsible of any loss or damage to the documents herein enumerated while they are in his
possession, and any such document lost or damaged shall be restored at the expense of the
Contractor. Full access to the work during the preparation of the plans shall be available to the County
and other public agencies interested in this work.

GC-44 AUDIT: EXAMINATION OF RECORDS

The Contractor agrees that the Cook County Auditor or any of its duly authorized representatives shall,
until expiration of three (3) years after the final payrnent under the Contract, have access and the right to
examine any books, documents, papers, canceled checks, bank statements, purveyor's and other
invoices, and records of the Contractor related to the Contract, or to Contractor's compliance with any
term, condition or provision thereof. The Contractor shall be responsible for establishing and maintaining
records sufficient to document the services and costs associated with performance under the terms of this
Contract. Without limiting the generality of the foregoing, the County may, at any time and from time to
time, inspect the Contractor's substitution logs, payroll logs, special diet logs, general meal logs,
temperature records and any other documents or data pertaining to the services performed by the
Contractor under the Contract.

The Contractor further agrees that it shall include in all of its Subcontracts hereunder a provision to the
effect that the Subcontractor agrees that the Cook County Auditor or any of its duly authorized
representatives shall, until expiration of three (3) years after final payrnent under the Subcontract, have
access and the right to examine any books, documents, papers, canceled checks, bank statements,
purveyor's and other invoices and records of such Subcontractor involving transactions relating to the
Subcontract, or to such Subcontractor's compliance with any term, condition or provision thereunder or
underthe Contract.

ln the event the Contractor receives payrnent for services under the Contract, reimbursement for which is
later disallowed by the County, the Contractor shall promptly refund the disallowed amount to the
County on request, or at the County's option, the County may credit the amount disallowed from
the next payment due orto become due to the Contractor under any contract with the County.

GC45 GENERAL NOTICE

All notices required pursuant to this Contract shall be in writing and addressed to the parties at their
respective addresses set forth below. All such notices shall be deemed duly given if personally delivered
or if deposited in the United States mail, registered or certified, return receipt requested. Notice as
provided herein does not waive service of summons or process.

TOTHE COUNTYOF COOK:

DEPARTMENT OF CAPITAL PLANNING & POLICY

69 West Washington Street, 30th Floor
Chicago, lllinois 60602
Attention: Director, Department of Planning & Policy
(Reference Project and County Contract Document Number)
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OFFICE OF THE CHIEF PROCUREMENTOFFICER
Cook County Building
1 18 North Clark Street, Room '1 018
Chicago,lL60602
Attention: Chief Procurement Officer
(Reference Project and County Contract Document Number)

TO THE VENDOR:
At address provided in bid or as otherwise indicated in writing to Owner.

GC46 MISCELLANEOUS

This Contract shall be governed by and construed under the laws of the State of lllinois. The Contractor
irrevocably agrees that, subject to the County's sole and absolute election, any action or proceeding in

any way, manner or respect arising out of the Contract, or arising from any dispute or controversy arising
in connection with or related to the Contract, shall be litigated only in the courts having status within the
City of Chicago, the County of Cook, the State of lllinois, and the Contractor consents and submits to the
jurisdiction of any local, state or federal court located within such City, County and State. The Contractor
waives any right it may have to transfer or change the venue of any litigation brought against it by the
County in accordance with these provisions.

No term or provision of this Contract shall be deemed waived and no breach consented to unless
such waiver or consent shall be in writing and signed by the party claimed to have waived or
consented. The waiver of any such provision shall not be a waiver of the provision itself nor a waiver
or consent to any subsequent breach. The headings of articles, paragraphs and sections in this
Contract are included for convenience only and shall not be considered by either party in construtng the
meaning of this Contract.

GC47 ENTIRE AGREEMENT

It is expressly agreed that the provisions set forth in these Contract Documents constitute all the
understandings and agreements between the parties. Any prior agreements, promises, negotiations, or
representations not expressly set forth in the Contract Documents are of no force and effect.

Contractors, subcontractors, licensees, grantees or persons or businesses who have a County contract,
grant, license, or certification of eligibility for County contracts shall abide by all of the applicable
provisions of the Office of the lndependent lnspector General Ordinance (Section 2-281 et. seq. of the
Cook County Code of Ordinances). Failure to cooperate as required may result in monetary and/or other
penalties.

GC,.49 COOK COUNTY CONTRACT COMPLIANCE - DISADVANTAGED BUSINESS ENTERPRISE
{DBE - SEE SPECIAL CONDITIONS.

GC.sO PRE.CONSTRUCTION PHASE ACTIVITIES

This section sets forth certain pre-construction activities which must be performed by the Contractor
prior to the commencement of any construction or demolition activities on the Project Site.
Contractor will begin the pre- construction activities immediately upon receipt of Notice of Award. The
time period within which these activities will be performed is sometimes referred to as the "pre-

construction phase."

A. Time Schedule: Notwithstanding any provision to the contrary in the General Conditions
or other sections of these Special Conditions, the Contractor shall submit a draft Time Schedule
for the Work no later than fourteen (14) calendar days after the date of the Notice of Award. The
minimum requirements for the activities which are required to be detailed on the Time
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Schedule, and any project specific requirements for the Time Schedule, are set forth in

Section GC-05. The County will notify the Contractor in writing within ten (10) business days
after receipt of the draft Time Schedule (or any revised draft) either that the draft Time
Schedule is accepted or that it is rejected, setting forth the reasons for such rejection. lf the
draft Time Schedule is rejected, the Contractor shall re- submit a revised draft which is
responsive to the County's comments within ten (10) business days after the date of the notice
of re.lection. A Notice to Proceed with construction will not be issued until a Time Schedule is
approved. lf the Time Schedule has not been approved within sixty (60) days after the
Notice of Award (such 60 day period to be extended by any period of delay by the County in

accepting or rejecting a draft Time Schedule), the Contractor shall be deemed to have failed to
submit an acceptable Time Schedule in a timely.manner, which shall constitute a material
breach of the Contract and shall constitute grounds for default pursuant to Section GC-18.
The County's approval of the Time Schedule shall not relieve the Contractor of the obligation
to properly schedule the Work so as to substantially complete the Work within the Contract
Time. The absence of an activity from the Time Schedule shall not relieve the Contractor of
the obligation to perform all activities necessary for completion of the Work.

B. Permits: GC-07 requires the Contractor to secure all permits and licenses necessary to
carry out the Work.

C. Permits Status Reports: The Contractor shall provide the County and the Construction
Manager with a written status report on the permit review process as to all permit applications,
beginning two (2) weeks after the filing of the first such application and every two (2) weeks
thereafter until all necessary permits have been issued. lf the Contractor reguires assistance in

the permitting process from either the County or the Architect, the Contractor shall request
such assistance in writing, directed to the party whose assistance is requested, and
specifying the nature of the assistance request. ln the case of assistance from the Architect, a
copy of such request shall be provided to the County and the Construction Manager. A Notice
to Proceed will not be issued until all permits have been issued which are required by laws
or ordinances for construction to begin.

D. Progress Reports: ln addition to the permit status reports required under subsection C
above, no later than 30 days after the date of the Notice of Award, and every 30 days
thereafter, the Contractor shall prepare and submit to the County, the Construction Manager
and the Architect a detailed written report detailing the progress of the Work, including pre-
construction activities described in this Section. The requirements for the Contractor's progress
reports are set forth in the Technical Specifications.

GC-51 SUBMITTALS & LONG LEAD TIME MATERIALS

A. Schedule of Submittals: Within twenty-one (21) days after the Notice of Award, the
Contractor shall submit a schedule of delivery for all submittals required by the Technical
Specifications to the County and the Architect. The Contractor shall include a transmittal
letter with each submittal, identifying the item by manufacturer, model number, CAD
identification number and reference to specification sections of items of construction. Use
separate transmittal for each submittal. Each submittal shall have a chronologicalsubmittal
number.

B. Documentation: The Contractor shall submit appropriate documentation (e.9. shop drawings,
product submittals) for all materials, systems, equipment, fixtures, personal property, and other
items, in all detail required by the specifications, but, at a minimum, describing the following:

1. Product sheets including but not limited to: HVAC, mechanical, telecommunications and
data systems, fire systems, conveying, plumbing, electrical, structural, architectural,
landscaping, general site, chemical, furniture, fixtures and equipment and special
construction.
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2. Product sheets will include as applicable:

a.

b
c.

d.

e.
f.
g

h.

i.

j
k.

t.

Physicaldimensions
Physical space required for operation
Weight
Building structural reguirements
Powerrequirements
Exhaust requirements
Waterrequirements
Chemicalrequirements
Air-conditioning requirements
Maintenance requirements
Conveying system req uirements
Supplies required.

C. Copies: The Contractor shall submit six (6) copies of brochures/technical materialb for each
item. The Contractor shall submit one (1) reproducible set and two (2) sets of prints for all
drawings required.

D. Address for Submittals: All submittals shall be sent to the architect identified in the Project
Overview.

GC-52 DELIVERY. INSTALLATION AND ACCEPTANCE

The Contractor is responsible for any and all delivery and warehousing costs, charges and fees, and
bears full responsibility for loss of or damage to materials, systems and equipment until acceptance at
site of installation.

The Contractor shall have total responsibility for the assembly, installation, interconnection, calibration,
and start- ups including any final electrical power and/or other utility connections and mounting. Allwork
by the Contractor in conjunction with installation shall be in accordance with the applicable editions of all
federal; state, and local codes and standards including but not limited to the Chicago Electrical Code,
National Electrical Manufacturers Association and NFPA 70 - National Electrical Code.

Contractor shall be responsible for performing performance testing to insure all functions and features of
system and equipment operate to manufacture/s specifications. The Contractor shall provide
certifications of completed testing procedures for each item of systems and equipment.

GC-53 KEY PERSONNEL: PROJECT MANAGEMENT (PROJECT CONTROL)

All of the individuals described in this section, if any, in GC-20 shall be identified shall be deemed to be
"Key Personnel". Contractor shall provide a list of the Key Personnel, includrng the job title, duties and
experience of each individual. The Contractor shall not make any change or reassignment of Key
Personnel without prior notice to and prior acceptance by the Owner. lf any of the Key Personnel shall
be unable at any time to perform his or her assigned function as described in the list, the Contractor shall
promptly give written notice thereof to the Owner and furnish an alternate individual in replacement of
such Key Personnel. Such replacement must be acceptable to the County.

The Contractor shall assign the following specific individuals in addition to the superintendent described
in GC-20:

Project Management: Contractor shall assign a Pro1ect Manager who shall be the single
point contact person between the Contractor and the Owner. The Project Manager is required to be
on site at such times as may be necessary, shall attend all construction meetings, and shall handle
other responsibilities either on or off-site.
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GC-54 TRAINING

The Contractor shall conduct in-service training for County personnel in the operation and use of all
Systems and equipment installed as part of the Project. Training sessions shall be scheduled in
coordination with and at the convenience of the Owner. ln-service training shall be provided by
Contractor for all work shifts and shall include but not be limited to, operators, technologists, building
facilities managers, and security personnel. lf available, videotapes for training operators and service
personnel will be provided. Additional training requirements are to be listed in individual technical
specifications.

GC-55 DOCUMENTATION REQUIREMENTS: GENERAL & FINAL COMPLETION

A. Copies on Site: The Contractor shall keep an updated copy of the Contract Documents at the
Project site. Additionally, the Contractor shall keep a copy of approved Shop Drawings and other

, submittals at the Project site.

B. Delivery Document Sets: At the time of delivery of each of the building systems and items of
equipment the Contractor will deliver to the Architect for delivery to the Owner two (2) complete
and unabridged sets (or such greater number as may be required in the Technical
Specifications) of operating manuals, service manuals, electric, pneumatic and hydraulic
schematics (whichever applicable), and troubleshooting documentation for each such building
system and item of equipment installed unless otherwise noted.

C. Warranty Materials: The Contractor shall bind and turn over to the Architect for delivery to
Owner two (2) sets (or such greater number as may be required in the Technical Specifications)
of the manufacturers' warranties, operating manuals, service manuals, instructions and
schedules necessary for the Owner's proper operation of alt building systems, equipment and
special materials requiring them (the "Warranty Materials"). The binders will clearly categorize
and index each building system, piece of equipment and material included, and shall be clearly
marked noting "Project specific" equipment, model numbers, and equipment cut sheets, value
tag charts, electrical panel charts and other applicable information. Such Warranty Materials will
be collected and organized by the Contractor and submitted to the Architect at one time, prior
and as a condition to the issuance of the certificate of Substantial Completion.

D. Warranty Materials at Final Completion: Those Warranty Materiais not necessary for the
operation of the building that is being constructed pursuant to the Project need not be provided
by Contractor until prior to the issuance of the certificate of Final Completion; provided, however,
that any item of the Warranty Materials which Contractor chooses to omit from the bound
Warranty Materials at the time of Substantial Completion, shall be referenced and indexed in the
bound Warranty Materials with provision made by the Contractor for later insertion.

E. Warranty Materials Updates: The Contractor will provide to the Owner at no additional cost, all
updates and revisions of these manuals, schematics, and documentation, as they become
available. All of the above documentation and manuals become the sole property of the Owner.
All manufacturers' alerts/recalls received by the Contractor shall be forwarded to the Owner
within 7 days of receipt by the Contractor.

F. As Built Mark Ups: The Contractor shall keep legible notes of all the deviations and
discrepancies in the underground, concealed conditions and other items of construction and
Work on field drawings (the "As- Built Mark-ups) and shall submit them to the Architect as Work
progresses for review and incorporation into final record documents. The submission of accurate
As-Built Mark-ups and manufacturers' guarantees and warranties and maintenance and
operating manuals by the Contractor are conditions precedent to Final Completion and the
Contractor receiving final payment.

G. Additional requirements may be listed in other volumes.
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GC-56 CLEANING AND OTHER REQUIREMENTS

ln addition to the requirements of GC-21, which pertain to the Contractor's responsibilities for safety of
the Project site, and this section on the responsibilities for cleaning and dust prevention as they pertain
to safety, and in addition to any requirements set forth in the Technical Specifications, the Contractor
shall also have the following responsibilities. lf the following requirements are inconsistent with
requirements set forth in the Technical Specifications, the more stringent requirement shall control.

A. The Contractor shall at all times keep the Project site free from accumulations of waste material
or rubbish caused by the Work. At the completion of the Work, the Contractor shall remove all
Project signs and all rubbish and temporary work, of every nature, from and about the Project
and the Project site. The Contractor shall remove all tools, scaffolding and surplus materials and
shall leave the Work broom clean or its equivalent, unless more exactly specified in any part of
the Contract Documents. lf the Contractor fails to clean up as required by the Contract
Documents, the Owner may do so, and the costs associated with such cleanup shall be charged
to the Contractor.

B. lmmediately before turning any portion of the Project over to the Owner, where there is exterior
glass, the Contractor shall have all glass cleaned by professional window washers. Care shall be
taken not to scratch any glass. Acid or other cleaning material which will injure or mar the
surface or adjacent Work will not be allowed. Any damage resulting from glass cleaning shall be
corrected by the Contractor, including the furnishing of new glass of same character and quality
or the replacement of other Work damaged or disturbed.

C. lmmediately before turning over any portion of the Work, the Contractor shall thoroughly clean,
dust and finish the area, including all interior and exterior surfaces, piping, conduit, ducts,
furnishings, fixtures and equipment to a standard commensurate with occupation and use of the
Prolect. The Contractor shall carry out all cleaning, stripping, waxing, polishing or similar
treatment required for the Work to be suitable for occupation.

D. Until the date of Substantial Completion, the Contractor shall clean on a daily basis all interior
and exterior areas, including those which are visible from outside the job site.

E. The Contractor shall comply with any additional requirements imposed by the Technical
Specifications, including 'LEED' air quality and other requirements.

GC-57 COOK COUNTY RESIDENCY ORDINANCE CHAPTER 34. SECTION 190

For all Public Works Projects, the Bidder shall comply with Section 34-190 of the Cook County
Procurement Code, which requires that Public Works Contracts having an estimated contract price of
$100,000 or more, where not otherwise prohibited by Federalor State law, shall have at least 50 percent
of the total hours worked on the site by employees of the Contractor and subcontractors shall be
performed by residents of the County.

"Residents of the County of Cook" shall mean persons domiciled with the permanent home and principal
establishment.

Weekly certified payroll reports (U.S. Department of Labor Form WH-347 or equivalent) submitted to the
Director in triplicate shall identify clearly the actual residence of every employee on each submitted
certified payroll.

Full access to the Contractor's and Subcontractor's employment records shall be granted to the CPO, or
any duly authorized representative thereof. The Contractor and Subcontractors shall maintain all relevant
personnel data and records for a period of at least three years after flnal acceptance of the Work.
Affidavits and other supporting documentation will be required of the Contractor to verify or clarify an
employee's actual address when doubt or lack of clarity has arisen.
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GC.58 RESPONSIBLE BIDDER

All Bid Proposals for Public Works Construction shall be evaluated to determine, whether the Bidder is

responsible, in accordance with Section 34-145 of the Cook County Procurement Code. ln accordance
with Section 34-145 the CPO shall determine whether the Bidder: (i) is authorized to do business in
lllinois and the County; (ii) has, as applicable, a Federal Employer ldentification Number or Social
Security; (iii) meets any applicable insurance requirements in the Bid Document; (iv) has certified that it
is in compliance with all provisions of the lllinois Prevailing Wage Act, and State and Federal equal
employment opportunity laws; (v) has certified that it participates in active apprenticeship and training
programs approved and registered with the United States Department of Labor Bureau of Apprenticeship
and Training for each of the trades of work contemplated under the awarded Contract, (vi) contractually
requires any subcontractor to participate in active apprenticeship and training programs approved and
registered with the United States Department of Labor Bureau of Apprenticeship and Training for each of
the trades of work contemplated under the awarded Contract; and (vii) has agreed to provide Certified
payrolls as specified in the lllinois Prevailing Wage Act.

GC-59 CONTRACTOR'S PROMOTIONAL MATERIALS

Contractor shall have the right, with the express prior written consent of the Owner, such consent not to
be unreasonably withheld, to include representations of the design or construction of the Project among
the Contractor's promotional and professional materials. The Contractor's materials shall not include the
Owner's confidential or proprietary information.

GC-60 JOINT AND SEVERAL LIABILITY PROVISION

ln the event Contractor is a Joint Venture, each and every covenant, agreement, indemnity and
obligation of the Contractor under the terms of this Agreement is a covenant, agreement, indemnity and
obligation undertaken by each member of the Joint Venture (collectively, "Joint Venture Partners") jointly
and severally, individually and collectively and all covenants, agreements, indemnities and obligations of
Contractor shall be performed and observed by any one of the Joint Venture Partners regardless of the
performance or non-performance of such covenants, agreements, indemnities or obligations by any of
the other Joint Venture Partners.

GC-61 OWNER'S RIGHT TO STOP WORK

lf the Contractor fails to correct defective Work or fails materially to carry out the Work in accordance
with the Contract Documents and fails within ten (10) days after receipt of written notice from the Owner
to commence and continue correction of such failure with diligence and promptness, the Owner, by a
written order, may order the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however; this right of the Owner to stop the Work shall not give rise to any
duty on the part of the Owner to exercise this right for the benefit of the Contractor or any other person or
entity. This right to stop the Work is in addition to and not in limitation of any of the rights of Owner
pursuant to GC-18 or other provisions of the Contract Documents dealing with default on the part of the
Contractor.

GC-62 COMMENCEMENT OF THE STATUTE OF LIMITATIONS

Notwithstanding anything provided herein or by applicable law, the parties agree that in no event shall
the statute or statutes of limitation applicable to any part of the Contractor's Work and the Work provided
by the Contractor's Subcontractors, consultants and agents, be deemed to commence until after Final
Completion of the entire Project.

GC.63 RETURNS OF EMPLOYMENT AND SUBCONTRACTING

The Contractor shall provide monthly returns of employment and subcontracting to the Owner and the
Construction Manager within 5 business days of the end of each month, starting with the month in which
the Notice to Proceed is issued. The detailed form and content requirements for these reports shall be
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set out by Construction Manager or County within 21 days of the Notice of Award.

The information provided by the Contractor regarding employment shall include all employees of the
Contractor and of subcontractors working on the Project site, and shall exclude employees engaged in

off-site Project activity, deliverymen, and other employees occasionally visiting the site. The employee
information shall include but not be limited to weekly certified payroll reports (U.S..Department of Labor
Form WH-347 or equivalent), and information on each employee with regard to hours worked on the
Prolect during the report period, Cook County and/or lllinois residency, categorization by race and
gender, and status as a veteran or othenrise.

The information provided by the Contractor regarding subcontracting shall provide a complete breakout
of the Contract Price into the Contractor's fee, bond and general conditions cost, and the balance into
trades cost by first tier subcontractors, value of self-performed work, and value of work not yet
subcontracted. For each first tier subcontractor, the information to be provided shall include but not be
limited to the address of the principal place of business, status with regard to corporate ownership by
minorities, and status with regard to corporate ownership by females.

ln addition to the monthly returns, the Contractor shall promptly provide the Owner and the Construction
Manager with such further information as shall be requested with regarding the employment and
subcontracting policies and practices of the Contractor and of subcontractors.

GC.64 SAFETY & UTILITY SHUTDOWNS

Contractor shall comply with all safety and utility shutdown requirements of the Owner. Safety and utility
shutdown requirements may differ at various Facilities. The Contractor shall request a utility shutdown
using a form furnished by the Owner.

GC-65 CONSTRUCTION PHOTGRAPHS

Definitions.

"Photographs" means digital professional quality color photographs at image size of 10 megapixels or
greater, Electronic copies shall be compressed to jpegs not exceeding 500 kb.

"Construction Progress Photographs" or "Construction Photographs" means Photographs of the Work
taken during construction, the subject of which has direct bearing on the Work and adequately illustrates
progress of the Work to date. Construction Progress Photographs shall document the progress of the
Work during the month covered by such Construction Progress Photographs, and shall include
Photographs of each building system or component impacted by the Work during such period, including
but not limited to building structure, architectural elements, mechanical systems, interior and exterior
finishes, furniture, fixtures and equipment, other relevant items of Work.

"Photograph Set" or "Set" shall mean a minimum of four (4) Photographs for each component of the
Work and each building system or component impacted by the Work and being documented, including
but not limited to building structure, architectural elements, mechanical systems, interior and exterior
finishes, furniture, fixtures and equipment. All Sets required to be submitted shall be submitted both on a
CD in JPG format, compressed to jpegs not exceeding 500 k, and two (2)-Sets of Photographs on 8-112"

by 1 1" paper, with no more than four Photographs per page.

lnitial Photographs. lmmediately after the issuance of the Notice to Proceed and prior to
commencement of Work on the Site, Contractor shall submit one ('1)Photograph Set showing existing
field conditions of each the areas, systems or components to be renovated or impacted by the Work.

Construction Progress Photographs. After the issuance of the Notice to Proceed, the Contractor shall
submit Construction Progress Photographs once every month during the course of the Work,
Photographs shall be submitted no than the last day of every month. Payment Applications will not be
processed unless all Photographs required by this section are up to date and on file in the Department of
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Capital Planning and Policy.

Identification of Photographs: Each digital and hardcopy Photograph shall be clearly and legibly
identified with the following information. Project Name, County Contract/document Number, Building and
the location in the Building, ComponenUsystem name and direction the view is looking towards, Date of
Photographs. Such information may be provided in an index or the information may be included on the
digital Photograph along the bottom in such a manner so as not to obscure the subject of the
Photograph.

Additional Copies and Additional Photographs. ln addition to the required submittal of Photograph
Sets, Contractor shall e-mail Photographs to the Owner's Project Director or other designee upon
request during the course of the Project. The County retains the right to request additional Photographs
from the Contractor if required to verify conditions or as a condition of a Change Order. The Contractor
shall provide all such Photographs at no additional cost to the Owner.

GC-66 COOK COUNTY GREEN CONSTRUCTION ORDINANCE

The Contractor shall comply with all requirements of the Cook County Chapter 30 Environment, Article
lX Green Construction, Sections 30-950 through 30-955 of the Cook County Code as applicable to diesel
vehicle emissions.

END OF SECT]ON
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sFECrALCOr{OtTt0NS

sc-01 FEDERALCLAUSES A![p PREVATLTNG WAGES

1.1 lnterest of Members of or Delegates to the United $tates Congress

ln accordance with 41 U.S.C. $ 22, the Contractor agrees that it will not admit any mernber of or delegate to
the United States Congress to any share or part of the Contract or eny benefit derived there from.

1.2 False or Fraudulent Statements and Claims

(1) The Contractor recognizes that the requirements of the Program Fraud Civil Renredies Act
of 1986, as amended,49 U.S.C. $S 3081 et seq and U.$. DOT regulations, "Program Fraud Civil
Remedies," 49 C.F.R. Part 31, apply to its actions pertaining to the Contract. Accordingly, by signing
the Contract, the Contractor cedifies or affirms the truthfulness and accuracy of any statement it has
made, it makes, or it may make pertaining to the Contract, including withoui iimitation any invoice for its
services. ln addition to other penalties that nray be applicable, the Contractor also acknowledges that if it
rnakes a false, fictitious, or fraudulent claim, statement, sub,mission, or certification, the Federal
Government reserves the right to impose the penalties of the Program Fraud Civil Remedies Act
of 1986, as amended, on the Contractor to the extent the Federal Governn:ent deems appropriate.

(2) The Contractor aiso acknowledges that if it makes a false, fictitious, or fraudulent claim.
staternent, submission, *r certification to the Cour:ty or Federal Government in connection with an
urbanized area formula project financed with Federal assistance authorized by 49 [J.S.C. $ 5307,
the Government reserves the right to impose on the Contractor the penalties of 18 U.S"C. $ 1001 and
49 U.S.C. $ 5307{nX1), to the extent the Federal Government deems appropriate.

1.3 FederaI lnterest in Patents

{1) General^ lf any invention, improvement, or discovery of the Contractor is conceived or first actuatly
reduced to praciice in the course of or under the Contract, and that invention, irnprovernent, or
discovery is patentable under the laws af the Unites States of America or any foreign country, the
Contractor agrees to notify County immediately and provide a detailed report.

{2) Federal Rights. Unless the Federal Governrreni later makes a contrary determination in writing, the
rights and responsibilities of the County, Contractcr, and the Federal Government pertaining to that
invention, irnprovement, or discovery will be deterrnined in accordance with applicable Federal laws and
regulaticns, including any walver thereof.

LJnless the Federal Government later makes a contrary determination in writing, the Contractor agrees
that, irrespective of its status or the status of any subcontractor at any tier (e.9., a large business,
snrall business, non-profit crganization, institution of Frigher education, individual), the Contractor agrees
it will transmit to the Federal Governn:ent those rights elue the Federal Governrnent in any invention
resultlng frorn the contract.

1.4 Federai lnterest in Data and CIopyriglrts

(1) *efinitia*. The term 'subjecl data'' us*d in thls section ffi*an$ recorded irrformation, rryhether or n*t
copyrighted, that is delivere<j or speeified to be delivered under the Contract. Exarrrples include, but
are not limited, to: computer software, englneerirrg drawings and associated lists, specifications,
standards, process sheets, rnanuals, technicalreports, catalog item iderrtifications, and related information.
The term "subject data" does not include financial reports, cost analyses, and similar information incidental
to Contractadministration.

t2) Federal Restrictions" The following restrictions apply to atl subject data first produced in the
performance of the Contract" Except as provided in the Contract and except for its own internal use,
the Contractor may not publish or publicly reproduce subject data in whole or in part, or in any manner or
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forrn, nor rr'ray the Contractor authorize others to de s*, withcut the written con$ent of the County and
the Federal Government, urrtrl such time as the Federal Sovernment may have either released or approveei
the release of such data to the public.

(3) Federal Bigh[q_b De(a and Qopwiqhts. ln accordance with subparts 34 and 36 of the Conrrnon
Rule, the County and the Federal Government re$erve a royalty-free, non-exclusive and irrevocable
Iicense to reproduce, publish, or otherwise use, and to authorize others to u$e, for County or Federal
Government purposes, the types of subject data described below. Without the copyright owner's
consent, the County and Federal Government may not extend their license to other pariies.

(a) Any subject data developed under the contract or subagreenrent financed by a federal Grant

Agreement or Cooperative Agreement, whether or not a copyright has been obtained; and

(b) Any rights of copyright which the Contractor purchases ownership with Federalassistance.

(4) $pecial Federal Riqhts for Planning Besearch aLd Qevelopment Projecis. When the Federal
Government provides financial assisiance for a planning, research, development, or d*mcnstration project,

its general intention is to increase public knowledge, rather than lirnit the benefits of the project to
participants ln the pro.iect. Therefore, ur:less the Federal Sovernment determines othenruise, the Contractor
on a planning, research, developnrent, ordemonstration prolect agrees that, in addition to the rights in data
and copyrights set forth above, the Cor.:nty or Federal Government may make available to any third party

either a license in the copyright to the subject data or a copy of the subject data. lf the pro.lect is not
compieted for any reassn v,,hatsoever, all data developed under the projeet will become subject data
and will be delivered as the County or Federal Governrnent rnay direci. This subsection, however, does
not apply to adaptations of automatic data processing equrpment or previously existing software programs

for the County's use whose costs are financed with Federal transportation funds for capital projects.

(5) Hold ilalnnleEs. L"fnfess prohibited by state law, upon request by the County or the Feder*l
Government, the Contractor agrees to indemnify, sav6, and hold harmless the County and the Federal
Government and their officers, egent$, and employees acting within the scope of their official duties
against any liability, including costs and expen$es, resulting from any willful or intentional violation by
the Contractor of propnietary rights, copyrights. or right of privacy, arising oui of the publication,
translation, reprodr:ction, delivery, use, or disposition of any data furnished under the Contract. The
Contractor will not be required to indemnify the County or Federal Governrnent for any such liability
arising out of the wrongful acts of employees or agents of the Coirnty or FederalGovernment.

{6) Restrictions on Access to Pateryt Righlq. Nothing cc,ntained ln this section on rights in data will
imply a license to the Cor.lnty *r Federal Government under any patent cr be construed as affecting the
scope of any license or *ther right othenruise granted t* the County or Federal Governmenl under any
patent

{7} Applicaticu on l\ilaterials lncqlporatpd.Urto Proiect. The requirements of $ubsections 2, 3, and 4 of

this Section do not apply to nralerial furnished by the County and rncorporated into the work.

1.5 Records and Audits

Contractor will deliver or cause to be delivered all documents {lncluding but not limited to all Deliverables
and supporting data, recorcis, graphs. *harts and notes) prepared by or fcr the County under the terms of
this Agreement tc the County prornptly in accrtrdenc* with the tim* limits prescribed in this Contract,
and if no tirne linrit is specified. then up*n reasonable den"iand therefor or upon termination or
cornpletion of the Servic*s hereunder. ln th* event of the failure hy the Contr*ctor to make such delivery,
then and in thai event, the Contraetor will Bay to County reasonable damages the County may sustain by
reason thereof.

The County and the Federal Governmenl will have the right to audit ali payrnents made to the Contractor
under this Agreement. Any paynrents to the Contractor which exceed the amount to which the
Contractor is entitled under the terms o{ this Agreement will be subject to set-off"

The Contractor will keep and retain reeords relating to this Agreement and wilt make such records
available to representatives o{ the County and the Federal Government, including without limitation the
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spsn$or;ng federal ageney, other padiciBating agencics, and the Comptroller General of the United
$tates, at reascnable tirrr*s during the per"fr:rmence of thl* Agreernent and for at least five years after
termtnation of this AEreement for purposes of audit, inspection, copyir:9, ttanse ribing and abstracting.

No provision in this Agreement granting th* County or the Federal Goverr"rment a right of access to
records is intended to irnpair, limit or affect any right of access to such records which the County or the
Federal Government would have had in the absence ol such provisions

1.S Environrnental Requirements

The Contractor recognizes that many Federai and state laws imposing environmental and re$surce
conservation requirernents may apply to the Contract. Some, but not all, of the major Federal Laws
that may affect the Contract include: the t,lationa! Environmental Policy Act of 1969, as amerrded, 42
U.S.C. $S 4321 et seq.;the Clean AirAct, as amended, 42 U"$.C. $$ 7401 et seq. and scattered sections
of 29 U.S.C.; the Clean Water Act, as amended, scattered sections of 33 U.$.C. and 12 U.S-C"; the
Resource Conservation and Recovery Act, as amended, 42 U.S.C" $$ 6901 et seq-; and the
Comprehensive fnvironmental Respol'lse. Compensaticn, and l*iability acct, as anrended, 42 U.S.C.

S$ 3601 et seq" The Corrtractor also recognizes that U.S. XpA, U.S. DOT and other agencies of ihe
Federai Government have issued and are expected in the future to issue regulations, gr"ridelines, standards,
*rders, directives, or other requirements that may affect the Contract. Thus, the Contractor agrees to
adhere to, and impose on its subconrtractors, any such Federal requirements as the Federal
Governmer:t may nsw or in the filture promulgate. Listed below are requirements of particular concern.
The Contractor acknowledges that this list does nst constitute the Contractor's entire obligation to meet all
Federal environmental and ressurce conservation requiremenls. The Contractor will include these
provisions in alI subconiracts.

{1) EnvironnTe.ntal.tr:etegtion. The Contractor agrees to comply with the applicable requirements of
theNational Environmental PolicyActof 1969,asarnended,42u.S.C.S$321 etseq" inaccordancewith
Executive Order No. 1289S, "Federal Actions to Address Environmental Justice in Minoriiy Populations
and Low-income Populations," 59 Fed" Reg. 7629, Feb. 16, 1994; U.S. DOT statutory requirements on
environmental rnatters at 4$ U.S.C. S 5324(b); Council on Environmental Quality regulations on
compliance with theNational Environmental Poii*yAct of 1969. as arrrended,40 C.F.R. Part 150S et seq.;
and U.S" DOT regulations, "Environmental lmpact and Related Prscedures." ?3 C.F.R. ?arl.771and.4$
C.F R. Par1622

(2i Air Qualittv. The Cor:tractor agrees to comply with all applicabl* standards, orders, or regulations
issued pursuant to the Clean Air Act, as arnended. 42 u.S.C. SS 7401 et seq. Specifically, the Contractor
agrees to comply with appiicahle requirernents of U S" EpA regulations, "Conforrnity to $tate of Federal
lmplementation Plar:s of Transportation Plans, Frogr**"ts, and Projecis D*veloped, Funded or Approved
Under Title 23 Li.S.C. or the Federal Transit Act." 40 C.F.R" Part 51, Subpart T, and "Deiermining
Conformity of Federal Actions t* State or Federal lnrplementatron Plans," 40 C.F.R. Part 93. The
Contractor furlher agree$ to report and require oach subcontractor at any tier to report any violation of
these requirements resulting {rom any Contract irurpiementation activity to the County and the appropriate
l-J.S. EPA Regional 0ffice.

{3i Qean \iYate!:, The Contractor agrees to comply with all *pplicabl* standards, orders, or regulat]ons

issued pilrsuant to the Federal Water Foilution Cor:trol Act, as anrencled, 33 l-J.S.C. $S 1251 et seq. The

Contractor {urther agress to reporl' and require each subc*ntractor at any tter io report any violation of
these requirernents resulting from any eontract implementati*r": activity to the County and the

appropriate U"S. HPA Regional 0ffic*.

(4) 'l-iglEf Viol,atingfqq{]1lgg. Tl":* Contractsr agrees that any {*cility to be used in the perforrnance of
the Contract cr io benefit from th* Contract will not be listed on the U"$. fpA List of Violating Facilities
("List"), and the Contractor wlll promptly notify the County if the Contractor receives any
communicaticn from the 1".!"S EPA that such a facitily i* under consideration for inclusion on the LEst.

{5} Frefgrence for Recvcle{Btqdwt$. To tlre extent practicable and economically feasible and to
the extent that it does not reduce or impair the quality of the work, the Contractor agrees to use
recycled products in perfornrance of the Contr*ct pursuant to U.S. Environment Protection AEency (U.S.
EPA) guidelines at 40 C.F.R. Parts 247-253, which implement saction 6002 of the Resource
Conservation and Recovery Act, as amended, 42 U.S.C. $ 6962.
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1.? Ne Exclusionary or Bise riminatory $pecifications

Apart from inconsistent requirements inrposed by Federal statute or reguiations, the Contractor
agrees that it will comply with lhe requirements of 4$ l.l.S.C. $ 5323(h)t2) by refraining from using any
Federal assistance to supp*$ subcontracts procured using exclusionary or discriminatory specifications.

1.8 Cargo Preference-Use of United $tates Flag Vessels

The Contractor agrees to comply with U.$. Maritirne Administration regulations, "Cargo-
Freference -- U.S. Flag Vessels," 49 C.F.R. Fart 381, and to inc[ude the clauses required by those
regulations, modified as nece$sary to identify the affecied parties, in each subcontract or subagreement
involving equipment, materials, or comn:odities surtable for transport by *cean vessel.

{.$ FlyAmeriea

Section 14.c of the Master Agreement states that if the contract or sr.:bcontracts may involve the
international transportation of goods, equipnrent, or personnel by air, the contract must require

Contractors and subcontractors at every tier to use U.S.-flag aircarriers. tothe extent service bythese
carriers is available.49 U.S"C. 40118 and 4 C.F.R. Part 52.

{.10 No Fedenal Government Obligations to Third Partle*

The Contractor agrees that, absent the Federal Governrnent's express written conseni, the Federa[

Governrnent will not be sub.ject to any obligations or liabilities to ar:y contractor or any other perscn not a
party to the Grant Agreernent cr Cooperative Agreem*nt between the County and the Federal

Goverrrment which is a $ource of funds for this Contracl" Notwithstanding any conclrrrence provided

by the Federal Governrnent in or approval of any s*licitation, agreemeni, or contract, the Federal

Governrnent continues to have no obiigations or li*bi!ities to any party, including the Contractor.

{.{{ AllowableCosts

l,,lotwithstandinE any cornperrsatiorr provision to the contrary, the Contractor's compensation under this
Contract will be limited to those amounts whicir are allowable and alloeable to th* Contract in aecordance
with OMB Circular A-87 and th* regulations in 49 C.F.R. Fart 18. To the extent that an audit reveals ihat
the Contractor has received paynrent in excess of such anrounts, the County may offset such excess
payments against any future payments dr":e to the Contractor and, if no future payments are due or if future
payments are less than such excess. the Contractor will promptly refund the anrount of the excess
paynrents to thre Courrty.

1.19 TradeRestrictions

C*ntractor cer'iifies that neither it nor any $ubeontractr:r:

iI) is owned or controll*d by on* or more citizens *f a forergn esuntry incll:ded in ihe list of countries
that discrirninate against l.i.S. iirxrs published [:y the 0ffice of ihe United $tates Trade Representative
(u$rR);

i2) has knowingly enterec! into any corrtract or subccntract rvith a person that is a citizen or national of
a foreign country *n said irst, n*r is *wned or controlled directly or indirectly by one sr more citixens cr
n*tionals of a for*ign country on sard list,

will procure. subcontract for. or recclmmend arry product that is produced in a foreign c*untry on said

Unless the restrictions of this clause are w*ived by the $ecretary of Transportation in accordance
with 49 CFR 30.17, no Notice-to- Proceed will be issued to an entity who is unable to certify to the
above" lf Contractor knowingly procures or subcontracts for the supply of any product or service of a
foreign country on said list for use on the project, the t.iSDOT may direct, through the County"
cancellation of the Contract at no cost to the Governrnent.
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Further, Contractor agrees thai it will incorporate thi$ provision for certification without nrodification in
each subeontract. Contractor rnay rely on the certification of a prospective Subcontractor unless it has
knowledge that the ce*ification is erroneous. Contractor vrrill provide rmmediate written notice to the
Ccunty if it learns that its certification or that of a Subcontractor vras erroneous when submitted or has
become erroneous by reason of changed circunrstances. Eaeh $ubcontractor must agree to provide
written notice to Contractor if at any time it learns that its certification was erroneous by reason of
changed circumstances. Nothing coniained in the foregoing will be construed to require
establiehment of a system of records in order to render, in good faith, the certification required by this
provision. The knowledge and information of the Contractor is not required to exceed that which is
normally possessed by a prudent per$on in the ordinary course of business dealings.

This certification concerns a matter within the jurisdiction of an agency of the United States of
America and the rnaking of a false, fictitious, or fraudulent cerlification may render the maker subject to
prosecution under Title 18, LJnited States Code, Section 1001.

1.13 Termination forConvenience

In addition to any other rights of termination or other remedies available to the County under the
Contract. at law, or in equity, the County may. by written notice, terminate this Contract in whole or in part
at any tirne, for the convenience of the County or" the Federal Government. Upon Contractor's receipt of
such notice, Contractor will immediately cease to perform Services {unless otherwise directed in the
notice) and deliver to the County ail materials, equipment, and supplies as may have been accumulated
in the pedorrnance of t!-ris Contract, whether conrpleted or in process. The Contractor will be paid an
equitable portron of the Contract price for $ervices performed prior to the effective date of
termination. but no amount will be allowed for anticipated profit on unperfonned Services. lf this Contract
has been terminated for Contractor's default and it is determined that the Contractor did not default, the
lermination will be deemed to l-rave been effected her*under.

'1.14 Contract Work l-lours and $afety Standards Act

lf appticable according to their terms, the Contractsr agrees to comply and assures compliance
wlth sections '102 and 107 of the Contract Work Hours and Safety Standards Act, as amended.40
U.S.C. $$ 327 through 333, and irnplementing ti.S.DOL reguiations, "Labor $tandards Frovisions
Appticable to Contracts Governing Federally Firrarrced and Assisted Construction (also Labor Standards
Provisions Applicable to Nonconstruction Contracts Subject to the Contract Work Hours and Safety
Standards Act)," 2$ C.F.R. Part 5; and U.S. DOL regulations, "$afety and Health Regulations for
Co*structisn,'2S C.F.R" Fart'tr926. ln addition to other requirernents that may apply:

(1) ln accordance with section of the Contract Work Hours and Safeiy Standards Act, as amended, 40
U.S.C. $$ 327 through 332. the Contractor agree$ and assures that, for the Contract, the wages of
every rnechanic and iaborer will be cornputed on the basis of a standard work week of 40 hours, arrd
that each worker wilt be c*mpensated for work exceeding the standard work week at a rate of not iess
than 1.5 times tire basic rate of pay for all hours worked in excess of 40 hours in the woft week. The
Contractor asree$ that deternrinations pertaining ta these requirements will be rnade in accordance with
eppllcable {..i.S. SOL r*gulatrons, "Labor Standards Prsvisions Applicable to Contracts Governing
Federally Financed and Assisted Construction (also l*abor Standards Provisiot'ts Applicable to
lrlonconstruction Contracts Subject to the Contract Wr:rk Hours and Safety $tandards Act)," 29 C.f.R.
pam h

{2} ln accordan*e with s*ctio* 1S7 of the Contract Work Hours and Safety Standards }qct, e$

an'lended" 40 {-"f .S.C. $ 333, the contractor agrees and assures that no laborer or mechanic working on a
constructi*n contract will be required to work in surroundings or under working conditions that are

unsanitary. hazardous, *r dangerous to his or her health and safety, as deterrnined in accordance with

Lj.S. nOL reguiations, "Safety a*d Health Regulations for Construction," 29 C.F.R. Part 1926.
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"1.15 Veteran'$ Pneferenee

ln the enrplcyment of labor (except in executlve, aclminlstrative, and supervisory positions), preference
will be giv*n to Vietnann-era vetenans and disablecl veterans. l-iowever, this preference may be given only
where individuals are available and qualified to perforrn the work io which employment relates.
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General Decision Number: |L150009 04/03/2015 lL9

Superseded General Decision Number: 1L20140009

State: lllinois

Construction Types: Building, Heavy, Highway and Residential

County: Cook County in lllinois.

BUILDING, RESIDENTIAL, HEAVY, AND HIGHWAY PROJECTS (does not
include landscape projects).

Note: Executive Order (EO) 13658 establishes an hourly minimum wage of $10.10 lor 2015 that applies to
all contracts subject to the Davis-Bacon Act for which the solicitation is issued on or after January 1,2015.
lf this contract is covered by the EO, the contractor must pay all workers in any classification listed on this
wage determination at least $10.10 (or the applicable wage rate listed on this wage determination, if it is
higher) for all hours spent performing on the contract. The EO minimum wage rate will be adjusted
annually. Additional information on contractor requirements and worker protections under the EO is
available at www.dol. govlwhd/govcontracts.

Modification Number Publication Date
0
1

2
3
4
5
6
'7

8
9

ASBE00 1 7-001 08t28t201 4

Rates Fringes

0110212015
01123t2015
01t30t2015
02106t2015
02t20t2015
04t03t2015
06t19t2015
07t10t2015
08114t2015
08t28t2015

ASBESTOS WORKER/INSULATOR
lncludes the application
of all insulating
materials, protective
coverings, coatings, and
finishes to all types of
mechanicalsystems...... . $ 48.45

Fire Stop Technician.. . ... .. $ 38.76
HAZARDOUS MATERIAL HANDLER

includes preparation,
wetting, stripping removal
scrapping, vacuuming,
bagging and disposal of
all insulation materials,
whether they contain
asbestos or not, from
mechanicalsystems....... .$ 36.34

24.35
23.15

BOrL0001 -001 01 t01 t2014
SC-8
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Rates Fringes

BO|LERMAKER............... .... $ 42.13 25.45

BRtL002'1 -00 1 06t01 t201 4

Rates

BRICKLAYER................. ..... $ 43.78

BRI 1002 1 -004 06t 01 t201 4

Rates

Marble Mason......... $ 43.03

BRr 1002 1 -006 06t 01 t201 4

Rates

TERRAZZO WORKER/SETTER............. $ 41.88
TrLE FtN|SHER............... ..... $ 33.60
TrLE SETTER................. ..... $ 40.49

CARPENTER (Excluding
structures with elevators and
structures over 3 1/2 stories)

BRI 1002 1 -009 06t01 t201 4

Rates Fringes

MARBLE F|N|SHER... ......... $ 32.40 23.85

BRlL0021 -01 2 06t01 t2014

Rates Fringes

Pointer, cleaner and caulker. $ 41.62 22.46

CARP0555-OO1 06t01 t201 4

Rates Fringes

CARPENTER
Carpenter, Lather,
Millwright, Piledriver,
and Soft Floor Layer...... $ 44.35 28.81

cARP0555-0A2 1 0 t01 t201 4

Rates Fringes

Fringes

24.81

Fringes

24.25

Fringes

23.34
15.22
16.93

Fringes

SC-9

......$ 34.11 27.67

ELEC0009-003 06t02t201 4

Line Construction

Rates



Groundman. $ 37.05 21.71
Lineman and Equipment
Operator...... $ 47.50 29.12

- ELEC01 34 -001 06t02t2014

Rates Fringes

E1ECTRIC|AN................. ... $ 45.00 30.10

ELECo1 34-002 04/01 /1 998

Rates Fringes

ELECTRICIAN
CLASS "B"............... ....... $ 20.71 2.975+a+b

CLASS B SCOPE OF WORK:
lnstall magnetic or electronic replacement ballasts either singly or in groups including necessary wiring
within fixture; lnstall replacement lamp holders and/or sockets including necessary wiring within fixture
including relocating sockets within fixture; lnstall replacement lighting circuit breakers where necessary,
lnstall replacement lighting switches where necessary; Repair lighting fixtures other than ballast or socket
replacements; Rewire chandeliers or incandescent fixtures only within fixtures themselves.

FOOTNOTES:

a-Paid Vacation- Employees who have been employed for one year but less than three years receive 1

week of paid vacation; employees who have been employed three years but less than ten years receive
2 weeks of paid vacation; Employees who have been employed ten years but less than twenty years
receive 3 weeks of paid vacation; and employees who have worked twenty or more years receive 4
weeks of paid vacation.

b-Funeral Leave-ln the instance of the death of a mother, other-in-law-; father, father-in-law, sister, brother,
husband, wife, or a child of an employee shall receive up to three days of paid funeral leave.

ELEC01 34-003 06t02t201 4

Rates Fringes

ELECTRICIAN
ELECTRICALTECHN|CIAN...............$40.00 23.09

The work shall consist of the installation, operation, inspection, maintenance, repair and service of radio,
television, recording, voice sound vision production and reproduction, telephone and telephone
interconnect, facsimile, data apparatus, coaxial, fiber optic and wireless equipment, appliances and
systems used for the transmission and reception of signals of any nature, business, domestic,
commercial, education, entertainment and residential purposes, including but not limited to
communication and telephone, electronic and sound equipment, fibre optic and data communication
systems, and the performance of any task directly related to such installation or service whether at new
or existing sites, such tasks to include the placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable through conduit and the
installation of any incidental conduit.
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* ELEV0002 -003 01 to1 t2015

Rates Fringes

ELEVATOR MECHANIC. ..... $ 50.80 28.39+a+b

FOOTNOTES:

a) Eight paid holidays: New Year's Day; Memorial Day; lndependence Day; Labor Day; Thanksgiving
Day; Day after Thanksgiving; Veterans' Day and Christmas Day.

b) Employer contributes 8% of regular basic hourly rate as vacation pay credit for employees with more
than 5 years of service; and 6% for less than 5 years of service.

. ENGl01 50-006 06/01 /201 4

Building and Residential Construction

Rates Fringes

$ 48.10 33.35
$ 46.80 33.35
$ 44.25 33.35
$ 42.50 33.35

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Mechanic, Asphalt Plant*; Asphalt Spreader; Autograde*; Backhoes with Caisson
attachment*:Batch Plant"; Benoto(Requires two Engineers); Boiler and Throttle Valve; Caisson Rigs*;
Central Redi-Mix Plant*; Combination Backhoe Front Endloader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted)*; Concrete Conveyor; Concrete Conveyor, Truck Mounted;
Concrete Paver over 27E cu. ft.*; Concrete Paver 27E cu ft and Under*; Concrete Placer*; Concrete
Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes"; Cranes, Hammerhead*;
Cranes, (GCl and similar type Requires two operators only); Creter Crane; Crusher, Stone, etc; Derricks;
Derricks, Traveling"; Formless Curb and Gutter Machine*; Grader, Elevating; Grouting Machines, Highlift
Shovels or Front Endloader 2 114 yd. and over; Hoists, Elevators, Outside Type Rack and pinion and
similar Machines; Hoists, One, Two, and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes*; Hydraulic Boom Trucks; Hydraulic Vac (and similar equipment);Locomotives; Motor Patrol*;
Pile Drivers amd Skid Rig*; Post Hole Digger; Pre- Stress Machine; Pump Cretes Dual Ram(Requiring
frequent Lubrication and Water); Pump Cretes; Squeeze Cretes-Screw Type Pumps Gypsum Bulker and
Pump; Raised and Blind Hole Drill*; Roto Mill Grinder (36" and Over)"; Roto Mill Grinder (Less Than 36")";
Scoops-Tractor Drawn; Slip-Form Paver*; Straddle Buggies; Tournapull; Tractor with Boom, and Side
Boom; and Trenching Machines*.

GROUP 2: Bobcat (over 3/4 cu yd); Boilers; Broom, Power Propelled, Bulldozers; Concrete Mixer (Two
Bag and over); Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift Shovels or Front End
loaders under 2 114 cuyd; Automatic Hoists, Hoists, lnside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted)*;
Rollers; Steam Generators; Tractors; Tractor Drawn Vibratory Roller (Receives an additional $.50 per
hour);Winch Trucks with'4" Frame.

GROUP 3: Air Compressor-Small 250 and Under ('1 to 5 not to exceed a total of 300 ft); Air Compressor-
Large over 250; Combination-Small Equipment Operator; Generator- Small 50 kw and under; Generator-
Large over 50 kw; Heaters, Mechanical; Hoists, lnside Elevators (Remodeling or Renovatin work);
Hydrualic Power Units (Pile Driving, Extracting, and Drilling); Low Boys; Pumps Over 3" (1 To 3 not to
exceed a total of 300 ft); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric
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DrillWinches; Bobcat (up to and including 3/4 cu yd)

GROUP 4 - Bobcats and/or other Skid Steer Loaders; Brick Forklifts; Oilers

"-Requires Oiler

Fringes

33.35
33.35
33.35
33.35
33.35

POWER EQUIPMENT QPERATOR CLASSIFICATIONS

GROUP 1: Asphalt Plant*; Asphalt Heater and Planer combination; Asphalt Heater Scarfire*, Asphalt
Spreader; Autograder/ GOMACO or similar; ABG Paver", Backhoes with Caisson attachment*, Ballast
Regulator, Belt Loader"; Caisson Rigs"Car Dumper, Central Redi-Mix Plant*, Combination Backhoe;
Front End Loader Machine (1 cu yd or over Backhoe bucket or with attachments); Concrete Breaker
(truck mounted); Concrete Conveyor; Concrete Paver over 27E cu ft"; Concrete Placer*; Concrete Tube
Float; Cranes, all attachments"; Cranes, Hammerhead, Linden, Peco and machines of a like nature*;
Creter Crane; Crusher, stone; All Derricks; Derrick Boats; Derricks, traveling*; Dowell Machine with Air
Compressor ($1.00 above Class 1); Dredges*; Field Mechanic Welder, Formless Curb and Gutter
Machine*; Gradall and machines of a like nature*; Grader, Elevating; Grader, Motor Grader, Motor
Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver mounted"; Hoists, one,
two, and three Drum; Hydraulic Backhoes*; Backhoes with Shear attachments*; Mucking Machine, Pile
Drivers and Skid Rig*; Pre-Stress Machine; Pump Cretes Dual Ram (requires frequent lubrication and
water)*; Rock Drill- Crawler or Skid Rig*; Rock Drilltruck mounted*; RocU Track Tamper; Roto Mill
Grinder, (36" and over)*, Slip-Form Paver*, Soil Test Drill Rig, truck mounted*; Straddle Buggies;
Hydraulic Telescoping Form (tunnel); Tractor Drawn Belt Loader*; Tractor Drawn Belt Loader with
attached Pusher (two engineers); Tractor with boom; Tractaire with attachment; Traffic Barrier Transfer
Machine*; Trenching Machine; Truck Mounted Concrete Pump with boom"; Underground Boring and/or
Mining Machines 5 ft in diameter and over tunnel, etc."; Wheel Excavator" & Widener (Apsco), Raised
or Blind Hoe Drill, Tunnel & Shaft*

GROUP 2: Batch Plant*; Bituminous Mixer; Boiler and Throttle Valve; Bulldozer; Car Loader Trailing
Conveyors; Combination Backkhoe Front End Loader Machine, (less than 1 cu yd Backhoe Bucket with
attachments); Compressor and Throttle Valve; Compressor, common receiver (3); Concrete Breaker or
Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 75 series to and including 27 cu
ft; Concrete Spreader; Concrete Curing Machine, Burlap Machine; Belting Machine and Sealing
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or similar type); Drills (all); Finishing
Machine-Concrete, Greaser Engineer; Highlift Shovels or Front End Loader; Hoist- Sewer Dragging
Machine, Hydraulic Boom Trucks, allattachments; Hydro-Blaster (requires two operators); Laser
Screed*; Locomotives, Dinky; Off-Road Hauling Units (including articulating); Pump Cretes; Squeeze
Cretes-Screw Type pumps, Gypsum Bulker and Pump; Roller Asphalt; Rotary Snow Plows; Rototiller,
Seaman, self-Propelled; Scoops-Tractor Drawn; Self- propelled Compactor; Spreader-Chip-Stone;
Scraper, Scraper-Prime Mover in Tandem regardless of size (add $1.00 to Group 2 hourly rate for each
hour and for each machine attached thereto add $1.00 to Group 2 hourly rate for each hour); Tank Car
Heater; Tractors, Push, pulling Sheeps Foot, Disc, or Compactor, etc; Tug Boats

GROUP 3: Borlers, Brooms, all power propelled; Cement Supply Tender; Compressor, Common
Receiver (2); Concrete Mixer, two bag and over; Conveyor, Portable, Farm type Tractors used for
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mowing, seeding, etc; Fireman on Boilers; Forklift Trucks; Grouting Machines; Hoists, Automatic; Hoists,
all Elevators; Hoists, Tugger single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-hole
Digger, Power Saw, Concrete, Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw
Blower; Steam Generators; Stump Machine; Winch Trucks with A-Frame; Work Boats; Tamper-Form
motor driven

GROUP 4. Air compressor - Small 250 and under (1 to 5 not to exceed a total of 300 ft); Air Compressor
- Large over 250, Combination - Small Equipment Operator; Directional Boring Machine; Generators -
Small 50 kw and under; Generators - Large , over 50 kw; Heaters, Mechanical; Hydraulic power unit
(Pile Driving, Extracting or Drilling); Light Plants (1 to 5); Pumps, over 3" (1 to 3, not to exceed a total of
300 ft); Pumps, Well Points; Tractaire; Welding Machines (2 through 5); Winches, 4 smallelectric drill
winches,

GROUP 5: Bobcats (All); Brick Forklifts; Oilers, Directional Boring

*Requires Oiler

rRoN0001 -026 06t01 t2013

Rates

IRONWORKER
Sheeter....... .$ 44.45
Structuraland Reinforcing .. . .$ 44.07

rRoN0063-001 06/01 /201 3

IRONWORKER, ORNAMENTAL.....

Rates

. $ 45.00

I RON0063-002 06tO1 t201 A

Rates

IRONWORKER
Fence Erector........ .......... $ 37.34

lRoN01 36-001 07 to1 t2012

Fringes

35.54
35.54

Fringes

32.14

Fringes

25.41

IRONWORKER
Machinery Movers; Riggers;
Macinery Erectors.......
Master Riggers.

Rates Fringes

$ 38.40 31.14
$ 40.90 31.14

LABO0002-006 06t01 t201 4

Rates Fringes

24.40
24.40
24.40
24.44
24.40
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GROUP 6.................. ......$ 38.20 24.40
GROUP 7.................. ......$ 38.22 24.40
GROUP 8.................. ......$ 38.32 24.40
GROUP 9.................. ......$ 38.35 24.40
GROUP 10......... ... . .......$ 38.45 24.40
GROUP 11............. . .......$ 38.27 24.40
GROUP 12................ .......$ 39.00 24.40

LABORER CLASSIFICATIONS

GROUP 1: Building Laborers; Plasterer Tenders; Pumps for Dewatering; and other unclassified
laborers.

GROUP 2: Fireproofing and Fire Shop laborers.

GROUP 3: Cement Gun.

GROUP 4: Chimney over 40 ft.; Scaffold Laborers.

GROUP 5: Cement Gun Nozzle Laborers (Gunite); Windlass and capstan person.

GROUP 6: Stone Derrickmen & Handlers.

GROUP 7: Jackhammermen; Power driven concrete saws; and other power tools.

GROUP 8: Firebrick & Boiler Laborers.

GROUP 9: Chimney on fire brick; Caisson diggers; & Well Point System men.

GROUP 10: Boiler Setter Plastic Laborers.

GROUP 11: Jackhammermen on fire brick work only.

GROUP 12: Dosimeter use (any device) monitoring nuclear exposure); Asbestos Abatement Laborer;
Toxic and Hazardous Waste Removal Laborers.

LABO0002-007 06t01 t201 4

Rates Fringes

LABORER (HEAVY & HTGHWAY)
GROUP 1.................. ...... $ 38.00 24.40
GROUP 2.................. ...... $ 38.27 24.40
GROUP 3.................. ...... $ 38.15 24.40
GROUP 4.................. ...... $ 38.27 24.40
GROUp5............................................$39.00 24.40

LABORER CLASSIFICATIONS

GROUP 1: Common laborer; Tenders; Material expeditor (asphalt plant); Street paving, Grade
separation, sidewalk, curb & gutter, strippers & All laborers not otherwise mentioned

GROUP 2: Ashpalt tampers & smoothers; Cement gun laborers

GROUP 3: Cement Gun Nozzle (laborers), Gunite

GROUP 4: Rakers, Lutemen; Machine-Screwmen; Kettlemen; Mixermen; Drun-men; Jackhammermen
(asphalt); Paintmen; Mitre box spreaders; Laborers on birch, overman and similar spreader equipment;
Laborers on APSCO; Laborers on air compressor; Paving Form Setter; Jackhammermen (concrete),
Power drive concrete saws; other power tools.
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GROUP 5: Asbestos Abatement Laborers; Toxic and Hazardous Waste Removal Laborers, Dosimeter
(any device) monitoring nuclear exposure

LAB00002-008 06t01 t201 4

Rates Fringes

LABORER (Compressed Air)
0 - 15 pouNDS............... $ 39.00 24.40
16 - 20 POUNDS..... ....... $ 40.50 24.40
21 -26 POUNDS..... ....... $ 41.00 24.40
27 - 33 POUNDS.... ........ $ 42.00 24.40
34 - AND OVER.......... .... $ 43.00 24.40

LABORER (Tunnel and Sewer)
GROUP 1.................. ...... $ 38.00 24.40
GROUP 2.................. ...... $ 38.12 24.40
GROUP 3.................. ...... $ 38.22 24.40
GROUP 4...."............. ...... $ 38.35 24.40
GROUP 5.................. ...... $ 39.00 24.40

LABORER CLASSTFTCATTONS (TUNNEL)

GROUP 1: Cage tenders; Dumpmen; Flagmen; Signalmen; Top laborers

GROUP 2: Air horst operator; Key board operator; concrete laborer; Grout; Lock tenders (Free Air Side);
Steel setters; Tuggers; Switchmen; Car pusher

GROUP 3: Concrete repairmen; Lock tenders (pressure side), Mortar men; Muckers; Grout machine
operators; Track layers

GROUP 4: Air trac drill operator; Miner; Bricklayer tenders; Concrete blower operator; Drillers;
Dynamiters; Erector operator; Form men; Jackhammermen; Powerpac; Mining machine
operators; Mucking machine operator; Laser beam operator; Liner plate and ring setters; Shield drivers;
Power knife operator; Welder- burners; Pipe jacking machine operator;
skinners; Maintenance technician

GROUP 5: Asbestos abatement laborer; Toxic and hazardous waste removal laborer; Dosimeter (any
device) monitoring nuclear exposure

LABORER CLASST F|CAT|ONS (SEWER)

GROUP 1: Signalmen; Top laborers and All other laborers

GROUP 2: Concrete laborers and Steel setters

GROUP 3: Cement carriers; Cement mixers; Concrete repairmen; Mortar men, Scaffold men; Second
Bottom men

GROUP 4: Air trac drill operator; Bottom men; Bracers-bracing, Bricklayer tenders; Catch basin diggers;
Drainlayers; dynamiters; Form men; Jackhammermen; Powerpac, Pipelayers; Rodders; Welder-burners;
Well point systems men

GROUP 5: Asbestos abatement laborer, Toxic and hazardous waste removal laborer; Dosimeter (any
device) mon itoring nuclear exposu re
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LABO0225-001 06t01 t201 1

LABORER (DEMOLTTTONMRECKTNG)
GROUP 1.....................
GROUP 2...............
GROUP 3.....................

LABORER CLASSIFICATIONS

GROUP 1 - Complete Demolition

Rates Fringes

$ 30.00 21.45
$ 35.20 21.45
$ 35.20 21.45

GROUP 2 - lnterior Wrecking and Strip Out Work

GROUP 3 - Asbestos Work with Complete Demolition/Wrecking or Strip Out Work

PAlN001 4-001 06t01 t201 4

Rates Fringes

PAINTER (including taper).......... $ 43.05 23.47

PAlN0027-001 06t01 t201 4

Rates Fringes

GLAZ|ER.... ...... $ 40.50 30.82

PLAS0005-002 07 t01 t201 4

Rates Fringes

PLASTERER ....$ 42.25 24.24

PLAS0502-001 06t01 t2014

CEMENT MASON/CONCRETE FINISHER..

Rates Fringes

.. $ 43.75 28.01

PLUM01 30-001 06t01 t201 4

Rates Fringes

PLUMBER... ..... $ 45.75 26.92

PLUM0597-002 06t01 t201 4

Rates Fringes

PIPEFTTTER .....$ 47.00 28.19
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ROOF001 1 -001 1AA1 t2014

Rates Fringes

ROOFER..... ..... $ 40.10 19.40

sFtL0281 -001 01 t01 t201 5

Rates Fringes

SPRTNKLER FITTER....... .....$ 47.10 23.05

sHEE0073-001 06t01 t201 1

Rates Fringes

Sheet Metal Worker........ .......$ 40.56 27.23

sHEE0073-002 06t01 t201 1

Rates Fringes

Sheet MetalWorker
ALUMTNUM GUTTER WORK............. $ 27.63 27.23

TEAM0731 -041 06t01 t201 1

COOK COUNTY - HEAVYAND HIGHWAY

Rates Fringes

TRUCK DRIVER
2 or 3 Axles. $ 35.03 18.85
4 Ax1es........ $ 35.28 18.85
5 Ax1es........ $ 35.48 18.85
6 Ax|es........ .................... $ 35.68 18.85

FOOTNOTES:

A. Paid Holidays. New Year's Day, Memorial Day, lndependence Day, Labor Day, Thanksgiving Day, and
Christmas Day.

B. 9OO straight time hours or more in 1 calendar year for the same employer shall receive 1 week paid
vacation; 3 years - 2 weeks paid vacation; '10 years - 3 weeks paid vacation; 20 years - 4 weeks paid
vacation.

C. An additional $.20 per axle shall be paid for all vehicles with more than six (6) axles.
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TEAM0731 -002 03t01 t2012

Rates Fringes

Traffic Control Device Monitor
TRAFFIC SAFETY WORKER:
Primary duties include but are not limited to the delivery,
maintenance and pick-up of traffic control devices, the set-up

' and installation of traffic signs, pavement markings, barricades,
crash barrels and glare screens, traffic control surveillance, the
repair and maintenance trucks, cars, arrow boards, message
signs, barricade and sign fabrication equipment.................. ................$ 28.25 9.08

TEAM0786-001 06/01 /2008

COOK COUNry - BUILDING AND RESIDENTIAL

Rates Fringes

TRUCK DRIVER
2&3Axles.. $37.395 .25+a
4 Ax1es........ $ 37.645 .25+a
5 Ax1es........ $ 37.855 .25+a
6 Ax1es........ $ 38.065 .25+a

FOOTNOTES:

a. $659.00 per week.

An additional $.20 per axle shall be paid for all vehicles with more than six (6) axles.

Paid Holidays: New Year's Day, Memorial Day, lndependence Day, Labor Day, Thanksgiving Day, and
Christmas Day.

900 straight time hours or more in 1 calendar year for the same employer shall receive 1 week paid
vacation; 3 years - 2 weeks paid vacation; '10 years - 3 weeks paid vacation; 20
years - 4 weeks paid vacation.

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=========== ====== = === = ======================= ======= ============

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a
union average rate (weighted union average rate).
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Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other
than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification in

the survey. Example: PLUM0198-005 0710112014. PLUM is an abbreviation identifier of the union which
prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the
local union number or district council number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in processing the wage determination.07l0112014
is the effective date of the most current negotiated rate, which in this example is July 1,2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement
(CBA) governing this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in the
survey and the published rate is derived by computing a weighted average rate based on all the rates
reported in the survey for that classification. As this weighted average rate includes all rates reported in

the survey, it may include both union and non-union rates. Example: SULA2012-0A7 511312014. SU
indicates the rates are survey rates based on a weighted average calculation of rates and are not majority
rates. LA indicates the State of Louisiana . 2012 is the year of survey on which these classifications and
rates are based. The next number, 007 in the example, is an internal number used in producing the wage
determination. 511312014 indicates the survey completion date for the classifications and rates under that
identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the classifications was union data. D(AMPLE:
UAVG-OH-0010 0812912014. UAVG indicates that the rate is a weighted union average rate. OH indicates
the state. The next number, 0010 in the example, is an internal number used in producing the wage
determination. A812912014 indicates the survey completion date for the classifications and rates under that
identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of
the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination* a survey underlying a wage determination* a Wage and Hour Division letter setting forth a position on a wage determination matter* a conformance (additionalclassification and rate) ruhng

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regtonal
Offices have responsibility for the Davis-Bacon survey program. lf the response from this initial contact is
not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be
with the Branch of Construction Wage Determinations. Write to:
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Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC2O21O

2.) lf the answerto the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator

. (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3.) lf the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC20210

ill::::::::l:*::*::==::==:=_:"='l:==================

END OF GENERAL DECISION
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SC.03 Ccntract Cornpliance - DISADVAMAGED BUSINESS ENTERPRISE {DEE}

The Cook County Contract Cor*pIiance has determined a 34% $isadvantage Buslness
Enterprise Goal for this Project.

I Policy and Goals

It is the policy of the County of Cook to prevent discrinrrination in the award of or participation in
County contracts and subcontracts and to etiminate arbitrary barriers for participatlon, as both
Contractors and Subcontractors or Suppliers, in such contracts by Disadvantaged Business Enterprises
(DBEs).

ln furtherance of this policy, Cook County has established Annual Aspirational Goals of 35% DBE
participation on an aggregate basis.

A Bid shall be rejected if the County delerrnines that a Bid fails to meet the r*quired comnritments
sp*cified herein, including but not limited to, commitments io achieve the applicable Project $pecific
DBE Goals orthe Bidder's documented Good Faith Efforts to do so.

A Bidder may achieve the Project Specific DBE Goals by its status as a DBE; by subcontracting a
portion of the work to one or more DBEs; by entering into a joint venture with one or rnore DBEs; or
by any combination of the foregoing.

A Contractor's failure to carry out in good faith its Project Specific DBE Goal comrnitment in the course
of the Contract's performance shall constitute a rrraterial breach of the Contract and a violation of
the Ordinance. lf such breach is not cured. it rnay result in the termination of the Contract or such
rernedy authorized by the Ordinance or the Contract, in the County's sole discretion.

lf at any tim* followlng appropriate investigation, the County has reason to believe that any person or firm
has knowingly and willfully provided incorrect inlormation related io, or made false representations
in connection with any aspect of the innplementation of these General Conditions, such matter shall be
immediately referred to the Purchasing Office and the State's Attorney for consideration of
sanctions as provided by applicable civil and crrrninal laws.

The Bidder nrust maintain a record of all relevant data with respect to the utilization of D8[s, including
but without limitation, payroll records, invoices. canceled checks, sworn siatements and books of
account for a period of at lea*t 5 years after Cook Co,unty's final acceptance of the work^ Ful[
access to these records shall be granted to the County, or to any municipal. state or federal
authorities, by the tsidder upon 48 hours written demand by the County. The County shall have
the right to obtain frorrt the tsidder any additional data reasonably related or necessary to verify
any representations by the Bidder in the DBE Utilization Flan or docurnents regarding the Bidder's
compliance with its Utilization Flan, theseGeneralConditions,ortheDBEProgram.

ll Fequite-d&e:AwardBidSubmiit*ls

Tc be responsive, a Bidder shall either ('l) nreetthe Proiect Specific DBE Soal by submitting with the
bid a Utilization Plan, support*d l*y l*etters o{ lntenl and Letiers of Certification froryl the proposed
SB[s, and, if applicable, and Joint Venture Affidavit(s], establishinE that the Bidder has rrret the
Project Specific DBE goals, or i2) if the Bidder cannot achieve the Froject Speeific DBE G*als,
by sr"rbmitting with the bid docurcentatron its G*od Faith Efforts t* meet the Froj*ct $pecific DBI
Goals. Good Faith Hfforts mean actions undertaken by a Bidder te achieve a DBI goal, which, by
their scope, inierrsity and appropriateness to the objective, can reasonably b* expecied to fulfill the
Pro.lect Speofic goals.

Failure to submit the lollowing documents in accordance with these requirements will cause the Bid
to be considered non-responsive and shall be cause for the Bid to be rejected. The Director of the
Office of Contract Compliance reserves the right to reguest supplemental informatton regarding a
Bidder's submissions and the Bidder shall furnish such information in a timely manner. Failure to
furnish information or otherwise cooperate may result in the rejection of the Bid"
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DEE Utilixqtiqn Flan

The Bidder r*ust subrnit with its Bid a cornpleted Utilizatlon Plan. The Utilization Plan shall
list the name(s), address(s), t*[ephone number(s), *-rnail{s) and contact person(s) of ea*lt
$ubcontracto(s) or $upplie(s) iniended to be used in the per-formance of the Contract, including
firrns proposed as DBEs to rneet the Froject Specific Goals.

Sidders must notify DBEs of subcontracting opportunities at least 10 business days before
submission of the bid.

A DBE Bidder may count its own participation, less any arnolrnt subcontracted to a [',lon-
DBE subcontractor, toward the project specific DBE Goal.

A Bidder may count only the participation o{ DBEs for the scopes of vrork for which they
are certified on or before the date of the Bid submission. lf the DBE ceases to be certified during
the performance of the contract, participation will only be counted for thre value of the work that
was performed while the firm was certified.

A Eidder may count the Dtse participation of every level o,f subeontrscting toward the Praject
Specific Goal(s) of DBEs listed on the Utilization Plan.

Where the solicitation requires the Btdder to submit a base bid and one or rnore aliernates, the
lJtilization Plan must demonstrate the Bidder's achievement of the Froject Specifie Goal(s) or its
Good Faith Efforts to achieve the Project Specific Goal{s) on the base bid.

lf the Bidder is unable to achieve the Froject Specific Goal(s), it must demonstrate its Good Faith
Efforts to do so" The Bidder must show that it took all necessary and reasonable steps to achieve
the Project Specific Goal(s), which, by their scope, ir':tensity and appropriateness to the
objective, could reasonably be expected to obtain DBE participation, even if they were not
fully successful. A Bidder need not actuaily meet a Project Specific Goai to be airarded a coniract
if the Bidder demonstrates its Good Faith Efforts. The efforts employed by the Bidder must be
those that one could reasonably expect a Bidder to take if the Sidder wsre actively trying to
obtain DBE participation sufficient to rneet the DBE contract goal. Mere pro forma efforts are not
Good Faith Efforts to nneet the DBE contract r*quirements.

A Bidder rnust docurnent its Gooci Faith Efforts in its Utilization Plan.

lf a t-ltilization Plan is denied because the Good Faith Efforts requirernents have not been met, th*
Cor"rnty shall inform the Bidder in writing of the basis for the denial. To protest such a
decision, the Bidder shall follow the purchasing protest proces$ described in Cook County's
F urchasing Office solicitation instrr-rctions.

Lettr{$lof Lntasl

The Bidder shall subnrit with its bid cor"npleted Lette(s) of lntent {LOl} utilizinE the Lett*r of lntent
f*rmai from the bid eJocuments iEF-Pages PE-6d and FE-Se). Th* l-Ol nrust be ex*cuted by an
authorized representative of the DBE identified *n the l-Jtilization Plan *nd by the authorized
representative of the *idder. The 1-Ol rnust aecurately and *omplet*ly detail the work to be
perfonned andlor the rnaterials to be supplied, and the agreed rates andlar prices to b* paid. All
Utilization Flan cornmitrnents rnust conform t* those included in the suhrnitted LOls. The LCIl wil$

becorne a hinding contract covenant upon the Bidder's receipt *i a srgr:*d contraet frorrr Cook
County.

Letters of eellj{iqalie n

To be counted towards nreeting the DBE Prolect $pecific Goal(s). a Bidder or its $ubcontractors
or Suppliers must be certified by Cook County, the City of Chicago or the lllinois LJnified

Certification Program (ll- UCp) Disadvantaged Business Enterprise Comnritrnent, pursuant to 49
CFR Part 26. The Lette(s) of Certification must be subrnitted with the Utilization Plan.
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The Director of the Office of Contract Compiiance retains the right t* reject f*r credit tcwards
meeting a DB[ Goal the certifi*ation of any firm thst does not confsrrn ta the eligibility siandards.

D Jornt Venture Affidavrt

lf a Bidder seeks to meei the Project $peci{ic DBE Goals by entering into a Joint Venture,
the Bidder must submit the Affidavit of Joint Venture {DBE} irrcluded in the bid document (l\4F-
Pages MF- 4through MF4i).

lll ContractMonrtorrnq

A. FqrmS

To monitor the participation of Subcontractors and Suppliers on Cook County contracts, the
Contactor must submit monthly payment information by the 15h of each month or as othenrvise
directed by the Contract Compliance Director via the County's Diversity Management System at
https://cookcounty.diversitvcompliance.com The payment information must reflect, from project
start to date, the Contractor's receipt of payments from Cook County and the utilization of and
payments to all subcontractors or suppliers identified in the Utilization Plan. Failure to report
payment information will be a violation of these General Conditions and result in a HOLD placed on
all monies due and that may become due to the Contractor and may cause the Contractor to be
deemed in breach of contract.

B. P{ocedqres

Procedures for monitoring compliance rnay include. but are not limited to, site visits or
telephone audits, consider*tion of r*quests for substitutions, additions, deietions, or change
orders; and review and verification of payments to Subcontractors or $uppliers es docun"lented by
the r"nonthly $tatus Reports of Subcsntractorl$uppliers Payrnents.

1. Sr.rbstitutions, Additions or Deletrons of Subcorrtractors or $uppliers

The Contract*r must seek in writing and obtarn the prior approval of changes tc the original
Utilization Plan on the form provided by the County. The Director of eontract Compliance has
sole authority to appro\re or deny changes or substitutions to the Utllization Plan The
written request must state *pecific re&sons for the proposed addition, dei*tion or
substitution of a $ubcontractor or Supplier" The facts suppor"ting the request must not have
been known nor rea$onably should have been known by th* Contractor and prnposed
Suh,contractor cr $uppiiers prior to the subrnission of the Utilization Plan. The Contracior
must submit documentation to substaniiate its request for a change in the Utilization Plan.
Suctr docurnentation may include, but is not limited to, documentati*n fronr the project
manager or other appropriate County staff assign*d t,f, sverses the project;
corresp*ndence between the Contractor and the $ubcontractor or Supplier; or field notes,
laboratory reports, photographic evidence or other rnaterials. lf a Contractor propsses to
add a DtsE to the Utilization Plan after the Contract has been awarci*d. a sign*d Letter of
lntent rnust be submitted lryith the request

!f a Contractor prsps$*s to substitute. add *r delete a $r":bcontracior or Supplier and *lther
(1) the Project Specific Goai(si were nct met prior to ti:rs action, nr {2} th* FrolectSBecific
Goai{s} may not bo met because of this acti*n. the ilontractor must nrake Gocid Faith
[ff*rt* to meet ihe Project $peciiic Soal{s}. Docurnentation den'lnr:strating Good Farth

Hfforts, as described sbove, n':i.*st be submitted w*h a request for substitution, addition or
deletlon it the Project Specific Goal(s) are not otherwise rnet. The Director will determine
whether Sood Faith Ifforts have been made. lf Good Faith f;ffort* to substitute or add a
DBE have been made and the Contracior has been unsuccessful in substituting with a
DBE to the satisfaction of ihe Director, then the Contractcr may substitute or add a non-
certified firm
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Within 7 days of the Contractor's receipt of a notice t:f int*r:i to irnpose an adverse
substitution, addition or deletion decision, the Contractor rnay fiie a written notice of inter:t to
appeal with the Director" Faih:re to file a tirnely n*tice waives all rights to appeal or protest
the adverse decision

After filing a notice of intent to appea!, a Contractor may file a written appeal of ihe adverse
decision, stating the grounds for appeal, including the reasons that the Contractor believes
the denial of the request to substitute, add or delete $ubcontractors or Suppliers to be
inappropriate. The appeal must be subniitted to the Director within 21 calendar days of
receipt of the notice of intent to impose an adverse decision"

The Director's final decision on the written appeal shall be made after an infornral hearing and
shall be communicated to the Contractor within 'i0 days of the hearing. The Contractor
may appeal the Director's decision to the President of the Cook County Board of
Commissioners within 7 days of the date of receipt of the Director's decision. The
President's determination shall be rendered within 21 days and shall be final.

2. Change0rders

Change orders issued on competitively bid coniracts that do not alter the scopes of work
originally required to perform the Contract shall be undertaken using the $ubcontractors and
Suppliers listed in the Utitization Flan. lf the work involved in a change order rs to be
performed by the Contractor or $ubcontractors or Suppliers already involved in the work.
that fact shall be noted on the change order, a copy o{ which shall be forwarded to the
Director

If a change order requires that the Contractor add a Subcontractor or Supplier to the
project with the result that the Project Specific Goal(s)will not othensise be met, the Contractor
must rnake Good Faith fifforts to meet the Project Specific Goal{s) by adding a DBE so as
to rneet the Project Specific Goal(s). lf G*od Faith Efforts, as described above, to add a
DBE have been made to the satisfaction of the Director, then the Contractor rnay add a
non-certified firrn.

lf a change order involves only deletion *f the arnount of work, a statement t* that effect
shall be noted on the change o,rder, a copy of which shall be {orwarded to the Director and
the Project Specific Goal(s) recalculated"

lf a change order results in the deletion of a scope of work to be p*rfo*ned by a DBE, the
County's Project Manager shall notify in writing ihe Coniractor and the DBE. .The Oirector
shall adjust the Project Specific Goals.

lV Cg]0t!'act Closeout Procedures

After receipt of contract close-out document*, the Sirect*r shall noti{y in writing the User
Department whether the Contractor has paid all uncontested amounls tc Subcontraciors and
Suppliers [istect on the Utilization Plan. and otherwise fuifilled the Contract'$ terms reiated to the l\4SE and
\fd8[ commitments.

lf the Director determines th*t the Contract's terms have been fulfilled, the Project lVlanager may authorize
final payrner:t ancl ck:*e *ut the contract in accq:rdanee with the eounty's procedures.

lf the Dlrector determin*s that the Contract's terms hav* not b*en fulfilled" the Director shall inform tl'ie
Froject [Vlanager and the Cor:tractor inwriting of the r*asons for the determinaiipn, the sanctions
recomn:ended, and the proceduras to appeal the determination. lf the recornrnended sanctt*ns contain
any fine or liquidated damages, the Project Manager shall retain from any payment due, the an'lount of
such sanction during the pendency of an appeal.
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ss.-04 uqu.BArtpEJREQUr REM Et{rs

l n$ufqlrEqReEui f ements of the Contloqlq{

Prior to the effective date of this Contract, the Contractor, at its cost, shall secure and maintain at all
times, unless specified otherwise, until completion of the term of this Contract the insurance specified
below.

Nothing contained in these insurance requirements is to be construed as limiting the extent of the
Contractor's responsibility for payment of damages resulting from its operations under this Contract.

Contractor shall require all Subcontractors to provide the insurance required in this Agreement, or
Contractor may provide the coverages for Subcontractors. All Subcontractors are subject to the same
insurance requirements as Contractor except paragraph (d) Excess Liability.

The Cook County Department of Risk Management maintains the right to modify, delete, alter or
change these requirements.

Coverage!

{a} WorkersCompensationlnsurance

Workers' Corr"lpensation shall be in accordance wtth the laws of the State of lllinois or

any other applicable ju risdiction,

The Workers Cornpensation 6:olicy shall also include the foNlclwing provisions:

U) [mployers' Liabiiity coverege with a lirr^rit of

$1,000,000 each Accident

S1,000,000 each Employee

$1,000,000 Policy Lirnit for *isease

{b} CornrnercialGeneral U,abllllLlpquranqg

The Commereial Seneral l-iability shall be on ai'! occurrence fonrn basis {lS0 Form CS

000L or equivalenti to cover bodily injury, perssnal injury and property damage.

Each occurrence $ 1'ooo'oos

General Aggregate Fer Project $ 2,S00,000

Completed Operations Aggregate $ 2,000,000

The General Liability Policy shall include the following coverages:

(1) Allpremises and operations;
(2) Contractual Liability;
(3) Products/Completed Operations;
(4) Severability of interest/separation of insureds clause

(c) CommercialAutomobileLiabilitvlnsurance

Contractor shall secure Automobile Liability lnsurance for bodily injury and property

damage arising from the Ownership, maintenance or use of owned, hired and non-owned
vehicles with a limit no less than $1,000,000 per accident.

(d) Contractor'sPollutionLiabilitv

Contractor will maintain pollution liability insurance with limits of liability of $1,000,000
each claim.
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(e)

(0

(s)

(a)

The policy will provide coverage for sums the Contractor becomes legally obligated to
pay as loss as a result of claims for bodily injury, property damage or clean-up costs
caused by a pollution incident. Pollution incidents will include the discharge, dispersal,
release or escape of any solid, liquid, gaseous or thermal irritant or contaminant,
including but not limited to smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals,
medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial
matter.

lf the policy is a 'claims made' form or if any coverage under this policy is written as
'claims made', coverage will be maintained for four years after project completion.

Umbrella/Excess Liabilitv I nsurance

ln addition to the coverages above, Contractor shall secure and maintain
umbrella/excess liability insurance with limits not less than the following amounts:

Each Occurrence: $4,000,000

Builder's Risk/lnstallation Floater lnsurance

When Contractor performs any construction activities or repairs or replaces any
equipment or machinery, Contractor shall secure either Builders' Risk lnsurance or
lnstallation Floater lnsurance on an all risk form, including flood and earthquake, for
100% of the completed value of the Work, unless otherwise specified in the Special
Conditions. Such policy shall include as named insured parties the County and all
Subcontractors, as their interests may appear. The Contractor shall be responsible for
payment of the deductible in the event of covered loss.

Propertv lnsurance

Contractor will maintain property insurance covering all property owned by, or in
control of Contractor which is not be incorporated into the Work, including, without
limitation, tools, equipment and materials.

Additional Req uirements

Additional lnsured

The required insurance policies, with the exception of the Workers Compensation shall
name Cook County, its officials, employees and agents as additional insureds with
respect to operations performed The Commercial General Liability policy shall
specifically include ISO Additional lnsured Endorsements CG 2010 and CG 2037 or
equivalents. The products and completed operations coverage (including ISO
Endorsement CG 2037 or equivalent) must be maintained for a period of five years
after final acceptance of the Project.

Contractor's insurance shall be primary and non-contributory with any insurance
maintained by Cook County. Any insurance or self-insurance maintained by Cook
County shall be excess of the Contractor's insurance and shall not contribute with it.

The full policy limits and scope of protection shall apply to Cook County as an
additional insured even if they exceed the minimum insurance limits specified above.

Qualification of lnsurers

All insurance companies providing coverage shall be licensed or approved by the
Department of lnsurance, State of lllinois, and shall have a financial rating no lower
than (A-) Vll as listed in A.M. Best's Key Rating Guide, current edition or interim

(b)
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report. Companies with ratings lower than (A-) Vll will be acceptable only upon written
consent of the Cook County Department of Risk Management. The insurance limits
required herein may be satisfied by a combination of primary, umbrella and/or excess
liability insurance policies.

lnsurance Notices

All policies of insurance which may be required under terms of this Contract shall be
endorsed to provide that the insurance company shall notify the Office of the Chief
Procurement Officer at least 30 days prior to the effective date of any cancellation,
non-renewal or significant modification of such policies. Contractor shall secure
replacement coverage to comply with the stated insurance requirements and provide
new certificates of insurance to the Office of the Chief Procurement Officer.

Prior to the date on which Contractor commences performance of its part of the work,
Contractor shall furnish to the Office of the Chief Procurement Officer certificates of
insurance maintained by Contractor. The receipt of any certificate of insurance does
not constitute agreement by the County that the insurance requirements have been
fully met or that the insurance policies indicated on the certificate of insurance are in
compliance with insurance required above.

ln no event shall any failure of the County to receive certificates of insurance required
hereof or to demand receipt of such Certificates of lnsurance be construed as a wa'ver
of Contracto/s obligations to obtain insurance pursuant to these insurance
requirements.

Waiver of Subroqation Endorsements

All insurance policies must contain a Waiver of Subrogation Endorsement in favor of
Cook County.

SC-05 LIQUIDATED DAMAGES

lf the Contractor fails to Substantially Complete the Work within the Contract Time, the County shall be entitled
to collect liquidated damages as set forth herein.

Liquidated damages in the amount of $1500.00 per calendar day will be assessed against the Contractor starting
on the day after the date on which the Contract Time ends up to and including the Date of Substantial
Completion. lf the Time Schedule provides for the Work to be performed in phases, and if the Contractor is late
with one phase of the Project, the following phase time duration is reduced by the amount of time the Contractor
is late. ln other words, the completion date for each phase of the Work is established by the Contractor and will
not change unless a time extension is granted by the County. Liquidated damages may be assessed against any
pay application if it is determined by the County that, based upon submitted updates to the Time Schedule, the
Work cannot be completed within the Contract Time, and if the Contractor has failed to present a recovery plan
which will assure the County of completion within the Contract Time.

Contractor acknowledges that in the event it fails to substantially complete the Work within the Contract Time,
the County will incur substantial damages due to the inability to utilize the Project, the continued time and effort
of County staff incurred as to the Project, and other damages, and the extent of such damages shall be
incapable or very difficult of accurate measurement. Nonetheless, the parties acknowledge that the amount of
liquidated damages set forth herein represents a good faith estimate on the part of the County as to the actual
potential damages that Cook County would suffer due to a delay in the completion of the Work and such
damages shall not be in substitution for consequential damages due to The Contractor's failure to abide by its
obligation to achieve Substantial Completion on or before the scheduled Date of Substantial Completion. The
amount of liquidated damages calculated hereunder does not include any penalty.

The County shall have the right to recover said liquidated by reducing the amount thereof out of monies due or
that may become due to the Contractor pursuant to this Contract or any other contract Contractor may have
with the County, and if said monies are insufficient to cover said damages, then the Contractor or its surety
shall pay the amount due within fourteen (14) calendar days of the County's demand.

(c)

(d)
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The County's right to recover liquidated damages is in addition to and not a substitute for any right of recovery
for additional cost incurred to complete the Work, should the Contractor fail to do so. Furthermore, the
County's right to recover liquidated damages shall not be a substitute for or bar the recovery from the
Contractor of any actual out of pocket expenses incurred due to the failure of the Contractor to substantially
complete the Work within the Contract Time, including any additional compensation the County may be
obligated to pay the Architect, the Program Manager, or any other contractor for work on the Project
occasioned by the Contractor's delay. Nothing contained in this SC-30 shall be construed as limiting the right
of the County to recover from the Contractor any and all amounts due or to become due and any and all costs
due to any default of Contractor in any other respect includlng, but not limited to defective workmanship or
materials. The rights and remedies of Cook County herein provided are exclusive only as to money damages
for delay, and are in addition to any other rights and remedies provided under this Contract or by operation of
law.

sc-06 LEED RECIUTREMENT$ ISOT APPLICAELEI

Work under this Contract shall conform with the criteria to achieve basic certilication as a minimum, and use
its best efforts to achieve the "$ilver" certification with the LEED {Leadership in Energy and Environmental
Design) Rating $ystem Version 2.0/?.1, orthe most recent version, Adn'rinistered bythe U.$" Green Building
Council, and as required by the Technical Specifications.

sc-07 sEcuRlTY REoUIREMENTS 
l

Contractor will be required to fulfill, arrd to cause its subcontractors to furlfilt. applicable security requirements of
County" These include providing identification cards for all employees working on the Froject site, providing the
County with photocopies of all such identification cards, social security numbers, and similar,requirements.
Contractor will indenrnify, defend and hold the County harrylless from any action arising out of the retrease of
such information related to security requlrernents and background checks"

Contractor must perform criminal baokground ehecks at Contractor's cost, *f al! employees of Contractor and
any subcontractors who will h* present at th* Fr*ject site. Results of such background checks rnust be
provided to the Pro.iect Eirector. and no ernployee io whom the County has an objection will be assigned to ihe
Project.

The Contractor must also refer to GR-3 - Req*irements for Work st the Cook County Department of
Corrections.

SS".CI8 -El 
RoQSU\Iul AN D cQLlgtr R u cr lo N M 4 NAF E R s

Both"PrograrnandConstructlonManager"isnotapplicableforthispro.lect. Anyreferencetothe Programor
Construction Manager in the body of the documents shall be construed as a reference to the County or
Architect. l-lowever, should the County .elect to employ either rnanagers, the County shall notify the
Contractor.

END OF SECTION
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CERTIFICATE OF LIAB]LITY I}ISURANCE

NUfBERT

rXS CENNRCITE 
'S 

ISSUED AS A HATTER OF INFORUATIO}I ONLY AND OONFERS I{O RIGHTS UPO]I THE CERTIFIGATE HOLDER THIS

CERTIFICA'E DOES iTOT EFFIRIIATIYELY OR I'IEGATTVELY AIIEXD, EXTEND OR ALTER THE GOVERACE A:FORDED BY THE POLIGIES

BELOW. mrs CERTTFTCATE OF IIiSURAilCE DOES NOT COIAnTUTE A OONTRACT BETYTEEN THE ISSUI]{G IIISURER(SI, AUTHoRIZEO
REPRESENTATWE OR PRODUCER, AND THE GERTIFICATE HOLDETL

IMPORTAIIT: f thc cortltlcate notder b an ADDITIOIAL lllgURED, the policy{lee} must be endo]sed. lf SUBROGATIOil lS WAn ED, su}ject to
fte erms and condhlong of the potkiy, certain policie mE, rsqul.u an Bndo]tomor: A stabrnent or this cofificalo does nd conhr dgltt8 to the
cetd0cate holder ln lbu of such

PROOI'GER

TRANSGLOBE INSURANCE AGENCY INC.

P.O.BOX 47205

cHrcAGo, rL. E@47
VISIT US AT WVVW.TGIINSURE.COM

,rtoy 7733848654

POLTCYDOC@TGIINSURE-COM

ItSt iED

THE BOWA GROUP INC.
7O5O S. STONEY ISLAND AVE
CHICAGO tL 60649

THIS IS TO CERTIFY THAT THE POTICIES OF TNSUMNCE USTED HAVE BEEN ISSUED TO THE INSURED ltlAMED ABOVE FOR THE POL'CY PER]OD
INDICATED. NOTWTHSTANDING ANY REQUIFEMENT, TERII OR CONDMON OF AT.IY CONTRACT OR OTHER DOCUMENT wtTH RESPECT TO WHICH 

'HISCERTIFICATE I'IAY BE ISSUED OR MAY PERTNN, TllE INSURAI.ICE AFFORDED BY THE PoLlclES DESCRIBED HEREll.l lS SUBJECT TO ALL THE TERilS,
E'(CLUSIONS AND CONDITIONS OF SUGH POLICIES. LIMITS SHOVI'T.I MAY HAVE BEEN REDUCED BY PAID CIAIMS.

COUMERCIAL GENERAL UABILITY

cLAus-nAo€ Fl o"**

POLBTt,a tiihn I lLoc
AIJTOMELE I.JABLITY

ALLOVNED Y I SCHEDULED
AJTOS ^ lA[nOS

:--l NoNovvtED
HTREDAUTOS L..l Alnc

BODILY INJURY (Ps poGon)

BODILY ll*JURY (P!r acddont)

urBRElI-ALtAB x
EXCESSLIAB

XNXERII @f,PENSA]]qN
I'O EIPLOYERS'LIAEUIY

5t13mfi

a0't2017

EACH POLLUTION CONDITION 2,OOO,OOO

POLICY AC'GREGATE LIMIY 4,00,000
l.MO.OSO EACH CIAIM/AGGREGATE

DEECRFTITX OF @ERAnONA, IOCArl()lllI , VEldCLGr$ (Att ah ICOED lot, Arfililiqr.l RaE tt &lledulg I mo{i sp.c6 b nqlitro

GENEML CONTRACTORAND CONSTRUCTION MANAGER OFFICER EXCLUDED: AUGUSTINE SALAMI.
Cook Oounty, aE oficials, employ€es and agents as additional insureds withrespect to ope.ations performed"

insurance i$ primary and non€ntribubry

CERTIFICAIE }IOLDER floN

Office of the Chief Prsarement Ofiicor
118 N. Clark Street, Room 1018
Chicago, lt 6ffi02

SHOUU) AiIY OF TH= ASo\'E DESCRIEED FOUqES BE CAIICELLED BEFORE
rHE EXPlRATlOltl DATE THEREtr, ilOnCE wlLL BE DEUI,ERED lX
AOCORDANCE WM{ THE POUCY PR(n'I8IO!IS.

^*HflEuS h--f,"
@ AooRD C€RpORATION. All rlohts rE6n ed,

ACORD25{2310105} The AOORD name and logo are registercd ma*s of ACORD
rlghts



Subject

GR-1

GR.2

GR-3

!NDEX

GENERAL REOUIREMENTS

Time Schedule Format

Cook County Green Construction Ordinance

Requirements for Work at the Cook County Dept. of Corrections

Paoe

GR-1

GR-2

GR-6

GR



GR.l . TIME SCHEDULE FORMAT
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GR.2 ARTICLE ]X. GREEN CONSTRUCTION

Sec. 30-950. Board of Commissioners findings.

(a) Diesel exhaust particle pollution poses a clear and present health risk to the people of Cook County. The
United States Environmental Protection Agency has classified diesel exhaust as a likely human carcinogen, and
has identified diesel particulate matter and diesel exhaust organic gases as toxic air pollutants. Diesel exhaust is
also a prime contributor to airborne fine particle pollution that is linked to premature death and other serious
cardiovascular and pulmonary problems such as heart attacks, abnormal heart rhythms, atherosclerosis, stroke,
asthma attacks, permanent respiratory damage and retardation of lung growth in children.

(b) Cook County is a US EPA designated non-attainment area for fine particulate matter pollution.

(c) The health impacts from diesel emissions particularly affect children, the elderly, and people with
weakened immune systems.

(d) Particularly high concentrations of diesel emissions often occur in heavily traveled transportation
corridors, intermodal yards, bus depots, and construction sites; these diesel "hot spots" often are found in
densely populated, urban areas, disproportionately impacting ethnic minorities and people of lower economic
status.

(e) Diesel engine crankcases also are a source of emissions that can seep into the cabin and expose
vehicle drivers and passengers to harmful diesel emissions.

(0 Diesel exhaust also contains black carbon emissions, which contribute to global climate change.

(S) Reduction of diesel emissions can help address these human health and environmental problems.

(h) The United States Environmental Protection Agency has enacted requirements over the past few years
requiring the substantial reduction of emissions from new diesel engines in both heavy-duty highway vehicles
and land-based non-road equipment. However, these regulations do not apply to any of the over 1'l million
existing diesel engines in the United States, most of which emit substantially more pollution and often remain in
service for 10 to 30 years, depending on the type of engine and equipment.

(i) Practical, cost-effective measures to substantially reduce diesel particulate emissions are available
today, and can be applied to many existing diesel engines. The same technology that limits diesel pollution from
new diesel engines can be retrofitted onto existing engines or applied in new replacement engines to reduce
diesel emissions by 85% or better.

0 Therefore, the purpose of this ordinance is to minimize the public health risks from exposure to diesel
particulate emissions as expeditiously as practicable.

Sec.30-951. Definitions.

CARB means the California Air Resources Board.

County as used in this chapter (with the exception of the use of the words lo describe or identify the Government
or Board of Commissioners thereof), means all of the territory in the County exclusive of the City of Chlcago.

Department means the Cook County Depa(ment of Environmental Control.

F/eef means one or more diesel vehicles or mobile or stationary diesel engines owned or operated by the same
person or group of related persons.

Heavy duty diesel vehicle means a motor vehicle with a gross vehicle weight rating of at least 8,500 pounds that
is powered by a diesel engine.

Level 1 Control means a Verified Diesel Emission Control Device that achieves a pa(iculate matter (PM)
emission reduction of 25% or more from uncontrolled engine emission levels.

Level 2 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 50% or more from uncontrolled engine emission levels

Level 3 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 85% or more from uncontrolled engine emission levels, or that reduces emissions to less
than or equal to 0.01 grams of PM per brake horsepower-hour. Level 3 Control includes repowering or replacing
the existing diesel engine with an engine meeting USEPA's 2007 Heavy-duty Highway Diesel Standards (66
Fed. Reg. 5002), or in the case of a nonroad engine, an engine meeting the USEPA's Tier 4 Nonroad Diesel
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Standards (69 Fed. Reg. 38958); Level 3 Control also includes new diesel engines meeting said emissions
standards.

Motor vehicle means any self-propelled vehicle designed for transporting persons or property on a street or
highway, including an on-road diesel vehicle.

Nonroad engine means an internal combustion engine (including the fuel system) that is not used in a motor
vehicle or a vehicle used solely for competition, or that is not a stationary source, except that this term shall apply
to internal combustion engines used to power generators, compressors or similar equipment used in any
construction program or project.

Nonroad vehicle means a vehicle or equipment that is powered by a nonroad engine, fifty horsepower and
greater, and that is not a motor vehicle or a vehicle used solely for competition, which shall include, but not be
limited to, excavators, backhoes, cranes, compressors, generators, bulldozers and similar equipment; nonroad
vehicles do not include locomotives or marine vessels.

Pime Contracfor means any person or business entity that enters into a public works contract with Cook County.

Pubtic works contract means a contract, budgeted at $2,000,000 or more, with a County agency for a
construction program or project bid by Cook County involving the construction, demolition, restoration,
rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park or
bridge; a contract with a County agency for the preparation for any construction program or project involving the
construction, demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure,
tunnel, excavation, roadway, park or bridge; or a contract with a County agency for any final work involved in the
completion of any construction program or project involving the construction, demolition, restoration,
rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park or
bridge.

Stationary generators means a non-mobile machine that uses diesel fuel to produce electrical energy.

Subcontractor means any person or business entity that enters into a contract with a Prime Contractor as defined
herein to perform work on a public works contract with Cook County.

Ultra low sulfur dieselfuel means dlesel fuel that has a sulfur content of no more than fifteen parts per million.

US EPA means the United States Environmental Protection Agency.

Veified diesel emission control device means:

(a) an emission control device or strategy that has been verified to achieve a specified diesel PM reduction
by USEPA or CARB, or

(b) replacement or repowering with an engine that is certified to specific PM emissions performance by
USEPA or CARB.

Sec.30-952. Emissionreduction.

(a) lmmediately after the effective date of this ordinance, any solicitation for a public works contract and any
contract entered into as a result of such solicitation shall include a specification that all contractors in the
performance of such contract shall use Ultra Low Sulfur Diesel fuel for diesel motor vehicles, non-road vehicles,
and stationary generators used in the performance of the contract.

(b) Beginning January 1, 2014, for Prime Contractors, and beginning January 1, 2016 for Subcontractors,
any solicitation for a public works contract and any contract entered into as a result of such solicitation shall
initude a specification that a Prime Contractor and all Subcontractors in the performance of such contract shall
not operate any heavy-duty diesel vehicle in the performance of a public works contract unless that vehicle has
installed Level 3 Controls and unless such controls are properly maintained and operating (as provided by
regulations promulgated pursuant to this act). Except that, upon provision by the Prime Contractor or
Subcontractors to the agency of appropriate and sufficient documentary evidence:

(1) Subsection (b) shall not apply to any heavy-duty diesel vehicle on the construction site working
three days or less over the life of the project.

(2) Subsection (b) shall not apply to any heavy-duty diesel vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 3 Controls, in
which case such fleet owner or operator shall install Level 2 Controls that are available and
appropriate for such vehicle as determined by the Department. lf the Department makes a
written finding that any such vehicle cannot be retrofit with Level 2 controls, said vehicle shall be
retrofit with Level 1 Controls that are available and appropriate for such vehicle as determined
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by the Department

(3) Any heavy-duty diesel vehicle that has operational Level 2 Controls installed prior to the
effective date of this act shall have an additional one year to meet the requirements of
Subsection (b).

(c) Within two years after the effective date of this ordinance, any solicitation for a public works contract and
any contract entered into as a result of such solicitation shall include a specification that all contractors in the
performance of such contract shall not operate any diesel non-road vehicle in the performance of a public works
contract unless that vehicle has installed Level 2 Controls and unless such controls are properly maintained and
operating (as provided by regulations promulgated pursuant to this act). Except that, upon provision by the
contractor to the agency of appropriate and sufficient documentary evidence:

(1) Subsection (c) shall not apply to any diesel non-road vehicle on the construction site working
three days or less over the life of the project.

Q) Subsection (c) shall not apply to any diesel non-road vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 2 Controls, in
which case such fleet owner or operator shall install Level 1 Controls that are available and
appropriate for such vehicle as determined by the Department.

(3) Any diesel non-road vehicle that has operational Level '1 Controls installed prior to the effective
date of this act shall have an additional one year to meet the requirements of Subsection (c).

(d) Beginning January 1, 2014, for Prime Contractors, and beginning January 1, 2016 for Subcontractors,
any solicitation for a public works contract and any contract entered into as a result of such solicitation shall
include a specification that a Prime Contractor and all Subcontractors in the performance of such contract shall
not operate any diesel non-road vehicle in the performance of a public works contract unless that vehicle has
installed Level 3 Controls and unless such controls are properly maintained and operating (as provided by
regulations promulgated pursuant to this act). Except that, upon provision by the Prime Contractor or
Subcontractors to the agency of appropriate and sufficient documentary evidence:

(1) Subsection (d) shall not apply to any diesel non-road vehicle on the construction site working
three days or less over the life of the project.

(2) Subsection (d) shall not apply to any diesel non-road vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 3 Controls, in
which case such fleet owner or operator shall install Level 2 Controls that are available and
appropriate for such vehicle as determined by the Department.

(3) Any diesel non-road vehicle that has operational Level 2 Controls installed prior to the effective
date of this act shall have an additional one year to meet the requirements of Subsection (d).

Sec.30-9.53. Costs.

All costs associated with meeting these requirements are incidental to the overall contract. No additional time or
monies will be granted to the Prime Coniractor for compliance with these requirements and any associated
regulations.

Sec.30-954. Compliance.

(a) Thirty days before beginning work, the Prime Contractor shall submit to the Department for approval a
list of all heavy-duty diesel vehicles, non-road vehicles, and stationary generators to be used on the project. The
list shall include the following:

(1) Prime Contractor and Subcontractor name and address, plus contact person responsible for the
vehicles or equipment

(2) Equipment type, manufacturer, engine model year, engine certification (Tier rating), ECM
calibration, horsepower, plate, serial number, and expected fuel usage and/or hours of
operation.

(3) For the pollution control technology installed: technology type, serial number, make, model,
manufactu rer, EPA/CARB verification nu mber/level, and i nstal lation date.
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(b) lf the Prime Contractor subsequently needs to bring on site equipment not on the list, the Prime
Contractor shall submit the request in writing for prior approval. Additional equipment shall comply with all
contract conditions.

(c) During periods of inactivity, idling of diesel on-road motor vehicles and non-road vehicles shall be
minimized and shall not exceed the time allowed under state and local laws.

(d) Any public works contract shall provide for enforcement of the contract provisions required by Sections
30-952 and 30-955 and penalties for noncompliance of such provisions.

Sec. 30-955. Enforcement.

(a) Any solicitation for a public works contract subject to the provisions of this section and any contract
entered into as a result of such solicitation shall include provisions authorizing independent monitoring and
inspection of the Prime Contractor and Subcontractor's compliance with the requirements of this section and
requiring that the Prime Contractor and Subcontractor comply with this section. The Prime Contractor shall be
liable for a fee of $200 for the review of Prime Contractor and Subcontractor's compliance with the provisions of
this section, and the County may withhold and deduct the fee from monies otherwise due the Prime Contractor.

(b) All vehicles and equipment to which these requirements are applicable will be subject to random
inspections to ensure full compliance with these requirements. lf any equipment is found to be non-compliant, the
Prime Contractor, Subcontractor or Supplier must remove or retrofit this equipment or vehicle within 24 hours or
be subject to liquidated damages pursuant to subdivision (c) of this section until that piece of equipment or
vehicle is removed from Project.

(c) ln the event of a violation of any provision of this section, excepl as provided in subdivision (d) of this
section, liquidated damages shall be assessed against the Prime Contractor in the amount of $5,000 for each
violation (with each piece of noncomplying equipment and each day of noncompliance being a separate
violation, not to exceed a total of $50,000 for any one piece of equipment). Said liquidated damages are not
imposed as a penalty but as an estimate of the damages that the County will sustain from delay in completion of
the work, as well as resultant damages to public health of its citizens, which damages by their nature are not
capable of precise proof. The County may withhold and deduct from monies otherwise due the Prime Contractor
the amount of liquidated damages due the County.

(d) No Prime Contractor or Subcontractor shall make a false statement or claim with respect to any matter
material to compliance with the provisions of this section to the County. Any Prime Contractor or Subcontractor
making such a false statement shall pay the County up to $10,000 for each such statement as liquidated
damages pursuant to the provisions of subdivision (c) of this section.

(e) Fees and liquidated damages paid to the County under this section shall be placed in the Cook County
Environmental Management Fund.
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REQIJIREMENTS FOR WORK AT THE COOK COUNTY DEPARTMENT OF CORRECTIONS

I. SUMMARY

The Cook County Department of Corrections (DOC) is a detention facility. It includes high-security
and low security detention buildings. This Exhibit specifies minimum security and life safety
requirements for Work being performed at the Cook County Department of Corrections (DOC) by
General Contractors. The County reseryes the right to revise these requirements at any time. The
classification of a situation as an emergency is the prerogative of the DOC administration.

Note: The term General Contractor as used in this Exhibit shall mean the General Contractor for the
Worh its employees, its subcontractors and their employees, suppliers and all others retained by the
General Contractor for this Work.

II. POLICY

A. COMPLIANCE WITH REGULATIONS AND PROCEDURES

1. The General Contractor shall comply with all requirements specified in this section and any
other security regulations and procedures implemented by the DOC for any Work to be

performed at the DOC.

2. If requirements in this Exhibit come into conflict with any other security and life safety
requirements specified in the Contract Documents, the strictest of requirements shall apply at

the County's option.

3. The General Contractor shall attend any security and life safety seminars required by the DOC
prior to working on site.

4. Emergency shutdowns, transports of detainees, security breaches and other DOC security
operations take precedence over all work.

5. The General Contractor shall immediately comply with any directive issued by the DOC in an

emergency situation.

B. NONCOMPLIANCE

i. Failure of the General Contractor to comply with any of the requirements set forth in this
Exhibit is immediate grounds for removal and denial of future access to the job site.

2. Violators will be subject to arrest and prosecution for any violation of applicable Sections of the
Illinois State Penal Law, and the Rules and Regulation of the Department of Corrections.

3. The County reserves the right to impose such contract sanctions as may be determined
appropriate, including, but not limited to withholding of payments to the General Contractor
until compliance is achieved; andlor cancellation, termination, or suspension of the Contract, in
whole or in part is implemented.

4. The costs of sanctions and / or other remedies imposed by the County shall be the responsibility
of the General Contractor.

III. SECURITY

A. CONSTRUCTION, TOOL & EQUIPMENT PROGRAMS

1. At least three weeks prior to commencing work on the DOC campus, the General Contractor
shall submit:

a. A written program delineating its work logistics for review for approval by the County.
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REOUIREMENTS FOR WORK AT THE COOK COUNTY DEPARTMENT OF CORRECTIONS

b. A written program defining a control program to be monitored by the General Contractor
for tools. supplies, materials, and equipment brought onto the DOC Campus.

c. A written list of medical supplies and equipment that the Contractor will obtain on site per

OSHA guidelines.

2. The General Contractor shall modify its programs as required by the County to conform to
security and life safety requirements of the DOC.

3. Addifional requirements for tools

B. CONSTRUCTION BARRIERS

1. The Contractor shall provide construction barriers around any Work area accessible to
detainees.

a. Construction barriers exposed to the weather may be chain-link fencing. Fencing shall be

heavy welded wire mesh and secured to avoid unauthorized access or toppling. The
Contractor shall provide razor wire at the top if require by the DOC.

b. Construction barriers inside shall be either chain-link fencing or solid plywood (l" thick
minimum) supported with two by fours and secured with detention grade screws / bolts. The
plywood shall be fire rated and painted dark grey. The interior barriers shall be secured to
avoid unauthorized access or toppling. The Contractor shall provide razor wire at the top if
require by the DOC.

2. The Contractor shall provide a shop drawing(s) showing all types of construction barriers to be

used and details for the review for approval ofthe County.

3. The General Contractor shall provide detention grade locks for the construction barriers and

shall provide the County with an extra key for the locks in the event of an emergency.

C. PROHIBITIONS

1. The General Contractor shall not wear khaki or blue colored clothing on the Cook County Jail
complex grounds.

2. The General Contractor shall not contact, speak with, give to or trade anything with detainees
(inmates).

3. The General Contractor shall not take-off, or bring into the DOC, any article for any detainee.

4. The General Contractor shall not to take any spices or alcohols into the DOC at any time or give
or sell any spices or alcohol to detainees.

5. The General Contractor shall not take any drugs or medicines on or off the DOC or give sell any
drugs or medicines to detainees

6. The General Contractor shall not bring any canteen, or food service, inside the Security
perimeter ofthe DOC campus.

7. The General Contractor shall not remove any materials, equipment, etc., from the DOC Campus
without permission.

8. The General Contractor's supervisor(s) shall sign their name on a form "Authorization to take
DOC material off DOC Campus"; to certiff that the property being taken from the Campus is
their property only, and not the County's. When partial deliveries are made to the Contractor on
Campus, the Supervisor shall arange for an inventory of articles to remain on the delivery
vehicle to clear the remainder of the load leaving the site.
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REOUIREMENTS FOR WORK AT THE COOK COUNTY DEPARTMENT OF CORRECTIONS

D. INSPECTIONS AND SEARCHES

1. The General Contractor shall be subject to inspection and searches by the Department of
Corrections personnel. The County is not obligated to give advance notice to the General
Contractor for inspections and searches.

2. The General Contractor shall present all tools and equipment brought onto the site for
inspection immediately upon request.

3. The General Contractor will cooperate in having the tools inventoried, and accounted for upon

entering and leaving the site.

IV. VEHICLES, PARKING, MOTORIZED CONSTRUCTION EQUIPMENT

A. PARKING: VEHICLES, TRAILERS, STORAGE CONTAINERS

1. All traffic control is subject to Owner approval

2. The General Contractor shall not obstruct any drive or other means of vehicular entry or exiting
at the DOC.

3. The General Contractor shall park only in paved parking lots and parking garages designated by
the County.

4. The General Contractor shall not park vehicles on any unpaved surface.

5. The Contractor shall pay for any offsite parking required due to lack of space.

6. .The Contractor shall place trailers and storage containers and construction equipment only in
areas designated by the Owner.

7. The Contractor shall provide its own fencing and security for all trailers and storage containers
and construction equipment. Owner will not be responsible for damaged, lost, or stolen trailers
and storage containers and construction equipment or contents thereof.

B. MOTORIZED VEHICLES CONSTRUCTION EQUIPMENT

l. The General Contractor shall not under any circumstance, for any period of time, leave any
vehicle or motorized piece of equipment unattended with engine or motor running or with
ignition key in place.

2. The Contractor shall keep all vehicles, trailers, storage containers, and other equipment locked at

all times when parked and unattended on Owner's premises. Owner will not be responsible for
damaged, lost, or stolen vehicles or contents thereof.

V. TRANSPORTATION AND DELIVERIES TO THE JOB SITE

A. CHECKPOINTS

1 . A Checkpoint(s) for entry and exiting of the General Contractor, its equipment, deliveries and

transportation of employees to and from the job site will be designated by the DOC.

2. Checkpoint(s) shall be at the sole discretion of the DOC.

B. DELIVERIES

1. In general deliveries can be made during the hours of 7:00 a.m. and 2:30 p.m. with
advance notice to the DOC. The County reserves the right to change these times.

2. All deliveries of materials shall be through a checkpoint(s) designated by the DOC. The

Contractors Superintendent shall clear by telephone or by messenger, all deliveries of materials

through the assigned checkpoinl.
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REOUIREMENTS FOR WORK AT THE COOK COUNTY DEPARTMENT OF CORRECTIONS

3. For truck drivers, suppliers and other delivery people who do not have a permanent employee
identification card the General Contractors Superintendent shall be present to vouch for such
individuals. The County may perform any security and ID checks it deems appropriate.

4. After the individuals have been approved for entry, temporary badges and passes will be issued

at the assigned checkpoint for individuals who do not have a permanent identification card.
These temporary badges shall be surrendered at the checkpoint as individuals leave the DOC
Campus.

IL WORK AREA ACCESS/CONDITIONS

A. WORK AREA ACCESS

1. The General Contractor shall not to have access to any building; any area of a building; any
tunnel or exterior space that has not been approved in advance by the DOC.

2. The General Contractor shall remain within the assigned limits of any work site throughout the
work day.

3. The General Contractor shall, if requested by the DOC, assemble at the end of the work day to
be escorted from the work site.

4. The General Contractor shall provide portable sanitation facilities within the security limits.

B. COMMUNICATION

1. The General Contractor and the County shall provide each other with emergency contact
numbers.

2. The Contractor shall provide a Superintendent on-site at all times during the course of the
Work, equipped with a cellular phone.

C. CONDITIONS

1. The General Contractor shall keep waste material and containers within secured staging areas.

AII debris, waste, etc., is to be cleaned up entirely at the end of each working day and deposited
in containers within the security area.

2. The General Contractor shall maintain the work site clear of debris caused by the performance
of its work and provide enough secured dumpsters to avoid accumulation of debris on the
ground, floors, or other surfaces ofthe facility.

3. The General Contractor shall not allow debris to accumulate such that it causes obstruction to
vehicle and pedestrian traffic, emergency entrances, exits, and traffic lanes, or causes potential
safety issues.

4. The General Contractor shall provide its own dumpsters and service for the removal of debris.
The General Contractor shall not use the dumpsters at the facilities.

VI. IDENTIFICATION BADGES

A. GENERAL REQUIREMENTS

1. The General Contractor shall display ID badges at all times they are on the DOC Campus.

2. The General Contractor shall coordinate with the County to obtain ID badges for all their
workers. The General Contractor shall designate one individual to administer and coordinate the
ID requirements. No subcontractor, supplier, or other employee of the General Contractor may
contact the County to obtain an lD or security clearance.
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REQUIREMENTS FOR WORK AT THE COOK COUNTY DEPARTMENT OF CORRECTIONS

3. The costs for all time, coordination and materials related to the ID requirements, is the

responsibility of the General Contractor. No time extension will be provided to the General

Contractor for failure to coordinate and secure access and lDs in a timely manner.

4. The General Contractor shall compile a list of workers who will require ID badges for the
project.

5. The General Contractor shall furnish each worker with an identification card in addition to any

identification badge that will be provided by the County. The General Contractors identification
cards shall be at least two and one half inches high by one and one half inches wide, laminated
with an alligator clip. It shall contain a) General Contractors name; b) identification number; c)

a recognizable (passport size) photograph of the employee; c) employee's name.

6. The General Contractor shall compile a list of workers who will require ID badges for the
project. The General Contractor shall have each individual fill out request and disclosure forms
(to be provided by the County) and provide the following information for each individual to
include but not be limited to: a) full name; b) current address and telephone number; c) copy of
up-to-date driver's license, d) two color photos measuring one and one-quarter inches high by
one inch wide.

7 . The General Contractor shall immediately report the loss of any identification badge while on or

off the DOC property to the designated representative at the DOC. The duf officer in charge

will record this information.

8. The General Contractor shall immediately report any worker who is removed from the job site

or whose employment is terminated before the close of a work day to the designated

representative at the DOC and sunender the ID badge for that employee.

B. HIGH SECURITY AREA ID REQUIREMENTS

1. The requirements in this section are in addition to all other requirements specified in this Exhibit.

2. The Contractor shall maintain an accurate listing of each and every employee working on the site.

This listing is to be updated in the form of a typed report on a daily basis and shall be submitted to'
the Department of Corrections by 2:00 p.m. each day. Employees no longer on the job site shall be

removed from this list. Information included on the list shall include: a) name, b) trade, c)
badge number, d) home address, e) social security number; and f) driver's license number. The

Contractor shall provide copies of the list immediately upon request to the Office of Capital
Planning and Policy.

3. The General Contractor with authorized business in a high security area shall report with all of its
workers at the designated checkpoint for identification and approval to access the site. The

General Contractor will be escorted to the site.

4. Workers will surrender their driver's license or other approved form of ID to the duty officer in
charge at the checkpoint and their DOC Construction ID badge will be issued. The DOC
Construction ID badge will be displayed at all times. Personal identification shall be produced

upon demand of DOC personnel assigned to various checkpoints, as well as security patrols.

5. Security clearances for new workers being added to the General Contractor's work force shall be

arranged for by the General Contractor at least 48 hours in advance ofa new workers start date.
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VII. TOOLS
A. GENERAL REQUIREMENTS

The purpose of this requirement is to maintain the security and safety of the General
Contractor, detainees, County employees and facility users by preventing tools and
equipment from falling into unauthorized hands. The Contractor shall strictly adhere to all
requirements concerning tools and their usage as implemented by the DOC. Uncovered
Situations

Instructions, procedures and regulations as set forth in this policy and procedure are not totally
encompassing of all situations that may arise. ln questionable situations concerning tools, the
Assistant Director of Security shall be contacted immediately for instructions and clarification.

B. DEFINITIONS

1. As used in this Exhibit, the following definitions shall apply:

a. Restricted Tools. Class A are defined to be tools that can be used by detainees
(inmates) in effecting an escape, causing death, a serious injuries or in any
manner incompatible with their confinement. The tools noted as follows are

typical examples of Class A tools. They include but are not limited to" Crow
Bars, Bolt Cutters, Drills, Files, Saws, Screwdrivers, Hammers, etc.

b. Less Restricted Tools. Class B are defined to be tools not listed as Class A
tools and approved by the Chief of Security as Class B tools.

C. TOOL INVENTORY CONTROL & AUDITS

1. The General Contractor is responsible for enforcing tool control policies and shall
designate an individual (Too1 Coordinator) to coordinate the tool control policy on its
behalf. The designated individual shall be responsible for the making and auditing of
tool inventories, and overall tool accountability and use on the work site.

2. Tool Inventory Lists: The Tool Coordinator shall prepare and maintain a master
inventory list oftools for each area in which tools are stored and/or used. The tool
inventory lists shall be typewritten, signed by the Tool Coordinator and posted in the
General Contractors Offrce with a copy provided to the Chief of Security.

3. Tool inventories shall be checked on a daily basis, filed and readily available for
review for daily tool accountability by the DOC. The updated tool inventory shall be

submitted to the Chief of Security once a week. The Chief of Security may implement
a tool audit at any time. The General Contractor shall cooperate with all tool audits
conducted by the DOC.

D. STORAGE OF TOOLS & LOSS OF TOOLS

1. STORAGE: The General Contractor shall obtain approval from the County for tool
storage methods for tools to be stored on the work site. All tools shall be kept secure

and out of the reach of detainees at all times.

2. LOST TOOLS: The General Contractor shall immediately report any tools that are

lost on the work site to the Chief of Security by telephone or other expedient means

and shall follow all directives issued by the Chief of Security as relates to the tool loss

and fully cooperate with any investigations.
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E. FLAMMABLE, POISONOUS, HAZARDOUS MATERIALS

1. The General Conlractor shall maintain an inventory of all flammable, hazardous,
poisonous and toxic materials used in the Work. Examples include but are not limited
to: acids, glues, insecticides, gasoline, and diesel fuel. These items may not be stored in
any of the work areas. Any questions regarding the use and/or storage of flammable or
toxic material shall be addressed to the Assistant Director of Security.
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BID DEPOSIT FORM

AS REQUIRED BY INSTRUCTION TO BIDDER OF/AND IN
CONJUNCTION WTH THE BID HEREWITH SUBMITTED

TO: County of Cook

BID FOR:

BID DOCUMENT NUMBER: BID OPENING DATE:

We deposit (subject to all conditions of said proposal) the following described deposit check:

O Cashie/s Check ( ) Bank Draft ( ) Other

Drawn on of:
BANK CIry STATE

Draft or Check Number:

Amount:$

Dated:

Submitted by
BIDDER'S NAME

STREETADDRESS

CITY STATE ZIP CODE

DO NOT WRITE IN THE SPACES BELOW

The Above Described Deposit Check is:

1 ( ) HELD:

2. ( ) MATLED:

3.( ) DELTVEREDTO

4.( ) BONDSUBSTTTUTED

DATE:

DATE:

DATE:

DATE:

DATE:5. ( ) BOND MATLED TO:
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Bond No. 106209692

PERFORMANCE AND PAYMENT BOND TO THE COUNTY OF COOK

Know All Men by These Presents, That we, The Bowa Group, lnc.

as principal, Travelers Casualty and Surety Company of America

firmly bound unto The County of Cook in the penalsum of

Eight Hundred Fifiy Four Thousand Eight Hundred Eighty Eight and No/B6ltars (g

as surety, are held and

854,888.00

lawful money of the United States of America, for the payment of vtrhich sum of money well and huly to be

made, we bind ourselves, our respec'tive heirs, executors, administrators, successors and assigns, firmly,

by these presents.

Signed sealed, and delivered ftis 1st day of March 20-!-g_.

THE CONDaTION OF THE ABOVE OBLIGATION lS SUCH, thatvuhereas, the above bounden

principalentered into a certain contactwith The Gounty of Cook, Bearing date the 1st

day of March zojn , tor New Children Advocacy Rooms #1555-14935

It is hereby expressly understood and agreed, and made a condition hereof, ftat any judgement
rendered in favor of any petson not a party to said contact against The County of Cook in any suit arising out
of said contact or its performance, when reasonable notice of tre pendency of such suit shall have been
given to said principal and to said surety, shall be conclusive against said principal and said surety as to both
liabillty and amount.

ln lMtress l/Wrereot said parties hereto have caused this bond to be executed and delivered at
Chicago, lllinois, all on the day and year first above wriften.

Travelers Casualty and Company of America
SURETY

31 194

NAIC#

C*{By:.
SUI
(A1
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ACKNOVI'LEDGMENT BY SURETY

STATE OF lllinois

)ssCormty of Cook

Onthis 1st day of March 2016 , before me personally

appeared Arny E. Callahan , knownto, me to be the Atomey-in-Fact of
Travelers Casualty and Surety Company of America

, the corporation

that executd &e within inskument, and acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have herermto set my hand and affixed my official seal, at my office in the aforesaid County, the day and
year in this certificate fust above written.

0FFlClAl' sEAt

T!trdOTI.IY CS'tLAHA$I

i\l 0'i i';{Y |ll8 :..i i.l, li IATE 0F i i' I i"i' :.

Notarv Public in

s-o230/GE 10n9S
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TRAVELERSJ-
PG\\' ER. OF,^:TTOR.NEY

Farmington Casuatrty Cornpan3,
Fidelity and Gnraranty nnsurance Conrpany
Fidelity and Guaranty Xnsunance Underwritens, Xnc.
St. FauI Fire and Marine nnsurance Cornpamy
St. FauI Guardian llnsurance Cornpany

St. Fau[ iMencury Insurance Company
T\"avelers Casualty and Surety Company
T\.avelers Casualty and Surety Cornpany of, America
Llnited States Fidelity and Guar.anty Cormpany

.A,ttorney-In Fact No. 226116 cerrincateNo. 0061576 5 3

I(NOW .An L MEN BY THESE PRESENTS: That Famington Casuaity Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercury Insurance Company, Traveiers Casualty and Surcty Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a
corporation duly organized under the laws of the State of Iowa, and that Fideiity and Guaranty Insurance Underwriters. Inc., is a corporation duly organized under the
laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Arny E. Callahan. and Pctcr S. Forker

of the city o, Arlington Heights
, State of Illinois

, their true and iawful Attomey(s)-in-Fact,
each in their separate capacity ifmore than one is named above, to sign. execute, seal and acknowiedge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in tle nature thereof on behalf of the Companies in their business of guaranteeing.the fidelity of persons, guaranteeing the performance of
contracts and executing or guatanteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

llN WITNESS WFXEREOF. the Comnanies have caused this instrument to be signed and their corpomie seals to be hereto affixed, thisJanuary '201 5
dav of

22nd

Farmington Casualty Corinp:rny
Fidelity and Guaranty trnsurance Company
Fidetity and Guananty lnsurance Underwriters, [nc.
St. Faul f ire and Marine Xnsurance Company
St. Fautr Guardian Xnsurance Company

St. Paul Mercury Insurance Company
Travelers Casualty and Surety Company
TYavelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company

@ ffiffiffiffi''.{-ffi= @ ffi
State of Connecticut

City of Hartford ss.

On this the
22nd

day of January 201-s
belbre me personaliy appeared Robert L. Rane1,, who acknowledged himself to

Fire and Malitre Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers
Casualty and Surety Company of America, and United States Fidelity and Guaranty Company. and that he, as such, being authorized so to do, executed the foregoing
instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized offrcer.

ln Witness Whereof, I hereunto set my hand and ofhcial seal.

My Commission expires the 30th day of June, 2016.

By'

Marie C. Tetreault, Notary Public

58440-8-12 Printed in U.S.A.

WARNING:THIS POWEFI WITHOUTTHE RED BORDER



WARNING:THIS POWER OF ATTOBNEY lS INVALID WITHOUT THE RED BORDER

and Guaranty Insurance Compani,, Fidelity and Guaranty Insurance Underwriters, Inc.. St. Paul Fire and Marine Insurance Compani,, St. Paul Guardian insurance
Company, St. Paul Mercury Insurance Company, Travelers Casuaity and Surety Company, Travelers Casualty and Surety Company of America. and United States
Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

}(ESOI-\/ED, that the Chairman, the President. any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice
President, the Treasurer, any Assistant Treasuer, the Corporate Secretary or any Assistant Secretary may appoint Attomeys-in-Fact and Agents to act for and on behalf
of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the
Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and anv
of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FUIRTIIER RESOLVED. that the Chairman, the President. any Vice Chairman, any Execudve Vice President. any Senior Vice President or any Vice President may
delegate all or any part of the foregoing authority to one or more officers or employees of this Company. provided that each such delegation is in writing and a copy
thereof is fiIed in the offrce of the Secretary; and it is

FURTHER RESOLI'ED, that any bond, recognizance, contract of indemnity, or writing obtigatory in the nature of a bond, recognizance, or conditional undertaking
shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and iealed with the
Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power
prescribed in his or her certificate or their certificates of authority or by one or more Company offrcers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President,
arry Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be afhxed by facsimile to any Power of Attorney or to any
certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds
and undertakings and other writings obligatory in the natue thereof, and any such Power of Attorney or cefiificate bearing such facsimile signature or facsimile seal
shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on
the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undenigned,Assistant Secretal!, ofFarmington Casualty Company, Fidelity and Guaranty lnsurance Company, Fidelity and Guaranty Insurance
Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercu4, Insurance Company, Travelers Casualty and
Surety Company, Travelers Casualty and Surety Company ofAmerica, and United States Fidelity and Guaranty Company do hereby certify that the above and foregoing
is a true and correct copy of the Power ofAttorney executed by said Companies, which is in full force and effect and has not been revoked.

[NTESTIM0NYwImREoF, lhavehereunrosetmyhandandaffixedthesealsof saidCompan r""r*, i6f" o^r., fr/p&* .zo /k

@ffiffiffi€*.W't'ffi, @ffiffi
To verify the authenticity of this Power of Attorney, cali 1-800-421-3880 or contact us at www.travelersbond.com. Please refer to the Attomey-In-Fact number, the

above-named individuals and the detaiis of the bond to which the power is attached.
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WAIVER AND RELEASE FORM

srTE/FACTLTTY (THE "PROPERTY"):

ADDRESS:

ln order to be eligible to participate in the bid process for the Project, as defined in the Contract
Documents, the undersigned has chosen to make a physical inspection of the Property, which is the site
of the Project, as part of the pre-bid conference and process. Such inspection and conference shall occur
in the presence of Cook County employees. The undersigned is making such inspection on behalf of

(.PROSPECTIVE BIDDER)

The statements, acknowledgements and representations of the undersigned set forth in this Waiver and
release are made by the undersigned on his or her own behalf and on behalf of the Prospective Bidder.
The undersigned represents that he/she has the authority to execute this Waiver and release on behalf of
the Prospective Bidder.

The undersigned acknowledges that the Property:

ls an existing structure frcm whlch all interrral impravements and systems have been removed, including
ventilation, plumbing and electrical systems.

ln recognition of the above referenced condition, the undersigned has requested to participate in the
inspection at his or her own risk.

Other than acts of gross negligence or willful misconduct by the County, its employees and agents, the
undersigned on his or her own behalf and on behalf of the Prospective Bidder, hereby releases and
forever discharges the County of Cook, its commissioners, officers, agents, employees, representatives,
consultants, and all of their successors and assigns (the "County Parties") from and against, and hereby
waives, any and all rights, claims, liabilities, causes of action, and demands whatsoever, present or future,
known or unknown, sounding in law or in equity, that directly or indirectly arise from or olhenruise relate to
the inspection of the Property or presence on the Property of the undersigned.

The Prospective Bidder is responsible for any damage to the Property caused by the undersigned.

PRINT COMPANY NAME

PRINT NAME SIGNATURE

Lrf-J



REQUEST FCIR SUBSTITIJTION FSRM

{PART 1 0F 2)

Lt.

J.]A[,4E OF BiDDER

C.

a'lI! qllle ! 7lO,^i\ia-

PROJECT NAMT

$pecification $ection and Paragraph number describing produrcl
specified:

Narne prodr,;ct specified which proposed substitute is intended ta replace Attached an itenrized
comparison of th* technical nharacteristics of the propcsed $ub$titl,tion and the specrfied product

Proposed Sr:bstrtute:

1. Name and
l\4ode! No

2. Desc$ption:

Attach applicable $ubmittais as required by the reference Specification Section i.e.. Froduct
Data, t\4ateriais Lisi, proposal Shop Drawings, Samples, Design Data, Test Reports and
Cerlificatrons

Insert numbers of applicable reference
standards:

5. Attach a color chart. if *pplicable

S Attschinstallatio*instructions.

Mar ufact*re r's Experience.,qttech the fo! lowi rig :

1. fividence oi past performance lor prompt de]ivery.

2. Evidence of past perforrrance of efficiency in servicing products.

Changes in Work: Attach data relating to changes required in other work to pernril use o{ propos*d
substitution and changes requined in construction schedule



I

REQUE$T TCIR SUBSTiTUTION FSRri{
(pART:0r 2)

F. Previous installatian: Frovide the follnwing information on srmilar projects on which proposed
substitutior: was used. list prolects in th* local* of ths project primarily and then in other areas that
best represent its applicaticn on tlis project:

Froject
Name & Address

Narne, Address & Phone
Number of Project Archi{ect

B*te of
lnstallation

G ln making this request for subst,tutiofi the ruanufacturer, installer. e nd Bidder *eich represents that:

'i . He has exanrined the $peciftcations and has detern":ir':ed that the propased substitution is

appropriaie for the use inte*ded in the Specifications.

2 He will provlde the san're or better warranty for substituiion as far product cr method specified.

3. The product is egual or better in quality and serviceability to the specified item.

ln making a reqr.rest tor substitution the installer and Bidder each represe*ts that:

1. He will coordinate the insialiation of acceptabie substitutio* into the Frolect, rnaking such
ehang*s thai may he required fcr the Project t* be compi*t* in all respects.

?. Fte will pay al! additional costs related to the subslitution

3. Cost data are conrplete and inclr"lde all reiated cost$ under his Cuniraet.

4. The substituticn meets the requirements *f the Contnact Docume*ts. regardles$ of any review
or independent investigation by the Owner or the Archltect.

ffi.Arlva iAia

-i{rf-IALLTii

SIGIiAIUFE 
'Ji: 

EII|)EIl'S iIiPItES'IJI Ai iVL

Note: l/this Form is used aflerlhe /Vofice of Al,Lrard. the foljor,r,mg c&anges sftall Ss cl6de fo the Farm.

"1 " ll shall be addressed hy ll')e Corlffficror f6 ihe Arc.&decf. w$t copr'es f*r l*e Conslrueircn Manager y' Onrner

2. A# ,Bfere#ces ls '8idder''$r,ia$ Se c$snged lc refeMces to "Contractsr':

flote: flor a substitution Requ*st to be approv*d it must be r*commended to the Owner in
writing by the Cansultant and the recommendation accepted in writing by the Owner.

3. Add,bo*a/ irnes shalj $* addsd fe #)e bottor?r of f$e Form for lne rcc$mmerldation /rejecrisn ey i,he Arctii'teL"t

end apd?rcva/lreJecflon of the ClYr}?r.

Lrf-3



CONTRACT NO.: 1 555-14935

INDEX

PROPOSAL EXECUTION FORMS

DESCRIPTION

Proposal

Proposal Agreements

Pre-Bid Field lnspection

Contractor's Certificate Concerning Labor
Standards and Prevailing Wage Requirements

Surety's Statement of Qualification for Bonding

DBE Utilization Plan

Key Personnel

Relevant Experience

Affidavit of Joint Venture (DBE)

ldentification of Subcontractor/Supplier/Subconsultant Form

Electronic Payables Program

Veteran's Preference for VBE and SDV BE

Veteran's Workplace Preference Public Works Contracts

Economic Disclosure Statement and Execution Document (ESD) lndex

lnstructions for Completion of EDS Documents

Economic Disclosure Statement and Execution Document

Paoe

PE-1l1al1bl1c

PE-2

PE-3

PE-414a

PE-5

PE-6/6a-6e

PE-7

PE-8/8al8b

PE-9/18

ISF-1

ACH-1

v-1

v-2

EDS

EDS-i/ii

EDS-1/18
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PROPOSAL

CONTRACT FORWORK

CONTRACT DOCUMENT NO. 1555-14935

FOR PROJECT: New Children Advocacy Rooms

At Third District Courthouse

2121Euclid Avenue, Rolling Meadows, lL 60008

George N. Leighton CriminalCourts Building

2560 South Califomia Avenue, Chicago, lL 60608

ProposalSubmitted by:

The Bowa Groun- lnc,

7050 S. Stonv lsland Avenue

Chicaoo. Illinois 60649

To: The CountyofCook

BASE BID SUM

Having carefully examined the Advertisement for Bids, lnstructions to Bidders, the Proposal Form,
Forms Supplementary to Proposal, Conditions of the Contract, and Specifications and Drawings
prepared for Work entitled:

New Children Advocacy Rooms

Work located at: Third District Courthouse

2121Euclid Avenue, Rolling Meadows, lL 60008

George N. Leighton CriminalCourts Building

2560 South Califomia Avenue, Chicago, lL 60608

as well as the premises and the conditions affecting the Work, the undersigned hereby agrees(s) to
furnish all labor, materials, equipment, machinery, apparatus, implements for the Work in accordance
with the Contract Documents, as noted, for the Base Bid sum of:

Eight hundred and Fifty Eour Thousand,
Eiqht hundred and Eighty Eiqht DoLLars DOLLAR ($ 854,888.00 )
SPECIFY AMOUNT IN WRITING AND NUMBERS

PE-1



ADDENDUM RECEIPT - CONTRACT DOCTJMENT NO: 15SS-14935

The receipt of the following addenda to the Drawings and Specifications is acknowledged:

Addendum No. 1 Date: Lo /29 /Ls

Addendum No.

Addencium No.

Addendum l{o.

L2/ 07 lls

BID DEPOSIT

The Bid Deposit in the amount of:
Eight Thousand, Five Hundred and
Forty Eight DolLars DOLLARS ($ 8, 548 . oo )

is enclosed herewith in accordance with County requirements.

GOMPLETIONTIME

The undersigned agrees that, if awarded a contract for the work, he will start work promptly upon
receipt of the written Notice to Proceed from the Office of Capital Planning & Policy and will complete all
work within

Ome !'{s.,mdred and Fifty (150} - CALENDARBAYS

Time is of the Essence of this Contract

The Contractor shall not begin construction operations until the contract has been approved by the
Board of Cook County Commissioners and fully executed by the County. Subsequent to contract
execution, the Contraclor will be notified by a notice-to-proceed letter from the Department of Capital
Planning _& Policy to start operations to the commencement date. The contract periodis April 25, 2016 throuqh Apri|24,2017.

Date:

Date:

Date:

tt/1.3/L5

PE-1a



Attachment 3

Page 1 of1

BASE BlD BREAKDOWN

The requirements of the Advertisement for Bids, the lnstructions to Bidders, and Conditions of the Contract, all

eroposit and Miscellaneous Forns, Forms supplementary to Proposal, and Specifications and Drawings for
the Work are hereby incorporated by reference into the following Base Bid Breakdown.

The Bidder shall provide a breakdown of the Base Bid Sum into the foltowing categories:

Ghildren Advocacy Rooms
Third District Courthouse,2l2l Euclid Ave, Rolling Meadows, lL 60008

BASIC COMPENSATION

A) Mobilization

B) GeneralConditions

C) Construction

D) Bond

E) Furniture

BASIG COMPENSATION TOTAL (A+B+c+D+E)

$ 18, 765.00

$ 50, 295 . 00

$ 318, 011 .00

$ 7, 000 .00

$ 45, 000 . 00

$ 439, 071 . 00

Children Advocacy Rooms
George N. Leighton Crimina! Courts Building,2650 S. California Ave., Ghlcago lL 60608

BASIC GOMPENSATION

A) Mobilization

B) GeneralConditions

C) Construction

D) Bond

E) Furniture

BASIC COMPENSATION TOTAL (A+B+c+D+E)

$ L8,372.0O

$ 50,230.00

$ 310, 365. 00

$ 6. 850 . 00

$ 30. 000. 00

PE-1c-A

$ 415. 817 . 00



PROPOSAL
AGREEMENTS

BID
The undersigned agrees that the bid of one percent (1o/o) of the Bid is enclosed
herewith.

PERFORMANCE AND PAYMENT BONDS
The undersigned agrees to furnish a Performance and Payment Bond as
specified.

EXAMINATION
The undersigned declares that he has carefully examined the Contract Documents and also the site of
the proposed Work and that he fully understands the detailed requirements of construction and all local

conditions affecting the Contract.

PERFORMANCE
The undersigned agrees to furnish all labor, materials and equipment necessary to complete the work
described in, incidental to and in accordance with the Contract Documents for the amount of the Bid

herein submitted.

ACCEPTANCE OF PROPOSAL
The undersigned agrees that failure to submit all required documents, bonds, certificates within the
time provided shall automatically terminate the Contractor's rights to this Contract, and shall bar the
undersigned from future consideration on County contracts. The undersigned further agrees that the Cook

County Board of Commissioners have the right to reject any and all proposals and to determine qualification

of bidders.

CONTRACTDOCUMENTS
The undersigned agrees that the Contract Document shall include: invitation for bids and/or advertisement
for bids, Contractor's proposal/bids, Owner's acceptance, Vendor's Certifications, certificate of pre-bid

field inspection, Contractor's certificate concerning labor standards and prevailing wage requirements,
minority and female participation, performance bond, proposal acceptance, general conditions, special

conditions, general requirements, specifications, addenda, general and detailed plans and drawings, and
any written agreements required to complete the Work. The undersigned further agrees that the above

documents shall be considered one integrated document setting forth the obligations of the parties,

including the performance of the Work, the furnishing of labor and materials and the basis of payment.

PE-2



PRE-BID FIELD
NSPEqilON

rNSPEcroNr*, l0 -{[ =*- [5

This is to certify that I have this date conducted a field/site inspection as required by the
Contract/Bid Document.

I have contacted the person named in the Gontract or their assignee and am satisfied with the
conditions as specified.

Any unforeseen condition not specified in the Contract and as found by rny field/site inspection are
shown on the back of this form and/or attached sheets.

NOTE: This form must be filled in completely and

INSPECTION CONFIRMED BY:

returned with Bid or lhe Bid may be rejected.

COMPANYNAME

DATE

PE-3



CONTRACTOR'S GERTIFICATE CONCERNING LABOR STANDARDS

AND PREVAILING WAGE REOUIREMENTS

Recipient:
County of Cook
118 N. Clark Street
Chicago, lL 60602

Date: 1213012015

Project Number: 1555-14935

Project Name: New Ghildren Advocacy Rooms

1. The undersigned, having executed a Contract with the County of Cook for the construction of
the above-identified project, acknowledges that:

(a) The Labor Standard provisions are included in the aforesaid Contract;

(b) Correction of any infractions of the aforesaid conditions, including infractions by any
of his Subcontractors and any lower tier subcontractors, is his responsibility;

2. He certifies that:

(a) Neither he nor any firm, corporation, partnership or association in which he has
substantial interest is designated as an ineligible Contractor by the Comptroller
General of the United States pursuant to Section 5.6(b) of the Regulations of the
Secretary of Labor, Part 5 (29CFR Part 5) or pursuant to Section 3(a) of the Davis-Bacon
Act, as amended [40 U.S.C. 276a-2(a)]

(b) No part of the aforementioned Contract has been or will be sub-contracted to any
Subcontractor if such Subcontractor or any firm, corporation, partnership or
association in which such Subcontractor has a substantial interest is designated as an
ineligible Contractor pursuant to any of the aforementioned regulatory or statutory
provisions.

3. He agrees to obtain and fonuard to the aforementioned recipient within ten days after the
execution of any subcontract, including those executed by his Subcontractor any lower tier
subcontractor, a Subcontractor's Certification Concerning Labor Standards and Prevailing
Wage Requirements executed by the Subcontractors.

PE-4



4. He certifies that:

(a) The legal name and the business address of the undersigned are:

The Rnwa Grnrrn lnn

7050 S. Stony lsland Avenue, Chicago, lL 60649

The undersigned is (check one):(b)

T
Sole Proprietorship
Partnership
Corporation
Other Organization (describe)

(c) The name, title and address of the owner, partners or officers of the undersigned

are: NAME TITLE ADDRESS

Nasa Ehimwenman Presidenl 534q S- Maruland Avenue. Chicaoo. IL 60616

(d) The name and addresses of all other persons, both natural and corporate,
having a substantial interest in the undersigned, and the nature of the interest are (if
none, so state):

NAME ADDRESS NATUREOFINTEREST

NONE

The names, addresses and trade classiflcations of all other building construction
contractors in which the undersigned has a substantial interest are (if none, so state):

NAME

NONE

ADDRESS TRADECLASSIFICATION

(e)

CONTRACTOR:

SIGNATURE:

DATE: 1213012015

PE-4a



SURETY'S STATEMENT OF
OUALIFICATION FOR

BONDING

This document must be accurately executed (by the Surety Company) and yielded as part of this
Bid.

IF THIS DOCUMENT IS NOT ACCURATELY EXECUTED AND SUBMITTED WITH THE BID
PACKAGE, THIS CONSTITUTES CAUSE FOR DISQUALIFICATION OF THE VENDOR FROM
BIDDING ON THIS CONTRACT.

The undersigned confirms that Travelers Casualty and Surety Company of America
(SURETY

coMPANY)

would execute a Performance/Payment

bid/contractto 1555-14935

Bond in favor of the County of Cook for the full amount of the

1o The Bowa Group lnc.
(NUMBER) (BTDDER)

100% of Contract AmountThe penalty of this bond is to be $
(TOTAL DOLLAR AMOUNT OF CONTRACT)

SURETY

CORPORATE

SEAL
Amy E. Callahan

(ATTORNEY-IN FACT)

003609 31194
AMB # NAIC #

PE-5



Bid Bond
CONTRACTOR!
(Nonte, lcgal sluttts ond uddtwxr)

The Bowa Group, lnc.
7050 South Stony lsland Avenue
Chicago, lL 60649

OWNER:
(Nonc, lcgal snnts and adfius1

Board of Commissioners, County of Cook
118 N. Clark Street
Chicago, lL 60602

Document A310rM - zAfi
Conforms with The American lnstitute of Architects AIA Document 3i0

SURETY:
(Nunte, legol rktlu.s otd prfirci1xtl pkce of hu.riness)

Travelers Casualty and Surety Company of America

One Tower Square
Hartford, CT 06183
Malling Address for Notlces

Same as above

This document has amportant
legal consequences. Consultation
with an attorney is encouraged
with respect to its completion or
modilication,

Any singular reference to
Contraclor, Surety, O,vner or
other party shall be considered
plural where applicable,

PROJECT:
(Nouc, locatlou or oddrcss, and lrtol'ecl tun$cr, lfanl)

New Children Advocacy Rooms Third Municipal District Rolling Meadows Courthouse and George N. Leighton

CriminalCourt Building - Contract No. 1555-14935

The Coxlrcclor-and Strrctv arc bound to thc Osnu in ttrc aurount sct foflh abo!.c. for thc paynrcnt of rvhich thc Contractor and Surcty bind
thcrnsclvcs. thcir hcirs, cxccutorg adnrinistrctors, succcssors and cssigngjoinrll,and sct'draity., as providcd hcrcin. Tha oonditions oithis
Bond arc such ltut if thc Ownct acccpts thc bid of thc Contrcctor rvitliin rirc timc spccifica initrc fia documcors, or within such rinrc pcriod
as nray be a-greed to b}' the Onrtcr aud Contractor, and thc Conlractor eithcr (l ) erricrs inlo a contract rvilh thc Onrrer il accordauce n'ilh
the lertusofsuchbid, urd_gives such bond or bonds as may be specified in rlic Uiaa;ng orContract l)ocurnents, wilh a surety adnriued in
thejurisdic^tion ofthe Itroject-aud olltcnviso acceptablc to iho Onncr, for the faithful firfornrance ofsuch Coniract and for ihc pronrpt
pa;vrtlent of labor and nraterial lirmislpd in the prosecution thereol': or (2) pays to rhebrvner the dit]trencq not to Gxceed ttre anrouui of
this Bond, bets'eert thc antount specified irr saiti bid aud such targer anioirrrr ior rvhich the Ourrer may in good faith contmct with another

bid' tfitoiverrlfnolice by lhc Surelr, slull not apply to any extension cxceeding sixty (60) days in the aggregale be;,ond the tinrc tirr

sixt-'- (60)dayr.

Ifthis Bond is issucd in conncction rvith a subcontractor's bid to n Contractor, thc tcnl Contractor in this Bqtd shalt bc dccmcd to bc
Subconkactorand tfte tcrnr Osrrcr shalt bc dccnrcd to bc Contractor.

When thi.s Bond has becn litnrished lo conrply rvith a slatutory or other legut requirenrent in lhe locatiun ol'(he Prqject, any pnrvision in
this Bond conllicling lith said statulor or tegal rcquirenrent .stralt be tleeired rteleted herelh,rn und pnrvisiuns coril'oming io such

os u slalulory bond and nol as a c{tnlnon larv bond.

Signcd and scalcd this 30th day of December,2015.

BONDAMOUNT: $ 1% One Percent of Amount Bid

The Bowa
Pincipal)

ffitlc)

Travelers of America

s.0054/As 8/10

(Sweq) ($eal)



THIS POWER OF AfiORNEY IS

TRAVELE
,-.

RSJ
POWER OF ATTORNEY

Farmington Casualty Company
Fidelity and Guaranty lnsurance Company
Fidelity and Guaranty fnsurance Underwriters, Inc.
St, Paul Fire and Marine Insurance Company
St. Paul Guardian Insurance Company

St. Paul Mercury fnsurance Company
T[avelers Casualty and Surety Company
Tfavelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company

Attorney-In Fact No. 226336 certincateNo. 0061577 L8

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidetity and Guaranty Insurance Company is a
colporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the
laws of the State ofWisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Amy E. Calluhan, and Petcr S. Forkcr

of the city ot Arlington Heights State of Illinois
, their true and lawful Attomey(s)-in-Fact,

each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in the nature thereof on behalf of the Companies in their business ofguaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undeftakings required or peqrnitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and tlreir corporate seals to be hereto affixed, thisJanuarv ' 201 -5dayof " . r

22nd

Farmington Casualty Coinpany
Fidelity and Guaranty Insurance CompatrJ
Fidelity and Guaranty Insurance Underwriters, fnc.
St. Paul Fire and Marine Insurance Company
St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
Tbavelers Casualty and Surety Company
Ihavelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company

@ ffiffi,ffi€*W'Lq @flffi
State of Connecticut
City of Hartford ss.

on this the 22nd

By:

day of January 20ts

be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidetity and Guaranty Insurance Underwdters, Inc., St. Paul
Fire and Marine Insurance Company, St. Paul Gualdian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers
Casualty and Surety Company ofAmerica, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing
instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.
My Commission expires the 30th day of June,2016. Marie C. Tetreault, Notary Public

58440-8-12 Printed in U.S.A.

THIS POWER OF Y IS INVALID WITHOUTTHE RED





TONI PRECKVUINKLE

PRESIDENT

Cook Countlr Board

of Commlssioners

RICHARD R. BOYKIN

1st District

ROBERT STEELE

2nd District

JERRY BUTLER

3rd District

STANLEY MOORE

4th District

DEBOMH SIMS

sth District

JOAN PATRIICIA MURPHY

6th District

JESUS G. GARCIA

7th District

LUIS ARROYO, JR

8th District

PETER N. SILVESTRI

gth District

BRIDGET GAINER

10th District

JOHN P. DALEY

11th District

JOHN A. FRITCHEY

12th District

LARRY SUFFREDIN

13th District

GREGG GOSIIN

14th District

TIMOTHY O, SCHNEIDER

15th District

JEFFREY R. TOBOLSKI

16th District

SEAN M. MORRISON

17th District

r)EFTTE r]F 
'ANITD 

A'T TN N'DI TN NI'E

.JAeqL'E8.[NE GOMEZ
DIRECTOR

118 N. Clarh County Building, Room 1020 o Chicago, Illinois 60602 @ (312) 603-5502

February 19, 2016

Ms, Shannon E. Andrews

Chief Procurement Ofiicer

118 N. Clark Stneet

County Building-Room 1018

Chicago, lL 60602

Re: 1555-14935

New Children Advocacy Rooms

Capital Planning & Policy Recommendation

Dear Ms, Andrews:

The following bid for the above-referenced contract has been reviewed for compliance with the Minority- and
Women- owned Business Enterprises (MBEMBE) Ordinance and have been found to be responsive to the
ordinance.

Bidder: The Bowa Group lnc.

Contract Value: $824,888.00

Contract Goal: 34% DBE

MBE/WBE

The Bowa Group lnc.

Status

DBE

Ceftifvins Asency

City of Chicago ILUCP (Metu:a)

Commitment

100%

The Offtce of Contract Compliance has been advised by the Requesting Department that no other bidders are
being recommended for award. Original MBEAruBE forms were used in the determination of the
responsiveness of this contract.

Sincerely,
dP*, f*):'
,,1*"7--,'\l

i') lir',' t'acqueYrne Gomez

Contract Compliance Director

JG/la

Cc: Sheila Atkins, Capital Planning & Policy Recommendation

$ riscat Responsibility ! Innovative Leadership $ Transparenry & Accountability @ Improved Services



DBE UTILIZATION PLAN

Have the DBE Project Specific Goals been met as stated in the bid documents?

y' yes

lf no, aftach documentation of the Bidder's Good Faith Efforts made to achieve DBE
participation for each Goal not met.

A proposed DBE must be certified at the time of bid submission by Cook County, the City of
Chicago or the lllinois Unified Certification Program (lL UCP). The Letter of Gertification must be
attached to the bid.

Disclosure of DBE
Participation (Please
duplicate as needed)

No

Name of DBE Subcontractor/Supplier:

Contact Person:

NA - The Bowa Group. lnc. meets DBE reouirements (please see attached'l

Title:

Address:

EmailAddress: Telephone No.:

Amount of Subcontract: $

Percentage of the Total Base Bid:

Description of the Work:

Name of DBE Subcontractor/Supplier: NA - The Bowa Group. lnc meets DBE requirements (please see attached)

olto

Contact Person:

Address:

Title:

EmailAddress: Telephone No.:

Amount of Subcontract:

Percentage of the Total Base Bid: %

Description of the Work:

PE-6



Disclosure of Other Non-Certified
Subcontractors/Suppliers (Please duplicate as needed)

Name of Non-Certified Subcontractor/Supplier: ed)

Contact Person:

Address:

Title:

EmailAddress: Telephone No

Amount of Subcontract: $

Percentage of the Total Base

Description of the Work:

Reason DBE was not used:

N ame of Non-Certified Su bcontractor/Supplier:

Contact Person:

NA - The Bowa Group. lnc meets DBE reouirements (olease see attached)

Title:

Address:

EmailAddress: Telephone No.:

Amount of Subcontract: $

Percentage of the Total Base Bid:

Description of the Work:

Reason DBE was not used:

Name of Non-Certified Subcontractor/Supplier: NA - The Bowa Group, lnc meets DBE requirements (please see attached)

Contact Person: Title:

Address:

o

EmailAddress: Telephone No.:

Amount of Subcontract: $

Description of the Work:

Percentage of the Total Base Bid: Yo

Reason DBE was not used:

PE-6a



DBE GOOD FAITH EFFORTS CHECKLIST

This Checklist must be submifted with the Bid if the Project Specific DBE Goal was not fully
achieved. Attach the Log of Gontacts and additional sheets as necessary and other
documentation to support Good Faith Efforts. lf any of the items below were not completed,
attach a detailed written explanation why each such item was not completed. lf any other efforts
were made to obtain DBE participation in addition to the items listed below, attach a detailed
written explanation.

CHECKED BY BIDDER IF COMPLETED

NA ldentified portions of the project work capable of performance by available DBEs, including,
where appropriate, breaking out contract work items into economically feasible units to facilitate
DBE participation even when the Bidder could perform those scopes with its own forces.

NA Solicited through reasonable and available means (e.g., written notices, advertisements)
DBEs to perform the types of work that could be subcontracted on this project, within sufficient
time to allow them to respond.

NA

NA

NA

NA

Provided timely and adequate information about the plans, specifications and requirements of
the contract. Followed up initial solicitations to answer questions and encourage DBEs to submit
bids.

Negotiated in good faith with interested DBEs that submitted bids and thoroughly investigated
their capabilities.

Made efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as
may be required for performance of the contract (if applicable).

Utilized resources available to identify available DBEs, including but not limited to, the Cook
County Office of Contract Compliance, DBE assistance groups; local, state and federal; and
other organizations that provide assistance in the recruitment and placement of DBEs.

PE-6b



Good Faith Efforts Contacts Log for
Soliciting DBE Subcontractor or Supplier
Participation (Please duplicate as needed)

Use this form to document all contacts and responses (telephone, email, fax, etc.) regarding the
solicitation of subconsultants, subcontractors and suppliers. Duplicate as needed. (lt is not necessary to
show contacts with which the Vendor reached an agreement to participate on this project, as shown on
Section ll of this document.)

Name of DBE Subcontractor/Supplier:

Contact Person:

NA - The Bowa GrouD. lnc meets DBE requirements (please see attached)

Title:

Address:

EmailAddress: Telephone No.:

Date of Contact: Method of Contact:

Scope of Work Solicited:

Reason agreement was not reached:

Name of DBE Subcontractor/Supplier: NA - The Bowa Group. lnc meets DBE requirements (please see attached)

Contact Person:

Address:

Title:

EmailAddress: Telephone No.:

Date of Contact: Method of Contact:

Scope of Work Solicited:

Reason agreement was not reached:

Name of DBE Subcontractor/Supplier: NA - The Bowa croup, Inc meets DBE requirements (please see attached)

Contact Person: Title:

Address:

EmailAddress: Telephone No.:

Date of Contact: Method of Contact:

Scope of Work Solicited:

Reason agreement was not reached:

PE-6c



COOK COUNTY, ILLINOIS
LETTER OF INTENT BETWEEN PRIME CONTRACTOR

AND DBE SUBCONTRACTOR OR SUPPLIER

Contract Title: Contract Number:

Prime Proposefl NA - The Bowa Group. lnc meets DBE reouirements (please see attached)

Address: .
street

Fax:

urty sIale z.lp uo(]e

Email:Telephone:

Proposed Contract Amount: $

Proposed Subcontract Amount: $

Type of Agreement: ! lump sum fl hourly rate I unit price

DBE Subcontractor or Supplier: NA - The Bowa Group. lnc meets DBE reouirements (olease see attached)

Address:

Telephone: Fax: Email:

Work to be performed by DBE:

Prime Proposer and the DBE listed above hereby agree that upon the execution of a contract for the
above- named project between the prime contractor and Cook County, the DBE will perform the scope of
work for the price as indicated above.

Prime Proposer: DBE

Name of Firm Name of Firm

By: By:
Signature Signature

Print Name Print Name

Date

TitleTitle

Date

PE-6d



COOK COUNTY, ILLINOIS
LETTER OF INTENT BETWEEN PRIME

CONTRACTOR AND DBE SUBCONTRACTOR OR
SUPPLIER

STATE OF NA STATEOF NA

COUNry OF COUNTY OF

SUBSCRIBED AND SWORN TO before me on the SUBSCRIBED AND SWORN TO bCfOTE ME ON thE

day of-,20-. day of. 20

Notary Public Notary Public

Printed Name of Notary Printed Name of Notary

PE-6e
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TONI PRECKI'I'INKIE

PRESIDENT

Cook County Board

of Commirsion€rs

RICHARD R BOYKIN

lst District

ROBERTSTEEI.E

2nd oiirrtcr

JEftRY EUTIER

3rd District

STANLEYMOORE

4th Dlstrict

DEEORAH SIMS

.Sth 
Distrlct

JOAN PATRICIA MUflPHY

6th Dlstdct

JESUS G, GARCI/A

7th District

IUIS ARROYO. JR

8th Distri€t

PETTR N. SILVTSIRI

gtb Dlstrict

BRIDGET GAINER

10th District

. JOHN P. DALEY

11th District

JOHNA FRITCHEY

12th Disuict

IARRYSUFFREDIN

13th District

GREGG GOSUN

14th District

nuorgvo. scttNuorn
15th Dlstrict

. JEFFREYRTOBOIsK

16th Dlstrict

EUTTBEITI,A}$I MODY GORIJAIi

17th District

OFFICE OF CONTRACT COMPTIANCE

JACQUELTNE GOMEZ

DIRECIOR

118 N. Clark County Building, Room 1020 . Chicago, tllinois 60620 . (312) 603-5502

4pn124,2015

Mr. Nosa Ehimwenman
President

The Bowa Group, lnc.
7050 South Stony Island Ave.
Chicago, lL 60649

Dear Mr. Ehimwenman:
Annual Certificatlon Expires: Aprll 24, 2016

Conlract Compliance Director

JG/ehw

20f9

Congralulations on your continued eligibility for Certification as a Minority Business Enterprise
(MBEI by Cook County Govemment. This MBE Certification is valid untilAprit 24. 20{9.

As a condition of continued Certification, you must file a 1'No Changg Affidavlt" withln sixty (60)
days prior lo the date of annual expiration. Failure to file ttris emOavit .shalt result i-n'th6
termination of .your certilication. You must notiff Cook County Govemments Office of Contract
Compliance_ of any change in ownershlp or conirol or any other matters or facls affecting your
linn's eligibility for certification within fifteen (15) businesedays of such changes.

Cook 
_County_Govemment may commence action lo remove your firm as a MBE vendor if you fail

to notiff us of any changes of facts affecting your firm's certiiication, or if your firm otherwiie fails
to cooperate with the Counly in any inquiry or investigation. Removal of slatus may also be
commenced if yourlirm is found to be involved in bidding orcontractualinegularities.

Your firm's name will be listed in Cook County's Directory of Minority Business Enterpdse, Women
Buslness Enterprise and/ orvbteran Business Enterprisd in the arei(s) of specialty:

CONSTRUCTION : 
-GENERAL CONTRACTOR

Your.firm's participation on County contracts will be credited toward MBE goal in your area(s) of
specialty. Whlle your participation on Cook County conlracts is not limited to yodr specialty,'
credited toward MBE goalwill be given only forwork performed in the specialty category. 

-

Tiank you for your continued interest in Cook County Goveinment's Minority, Women and
Veteran Eusiness Enterprise Programs.

Sincerely,

$ flscat Responsibility I Innovative Leadership S Transparency 8r Accountability @ Improved Services



The waY to reallY flY

647 W;Jackson Blvd' Chlaago' lL 60661 (312) 322'6900 TTY# 1'312'322'6774

February 11,2015

NosaEhimrvenman
TheBorva GtouP

7050 S. StonY Island Avenue

Clricago, tr- 60649

Dear Mr'. Ehimrvenman:

Metra has revierved your annual No charrge Affidavit and supporting doctrmentation and is pteasecl to infonn you

that your firm contiirr# ffi;,ir" ;r##il;iffi;;IJE;,"prise lon,J.pro*arn certification elieibilitv

sta.dards set fortrr in 4g cFR suupart n zo.otl your next il;iilrdAffidavit-is duo February 9' 2016'

Notification rvill be *"riio you sixty(50) days prior to this date.

. This certificatio, allorvs your firm to- participate as a DBE i, the Illinois unified certificatiorr Ptogranr (IL ucP)'

The parrioipating agenoies i*clude rl* *il1[il;"p.##;ffi;;;il1fi, the citv of chicago' the c'ioago

Traniit AuthoritY, Metra and Pace'

If thero is a,y orrange in your certification that affeot your ability to meet size stada.ds, disadvantaged status'

orvnership, or confior requiremq,t. o, ony'r*,lrl-'i"rr"ig" ir,rr.irrrr*.rion p*viclea in your i*itial application'

you must provide ;ir#;ificatirorr ,J ;hi;;*y ,iitr.,i, -,rd argt u."d g the ocou*ence of the chauge'

Failure to provide trris informarion is gro,,na* io?i#ouur "f 
;;,;iidion rri*ea on failure to cooperate pursuant

to 49 CFR26.109(0).

your fir.rns uame rvill appear in the IL ucP direotory,]*lryl is used by prinre cotttraotors/consultants' as rvell as

otlier agencies, to solioii partioipationcf ;iJ; i,,*. "rt u Di*il;;; fi" uc""st"d at rvrvrv'metrarai!'com under

the Busi*ess Diversity DBE link. vo,* rri*;, iru*u rvi, Ipi'# i" tir. n ucp pn, Directory under the

follorving:

NAICSCode:236220,238g|a,238130,238320,2383L0

your participation on contacts rvill only be cr-edited torvar.d DlE contmct goars rvhen your firm performs itr a

commerrciarrvurerurrun"iion tCuo in its approved atea(s) of speoialty.

SpecialtY:

Director
Off"t of Business Diversity and Civil Rights

236220- Construction Managenrent, Goneral contmctori Design/Builtl

238910 -Denrolition
238130 - CarPentrY

238320 -Painting
238310-DrYvall

JRT:drlkb
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KEYPERSONNEL

Proloct Executlve: Barrv Wurster
NAi,E OF PR@OSED DESIGNEE FORTHIS POS]TIS.I

Prolsct Hanagar: ltiC.9guault
NAiIE OF FR@OSEO OESIGNEE FOR THIS POSTIoN

SafetyCoordlnator: Dan Omiecinski
NAIE OF PROPOSED DESIGNEE FOR THIS POS'TIS.I

ProlectBuporlntendent: AnthonyOghafua
NAi,E OF PR@OSEO DESIGNEE FORTHIS POSrrON

Notcg:

2) Provkle resLunos of the Proieci A/bnager, Safety Cooldinator, and Proiect Superinterdont dcaigneo with

th€ Bid.

3) Providc an organization chart illustrating thc position of the Proiect Erccutiva deoignoc wilhin thc Biddo/o
corporate etruc*ure.

4) Faikrrc to indude anythis informatbn may make the trid unresponeivo

PE-7



Eric T. Govault
Project Manager

ecovault@thebowagroup.com

B.S., Construction Engineedng

Management & Technology,

Purdue University

OSHA 30-Hour Certification

BOr,tIA
CONSTRUCTION

As a Project Manager with Bowa Construction, Eric manages and controls assigned

projects, including overseeing field operations, site safety, productivity, schedule, quality

woik, and kade contractor and supplier coordination. He works in conjunction with the

Prolect Executive leading the project team.

He has extensive knowledge and experiences in work procurement, safety, pre-

construction and construction development. Eric's direct supervision of field staff, QC,

safety, and assistant project managers ensures all of our pqects are done on schedule,

within budget and to the quality standards our owners expect and deserve.

Eric is a third generation carpenter and conhactor. He has worked in the industry on

various projects ranging from commercialto large scale high rise residency. Eric is very

passionate about the construction industry as a whole. When he's not at work with Bowa,

Eric can be found working on smaller residential projects of his own as a hobby.

Highlighted Projects
. University of Chicago - Billings M5 Renovation

. University of Chicago - Biopsychological Sciences Building - New Neuroscience

Lab Renovations

. Clear Channel Airports Advertising - Midway lnternational Airport

. Northeast lL Regional Commuter RR - Metra 53rd Street Station

. University of lllinois at Chicago - Remodel Bookstore SCE

. lllinois lnstitute of Technology - Dean's Office Suite

. lllinois State Tollway Highway Authority, Downers Grove, lL - Central Admin AHU

Replacement

. University of Chicago - ATS Court Theater

. University of Chicago - Harper Memorial Library Renovation, lL

. University of Chicago - Ellis Garage Renovation, lL

. University of Chicago - Physical Therapy Renovation, lL

. Fermi Na1onal AcceleratorLaboratory - IARC OTE Building Alterations, Batavia, lL

. Turkey Chop Restaurant, Humboldt Park Development Council- lL

. New Animal Hospital - Village of Bronzeville - lL

. Adams County Justice Center, Denver, CO*

. The Ritz Carleton Residences, Chicago, lL*

. Attassi Residence, Valparaiso, lN*

. Windridge Development, Schererville, lN*

*Represents propcts worked at past employer.



Tony Oghafua
Project Su peri ntendent

toghafua@thebowagroup.com

Chicago Rogional Council of
Carpentors

OSHA 30-Hour Certifi cation

As a Project Superintendent with Bowa Conshuction, Tony assists with managing and controlling

assigrx$d' projects. His duties include assisting with field operations, site safety, productivity,

scheidule, quality work and trade contractor and supplier coordination and work in conjunction with

Project Managers and project stakeholders.

Tony is a third generation carpenter and contractor where he has worked in various mid-to-large

scalb turnkey general contraciing services projects. Tony ensures that all projects are completed

on-time and within budget. His attention to owne/s detailand client advocacy make him invaluable

to the quality of success.

Highlighted Projects
. University of Chicago - Billings M5 Renovation

. University of Chicago - Biospychologicial Sciences Building - New Neuroscience Lab

Renovations

. Clear Channel Airports Advertising - Midway lnternationalAirport

. Northeast lL Regional Commuter RR - Metra 53rd Street Station

. University of lllinois at Chicago - Remodel Bookstore SCE

. lllinois lnstitute of Technology - Dean's Office Suite

. lllinois State Tollway Highway Authority, Downers Grove, lL - Central Admin AHU

Replacement

. University of Chicago - ATS Court Theater

. University of Chicago - Animal Resource Center

. University of Chicago - Cummings 5th Floor Lieb Lab Renovation

. University of Chicago - ATS Court Theater

. University of Chicago - Animal Resource Center

. Various Building Renovations, lllinois State Tollway Highway Authority, Chicago, lL

. University of Chicago - Harper Memorial Library Renovation, lL

. University of Chicago - Ellis Garage Renovation, lL

. University of Chicago Medical Center- Outpatient Bone Marrow Transplant Unit

a

. University of Chicago - Physical Therapy Renovation, lL

. Fermi trtational AcceleratoiLaboratory - IARC OTE Building Alterations, Batavia, lL

. Turkey Chop Restaurant, Humboldt Park Development Council- lL

. New Animal Hospital- Village of Bronzeville - lL

. Adams County Justice Center, Denver, CO*

. The Ritz Carleton Residences, Chicago, lL*

. Attassi Residence, Valparaiso, lN*

. Windridge Development, Schererville, lN*

*Represents 
p ro;jects worked at past employer

B()l,l,A
CONSTRUCTION



Dan Omiecinski
Safety Coordinator

Domiecinski@bowaconstruction.com

Carpentry Training Center
Moraine Valley College

30 Hour OSHA
10 Hour OSHA

Dan has over 15 years of construction supervision in the commercial, industrial and

environmental fieldi. Dan's expertise focuses on all phases of a construction project from

initial planning to completion.

Dan is capable of managing various types of project sizes, delivery methods and scope.

His undeistanding of ail trades renders him extremely skilled in safety compliance,

maintenance and planning of reports, direction and dayto-day coordination of trade

contractors to ensure they turn out high quality work that meets the approved project

schedule, maintenance of satisfactory relationships with owners, and the ability to work in

a team environment with other Prqect Managers, Engineers'

Dan applies familiar concepts, practices, and procedures that credit his experience and

judgments to accomplish goals. Dan has been a member of the Bowa team for 1 year.

Highlighted Projects
o University of chicago Facilities services - Billings M5 Renovation

. University of Chicago Facilities Services - Biopsychology Neuroscience

. University of chicago Medical center- Lieb Laboratory Renovation

. University of Chicago Medical Center, Director of Neuroscience JPMS4 Office

and Lab Renovations - Chicago, lL

a

a

a

a

a

a

a

a

a

Providence H.S. New Lenox lL / Science Lab renovations.

Midwestern University, Downers Grove, lL - 6 story dormitory

Northwestern University, Evanston, lL - Law School

New Horizon Center, Chicago, lL - Special Needs

Cicero School District - Multiple K-8 Sites

St Xavier University, Chicago, lL - 2 Dormitory Buildings

Frankfort Square School District - Junior High NEW Building

Crete Monee High School - Sound Panels Project

various Building Renovations, lllinois state Tollway Highway Authority,

Chicago, lL

Fairfield Development, lnner City Muslim Action Network, Chicago, lL

B()lnIA
CONSTRUCTION
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RELEVA}.ITEXPERIENCE

REFERENCE NUMBER I OF 3

List a minimum of three (3) contracts for comparable prolects comploted in the last five yoars or cunontly in-
progress. Contracts may be in the Private or Public Sector.

Provide the infonnation in the following format. Include photographs and other standard proisct lnfonnstion. All
information must be printed, clear and legible. References must be available / accessible.

ErqbclJnfcoa{c!

Projcc{ NamE:

Propct Location:

Projoct Type:

Description of Work

Panaval'i an

Harper Library CLassroom t Lecture EalJ.

1116 E. 59th Street, Chicago, IL 60637

The restoration, repair and replacement of historic and

architecturally solid wood and wood veneer, mechanical and

a'laalriar'l rrnnr=zla< a€ naw ractraamc and r:lassrooms.

Bidde/e Role:
CTECK ALL THAT AFPLY

clirntlllorclh
Client:

Mdress:

Client Fleferance:

ArcHecilnf@lu
Architoc't:

Address:

,Architect Reference:

GeneralContractor -Y
Joint Venture_

Subcontractor

Dasign-Buildor

5235 S. Earper Court, Chicago, IL 50615
Asst. DirectorAlder Derose conEtruction complal ",11?;=8"3i;l?11TTTLE AR,EAC@€APHOilE NO

Cordogan Clark & Associates, Inc.

716 N. Wq].].s Street, Chicago, IL 60554 -
Associate,

Nathan MeLotte 3L2-943-7300JIZ-'{J- 
'JVVffiffiEFmEm6NAME

CantneiJnferndlo!

Contract Tlpe

Original Cmtract Amount:

Final Contract Amount:

Origind Conpletion Sctedule:

Actual Completion Schedule:

Contrac*forWork r' &eign-Build

$1.3M

$2.0M

March, 2015

University of Chicago

Manaqins Arcltitect

ilanuarv, 2015
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EDUCATION / GC PROJECT

HARPER LIBRARY
CLASSROOM & LECTURE

HALL RENOVATIONS

Chicago, lL

CLIENT: University of Chicago

AOR: Cordogan Clark & Associates, lnc.

GC: The Bowa Group, lnc.

Construction Cost $2M

COMPLETED: January 2015

SIZE: 20K SF

'lf I have a chance I willteach my'Free Empire'

c/ass in one of he new dassroom*alo ng with

evetyone else who wants to teach there"...

Bowa Construction was awarded the Harper Library Classroom and Lecture Hall Renovation project with The University of

Chicago. We were tasked with a very fast track schedule to renovate study, classrooms and lecture hall spaces for the

modern student.

This was a complete renovation of a 20,000 sq. feet Library that was initially dedicated on June 11,1912 consisting of

elegant Gothic aichitecture. This project included the restoration, repair and replacement of historic and architecturally solid

wood and wood veneer, mechanical and electrical upgrades of new restrooms, lecture halls, classrooms while maintaining

fullcompliance with the American Disability Act and the Secretary of lnterior's Standards for Rehabilitation.

This project was originally scheduled for (6) months and was completed in less than (3) months to meet the new semester

class'sihedule. This project primarily required the coordination and management of restoration artisans and craftsmen

experienced in maintaining the Library's historic woodwork.

This project was completed on time and within budget utilizing Bowa Construction's standardized scopes, phasing plans,

cost controls/tracki ng and schedule control methodologies.



RELEVAI.ITEXPERIENCE

REFERENCE NUMBER 2OF3

List a mininrum of three (3) contracts for comparable projects completed in the last fiw years or cunontly in-
progress. Contracts may be in the Priwte or Public Sector.

Provide the information in the following format. lnclude photographs and other standard proiect information.

All information must be printed, clear and legible. References must be available / accessible.

Erc&stJlrorstls!
E].].is Garacre Office Suite

5535 S. E1lis Avenue, Chicaso, IL 6Qt3-Z-

Renovation

Complete renovation of the northwest 1st floor office suites housing

Project Nams:

Project Location:

Pro,iect Type:

Description ofWork

Student Disability (SDS), Student Response

aasrral lri a'l anaa Etrarran{-i aa ,Dqt7Dl

(SERS and the

Bidde/s Rolo:
CHECKALLTHAT APPI-Y

Gllant lnformation

Client:

Address:

Client Reference:

AM$,tdeoefien
Architect:

Address:

Architect Reforence:

General Co*raaor y'

Joint Venturo-
Subcontrac{or

Dcsign-Buildcr

5235 S. Earper Court, Chicaoo, IL 60615

Ange1a Knoble 773-834-L728Proiect Manager t t5-d51-Ltzd
rnLE XffiffiImffiffi

Woodhouse Tinucci Architects / David Woodhouse Architects LLC

230 W. Superior-6th Eloor, Chicago, IL 60654

Andy Tinucci Partner 773-743-7986
AREACODE&Pt+d.l€ NO.NAtvE

Ccltncil[teItrathr

Contract Tlpe

Original Contract Amount:

Final Contract Amount:

Origlnal Completion Schedule:

Actual Completion Schedule:

Contrsctforw *k-L Design-Build

$43sK

$s00K

October, 20L4

Universitv of

October, 20L4

PE-8a



HEALTHCARE / GG PROJECT

ELLIS GARAGE OFFICE SUITE

RENOVATIONS

Chicago, lL

CLIENT: University of Chicago Medical

Center I Director of Neuroscience

AOR: David Woodhouse Architects LLC.

GC: The Bowa Group, lnc.

Construction Gost: $500K

COMPLETED: October 2014

SIZE: 5K Sq Ft.

Bowa Construction was awarded the Ellis Garage Office Suite

Renovation with the University of Chicago Medical Center.

New construction began June 6, 2014.

This was a complete renovation of the Ellis Garage northwest

first floor office suite which houses Student Disability Services

(SDS), Student Response Systems (SERS), and the Sexual

Violence Prevention (RSVP) programs.

The scope of work for this proiect included, demolition,

drywall, painting, electric and plumbing. Bowa implemented

strict Safety and lnfection Control as required by the

University.

This project was completed on time and on budget.



RELEVA].ITEXPERIENCE

REFERENCE NUMBER 3 OF 3

List a minimum of three (3) contracts for comparable proiects comploted in tho last five years or curently in-

progrcss. Contracts may be in the Private or Public Sector.

provide the information in the following format. lnclude photographs and other standard proloct lnfonnatim. All

information must be printed, clear and 
-legible. 

References must be available / acccsslble.

ErcldJnleultioo

Project Nams:

Projcct Location:

Projoct Tytpe:

Daecription of Work

Billings M5

5?58 S. Maryland Avenue, Chicaqo, IL 6Q637

A multi- renovation inclusive of demolition

carpentry. electrical, fire protection, mechanical and plunlcing.

Bidde/s Role:
CI€CK AtL THAT APFLY

ClientJn@lls
Cliont:

Address:

Client Reforcncc:

Ad@lnfsuden
Architect:

Address:

Architect Reference:

General Cantaaor y'

Joint Venture_
Subcontractor

Design-Builder

5235 S. Ilarper Court, Chicago, It 60615

Steve Oden 773-702-280L
NAIvG

PFB Architects LLC

-MGFEEHTOfiENO

Asst. Director

33 N. LaSa].].e Street-Suite 3600

Allison Giometti Architects 312-376-3100
TREACOO€ &Pr+OilE NO.-rmrNA]UE

ConlectJofeuellc!

Contract Type

Original Cmtract Amount:

Final Contract Atnount:

Orig,inal Completion Scftodule:

Ac{ual Com$etion Schedule:

ContradforW "*-L
$2. sM

Design-BuiH

ir, 20L6

758 Completed

PE.8b



HEALTHCARE 
' 

GC PROJECT

BILLINGS M5 RENOVATION

Chicago, lL

GLIENT: University of Chicago Medical

Center

AOR: PFB Architects LLC

GC: The Bowa Group, lnc.

Construction Cost: $3M

COMPLETED:75o/o

SIZE: 'l5K SF

The University of Chicago Medical Center awarded Bowa Construction with Billings M5 renovation project in March, 2015'

This project primarily consists of the construction of medical spaces into high-end office spaces.

This is a multi-phase renovation project inclusive of demolition, carpentry, electrical, fire protection, mechanical and

plumbing. Phase I and Phase ll's scope/complexity entailed rerouting medical components, i.e. gases, water line reservation

and heating system change, etc. along with the addition of radiant and electrical panels, air handling units and the

replacemenit oi led positive windows. The infrastructure for each office required isolation ventilation systems. Phase lll's

scope requires extensive demolition of medical components, i.e. x-ray, medical gas infrastructure, etc.

Phase I and ll were completed on time and within budget while maintaining full compliance with the American Disability Act.

This entire project is on schedule to be completed on time and within budget utilizing Bowa Construction's standardized

scopes, phasing plans, cost controls/tracking and schedule control methodologies.



Not Applicable

COUNTYOFCOOK

AFFTDAVTT OF JO|NT VENTURE (DBE)

CONTRACTTITLE: New Children Advocacy rooms

CONTRACTNUMBER: 1555-14935

l. Namaof JointVqnturc:

Addrosg of Jcrint Vonture:

County Stato: ZiPCode:

Contactlnformatkru

Phone Number:

FaxNumber

EmailAddrass:

ll. ldentfyeachNm)DBEJointVenturoPartner(e):

Firm Nama:

Addresg:

County State: ZiPCodc:

Contacl Penson:

PhoncNumber

EmaflAddress:

Flrrn Name:

Address: City

County State: ZiPCodc:

Contact Parson:

PhorreNumber:

Ema[Address:

PE.9



COUNTY OF COOK OFFICE OF CONTRACT COMPLIA}\ICE

AFFIDAVIT OF JOINT VENTURE (DBE)

il1. ldontifv eqch DBE Joint Vanture Partncr(s)

Flrm Namc:

Address:

County State: ZiPCode:

Contac* Persoil:

PhoneNumber:

EmailAddress:

Firm Name:

Addross: City

State: ZiPCode:

contaci p66s1; Tifle:

PhonoNunbor:

EmailAddress:

Firm Name:

Address:

County State: ZiPCode:

Title:

PhoneNumber:

Email,Address:

Firm Name:

Address: citlt:

County Stato: ZPCode:

Cofltsct Person:

PE-IO

Tiflc:

PhoneNumber:

Ema{Address:



COUNTY OF COOK OFFICE OF CONTRACT COMPLIANCE

AFFIDAVIT OF JOINT VENTURE (DBE)

lV. Describe the role(a) of each DBE Joint Venture Partner(s) in this Joint Venturo: (condensa) DBE Firm

Name: Role ln Joint Venture:

V. Attach a copvof t}te JointVenture Aareemcnt:

Tho Joint Venture Agreomont should detail ehare of ownership, control, management, rlak and pfofitfor

each partner, and at a minimum contah gpocific detalls as following:

(1) Tho contributions of ca$taland equipment;

(2) Work itsns to be performed bythe DBE's own forces;

(3) Work itsne to be performed under the oupervision of the DBE Joint Vonturc Partnor$;

(4) The conrmitment of management, suprvisory and operative personnol employed by tho DBE Jolnt

Vonturo Partners to be dedicated to the performancc of tho proi6c*.

PE-I1



COUNTYOF COOK OFFICE OF CONTRACT COMPLIAAICE

AFFIDAVIT OF JOTNT VENTURE (DBE)

V. Ownership of the JointVonture:

(a) What are the Name(s), Porcentages{s) of ownelship and capital contribution for each (NON)

DBE Joi nt Venture Partner?

Namaof (NON)DBE:

(NON) DBE Ownership Percentagel %

CapitalContribution:

Nameof (NON)DBE:

(NON) DBE Ownership Percentagel Yo

Total (NON) DBE Owrership Percentage' 1o

(b) What are the Name(s) and Porcontages(s) of ownerahlp for each DBE Joint Vmturo Pafinor?

NamedDBE:

DBE Ownerehip Percentago:

NemeofDBE:

DBE Ownerahip Percentage:

Total DBE Oumership Percentage: ?h

(c) What arc the Nama(s) ard Percentages(s) of o,rmarship for each DBE Joint Vantura Partner?

NamadDBE:

DBE Ownership Percentage:

NameofDBE:

DBE Ownorship Percenlago: %

Total DBE Ownerohip Percentage:

(d) To f Percentraoe of DBE Ownorshio in th€ Joint Venture: u/n

Yo

%

%

oA

PE-12



COUNTYOF COOK OFFICE OF CONTRACT COMPLIAT{CE

AFFTDAVTT OF JO|NT VENTURE (DBE)

Vl. Caoital Contributbns - Dollar amounts of lnitial Contributions to be dataiM ss follotlrB:

(a) Names of (NON) DBE Joint Venture Partner(s) and DollarAmounts of lnitial Cmtribution:

Total Dollar Amount of lnitisl Contributions by (NON) DBE Joint Venture Partner(s)

s

(b) Names of DBE Joint Vcnture Partne(s) and Dollar Amounts of lntrial Gontrbution:

$

Total Dollar Amount of lnitial Contribution by DBE Joint Vanture Partnor(s)

s

On-Goina Caoitat Contributiwts durtno tho course of this contract r.rust ba twrJp,bv aach &int
Venture Partnar and ba based on their percontaqo of ownarship in thls Joint V@ntwa,

Vll. Contrihrtions of Eouipment and Suodies (ldentifv the qrc€s of Eouisnont and/or &Iooli€8 b bo orovkled
bv eacfi Joint Vcnlure Partner:

Name of (Non) DBE Firm:

TWes of EqulpmenUSupplies:

Namo of (Non) DBE Firm:

Type of EquignanUSupplies:

PE-I3



COUNTY OF COOK OFFICE OF CONTRACT COMPLIANCE

AFFTDAVTT OF JO|NT VENTURE (DBE)

Nameof (Non) DBE Firm:

Tpo of EquipmenUSupplies:

Namecf DtsE Flrm:

Type of EquipmenUSupplies:

Nameof DBE Firm:

Tpe of Eq uipmenUSupd ies:

Vlll. WrttonAoreemants: (Putattheendof thieaffidavitbcfore lpuowoar)

Pleaee attach to thb Joint VentUre Affidavit ALL written agro€mente botr,tnGn anv ard a[ d ft€ &inl
Venturo Partncrs cmcemino ihis contra{t.

All Joint Venture PartnErs sloninq onto this aqreement do so wilh tho undorstandins that anv Sfitbn
agreenrents !,61\ile,a 16 Pa*ncrs must not limit or in anv v'rav ragtrht tl€
Ownerthip and/or Contrcl of anv DBE Joint Vantura Partnar.

All Joint Venture Partners sisnlng onto this agreement do also un4oretand and aoroo that lhat etqtld thP
lanouaoe of anv 'i,ritten AoiCeinsnts betu,een anv anO atl oJ the Joint Vsnture Partn€rs qgqPP!'4!9, &E
contracrUe i on tfrlJ Cmoavii. ihii inis coUrufy Of cOOx arnoAuf OF JoINT VENTURE
(DBE) will bc tha Prevailino Documsnt.

PE-14



COUNTY OF COOK OFFI CE OF CONTRACT COMPLIANCE

AFFIDAVIT OF JOINT VENTURE (DBE)

lX. Contrd o{ ard Particioqtbn in ths Joint Venture:

ld€ntrfy by name and firm those individuals who are, or will b6, rosponsiUe for and havo ths authorlty
to engago in the fo$owing management functions and pdicy decislone. (lndlcato any ltnitationc to their
authoritysuch as dollar HmiG and co-signing rcquircmcnts)

(a) Authority to enter into contracts on bohalf of thc Joint Vcntura: EItrm

Nama: lndlvidualName/Title

(b) Joint Ventura chcck signing:

Firm Nmrc: lrdividualNamcflith

(c) Srgnrng, oo-signing or collateralizing bans and/or acquisition of Lines of Credit Firm

Nema: lndividmlNama/Tida

(d) Acquisltion and irdemnificatbn of payment and performance borde and ell ineurance
requkoments:

Firm Namo: lndividualName/Title

(e) Negotlating and signing laboragreemonts:

Firm Narne: lndividualName/Tltlo

PE-I5



COUNTY OF COOK OFFICE OF CONTRACT COMPLIAI'ICE
AFFTDAVTT OF JOINT VENTURE (DtsE)

(f) Managemcntof Contract Porformance in thefollowing araaa:

1. Supervision of Field Operations:

Firm Name: lndividualName/Titls

2. MajorPurchases:

Firm Name: lndividual Narne/Titlo

3. Estimating:

Firm Name: IndividualName/Title

4. Enginaering:

Firm Nmre: lndivldualNamo/Tlth

X. FinancblContrdoofthoJcintVontura:

(a) WlHr flrm urill bo respcnslble for bookkeeplng/accoun0rq d the flnancial rooords d tho Joht
Venture:

Firm Ncme: lrdivHuslNamc/T&

(b) ldentify the 'Managing Partnef, if any and indlcata the dollar amount of cornpanaafion, if any, tho
firml lndividua(a) will receiva frorn the Jolnt Venture:

Fkm Nsne: ldividualNamgfftrb

Ddlar amount of conperusation: $

PE-I6



COUNTY OF COOK OFF I CE OF CONTRACT COM PLIA}\ICE
AFFTDAVTT OF JOrNT VENTURE (DBE)

Xl. State the aporoximate numberof omobvees workino on this ioint venture oroiect (bvTrads) ard hdicats
whsthertteywillbscmdo\Bes of th6(NON) DBEfim(s). DBEffrm(s)orJc,intVerture:

(Non)DBE JolntVenture
Trade Number DBENumber Name

PE-I7



COUNTY OF COOK OFFICE OF CONTRACT COMPLIAI'ICE
AFFIDAVIT OF JOINT VENTURE (DBE)

The undercigned affirms trat the foregoing statements are true and conect and include all material infonnation
necessary to- identlfy and explain tha ierm! and op€rations of our Joint Vonturo and the intendad patticipation of
each Joint Vantura Padner in the undcrtaking. Further, the undersignad covenant and agrec to prov'ido to the County
cun6nt, complete and accurate informatircn regarding actual Joint Vonture uo* and the paymcnt thcrefors and any
proposed chirngcs in any provisions of tre Joint Venture Agreement and to permit the audit and cxaminathn of thc
boofs, recordiand nloi bf the Jcint Vonture, or thoso of each Joint Venture Partncr rdsvant b lho Joint
Venture by authorizod representatives of the County or the Federal funding agency.

Any material misrepraeantation will bo grounds for lerminating any contract wtrich may be atrarded and for initiating

action underfederal orgtate laue conceming falea statements.

Note: lf aftcr filing this Affidavit and before completion on th6 Joint Venture r,rork on the projoct, thoro is any changa
In ttre intormation submittsd, the Joint Venturl must inform the Direc*or of the Offico d Cmtract Com$iance of
the County of Cook within ten business daye d any such change.

Name of DBE Partner Firm Name of (NON) DBE Partner Firm

Nama and Title of Affiant Name and Tifle of Affiant

Signaturc of Affiant Signatura of Affiant

On this day of 20-, the above aignod officotrs

(NamesdAffiants)

personally appeared and known io me to bs tho persons described in the foregoing Affidavit, acknoudedged that

they executed the same in the capacity therein stated and for tho purpose herein contained.

lN WITNESS WHEREOF, I horeunto set my hand and official seal.

Signsture of Noiary Public

My0ommission Expires: / /

PE-I8



CONTRACT NO.: 1 555-14935

Cook County
Office of the Chief Procurement Officer

ldentification of Subcontractor/Supplier/Subconsultant Form

The Bidder/Proposer/Respondent ("the Contractor'') will fully complete and execute and submit an ldentification of
Subcontractor/Supplier/Subconsultant Form ("lSF") with each Bid, Request for Proposal, and Request for
Qualification. The Contractor must complete the ISF for each Subcontractor, Supplier or Subconsultant which
shall be used on the Gontract. ln the event that there are any changes in the utilization of Subcontractors,
Suppliers or Subconsultants, the Contractor must file an updated lSF.

Note: Upon request, a copy of all written subcontractor agreements must be provided to the OCPO.

The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable.
The subcontract will in no way hinder the Subcontractor/Supplier/Subconsultant from maintaining its progress on any
other contract on which it is either a Subcontractor/Supplier/Subconsultant or principal contractor. This disclosure is
made with the understanding that the Contractor is not under any circumstances relieved of its abilities and
obligations, and is responsible for the organization, performance, and quality of work. This form does not approve
any proposed changes, revisions or modifications to the contract approved DBE Utilization Plan. Any
changes to the contract's approved DBE/Utilization Plan must be submitted to the Office of the Contract
Gompliance.

Contractor Ehe Bowa Group Inc.

Name Nosa Ehimwerunan

B|d/RFP/RFQ No.: 1555-14935 Date; L2/30/L5

Total Bid or Proposal Amount: Contract Title: New Children Advocacy Rooms

Contractor: The Bowa Group lac.
Subcontractor/Supplier/
Subconsultant to be
added or substitute: G. S . Electric Co. , Inc.

Authorized Contact
for Contractor: Nosa Ehimwnman

Authorized Contact for
Subcontractor/Supplier/
Subconsultant: ilack O'Toole

Email Address
(Contractor): nehiGthebowagrouP.com

Email Address
(subcontractor): jotooleGgselectricco. com

Company Address
(Contractor): 7050 S. Stony Island Avenue

Company Address
(subcontractor): 

9910 w. 19oth st., ste r
City, State and
Zip (Contractor): Chicago, IL 60649

City, State and Zip
(Subcontractor): Mokena, IL 60448

Telephone and Fax Phone 312-238-9899(Contractor) Fax 603-388-1071
Telephone and Fax Phone 7O8-326-46LO
(Subcontractor) Fax 108-326-46L9

Estimated Start and
Completion Dates
(Contractor) t/L5/L6-6/L5/L6

Estimated Start and
Completion Dates(subcontractor) 1/L5/L6-6/L5/LG

Description of Services or Supplies
Total Price of

Subcontract for
Services or Suoolies

Electrical $L02,000.00

Title

L2/30/L5

ISF-1 3t2015



FOR INFORMATION P

CONTRACT NO.: 1 555-14935

OFFICE OF THE GOOK COUNTY COMPTROLLER
ELECTRONTC PAYABLES PROGRAM ("E.PAYABLES")

This document describes the Office of the Cook Countu Comotroller's Electronic Pavables Prooram ("E-Pavables"l.
lf vou wish to particioate in E-Pavables, please contact the Cook Countv Comptroller's Office, Accounts Pavable. 118 N. Clark
Street. Room 500, Chicaqo. lL 60602.

DESCRIPTION
To increase payment efficiency and timeliness, we have introduced E-Payables program, a new payment initiative to our accounts
payable model. This new initiative utilizes a Visa purchasing card and operates through the Visa payment network. This is County's
preferred method of payment and your participation in our Visa purchasing card program will provide mutual benefits both to your
organization and ours.

As a vendor, you may experience the following benefits by accepting this new payment type:
. lmproved cash flow and accelerated payment
. Reduced paperuvork and a more streamlined accounts receivable process
. Elimination of stop payment issues
. Reduced payment delays
. Reduced costs for handling paper checks
. Payments settled directly to your merchant account

There are two options within this initiative:

1. Dedicated Credit Card -'PULL" Settlement
For this option, you will have an assigned dedicated credit card to be used for each payment. You will provide a point of contact within
your organization who will keep credit card information on file. Each time a payment is made, you will receive a remittance advice via
email detailing the invoices being paid. Each time you receive a remittance advice, you will process payments in the same manner you
process credit card transactions today.

2. One-Time Use Credit Card - "SUGA" Settlement
For this option, you will provide a point of contact within your organization who will receive an email notification authorizing you to
process payments in the same manner you process credit card transactions today. Each time payment is made, you will receive a
remittance advice, via email, detailing the invoices being paid. Also, each time you receive a remittance advice, you will receive a new,

unique credit card number. This option is ideal for suppliers who are unable to keep credit card account information on file.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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Not Applicable CONTRACT NO.: 1 555-14935

VETERAN'S PREFERENCE FORVBE AND SDVBE

INSTRUCTIONS

ln accordance with Section 34-236(b) of the Cook County Procurement Code, the Chief Procurement Officer ('CPO") shall give a
preference of five percent of the amount of the Gontrict to a Responsible and Responsive Veterans Owned Business Enterprise
(VBE) and Service OisanleO Veterans gusiness Enterprise (SDVBE) requesting a preference for Bids. All Bidiers YhQ are
reauestins this preference must complete the form, and attach a coov of its certification. Prior to aPPluln4_the five Dercent

nce Director (CCDI thatthe Bidder is a oualified VBE or
SDYBE.

DEFINITIONS

Veteran-owned Business Enterprise (VBE) means a small business (i) that is at least 51 percent owned, controlled and managed by

one or more Eligible Veterans or in the case of a corporation, at least 51 percent or more of the stock of which is owned, controlled and

managed by one or more Eligible Veterans; (ii) that has its home office in lllinois, as certified by the Contract Compliance Director

(CCD) under policies and procedures promulgated by the CCD.

Eligible Veteran means a person who (i) has been either a member of the armed forces of the United States or, while a citizen of the

United States, was a member of the armed forces of allies of the United States in time of hostilities with a foreign country and (ii) has

served under one or more of the following conditions: (a) the veteran served a total of at least 6 months; (b) the veteran served for the

duration of hostilities regardless of the length of the engagement; (c) the veteran was discharged on the basis of hardship; or (d) the

veteran was released from active duty becluse of a service connected disability and was discharged under honorable conditions.

Armed forces of the lJnited Sfafes means the United States Army, Navy, Air Force, Marine Corps, Coast Guard or service in active duty
as defined.under 38 U.S.C. Section 101. Service in the Merchani Marine that constitutes active duty under Section 401 of federal Public

Act 95-202 shall also be considered service in the armed forces for purposes of this Division.

Seruice-Drbabled Veteran-owned Business Enferpn'se (SDVBE) means a small business (i) that is at least 51 percent owned,

controlled, and managed by one or more qualified service disabled veterans or in the case of a corporation, at least 51 percent or more

of the stock of which is owneO, controlled and managed by one or more Service Disabled Veterans; (ii) that has its home office in

lllinois, as certified by the CCD under policies and procedures promulgated by the CCD.

Seryice-Drsab led Veteran means an Eligible Veteran who has been found to have 10 percent or more service connected disability by

the United States Department of Veterans Affairs or the United States Department of Defense.

Seruice-connected disability means a disability incurred in the line of duty in the active military, naval or air service as described in 38

u.s.c.101(16).

Small Business means a small business as defined by the U.S. Small Business Administration, pursuant to the business size standards

found in 13 CFR Parl 121, as related to the nature of ihe work the Person seeks to perform on Contracts. A Person is not an eligible

small business enterprise in any calendar fiscal year in which its gross receipts, averaged over the Person's previous five fiscal years,

exceed the size standards of 13 CFR Parl 121.

REQUEST FOR PREFERENCE

Bidder is requesting to receive a preference as a VBE. By requesting this preference, Bidder certifies that it meets

the definition of a VBE, as set forth above and has included a copy of its certification.

Bidder is requesting to receive a preference as a SDVBE. By requesting this preference, Bidder certifies that it meets

The definition of a SDVBE, as set forth above and has included a copy of its certiflcation.

Bidder (please print or type)

Signature Date

Title

E-mail address

Subscribed to and sworn before me
this _ day of

Notary Public Signature

v-1

Phone Number

My commission expires:
20

Notary Sea!

312015



Not Aprclicable CONTRACT NO.: 1 555-14935

AFFIDAVIT
VETERAN'S WORKPLAGE PREFERENCE PUBLIC WORKS CONTRACTS

INSTRUCTIONS

ln accordance with Section 34-236(a) of the Cook County Procurement Code, the Chief Procurement Officer ('CPO') shall give a
preference of one percent of the amount of the ContraCt to a Responsible and Responsive Contractor for a Public Works Contract
whensuchcorrtracligibleVeteransforatleastfivepercentofthehoursworkedundersuch
Contract. Failure to utilize Eligible Veterans in accordance with the affidavit will result in breach of contract. All Bidders who are
requestinq this preference must complete this Affidavit.

DEFINITIONS

Eligibte Veteran means a person who (i) has been either a member of the armed forces of the United States or, while a citizen of the

United States, was a member of the armed forces of allies of the United States in time of hostilities with a foreign country and (ii) has

served under one or more of the following conditions: (a) the veteran served a total of at least 6 months; (b) the veteran served for the
duration of hostilities regardless of the length of the engagement; (c) the veteran was discharged on the basis of hardship; or (d) the
veteran was released from active duty because of a service connected disability and was discharged under honorable conditions.

Armed forces of the lJnited Slates means the United States Army, Navy, Air Force, Marine Corps, Coast Guard or service in active duty
as defined under 38 U.S.C. Section 101 . Service in the Merchan[ Marine that constitutes active duty under Section 401 of federal Public

Acl95-202 shall also be considered service in the armed forces for purposes of this Division.

Public Works means all fixed works constructed or demolished by the County, or paid for wholly or in part out of public funds
administered by the County. "Public Works" as defined herein includes all projects financed in whole or in part with bonds, grants,

loans, or other iunds made available by or through federal or State government, or the County. "Public Works" does not include projects

undertaken by the owner at an owner-occupied single-family residence or at an owner-occupied unit of a multifamily residence. "Public

Works" indudLs any maintenance, repair, assembly-, or disassembly work performed on equipment whether owned, leased, or rented.

being first duly sworn, do depose and state as follows:

I am the authorized representative and I have the authority to make this Affidavit for and on behalf of the Bidder.

The Bidder is requesting the CPO grant a preference of one percent of the amount of the Contract in accordance with Section

34-236(a) of the Cook Procurement Code, as set forth above.

ln accordance with the Cook County Procurement Code, the Bidder shall commit to utilize Eligible Veterans for at least five
percent of the hours worked under the Contract. The Eligible Veterans must be employed directly by the Bidder.

The Bidder shall be solely responsible for requesting all persons to provide Bidder with appropriate documentation to ensure

that such person(s) is an Eligltite Veteran, as defined above. Bidder certifies, that by seeking this preference, it shall maintain

appropriate documentation, including payroll records, which show the number of hours worked by Eligible Veterans.

The Bidder certifies, affirms and acknowledges that the failure to utilize Eligible Veterans in accordance with this Affidavit will

result in a breach of contract, which will allow the County to seek all rights and remedies as set forth in the Contract and any
other appropriate remedies available in equity or at law.

Bidder (please print or type)

Signature Date

1.

2.

3.

4.

5.

Title

E-mail address

Subscribed to and sworn before me
this _ day of

Notary Public Signature

Phone Number

My commission expires:

v-2

20

Notary Seal
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CoNTRACT NO. 1555-'14935
sEcTtoN I

INSTRUCTIONS FOR COMPLETION OF
ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOGUMENT

This Economic Disclosure Statement and Execution Document ("EDS") is to be completed and executed
by every Bidder on a County contract, every Proposer responding to a Request for Proposals, and every
Respondent responding to a Request for Qualifications, and others as required by the Chief Procurement
Officer. The execution of the EDS shall serve as the execution of a contract awarded by the County. The
Chief Procurement Officer reserves the right to request that the Bidder or Proposer, or Respondent
provide an updated EDS on an annual basis.

Definitions. Terms used in this EDS and not otherwise defined herein shall have the meanings given to
such terms in the lnstructions to Bidders, General Conditions, Request for Proposals, Request for
Qualifications, as applicable.

Affitiate means a person that directly or indirectly through one or more intermediaries, Controls is
Controlled by, or is under common Control with the Person specified.

Applicant means a person who executes this EDS.

Biddermeans any person who submits a Bid.

Code means the Code of Ordinances, Cook County, lllinois available on municode.com.

Contract shall include any written document to make Procurements by or on behalf of
Cook County.

Contractor or Contracting Party means a person that enters into a Contract with the
County.

Control means the unfettered authority to directly or indirectly manage governance,
administration, work, and all other aspects of a business.

EDS means this complete Economic Disclosure Statement and Execution Document,
including all sections listed in the lndex and any attachments.

Joint Venture means an association of two or more Persons proposing to perform a for-
profit business enterprise. Joint Ventures must have an agreement in writing specifying
the terms and conditions of the relationship between the partners and their relationship
and respective responsibility for the Contract

Lobby or lobbying means to, for compensation, attempt to influence a County official or
County employee with respect to any County matter.

Lobbyist means any person who lobbies.

Person or Persons means any individual, corporation, partnership, Joint Venture, trust,
association, Limited Liability Company, sole proprietorship or other legal entity.

Prohibited Acfs means any of the actions or occurrences which form the basis for
disqualification under the Code, or under the Certifications hereinafter set forth.

Proposalmeans a response to an RFP.

Proposermeans a person submitting a Proposal.

Response means response to an RFQ.

Respondent means a person responding to an RFQ.

RFP means a Request for Proposals issued pursuant to this Procurement Code.

RFQ means a Request for Qualifications issued to obtain the qualifications of interested parties.

EDS-i 7t2014



CoNTRACT NO. 1 555-14935

INSTRUCTIONS FOR COMPLETION OF
ECONOMIC DISGLOSURE STATEMENT AND EXECUTION DOCUMENT

Section 1: lnstructions. Section 1 sets forth the instructions for completing and executing this EDS.

Section 2: Gertifications. Section 2 sets forth certifications that are required for contracting parties under
the Code and other applicable laws. Execution of this EDS constitutes a warranty that all the statements
and certifications contained, and all the facts stated, in the Certifications are true, correct and complete as
of the date of execution.

Section 3: Economic and Other Disclosures Statement. Section 3 is the County's required Economic
and Other Disclosures Statement form. Execution of this EDS constitutes a warranty that all the
information provided in the EDS is true, correct and complete as of the date of execution, and binds the
Applicant to the warranties, representations, agreements and acknowledgements contained therein.

Required Updates. The Applicant is required to keep all information provided in this EDS current and
accurate. ln the event of any change in the information provided, including but not limited to any change
which would render inaccurate or incomplete any certification or statement made in this EDS, the
Applicant shall supplement this EDS up to the time the County takes action, by filing an amended EDS or
such other documentation as is required.

Additional lnformation. The County's Governmental Ethics and Campaign Financing Ordinances
impose certain duties and obligations on persons or entities seeking County contracts, work, business, or
transactions, and the Applicant is expected to comply fully with these ordinances. For further information
please contact the Director of Ethics at (312) 603-4304 (69 W. Washington St. Suite 3040, Chicago, lL
60602) or visit the web-site at cookcountyil.gov/ethics-board-of.

Authorized Signers of Gontract and EDS Execution Page. lf the Applicant is a corporation, the
President and Secretary must execute the EDS. ln the event that this EDS is executed by someone other
than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other
authorization by the Corporation, satisfactory to the County that permits the person to execute EDS for
said corporation. lf the corporation is not registered in the State of lllinois, a copy of the Certificate of
Good Standing from the state of incorporation must be submitted with this Signature Page.

lf the Applicant is a partnership or joint venture, all partners or joint venturers must execute the EDS,
unless one partner or joint venture has been authorized to sign for the partnership or joint venture, in

which case, the partnership agreement, resolution or evidence of such authority satisfactory to the Office
of the Chief Procurement Officer must be submitted with this Signature Page.

lf the Applicant is a member-managed LLC all members must execute the EDS, unless othenarise
provided in the operating agreement, resolution or other corporate documents. lf the Applicant is a
manager-managed LLC, the manager(s) must execute the EDS. The Applicant must attach either a
certified copy of the operating agreement, resolution or other authorization, satisfactory to the County,
demonstrating such person has the authority to execute the EDS on behalf of the LLC. lf the LLC is not
registered in the State of lllinois, a copy of a current Certificate of Good Standing from the state of
incorporation must be submitted with this Signature Page.

lf the Applicant is a Sole Proprietorship, the sole proprietor must execute the EDS.

A "Partnership" "Joint Venture" or "sole Proprietorship" operating under an Assumed Name must be
registered with the lllinois county in which it is located, as provided in 805 ILCS 405 (2012), and
documentation evidencing registration must be submitted with the EDS.
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CONTRACT NO.: 1 555-14935

SECTION 2

CERTIFICAT!ONS

THE FOLLOWING CERTIFICATIONS ARE MADE PURSUANT TO STATE LAW AND THE CODE. THE APPLICANT IS CAUTIONED
TO CAREFULLY READ THESE CERTIFICATIONS PRIOR TO SIGNING THE SIGNATURE PAGE. SIGNING THE SIGNATURE
PAGE SHALL CONSTITUTE A WARRANry BY THE APPLICANT THAT ALL THE STATEMENTS, CERTIFICATIONS AND
INFORMATION SET FORTH WITHIN THESE CERTIFICATIONS ARE TRUE, COMPLETE AND CORRECT AS OF THE DATE THE

SIGNATURE PAGE IS SIGNED. THE APPLICANT IS NOTIFIED THAT IF THE COUNTY LEARNS THAT ANY OF THE

FOLLOWING CERTIFICATIONS WERE FALSELY MADE, THAT ANY CONTRACT ENTERED INTO WITH THE APPLICANT SHALL

BE SUBJECT TO TERMINATION.

A. PERSONS AND ENTITIES SUBJECT TO DISQUALIFICATION

No person or business entity shall be awarded a contract or sub-contract, for a period of five (5) years from the date of
conviction or entry of a plea or admission of guilt, civil or criminal, if that person or business entity:

1) Has been convicted of an act committed, within the State of lllinois, of bribery or attempting to bribe an officer or
employee of a unit of state, federal or local government or school district in the State of lllinois in that office/s or
employee's official capacity;

2) Has been convicted by federal, state or local government of an act of bid-rigging or attempting to rig bids as defined
in the Sherman Anti-Trust Act and Clayton Act. Act. 15 U.S.C. Section 1 et seg.,'

3) Has been convicted of bid-rigging or attempting to rig bids under the laws of federal, state or local government;

4) Has been convicted of an act committed, within the State, of price-fixing or aftempting to fix prices as defined by the
Sherman Anti-Trust Act and the Clayton Act. 15 U.S.C. Section 1, et seg.,'

5) Has been convicted of price-fixing or attempting to fix prices under the laws the State;

6) Has been convicted of defrauding or attempting to defraud any unit of state or local government or school district
within the State of lllinois;

7) Has made an admission of guilt of such conduct as set forth in subsections (1 ) through (6) above which admission is
a matter of record, whether or not such person or business entity was subject to prosecution for the offense or
offenses admitted to; or

8) Has entered a plea of nolo contendere to charge of bribery, price-fixing, bid-rigging, or fraud, as set forth in sub-
paragraphs (1) through (6) above.

ln the case of bribery or attempting to bribe, a business entity may not be awarded a contract if an official, agent or employee

of such business entity committed the Prohibited Act on behalf of the business entity and pursuant to the direction or
authorization of an officer, director or other responsible official of the business entity, and such Prohibited Act occurred within

three years prior to the award of the contract. ln addition, a business entity shall be disqualified if an owner, partner or
shareholder controlling, directly or indirectly, 20o/o or more of the business entity, or an officer of the business entity has
performed any Prohibited Act within five years prior to the award of the Contract.

THE APPLTCANT HEREBY CERrTFTES THAT:The Applicant has read the provisions of Section A, Persons and Entities

Subject to Disqualification, that the Applicant has not committed any Prohibited Act set forth in Section A, and that award of
the Contract to the Applicant would not violate the provisions of such Section or of the Code.

BID-RIGGING OR BID ROTATING

THE APPLTCANT HEREBY CERITFTES THAT: ln accordance with 720 /tCS 5/33 E-11, neither the Applicant nor any
Affitiated Entity is barred from award of this Contracf as a resuft of a conviction for the violation of Sfafe laws prohibiting bid-

rigging or bid rotating.

DRUG FREE WORKPLACE ACT

THE APPLTCANT HEREBY CERITFTES THAT:TheApplicant will provide a drug free workplace, as required by (30 ILCS 580/3).

B.

G.
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CoNTRACT NO. 1 555-14935

DELINQUENCY IN PAYMENT OF TAXES

THE APPLTCANT HEREBY CERTIFIES THAT: The Applicant is not an owner or a party responsible for the payment of any tax

or fee administered by Cook County, by a tocat municipality, or by the lllinois Department of Revenue, which such tax or fee ts

delinquent, such as bar award of a contract or subcontract pursuant to the Code, Chapter 34, Secfion 34-171.

HUMAN RIGHTS ORDINANCE

No person who is a party to a contract with Cook County ("County") shall engage in unlawful discrimination or sexual harassment

against any individual in the terms or conditions of employment, credit, public accommodations, housing, or provision of County

facilities, services or programs (Code Chapter 42, Section 42-30 ef seg.).

ILLINOIS HUMAN RIGHTS ACT

THE APPL,CANT HEREBY CERITFTES THAT: lt is in comptiance with the lllinois Human Rights Act (775 ILCS 5/2-105), and

agrees to abide by the requirements of the Act as part of its contractual obligations.

INSPECTOR GENERAL (COOK COUNTY CODE, CHAPTER 34, SECTTON 3+174 and Section 3/t-250)

The Applicant has not willfully failed to cooperate in an investigation by the Cook County lndependent lnspector General or to

report to the lndependent lnspector General any and all information concerning conduct which they know to involve conuption, or

other criminal activity, by another county employee or official, which concems his or her office of employment or County related

transaction.

The Applicant has reported directly and without any undue delay any suspected or known fraudulent activity in the County's

Procurement process to the Office of the Cook County lnspector General.

H. CAMPATGN CONTRIBUTTONS (COOK COUNTY CODE, CHAPTER 2, SECTION 2-585)

THE APPLICANT CERTIFIES THAT: lt has read and shall comply with the Cook County's Ordinance concerning campaign

contributions, which is codified at Chapter 2, Division 2, Subdivision ll, Section 585, and can be read in its entirety at

www.municode.com.

GIFT BAN, (COOK COUNTY CODE, CHAPTER 2, SECTION 2-574)

THE APPLICANT GERTIFIES THAT: lt has read and shall comply with the Cook County's Ordinance conceming receiving and

soliciting gifts and favors, which is codified at Chapter2, Division 2, Subdivision ll, Section 574,and can be read in its entiretyat

www.municode.com.

LtvtNG WAGE ORDINANCE PREFERENGE (GOOK COUNTY GODE, CHAPTER 34, SEGTION 34-160;

Unless expressly waived by the Cook County Board of Commissioners, the Code requires that a living wage must be paid to

individuals employed by a Contractor which has a County Contract and by all subcontractors of such Contractor under a County

Contract, throughout the duration of such County Contract. The amount of such living wage is annually by the Chief Financial

Officer of the County, and shall be posted on the Chief Procurement Officer's website.

The term "Contract' as used in Section 4, l, of this EDS, specifically excludes contracts with the following:

Not-For Profit Organizations (defined as a corporation having tax exempt status under Section 501(CX3) of the United

State lnternal Revenue Code and recognized under the lllinois State not-for -profit law);

Community Development Block Grants;

Cook County Works Department;

Sheriffs Work Alternative Program; and

Department of Conection inmates.

J.

1)

2)

3)

4)

5)
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SECTION 3

REQUIRED DISGLOSURES

1. DISCLOSURE OF LOBBYIST GONTACTS

List all persons that have made lobbying contacts on your behalf with respect to this contract:

Name

NA

Address

2. LOCAL BUSTNESS PREFERENCE STATEMENT(GODE, CHAPTER34, SECTION 34-230)

Local busrness means a Person, including a foreign corporation authorized to transact business in lllinois, having a bona fide

establishment located within the County at which it is transacting business on the date when a Bid is submitted to the County, and

which employs the majority of its regular, full{ime work force within the County. A Joint Venture shall constitute a Local Business if one

or more Persons that qualify as a "Local Business" hold interests totaling over 50 percent in the Joint Venture, even if the Joint Venture

does not, at the time of the Bid submittal, have such a bona fide establishment within the County.

a) ls Applicant a "Local Business" as defined above?

Yes: y' No

b)

TnEn S Stnnv lcland Avanrra

lf yes, list business addresses within Cook County:

Chicaaa lllinais 6O640

c) Does Applicant employ the majority of its regular full-time worKorce within Cook County?

Yes: y'

3. THE CHTLD SUPPORT ENFORCEMENT ORDTNANCE (CODE, GHAPTER 34, SECTION 3+172)

Every Applicant for a County Privilege shall be in full compliance with any child support order before such Applicant is entitled to receive or

renew a County Privitege. When delinquent child support exists, the County shall not issue or renew any County Privilege, and may

revoke any County Privilege.

AIt Applicants are required to review the Gook County Affidavit of Child Support Obligations attached to this EDS (EDS'S) and

complete the Affidavit, based on the instructions in the Affidavit.

No:
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CoNTRACT NO. 1 555-14935
4. REAL ESTATE OWNERSHIP DISCLOSURES.

The Applicant must indicate by checking the appropriate provision below and providing all required information that either:

a) The following is a complete list of all real estate owned by the Applicant in Cook County:

PERMANENT INDEX NUMBER(S): 20-23-424-037-0000

(ATTACH SHEET rF NECESSARY TO LrST ADDTTTONAL INDEX
NUMBERS)

OR:

b) The Applicant owns no real estate in Cook County.

5. EXCEPTIONS TO CERTIFICATIONS OR DISCLOSURES.

lf the Applicant is unable to certify to any of the Certifications or any other statements contained in this EDS and not explained elsewhere in
this EDS, the Applicant must explain below:

NA

lf the letters, "NA', the word "None" or "No Response" appears above, or if the space is left blank, it will be conclusively presumed that the
Applicant certified to all Certifications and other statements contained in this EDS.

EDS-4 8t2015



CoNTRACT NO. 1 5s5-1493s

COOK COUNTY DISGLOSURE OF OWNERSHIP INTEREST STATEMENT

The Cook County Code of Ordinances (52-610 ef seg.) requires that any Applicant for any County Action must disclose information

concerning ownership interests in the Applicant. This Disclosure of Ownership lnterest Statement must be completed with all

information current as of the date this Statement is signed. Furthermore, this Statement must be kept current, by filing an amended

Statement, until such time as the County Board or County Agency shall take action on the application. The information contained in

this Statement will be maintained in a database and made available for public viewing.

lf you are asked to list names, but there are no applicable names to list, you must state NONE. An incomplete Statement will be

reiurned and any action regarding this contract will be delayed. A failure to fully comply with the ordinance may result in the action

taken by the County Board or County Agency being voided.

"Applicant'means any Entity or person making an application to the County for any County Action.

"County Action" means any action by a County Agency, a County Department, or the County Board regarding an ordinance or
ordinance amendment, a iounty Boird approval, or other County agency approval, with respect to contracts, leases, or sale or
purchase of real estate

"Person" "Entity"or "Legal Entity" means a sole proprietorship, corporation, partnership, association, businesstrust, estate, two or
more persons having a joint oi common interest, trustee of a land trust, other commercial or legal entity or any beneficiary or
beneficiaries thereof.

This Disclosure of Ownership lnterest Statement must be submitted by :

1. An Applicant for County Action and

2. A Person that holds stock or a beneficial interest in the Applicant and is listed on the Applicant's Statement (a "Holdef) must file a
Statement and complete #1 only under Ownership Interest Declaration.

Please print or type responses clearly and legibly. Add additional pages if needed, being careful to identify each portion of the form to
which each additional page refers.

This Statement is being made by the|y' lApplicant or I Stock/Beneficial lnterest Holder

lAmended StatementThis Statement is an:

ldentifying lnformation:

1!2ry1s NosoEhimwenman

I Original Statement or I

9674' The Bowa Group,lnc. FEIN NO.: 27-1197421

Street

City: Chicago

phone p6.' 312-238-9899

Cook County Business Registration Number:
(Sole Proprietor, Joint Venture Partnership)

State: lllinois Zip Code: 60649

g6s;1. nehi@thebowagrouP.com

City of Chicago License No. 2308500

Corporate File Number (if applicable

Form of Legal Entity:

t I Sole Proprietor t I

tI Business Trust t l

Partnership

Estate

Corporation

Association

Trustee of Land Trust

Joint Venture

t1trt

I]tI

tl

EDS-6

Other (describe)
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CoNTRACT NO. 1 555-14935

Ownership lnterest Declaration :

1. List the name(s), address, and percent ownership of each Person having a legal or beneficial interest (including ownership) of
more than five percent (5%) in the ApplicanUHolder.

Name

Nosa Ehimwenman

Address

5349 S. Marvland Avenue

Percentage lnterest in
ApplicanUHolder

lOOo/o

Chicaoo. IL 60616

2. lf the interest of any Person listed in (1) above is held as an agent or agents, or a nominee or nominees, Iist the name and
address of the principal on whose behalf the interest is held.

Name of AgenUNominee Name of Principal Principal's Address

NA

3. ls the Applicant constructively controlled by another person or Legal Entity? [ ] Yes I y' I No

lf yes, state the name, address and percentage of beneficial interest of such person, and the relationship under which such
control is being or may be exercised.

Name

NA

Address Percentage of RelationshiP
Beneficial lnterest

Corporate Officers, Members and Partners lnformation:

For all corporations, list the names, addresses, and terms for all corporate officers. For all limited liability companies, list the names,
addresses for all members. For all partnerships and joint ventures, list the names, addresses, for each partner or joint venture.

Name Address Title (specify title of Term of Office
Office, or whether manager

5349 S. Marytand Avenue or partner/joint venture)

Nosa Ehimwenman Chicago, lL 60616 President/Owner NA-Owner

Declaration (check the applicable box):

lfr I state under oath that the Applicant has withheld no disclosure as to ownership interest in the Applicant nor reserved
any information, data or plan as to the intended use or purpose for which the Applicant seeks County Board or other County

Agency action.

lY( I state under oath that the Holder has withheld no disclosure as to ownership interest nor reserved any information required to
be disclosed.
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COOK GOUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT SIGNATURE PAGE

Representative (please print or type) Title

12t3,0t2015
Date

312-238-9899nehi@thebowaqroup.com
E-mail address

Subscribed to and sworn before me
this 30th day of Dec. ,2015. ;I ffirin

k ,t6folt*m*arhrrtrtt- lOrE

Phone Number

My

Notary Seal
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COOK COUNTY BOARD OF ETHICS
69 W. WASHINGTON STREET, SUITE 3O4O

CHICAGO, ILLINOIS 60602
3121603-4304 Office 3121603-9988 Fax

FAMILIAL RELATIONSHIP DISCLOSURE PROVISION

Nepotism Disclosure Requirement:

Doing a significant amount of business with the County requires that you disclose to the Board of Ethics the existence of any familial
relationships with any County employee or any person holding elective office in the State of Illinois, the County, or in any
municipality within the County. The Ethics Ordinance defines a significant amount of business for the purpose of this disclosure
requirement as more than $25,000 in aggregate County leases, contracts, purchases or sales in any calendar year.

If you are unsure of whether the business you do with the County or a County agency will cross this threshold, elr on the side of
caution by completing the attached familial disclosure form because, among other potential penalties, any person found guilty of
failing to make a required disclosure or knowingly filing a false, misleading, or incomplete disclosure will be prohibited from doing
any business with the County for a period of three years. The required disclosure should be filed with the Board of Ethics by January

1 of each calendar year in which you are doing business with the County and again with each bid/proposal/quotation to do business

with Cook County. The Board of Ethics may assess a late filing fee of $100 per day after an initial 30-day grace period.

The person that is doing business with the County must disclose his or her familial relationships. If the person on the County lease or
contract or purchasing from or selling to the County is a business entity, then the business entity must disclose the familial
relationships of the individuals who are and, during the year prior to doing business with the Count5/, were:

. its board ofdirectors,

. its officers,

. its employees or independent contractors responsible for the general administration of the entity,

. its agents authorized to execute documents on behalf of the entity, and
o its employees who directly engage or engaged in doing work with the County on behalf of the entity.

Do not hesitate to contact the Board of Ethics at (312) 603-4304 for assistance in determining the scope of any required familial
relationship disclosure.

Additional Definitions:

"Familial relationship" means a person who is a spouse, domestic partner or civil union partner of a County employee or State,

County or municipal official, or any person who is related to such an employee or official, whether by blood, marriage or adoption, as

Ai NA

E Parent
! child
E Brother
! Sister
tr Aunt
n Uncle
n Niece
! Nephew

n Grandparent
tr Grandchild
n Father-in-law
n Mother-inJaw
! Son-in-law
n Daughter-in-law
E Brother-in-law
! Sister-in-law

E Stepfather
n Stepmother
! Stepson
! Stepdaughter
n Stepbrother
E Stepsister
n Half-brother
n HaH-sister
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COOK COUNTY BOARD OF ETHICS
FAMILIAL RELATIONSHIP DISCLOSURE FORM

A. PERSON DOING OR SEEKING TO DO BUSINESS WITH THE COUNTY

Name of Person Doing Business with the County: NA

Address of Person Doing Business with the County:

Phone number of Person Doing Business with the County:

Email address of Person Doing Business with the County:

If Person Doing Business with the County is a Business Entity, provide the name, title and contact information for the

individual completing this disclosure on behalf of the Person Doing Business with the County:
NA

B. DESCRIPTION OF BUSINESS WITH THE COUNTY
Append additional pages as needed andfor each County lease, contract, purchase or sale sought and/or obtained
during the calendar year of this disclosure (or the proceeding calendar year if disclosure is made on January I ),
identify:

The lease number, contract number, purchase order number, request for proposal number and/or request for qualification
number associated with the business you are doing or seeking to do with the County:

The aggregate dollar value of the business you are doing or seeking to do with the County: $ NA

The name, title and contact information for the County official(s) or gmployee(s) involved in negotiating the business you are

doing or seeking to do with the County: NA

The name, title and contact information for the County official(s) or employee(s) involved in managing the business you are

doing or seeking to do with the County: NA

C. DISCLOSURE OF FAMILIAL RELATIONSHIPS WITH COUNTY EMPLOYEES OR STATE. COUNTY OR
MUNICIPAL ELECTED OFFICIALS

Check the box that applies and provide related information where needed

tr The Person Doing Business with the County is an individual and there is no familial relationship between this individual
and any Cook County employee or any person holding elective office in the State of Illinois, Cook County, or any

municipality within Cook County.

{ The Person Doing Business with the County is a business entity and there is no familial relationship between any member
of this business entity's board of directors, officers, persons responsible for general administration of the business entity,
agents authorizedto execute documents on behalf of the business entity or employees directly engaged in contractual work
with the County on behalf of the business entity, and any Cook County employee or any person holding elective office in the

State of Illinois, Cook County, or any municipality within Cook County.

EDS-10 8t2015



CoNTRACT NO. 1555-14935
COOK COUNTY BOARD OF ETHICS

FAMILIAL RELATIONSITIP DISCLOSURE FORM

E The Person Doing Business with the County is an individual and there is a familial relationship between this individual
and at least one Cook County employee and/or a person or persons holding elective office in the State of Illinois, Cook
County, and/or any municipality within Cook County. The familial relationships are as follows:

Name of Individual Doing Name of Related County Title and Position of Related Nature of Familial
Business with the County Employee or State, County or County Employee or State, County Relationship*

Municipal Elected Official or Municipal Elected Official

NA

If more space is needed, attach an additional sheetfollowing the aboveformat.

tr The Person Doing Business with the County is a business entity and there is a familial relationship between at least one
member of this business entity's board of directors, officers, persons responsible for general administration of the business
entity, agents authorized to execute documents on behalf of the business entity and/or employees directly engaged in
contractual work with the County on behalf of the business entity, on the one hand, and at least one Cook County employee
and/or a person holding elective office in the State of Illinois, Cook County, and/or any municipality within Cook County, on
the other. The familial relationships are as follows:

Name of Member of Board Name of Related County Title and Position of Related Nature of Familial
of Director for Business Employee or State, County or County Employee or State, County Relationship*
Entity Doing Business with Municipal Elected Official or Municipal Elected Official
the County

NA

Name of Officer for Business Name of Related County Title and Position of Related Nature of Familial
Entity Doing Business with Employee or State, County or County Employee or State, County Relationship.
the County

NA

Municipal Elected Ofiicial or Municipal Elected Official

EDS-11 812015



Name of Person Responsible
for the General
Administration of the
Business Entity Doing
Business with the County

NA

Name of Agent Authorized
to Execute Documents for
Business Entity Doing
Business with the County

NA

Name of Employee of
Business Entity Directly
Engaged in Doing Business
with the County

NA

Name of Related County
Employee or State, County or
Municipal Elected Oflicial

Title and Position of Related
County Employee or State, County
or Muhicipal Elected Official

CoNTRACT NO. 1 555-14935

Nature of Familial
Relationship.

Name of Related County
Employee or State, County or
Municipal Elected Official

Title and Position of Related Nature of Familial
County Employee or State, County Relationship*
or Municipal Elected Official

Name of Related County
Employee or State, County or
Municipal Elected Oflicial

Title and Position of Related Nature of Familial
County Employee or State, County Relationship.
or Municipal Elected Official

IJ'more space is needed, attach an additional sheetfollowing the aboveformat.

VERIFICATION: To the best of my knowledge, the information I have provided on this disclosure form is accurate and complete. I
acknowledge that an in or disclosure is punishable by law, including but not limited to fines and debarment.

12/3nt2n15
Signature of Date

SUBMIT COMPLETED f,'ORM TO: Cook County Board of Ethics
69 West Washington Street, Suite 3040, Chicago, Illinois 60602
Office (3 12) 603-4304 - Fax (3 12) 603-9988
CookCounty.Ethics@cookcountyil. gov

* 
Spouse, domestic partner, civil union partner or parent, child, sibling, aunt, uncle, niece, nephew, grandparent or grandchild
by blood, marriage (i.e. in laws and step relations) or adoption.
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CoNTRACT NO. 1 555-14935

SECTION 4

COOK COT]NTY AFFIDAVIT FOR WAGE THEFT ORDINANCE

Effective May 1, 2015, every Person, includino Substantial Ownerc, seeking a Contract with Cook County must comply with the Cook County Wage Thefl
Ordinance set forth in Chapter 34, Article lV, Section 179. Any Person/Substantial Owner, who fails to comply with Cook County Wage Theft Ordinance,
may request that the Chief Procurement Officer grant a reduction or waiver in accordance with Section 34-179(d).

"Contract' means any written document to make Procurements by or on behalf of Cook County.

"Person" means any individual, corporation, partnership, Joint Venture, trust, association, limited liability company, sole proprietorship or other legal entity.

"Procurement' means obtaining supplies, equipment, goods, or services of any kind.

"Subsfantia/ Ownef' means any person or persons who own or hold a twenty-five percent (25%l or more percentage of interest in any business entity
seeking a County Privilege, including those shareholders, general or limited partners, beneficiaries and principals; except where a business entity is an
individual or sole proprietorship, Substantial Owner means that individual or sole proprietor.

All Persons/Substantial Owners are required to complete this affidavit and comply with the Cook County Wage Theft Ordinance before any Contract is
awarded. Signature of this form constitutes a certification the information provided below is correct and complete, and that the individual(s) signing this form
has/have of such information.

l. Gontract lnformation:

Contract Number: 1555-1493s

Cou nty Using Agency (requesting Procurement):

ll. Person/Substantial Owner lnformation:

Cook

Person (Corporate Entity Name): The Bowa Grouo. lnc.

Substantial Owner Complete Name: Nosa Ehimwenman

FEIN# 27-1197421

E-mail address: nehi@thebowaoroub.com

Street Address: 5349 S. Marvland Avenue

City: Chicaoo State: lllinojs Zip: 60616

Home Phonet (l'13 577 3845 Driver's License No:

Ill. Compliance with Wage Laws:

Within the past five years has the Person/Substantial Owner, in any judicial or administrative proceeding, been convicted of, entered a
plea, made an admission of guilt or liability, or had an administrative finding made for committing a repeated or willful violation of any of
the following laws:

Itlinois Wage Payment and Collection Act, 820 ILCS 1 15/1 ef seg., YES or@

lllinois Minimum Wage Act, 820 ILCS 105/1el seg., YES or@

lllinois Worker Adjustment and Retraining Notification Act, 820 ILCS 65/1ef seg., YES or@

Employee Ctassification Act, 820 ILCS 185/1ef seg., YES or@

Fair Labor Standards Act of 1938, 29 U.S.C. 201, et seq., YES or@
Any comparable state sfafufe or regulation of any state, which governs the payment of wages YES or@

lf the Person/Substantial Owner answered "Yes" to any of the questions above, it is ineligible to enter into a Contract with Cook
County, but can request a reduction or waiver under Section lV.

EDS-13 812015
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CoNTRACT NO. 1 555-14935

Request for Waiver or Reduction

lf Person/Substantial Owner answered "Yes" to any of the questions above, it may request a reduction or waiver in
accordance with Section 34-179(d), provided that the request for reduction of waiver is made on the basis of one or more of
the following actions that have taken place:

There has been a bona fide change in ownership or Control of the ineligible Person or Substantial Owner
YEsor@

Disciplinary action has been taken against the individua(s) respons ibte for the acts giving rise to the violation
VeS'or@

Remedial-action has been taken to prevent a recurrence of the acts giving rise to the disqualiftcation or default
YESor@

Other faclors that the Person or Substantial Owner believe are relevant.
YES or@

The Person/Substantial Owner must submit documentation to support the basis of its request for a reduction or waiver. The Chief
Procurement Officer reserues the riqht to make additional inquiries and request additional documentation.

V. Affirmation
The Person/Substantial contained in the Affidavit are true, accurate and complete.

Signature: Date: 12130/2015

Name of Person signing (Print): Nosa Ehimwenman President

and sworn to me this 30th 6sy 2015_

Notary Seal
Note: The above information is subject to verification prior to the award of the Contract.
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SECTION 5 
CONTRACT NO. 1555-14935

CONTRAGT AND EDS EXECUTION PAGE
PLEASE DGCUTE THREE ORIG'NAL PAGES OF EDS

The Applicant hereby certifies and warrants that all of the statements, certifications and representations set forth in this EDS are true,
complete and conect; that the Applicant is in full compliance and will continue to be in compliance throughout the term of the Contract or
County Privilege issued to the Applicant with all the policies and requirements set forth in this EDS; and that all facts and information
provided by the Applicant in this EDS are true, complete and correct. The Applicant agrees to inform the Chief Procurement Officer in
writing if any of such statements, certifications, representations, facts or information becomes or is found to be untrue, incomplete or
incorect during the term of the Contract or County Privilege.

The Bowa Group, Inc.

Execution by Corporation

Nosa Ehimwenman
Corporation's Name

312-238-9899

President's Printed Name and Signature

nehi@thebowaorouo.com
Email

12130t2015

Date

Execution by LLC

LLC Name *Member/Manager Printed Name and Signature

Date Telephone and Email

Execution by Partnership/Joint Venture

Partnership/Joint Venture Name *Partner/Joint Venturer Printed Name and Signature

Date Telephone and Email

Execution by Sole Proprietorship

Printed Name Signature Assumed Name (if applicable)

Date

Subscribed and sworn to before me this
30th dayof December,201!_.

Telephone and Email

My commission expires;

Notary Seal

*lf the operating agreement, partnership agreement or governing documents requiring execution by multiple members, managers,
partners, or joint venturers, please complete and execute additional Contract and EDS Execution Pages.

OtchlS.a
nrldryElrrGrrlf

tliryh.t[c,tltrOm
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CoNTRACT NO. 1 555-14935

ON BEHALF OF THE COUNTY OF COOK, A BODY POLITIC AND CORPOMTE OF THE STATE OF ILLINOIS, THIS CONTMCT IS HEREBY EXECUTED BY

DATED AT cHrcAGO, rLLrNors rHrs 2-J oo, o,

IN THE CASE OF A BID, THE COUNTY HEREBY ACCEPTS:

fw^l ,o lb

SECTION 6
COOK COUNTY SIGNATURE PAGE

THE FOREGOING BID/PROPOSAURESPONSE AS IDENTIFIED IN THE CONTMCT DOCUMENTS FOR CONTRACT NUMBER

I 555- 14935

OR

rTEM(S), SECT0N(S), PART(S):

COOK COUNW CHIEF PROCUREMENT OFFICER

8s4,888.00TOTAL AMOUNT OF CONTRACT

(DOLLARS AND CENTS)

FUND CHARGEABLE:

APPROVED AS TO FORM

N/A

APPROVED BYTHE BOARD OF
COOK COUNTY COMMISSIONERS

APR 1 3 20t6

ASSISTANT STATE'S ATTORNEY
(Required on contracts over $1,000,000 00)

Date

EDS-18 8t2015
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Cook County Board
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RICHARD R- BOYKIN

lst District

ROBERT STEELE

2nd District

JERRY BUTLER

3rd District

STANLEY MOORE

4th District

DEBORAH SIMS

5th District

-JOAN PATRIC1A MURPHY

6th District

JESUS G, GARCIA

7th District

tU:S ARROYO JR.

8th Dlstri.t

PETER N. SILVESTRI

gth District

BRIDGET GAINER

10th Distdct

JOHN P, DALEY

iLth District

JOHI.,J A- FRITCHEY

121h District

LARRY SUFFREDI}.i

13ih District

GREGG GOSLIN

l4th Districl
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1sth District
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16th District

SEAN M, MORRISON

17th District
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SI{ANNON E. ANIBR.EWS

CHIIT PROCUREMENT OFFICIR

118 North Ciark Street, Roorn 1018 e Chicago, Illinols 60602 a Q12) 603-5370

ADDENDUiil NO.1

October 29,2015

New Ghildren Advocacy Rooms
For

Cook County Capital Planning & Policy
Document No. 1555-14935

To: lnterested Vendors of Record

A. General:
This addendum revises the above+eferenced solicitation. This addendum is issued prior to execution of the
contract, forms a part of contract documents and modifies previously issued documents. lnsofar as previously

issued contract documents are inconsistent with modifications indicated by this addendum, modifications

indicated by this addendum shall govem. Where any part of the contract documents are modified by this
addendum, all unaltered provisions shall remain in effect.

B. Acknowledgement:
Acknowledge receipt of this addendum in the space provided on the bid form on the proposal pages. Failure

to do so will subjeci bidder to disqualification.

C. Attachrpnts:
The addendum includes attachments described in this addendum. One copy of each attachment is issued

with this addendum, unless otherwise indicated. lnsert the attachment(s) in the solicitation document in the

conect sequence and location. Revise your response to this solicitation to reflect the modifications per this

addendum, as applicable.

o Attachment 1: Responses to Questions from Bidders. (3 pages)

. Attachment 2: Revised SC-28A (1 page)

" Attachment 3: Light Fixture Specification Sheet (5 pages)

r Attachment 4: Pre-Bid Sign ln Sheets (12 pages)

D. Chanqs:
1. Change #1 - See Attachment #2: Replace Page SC-28 with SC-28A. SC{6 LEED requirements are not

applicable for this project, language removed.

2. Change #2 - See Attachment #3: Fumish and lnstall ?fl.lay-in light fixtures at each facility (Criminal

Court Building and Rolling Medows Courthouse) in quantities and locations shovvn on the reflected

ceiling plans and lighting plans. Provide: "CREE" Cat. # CM2-32140K-10V Recessed 2'x2' LED

fixtures or equal. Substitution subject to approval by tre County. Please refer to Request for

Substitution Form GF4 and GF-S in the solicitation package.

3. Change #3 * Bid dr-e date extended from November 6, 2015 to November 20, 2015 no later than 10:00

A.M,



OFTICE OF THE CHIEF PROCUREM[5]T OFTICER

Contract No. 1555-14935-14835, Addendum No.1

Page 2

E. Responses to Questions:

1. See Attachment #1 for responses to bidder submitted questions,

TED BY:

Sr. Contract Negotiator

<,{w(.N_*
SHANNON E. ANDREWS

CHIEF PROCUREMENT OFFICER

V

Rev L/\/Ls 
$ riscal Responsibility f Innovative Leadership $ lransparency & Accountabiliry &r Improved Services



Attachment 1

COOK COUNTY ILLINOIS
OFFICE OF THE CHIEF PROCUREMENT OFFICER

CONTRACT NO. 1555 - 14935 ADDENDUM NO. 1

NEW CHILDREN ADVOCACY ROOMS

1
)lease clariry if the general coniractor that will be awarded this
)roject needs to be Union.

\ general contractor does not have to be a member of a union because there are
ro union affiliated organizations for general contractors, just the trades.

2 ls the floor pattern shown for the Chicago location available in a
larger scale. ls this the exact pattern to be bid on and installed
or is this a conceptual image with specific pattern to be
delermined later?

This is the exact pattern, these tiles come in the'teardrop" shape and will fit
together as shown on the plan.

The finish plan shows PL-02 in the main playroom. ls this
Koroguard protective material to be applied to the radiator
covers? The limits of the arrows indicate it is but the elevations
does not show ii.

No, Koroguard will not be applied to radiator covers.

4 Elevation 14 on A-200 for Rolling Meadows shows window type
A yet the Demo plan AD-100 doesn't show removing the
existing window. Are we to remove the existing window and
provide a new type A window at the existing main entry to the
soace?

ixisting door and sidelight to remain, no new glass,

( ls LEED Certification involved in this proiect? ln Volume 1 of
the soecifications oaoe SC-28 LEED is referenced.

SC-06 LEED Requirements are not applicable for this project. See Attachment 2.

6 )an you confirm rvhat the bottom of the deck height will be for
raminq.

Floor to deck is '10'-0" to 'l 1'-0"

7 lolling Meadows - - What is the deck height above the drop
:eilino?

:loor to deck height is 13'-7"

8 Specification section General Conditions, - Paragraph requires
l fulltime superintendent for project. Since the project consists
f two separate locations, will one superintendent be
tcceptable for both locations or, is a separate superintendent
equired at both locations? paragraph GC-20

fne full time site superintendant to cover both locations is acceptable.

o Bid forms - ldentification of
Subcontractor/Supplier/Subconsultant Form - Can this form and
the identification of all subcontractors be submitted after the bid
is due, such as the next day?

No, submit the ldentification of Subcontractor/Supplier/Subconsultant Form with
your bid.

10 Please identiry where contractor is to deliver material and
equipment when working at the George N. Leighton Criminal
Courts Building.

The successful bidder will receive protocal for using the buildings loading dock.

11 Third District Courthouse site visit - During the site visit it was
noted that the existing structure and deck above the existing
ceiling looks to be spray fireproofed. Please provide as built
information as to what type of spray fireprooflng is required for
patching.

For all work, follow the code of the jurisdiction of that work. Rolling Meadows is
govemed by the City of Rolling Meadows and the codes they have adopted;
Chicago is governed by the City of Chicago Building Code and any other codes
they have adopted.

12 Electrical - What kind of fire alarm system is used at both
locations?
Can we get more lnfo on the Fire Alarm Control Panels?
Where is the location of the data closet at the Chicago
Location?
Where is the Location of the Emergency Panel at the Chicago
Location?
What are the specs on the light fixtures for both locations?

Fire alarm system at Chicago (Criminal Court Building) location: Pyrotronics MXL

Fire Atarm System and is proprietary. Contact: Engineered Security and Sound,
'1275W. Roosevelt Road, Siute 108, West Chicago, lllinois 60185 (Jack Oulicky).
Panels is directly accross the hallway from the space in a mechanical closet.

Fire alarm system at Rolling Meadows Courthouse location: Notifier System and is
prprietary. Contact: Reliable Fire and Securtity, 12845 S. Cicero Avenue, Alsip,
lllinois 60803.

Light Fixtures - Furnish and install new 2v2lay-in light fixtures. Provide "CREE"
Cal. # CR22-321*40K-10V Recessed LED 2'v2' Lay-in Fixture or equal. See
Attachment 3 for light fixture spec. Substitution subject to approval by the County.
Please refer to Request for Substitution Form GF-4 and GF-S in the solicitation
package.

13 :ire Alarm System - ls the fire alarm system in either building
)roprietary?
A/ho is vour current fire alarm contractor?'

See answer to Question #15

Page 1 of 2



Attachment 1

COOK COUNTY ILLINOIS
OFFICE OF THE CHIEF PROCUREMENT OFFICER

CONTRACT NO. 1555 - 14935 ADDENDUM NO. 1

NEW CHILDREN ADVOCACY ROOMS

: - When budgeting/installing the new plumbing at
jobsite are we to follow State Code or the City Code?

For all work, follow the code of the jurisdiction of that work. Rolling
governed by the City of Rolling Meadows and the codes they have adopted;
Chicago is governed by the City of Chicago Building Code and any other codes

: - We are unable to find a
plans for the door hardware i.e. handle hardware specs, door
closers specs, hinges specs, etc. Can you please provide us

in the specifications in Section 08 71 00 - DOOR

Rolling Meadows Courthousedoes not contain any lead or asbestos.The buildings
not contain any lead or asbestos.

Criminal Courthouse Building known asbestos around pipe covering in the Lower

Please confirm that there is no lead and asbestos to be
encountered at Rolling Meadows and Chicago locations.

confirm that union contractors and subcontractors will

established goal is 34% DBE participation.
confirm that 34% is a DBE requirement and not an MBE

sh and install new 2x2 lay-in light fixtures. Provide "CREE" Cat. # CR22-32L-
10V Recessed LED 2'x2' Lay-in Fixture or equal. See Attachment 3 for light

fixture spec. Substitution subject to approvat by the County. Please refer to
Request for Substituiion Form GF-4 and GF-s in the solicitation package.

the reflected ceiling plan and the electric plans at
Meadows location. Please clarify if fixtures are to be 2' x

as specified in ceiling plan or reusing the existing fixtures of
'x 3' as specified in electric plan.

100 indicates to demolish the existing ceiling. Remove all existing
ceilings up to deck. Provide new ceiling per sheet A-100. All ceiling and ceiling
mounted equipmentto be supported from deck.

the Chicago location, please clarifu if it is the intent to
the new acoustic ceiling and all mechanical and

systems off the existing ceiling, or are we drop the

10 S California - AD-1 00 / '1 Ground floor demolition
plan calls for support of wall prior to demo of adjacent walls in

RM1056. These walls are masonry. How will existing
of wall to remain at electrical panel be permanently

must determine means and methods to support, shore and permanently

ace this wall. Another acceptable option would be to temporarily support the

, remove the wall and build a new wall.

Addendum 2 will address the balance of the questions.

Page 2 of 2



Attachment 2

The County's right to recover liquidated damages is in addition to and not a substitute for any right of recovery
for additional cost incurred to complete the Work, should the Contractor fail to do so. Furthermore, the
County's right to recover liquidated damages shall not be a substitute for or bar the recovery from the
Contractor of any actual out of pocket expenses incurred due to the failure of the Contractor to substantially
complete the Work within the Contract Time, including any additional compensation the County may be
obligated to pay the Architect, the Program Manager, or any other contractor for work on the Project
occasioned by the Contracto/s delay. Nothing contained in this SC-30 shall be construed as limiting the right
of the County to recover from the Contractor any and all amounts due or to become due and any and all costs
due to any default of Contractor in any other respect including, but not limited to defective workmanship or
materials. The rights and remedies of Cook County herein provided are exclusive only as to money damages
for delay, and are in addition to any other rights and remedies provided under this Contract or by operation of
law.

SC.O6 LEED REOUIREMENTS (NOT APPLICABLEI

"

C6- ions:

SC.O7 SECURITY REOUIREMENTS

Contractor will be required to fulfill, and to cause its subcontractors to fulfill, applicable security requirements of
County. These include providing identification cards for all employees working on the Project site, providing the
County with photocopies of all such identification cards, social security numbers, and similar requirements.
Contractor will indemnify, defend and hold the County harmless from any action arising out of the release of
such information related to security requirements and background checks.

Contractor must perfonn criminal background checks at Contractor's cost, of all employees of Contractor and
any subcontractors who will be present at the Project site. Results of such background checks must be
provided to the Project Director, and no employee to whom the County has an objection will be assigned to the
Project.

The Contractor must also refer to GR-3 - Requirements for Work at the Cook County Department of
Corrections.

SC-08 PROGRAM AND CONSTRUCTION MANAGERS

Both"ProgramandConstructionManager"isnotapplicableforthisproject. Anyreferencetothe Programor
Construction Manager in the body of the documents shall be construed as a reference to the County or
Architect. However, should the County elect to employ either managers, the County shall notify the
Contractor.

END OF SECTION

SC-28A



Attachment 3 - Page 1 of 5

CR Series
CR22'" 2'x 2'Architectural LED Troffer

Product Description

The CR22* Architectural LED troffer delivers up to I 00 lumens per watt of exceptional 90 CRt liqht at
both 2000 and 3200 lumen levels, This breakthrough performance is achieved by combining the high
effrcacy and high-quality light of Cree TrueWhiteo Technology with a unique thermal management
design. The CH22* product family is available in warm, neutral, cool, or daylight color temperatures
and has step, 0-'10! or Lutron Ecosystem@ Enabled dimming options. lts unique indirect illumination
design lightweight design makes the CR22" perfect for use in commercial new construction or
renovated spaces.

Performance Summary

Mounting: RecessedH

i See ww.cre.rory'lighlhg/prodHs/waraniy for Mranty lerms
* Befumce M.cre.cm/lighling lor @ommended dimming contre! optio0s

d ADceptabh for uae t*h slrndald 9/1 6 T{ar or larglr ehen instalbd ps installatiol iNrudions. CoNult lactory for non-staodard Eid applicalions

..,r, i r,.;,lriljritl i:it:t.i,tl {l:".i'rt:.t:::::,.ii:j' t : . 

1 :l :,,,':

:

25. I
(602mm)

23.7"' (602mm)

{ru

Jmction 86r
UBCB sPX
- Erpanded sizejunclion boxlorthroughwiring (5 pacl)

PmoWhip
PUI r 8/4 06 9T/SS CR

.i
i 4.75',

i (l2lmm)

iOTE: us€ of E paf,ded Junclion Box will spdd lhe depth b 6.67" and EmeEmcy

Eekup {ill qpild the depth to 6.30". lrs. of 34?V will increase filture height by 1 .4'

Slep Dimmingto 50%

'l0v

0-l0v Dimming to 5%

us'1 i rstasurc
Lutrcn Ecosystemo Enabled to 5% : Emeqemy Bach? with surr@ nout kit - lit00 lme6

I - lncludessuilace moutrt kit acce$ory (SMK-Cfi22)

Rev. Date: V408/05/2015

AdiBtabh cabh
ACs 72 PD8 JB

ACs IB/4 72 PD8 JB

Ofego Plsumfie|d lot
CPLCR

Chingo Plsm Field lcl-Emrgency
CPLCR EM

3i|7 Volt
cR 347V

Step oinnilq b 501i,

cB 34?V SD

Surrme llount lot
sMl( cR22

ffi,@*ffiEffil @I CREE;

Accessories

Ordering lnformation
Example: CR22-201-35K-S

l,ftS: m.cree.com/lighting r (800)235-6800 F (262)504-541s Canada: ww.cre.6m/emda r (800)473-1234 F (800)890-7507



Attachment 3 - Page 2 of 5

CA22* 2'x 2'Architectural LED Troffer

Product Specifications

CREE TRUEWH]TEO TECHNOLOGY

A revolutionary way lo generale high-quality white lighl Cree Truewhiteo Technology is a patented

approach that delivers an exclusive combination of 90+ CRl, beautiful light characteristics, and

lifelong colorconsislency, all while maintaining high luminous efficacy - a true no compromise

solution.

CREE LEDTECHNOLOGY

cree's total systems approach to poducl development is a omprehensive engineering philosophy

that combioes the most advanc€d LED sources, driver technologies, oplics and lorms. The result

is highly-reliable luminaire solutions for both indoor and outdoor applications that reduce energy

use, extend liletimes, and madmize illumination performance and quality.

ROOM-SIDE HEAT SINK

An innovativethemal managementsystem designedlo maximize cooling eftectiveness

by integrating a unique room-side heatsink intothediffusing lens. This breakthrough

design createsa pleasing architecturalaestheticwhileconducting heat awayfrom LEos in

a temperalure-conlrolled environment. This enables the LEDSt0 consistently run cooleq
providing significant boosts to lifetime,efficacy, and color consisteney.

CONSTBUCTION & MATERIALS
. Durable 22-gauge steel housing with standard trofler access plate for electrical

installalion

. one-piece lower reflector finished with a iextured high reflectance white polyester
powder coating creates a comfortable visual transition from the lens to the ceiling
plane

. lncludes t-bar clips and holes for mounting support wires enable recessed or
suspended installation

. lndividual luminaires may be mounted end to end for a continuous row of illumination

OPTICALSYSTEM
. Unique combination ol reflective and refractive optical components achieves a

uniform, comfonable appearance while eliminating pixelation and color fringing

. Components work together to oplimize distribution, balancing the delivery of high
illuminance levels on horizontal surfaces with an ideal amount of light on walls and

vertical surfaces. This increases the perception of spaciousness

. Diffusing lens integrated with upward{acing LED strip eliminates direct view o{ LEDs

while lower reflector balances brightness of lens with the ceiling to create a low-glare
high angle appearance

ELECTRICAL SYSTEM

' lntegral, high-eftciency driver

. PowerFactor:=0.9nominal

. lnput P0uer: Stays constant over life.

. lnput Voltage: 120-277V or 347V, 50/60H2

. operatiq Tempe.ature Range: 0'C - + 35'C (32'F - + 95'F)

. Total Hamonie Distortion: < 20%

coitTRoLs
. Step dimming to 50%*

. optional continuous dimming to 5% with 0-l0V DC conlrol protocol*

. 0ptional Lulron EcoSystem@ Enabled option allows seamless integration with Lutron
EcoSysiem controls*

REGULATORY & VOLUiTTARY qUALIFICATIONS

. culus Listed

. Suitable for damp locations

. Designed for indoor use

. U1924 (EBl4 option)

. DLC qualified. Please re{er to www.designlights.org/QPL for most currenl information

. RoHS compliant. Consult factory for additional details

. Meets FCC Part | 5 standards for conducied and radiated emissions
, Refercme wwfcre.com/lighting for rsommendcd dimmiog co0trols and wiring diagrams

I Lumen maint name values al 25'C 07'0 ar. Elculaied pd TM-21 b6ed on 1M"80 dala and in*ilu luminaire lesing
r ln .ccordan@ tith IESNA TM-21-l 1, Piojectrd Vdus Gprcseil iilrryolaEd volue bas.d m lime duElioN lbai ere tilhin six limEs

(6X) lhe IESNA uv!'slH)g lolrl hsl dumliof, (in houc) lor $P dstice lider tesling {{DUT) ie. th! p.ckagld LED chip)
i tn ecodane with IESNA TM-2'l -l 1, Cahulated Vrlu6 reFesenl tim dur.tions thit exced six tiiEs (6X) the IESNA Lti,l-80'08 lolal

lell dufrtion (n hour6) ftr lhe device ufide, iesling (DUT) i.e. lhe P*Iaged LED chip)

CREEE
tJS: m.cree.com/lightirg r (800)236-6800 F (262)504-54rs Canada: m.corn/canada r (800)473-1234 F (800)890-7s07
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CR22* 2'x 2'Architectural LED Troffer

Photometry
CR22-32L-30K BASED ON LTL REPORT TEST #:uB2
Luminaire photometr has been conducted by a NVLAP arredited testing laborator in accordance with IESNA LM-7908. IESNA Lt\479{8 specifres the entire luminaire as the source
resulting in a luminaire effrcienry of 100%..

15 :n i64 lss ttg i.i,-r..r
6 :7i ;se t49 ,0,

:7 66 52 44 :38
.--...-'...

,...:...61 t :: .31
:s ,sz :u jar t39 l

EflecriveFhor Cavity R.fhdaNe:20%
Referu[ce m-cre..convtighring/Pr0ducts/lndoo/Troffea/CR Seies for detaihd pholomesic data

Application Reference
Based on CR22-321-30K Luminaire

;8x8

1

8x tt)

9'ceiling:80/50/20 rcflectances;2.5'wo*plaoq open bon. LLF: t.0 lnitial open Spacet 50'r 40'x 10'

@ 20 1 5 Cre, lnc. and/or one of its subsidiari€s. All rights reserued. For infomational puryoses only. Content is subject to change. Patent
wwcre.com/patents. Creeo, Truewhiteg cre Truewhiteo, and the Cree Truewhite Tshnology logo are registsed trademarks, and the
cree logo, cR22* and the Quick Sfiip logo aretrademarks ofCreq lnc. The UL logo is a registered rademark oftJL LLc. Lutrono, Lutron
Ecosystemo, EcosysEmo, and the Lutron Ecosystem Enabled logo are registered trademarks of Lutron, lnc. The DLC Q PL logo is a
registercd tEdemark of Northeast Energy Efficiency Partnerships, lnc. CREEE
ts:www.qce.corn/ligftting T(800)236-6800 F (262)504-541s Canada: www.cree.com/canada r (800)473-1234 F (800)890-7507



INT DRIVE T8@TNTERNAL DRT'ER I HroHesr Lpw LED rB

::r !i: il il" i.l, i- li: {"i ti il. s r- i.r r,i L r.i :, ; * N

#1 on the DLC List with efficiency over 135 lumens
per watt. lnternally driven 1120-277V AC) LED T8 tube
(must bypass fluorescent ballast). Available in lengths
from 1 8in. to 8ft. Patented fully diffused lens cover for
uniform, glare {ree illumination. Non Dimmable.

PART NUMBER BUILDER

Attachment3-Page4ofu*
"ffi'hsoLUloN W jtb
^ s*" 

^-OC*

PIIOJECT NAa\nF

FAITI'NIJMsTR

RPT INTDRIVE T8 4000K

24tN

36rN

48tN

72tN

96lN

RPT I NTD RIVE-TB-24I N-4OOOK

Wt,r:,

Turn off circuit breaker that supplies
power to the fixture.

Remove lens or diffusion cover on
the lighting fixture. Remove the
existing T8 or T12 fluorescent tubes.

Cut the line and neutral wlres at the
ballast. Connea the line and neutral
wires to a single lamp holder.

lnstall LED tube. GREEN end cap
clearly indicates power side. Must
use NON SHUNTED lampholders

Replace lens or diffusion cover,
Switch on your lightsl

Simplified instructions. Reference full installation guide for more details. Only qualified personnel should pertorm installation.

]NPUT VOLTAGE 100-277V AC

EFFICACY >135 lumens/watt

OPERATING TEMP -30"c to-45"C

MAX CASE TEMP 50'c

POWER FACTOR/THD >0.90 Power Factor, THD<10%

cRt 83+

WARRANTY 7 years

lr l_lfJl 4 L

l*-1. 36"(3ft)

tr -:-=:ll 48-(4fr)

ffi 7z(6ti)

[_:-De6'(8ft)

24" (2{tl :r-}1.:ri,tr1r::i

(r-)
tt-u--n-

;* *i
CERTIFICATIONS '9- Fe m
PERFORMANCE
LISTINGS

May be protected under the following US patents
US 8,106569 | US 8,882.298 | Additional patenti pending



INT DRIVE T8@TNTERNAL DRTvER turcnesr

ORDERING GUIDE

Attachment 3 - Page 5 of 5

LPW LED T8 SOLUTION

li,:a;,8P{iwtmlByffi sll ssi{:..,}:::,::r,;, :it:,ir'

RPT-INTDRVE.TS-36IN4OOOK

.::,RF._T-:NI9,.ffi t".,,t:.t,,,,,;:

RPT-I NTDRVE-T8-72I N-4OOOK

RP.TiNi!i!EVE{SitCiN$,4-d60K:l.i;,'.l ':l,r;:,.'. ::::i,..1 ::r i,'

l:i:,,rrra*.79;i.:i'.,.]:.ri:'r: ll:illiilli S,t-x'i.:1,rr.,:{:r;:j.i{E06li!fij;;'r.ij:ii*1$i*}*r,ii ,::i::;.,:i;i*'.

7

;.:;.t,1.7;,t:.:

30

...361r,,'

900

':?300i
3700

'i:.4*00i

4000

'. ri, "d0gb.. 
t":.,i',i

4000

:' r:',r, 4600.,,,.- r',r

120-277

'|.;,,'.n0-277,

120-277

:,.11&;27,1

7

,:: ,:. ,,: .:.,:.::.t7.:

7

l,::.t: :lt:, :t.:.,,,:tl:'7.]

PLEASE NOTE THAT 24IN TUBE WILL BE LABELED AS 9W

PLEASE NOTE THAT 48IN TUBE WILL BE LABELED AS 18W

UL REOUIRES US TO LIST MAXIMUM WATTAGE FOR THESE MODELS, BUT ACTUAL PRODUCT WATTAGES WILL BE AS FOLLOWS

24lN = 8W

48lN = 17W

ALL OTHER MODELS WILL BE LABELED WITH MATCHING ACTUAL WATTAGES,

Constructed of extruded anodized aluminum heat sink, UV resistant polycarbonate diffusion lens, aluminum circurt board, inlection molded color-coded end caps with pressed

G 1 3 pins. The INT T8 LED retrofit tubes represent the best value on the market: brlght light with excellent color, low power consumption and 50,000+ hour lifetime. This Linear

Retro{it Kit (Category #28 on DLC OPL) is easy to install in any existing {luorescent fixture. Available in multiple lengths, and in warm, neutral or cool white colors.

-G- PrintedonpaperthatrsFSC6Certified,SFl6CertifiedSourcingandRainforestAllianceCertified'".
L! r OZ por, .onrr.", ,".y.led content and certi{ied fiber, itt the optimal environmental choice, because RemPhos cares.

10.15 i RemPhos Technologies
90 Holten Street

Flemffiffimw
TECHNOLOGIES

SS(. o p 877.997.3674 o www.remphos.com
. Danvers, MA USA. sales@remphos.com
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Rolling Meadours, lL 60008

Attachment 4
Page 1 of 12

Attendee Name:

Company Name:

E-Mail; NtK@ ddNgotupw - c {rY1
Please print clearly

Attendee Name: l//{/\r fr f ,/ qli -.
Comoanv Name:.^ ;" n-*"'r-" t - -

;-tlt'1,

imYff'^- 
t

i DBEMB7ur/BE,(ilrlS,CookComty, r, edelacruz@antiguac.comI G$A8egisrctad

i

I
' -:t:,:..-.-

!'flvw.solisc(

"If you waat it built righ dxe 6r$ time' call Solid'

i Ivan Solis
I Master carPentet,

I Ptesident

Comoanv Address: / -'- 
- ,--------/--7-..nu,ftw

lfritfitjp '-/ -

:=[.
.i;El

fsl

loc
329
far
hile
.tret

r.GO

_l

x
AttendeeName: I il a.:= qotlS
CompanyName: 5o(r( OanS.tr^r.rh.r,^

company Address: frAqq < . l(r|wik,/4\"r

Telephone:

Fax:

E-Mail: So Ij co
PleaSe print

Company Address: 4{& s,-anea*a
Allr, ^oo ,r* MEIEf,Btr,g

EI
s55@€gstr€5 6@8s5C8tE EE808S G@. {

41ffi S, Emerald Avenue ' (hiCIgo, lllinois606{19-26tb!

Phone (312)66G3d26

trtwi*;.
Fax: itz , Lee, /?f S -
E-Mail: l,.Af.6.r orc.t,&-.^'-tr*A-^ 

^^1 
.

Please print clearly ' $taforhlmmn r& wr''uuu-t'uJ
r'iliirb,iiiile.ntt crinqr.t (elh (312)307'7936
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New Children Advocacy Roomg
3tu District Courthouse

Rolling Meadows, lL 60008

Attachment 4 -

PageZ of tZ

Attendee Name:
^l,lv€ 

TAtvttt-Lo
Company Name: flP(fN t lfiQ: _-_

Wb,"***rp< {{L{g- !

@

{Business CardiCompany Ad dress'.'tpo EA.SY S"T,

ceLvslRg4;u. tt boL&Y
Telephone:
Fax:
E-Mail:

- rutl -

AttendeeName: {t'I fr .fist .. -- URSULA SEABFOSS

Pacific Construction SeMces, hc.

:I3ffiiil#f##o* *n"" 
&

77s.2so.1ses nnptrtc
ursula.searfoss@pcschkrago.com

Telephone:
Fax:
E-Mail:

AttendeeName: I:-rLCt/ Yqt - \
Cornpany Nu*.'

."... . _ . .....'.-',---.'.--'-

fiX ffioffi&&s, Hme"

/zA\\ GeneralGortrac.tors
/ l/-\\\ ww,n. ro maas. corn

--l/PrindpaL ate)ffiGromaalcfm

I
I
J

675. Main Street

7050 S..Stony lsland Arcnue
chtca6o, lt 60640

s?L22e89ry
m 312 802 1f83
F:603 388f071

tpaul@thebowagrou[.oom

Teleohone: 31 Z"? 1t -'t R t "1

Fax;' 6
e-rvr Pbffi
Attendee Name:&g4rutrau . MIH+I lrsc u
Company Name: Rq$'lrAAg , ir{C .

CompanyAdCress: 6? 5' h4 Qi.{ ..3'T- -G7@ ?LvN . t L, GotT?

Teleohone: 6 bo -4\ 2 -'*36d
fax,'. fi 5
E-Mail: b/tr$ E &en*&g. t-otry

Pleme print ctearly
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Attachment 4 -

Page 3 ofl2

355O Sah Creek Lane, Suite 1 16
Arlington Heights, lL 60005
laqlis+e-liee. e)*. 21 fax la47)Yte-1187
rntracz@ charterconstruct' oo m

Darilel tMunoz
Assistant Project i4anager

Construclion

patrlck Mueller

Estimabr

PatJr Constnrction Comoanv
3550 W. Salt Creek Lane Suite I 16
Arlington Heighrs, IL 60005

fr

Officc: 847-398-7100 xr8 ll
Celk 847-409-163q I
Fax:847-398-710t fl

E-mail: pmueller@pathcc,&om

Attendee Name; fuAg $ ( 4 if 5

CompanyAddress:'irio e*"ltq.Le*< tata
fr$!) vgfat . tlej girrg . .

E-Mail: t\tall! $ @ c\.r.ltfe-? c0ilfftu)ii-,byt
Please print clearly

O, (b,,t4

Company Narne:

Attendee Name:

Company Name:

f-itt,

ci64mffi;company
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Attachment 4 -

Page 4 of t2

SYLVIAL. MCCTJLLUM

"**oJffi1#ffigB9E''*'" I
*",**.1"gsg,w"ffi18ffifrs:,ffi ,*,*&o-
*w59111,*r,*o"o*srREEr .*8ESSlff8
3ffi33?" ".*, euff-: sYlue'r'rccurw'd6oxiloinnsieov



1555-14935 Pre-Bid $ign-ln Sheet

0ctober 16,2015
New Children Advocacy Roorns

3ro District Courthouse
Rolling i{eadows, lL 60008

Attachment 4 -
Page 5 oft}

t

I

Attendee Name:

Gompany Name: \{
\\\\

t(oo LLc
53 WEST JACKSON BLVD
surrE 215 0HlcAGO 60604
312 235 0020 P

312 2?6 A48g F

BRUCE F. ROTH, AIA, CSI
broth@kooarchiteclure.com

CompanyAddress: 53 W. JAdtea"*)R;oo .

Telephone:
Fax: ?
E-Mail:

Please print clearly-

Attendee Name: x-lI' ''^ bF-
Company Nrr.,

{Business Card}

Company Address:

Telephone:
Fax:

E-Mail;
Please print clearly

Attendee Nane:f 0 Va fitfr+l LLIrl.o QL/j-/ .CompanyName: 
t

dE

{Business Card}

u"fut{.Qm

Company Address: {f CI "-'!,!.)a+0{ , *i,LJhAD TZJIY?- 
q

Telephone:
Fax:

E-Mail:

Please print clearly

Attendee Name:

Company Name:

ICompany Address:

febphone:
Fax: _

Please print clearly
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New Children Advocacy Rooms
3ro District Courthouee

Attachment
Page 6of12

Rolling tt{eadows, IL 60008

,ATA
3roo West Belmont Avenue

Sufteroo
Ctricago, IL 6o618

AndrewEichflPrn
Vice lres\Pent

aeicl, horn@Plata*"P$"*
o:
f:

(Zg)qz8-868o
tn$q78'86sa

GeneralContracting' ConsBlrctionManagement' Design-Builil

{Business Card}

Adam ileservv
Proiec.t Menager '

#49 N. Milwaukee Ave. 
i-

Coll 773-41&9s74 ,"*':.:.'11*
ffi ""-7&eeozzw#o' 

-lL6o63o-=
Fil( 77s-777-?245 "royg:glTonrractins.com i

www. agaeco niractors.com

{Business Card}
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New Ghildren Advocacy Rooms

George G. Leighton GriminalCourts Building
Chic.Sgo,lL 60608

Adam MesePrY
Protectl$anagq

Cell 773'4103tf4
i ollice 773-3404759 ameservy@agaecontrac{ln g.com

www.agaecontradors'com

Attachment 4 -
Page 7 of12

l{?il ul Fl\tout Sr

Telephone: 43O.,46A, qqC,X 
_._

Fax; . .. __. .-. . . .. .

Telephone: '7oE ;1sr. Ah6?
Fax:

E-Mail: $6oPF@ MAqgpuf.cot,
Please print clearly

Address: t<3? W^FULToh 4f

Company Name:

Telephone: fflt:il Ha'aqq{ -

Fax I3l2) \trta-

Attendee Name: {llfrilA $\OXA
Company Name: W C6-r1Rk4flf it.,-[. .

Company Address:

Fu 7B-7fi'2243
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George G. Leighton Griminal Courts Building

Chicago, lL 60608

Attachment 4 -

Page 8 of 12

THEBOtfl'AcBOUP

Tyler Paul
RoJeotBrllncer

s illBE e DBE e gBE

7050 S. Stmy tslan{ Avenue
chl6go, t[ 60649

1

o".r.{"rr*
M are ellz rs3s
ft@3388rc71

tpaul@thebouogysrrp.com

XB

a$6gaq

IE EE
&Jg

IHEhE AEE

EBaIEqEE

rgt
Eel
gE
aa-

qg ,l
z '.'" 

* 
ti,

-.:-=|l!

Attendee Name:

Telephone:'/-f4'VVl./ -

Please piiRTclearly L (>*-

T
Fax:

Company Name:

E-Mail: - :1-LENpd-eltg(6o46rf , @n

Address 56rf N, Ei6'f _

E-Mail;
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October 16,2015
New Children Advocacy Rooms

George G, Leighton Cjlmlna! Calurtg-BuUdino .

5ffi MBE. DBE .

\
\
t

D6qgl C-oatTttuuertr.) &c.
CompanyAddress: yt(a- t. 'Srr-r* Be cr

- C;/itc*t o, lv bobZ t

Telephone:
Fax:
E-Mait:

69,t4 S. Keitvde Ave, Cbicago IL 60629 i

'173:735 2372 office773:135 2i(r2 fes. I

773 255 8960 mobile i

solisco@sbcglobd.aet 
1

uArnilr.sollsco,co 
:

Ivan Solis
Master CarPenteq '

Ptesident

'"If you vent it built tight the fust time, call Solis" 
I

@*-*m,*
3roo West Belmont Avenue
Suite roo
Chicato, IL 6o618

o: (zzz)478-868o
f: {Zz$478-8680

t
I
I
i

AndrewEichhorn
Vice President

aeichhorn@platacorp.com

GeneralConuacting . ConBtmctionManagement' Designijuitil

Company Address:fle tJ" #{*rb{f *qe
a*/ttffid,"or t(- @a(h

Telephone: n-Xts-4Tg- ebeO
Fax:
E-Mail:

Please clearly

Attendee Name:

Company Name:

Seer l LJrooS
ct . O*v ,l.c*l

{Business Card}
CompanyAddress: r5\S r{. e*6? flrr,lt"n
Ooa,tr. rll't-A.trD, I L ("Ot{qb

Telephone: ')'r3- r,t 1{ - t? z+
Fax:

E-Mail:' $woab' oF il?A.lt-48A. L e *
Please print clearly

Attendee Name:

Company Name:

Company Address:

{Business Card}

Telephone:

Fax:

E-Mail:

Please print clearly



1555-14935 Pre-Bid Sign.ln Sheet
October 16,2015

New Ghildren Advocacy Rooms
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Chic,ago, lL 60608

Attachment 4
Page 10 of 12

Attendee Narne: ()ea+u l(i ri rr,uut,r,
Comoanv Name:

ffiot
Gerard Kisielew*i

rP-{TH *;'-11!1;-':;-'

ffi { Pathconstructioncompary

, I sijbw. sf],.1"'k-!1ry:$uirc u6
, I 

Arlinguon Heights' IL 600$5

| fl ofnce: 847-398'?100 xlld1 il E'u,iri-i#eeiii fiffiffii.i'I-i,oi'ffi::T::::-,.-
CompanyAddress;
3fftl . A/ . J qar Ceacr 1*,u E
)Ung ltb k%u.u,tcr'Tal/ /,lE,Ot+r.r f r
Telephone,l

Fax Gaer\*r,< q ,?+', t c(. "or<
E-Mail: flz- sqs- 7/ a/

Please print clearly

Company Name: 4natfe* A*n "qbrt/

i

I, Michael Tracz
: ppoiect l4anagar
I +.

i trHARTEH EONSTRUCTTONI eO"
:.+ I

3550 Salt &eek Lane, Suire 116 i, Anlington Heights, lL 60005 [
t 1847134P-1188, oG. ?1 fax lf,an342-11s7
r rntracz@charlerconstructcom

I

Company Address: \{firs $air Cfvp* l-J
frf ti ttlfO tt Ep ),t,i.rs t f

Telephone: Xfl -f,4q * ttgtd . .

Please print clearly

Attendee Name:

Comflany Name: i t-. . E81i9B

Company Address: .fd t/ fa /corr
Zaao*r 5 c

Telephone: 6 ro -'.t(-r- uz t
Fax:

E-Mail: *a,.Z4. l.

Please print clearly /a/a. y' -,
Attendee Name:

Company Name:

{Business Card}

CompanyAddress:

Telephone:

Fax:

E-Mail:

Please print clearly
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New Children Advocacy Rooms
George G. Leighton Criminal Courts Building

Ghicago, lL 60608

Attendee Name:

Name:

flrmx*:

iBusiness Card)
Company nooress:d# \A/ q \\ I}tl.r,tdlonl

Attendee Name: t/
Company Nrr.' /A RoMAAs, Eme"

//n\\ General Gontractore
(*\ wil,w.romaas.com

Ate)Gndru Mihiil.es& 630-432-2369 VOlpeprincipal 
aexm6romaasTf6

il

67 S. Main Street
Glen Atyn, ltlinols, 60137

Teleohone: 6
Far 6ba
E-Mail: UNN-Y

Please print clqarly

Attendee Name: AMft 
tr*r{Ct'

{Business Card}

Teleplpqe:
Fax:

E-Mail:

NICK SIGALOS
PFESIDENT

PH:630-534-3185

EM: nick@ignbuilders.com
2l6l W Thornwood Dr', South Elgin, lL 5017/

!v,^/w, jgn builclers. corn

{Business Cardi
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New Children Advocacy Rooms
George G. Leighton CriminalCouils Building

Ghicggo, lL 60608

Attendee Name: fi*rr+ ( fl{,r"ap-a
Company t',tr*.,

-G
_ f- '^ oi{- o _

Fax ._ _ _

E-Mail: &,qqqoz€, "#*-eo.r w1
Please printElearly

Danie!Munoz
Assistant froiect Manager

Construclion

Pacflc Construction Servbes. lrlc.
47oo'rDrih ravensrruooo .surte b
chicago. illinois 6O640

773.2s(].,1593
773.951.9612
ursub.searfoss@pcschlcago.com

ffifi'

URSULA SEARFOSS

#ri
PActFtP 

i!i
i

Atiendee Name: (4d, * Q^ .

Company Address: ?/oa il fr*,.aa<an,,*,J

-- ALirw. ll, &a*qO

Telephone: 4?z &4o xqn
Fax: _
E-Mail:

Attendee Name: ,

Wl.rea Joll*r*
I

i

I

!

I
i
!

i

I

i
i

I
I

I

I
I

i

1

I

J

CompanyName: Reurf+c-E, -d r$55ac,.--

Company Address: +{dl- S, €-xazti.-2, -t*ra.
C&lrc-nz.a - L{- Lalol

--

MEffiEBTE
Bssosss$Een *$*or*"ffiso* q@, i

4106 5. Emerald Avenue . fticago,ltllnois 6OWg-lSWl

rrrrhr,ohmou .'#Iilii[ffi#r!
walte@rellablerontracthgnet (elk (312)107-793d

Telephone:

ltz.c.6LBLZC
E-Mail:

Please print clearly

"@UPsm
il

CompanyAddress: A\ZW
,f#-?q.e ,. ffr>,*rt .ir " EqKr*rl

Telephone: tt!"??agil7* %flfi___--_.
Fax:

Please pdnt clearly

E-Mail:



TONI PRECKWINKLE

PRESIDENT

Cook County Board

of Commissioners

R]CHARD R- BOYKIN

lst District

ROBERT STEELE

2nd District

JERRY BUTLER

3rd Distrlct

SI-ANLEY MOORE

4th District

DTBORAH SIMS

5th District

]OAN PATRICIA N4URPHY

6th District

JESUS G. GARCIA

7th District

LUIS ARROYO JR,

8th Distri{t

PETER N. SILVESTRI

9th District

BRIDGET GA]NER

1.0th District

,JOHN P, DATEY

l-1th D;strict

]OHN A, FRIICHEY

12th District

LARRY SUFFRIDIN

13th D;strict

GREGG GOSLIN

14th District

TIMOTHY O. SCHNEIDER

l"sth District

JEFFREY R, TOBOLSKI

16th District

SEAN M- MORRISON

l"7th District
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1.18 North Ciark Street, Ror:m 10i8 e Chicago, Iiiinois 60602 $ (312) 603-5370

ADDENDUM NO.2

November 13,2015

New Children Advocacy Rooms
For

Cook County Capital Plapning & Policy
Document No. 1555-14935

To: lnterested Vendors of Record

A. General:
This addendum revises the above+eferenced solicitation. This addendum is issued prior to execution of the
contract, forms a part of contract documents and modifies previously issued documents. lnsofar as previously
issued contract documents are inconsistent with modifications indicated by this addendum, modifications
indicated by this addendum shall govem. Where any part of the contract documents are modified by this
addendum, all unaltered provisions shall remain in effect.

B. Acknowledoement:
Acknowledge receipt of this addendum in the space provided on the bid form on the proposal pages. Failure

to do so will subject bidder to disqualification.

C. Attachments:
The addendum includes attachments described in this addendum. One copy of each attachment is issued

with this addendum, unless otherwise indicated. lnsert the attachment(s) in the solicitation document in the

correct sequence and location. Revise your response to this solicitation to reflect the modifications per this

addendum, as applicable.

. Attachment 'l: Responses to Questions from Bidders

o Attachment 2: Signage lnformation.

r Attachment 3: Drawing A-100 - Rolling Meadows (with noted Revision #2).

. Attachment 4: Drawing M-10'l - Rolling Meadows (with noted Revision #2).

. Attachment 5: Drawing P-101 - Chicago (with noted Revision #2).

. Attachment 6: Drawing A-500 - Rolling Meadows (with noted Revision #2).

. Attachment 7: Drawing A-600 - Chicago (with noted Revision #1 and#Z).

. AttachmenlS:ZxZ Lay-in Light Fixture - Revised.

r Attachment 9: Refrigerator Spec Sheet.

. Attachment 10: lon Water Dispenser Spec Sheet.
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Contract No. 1555-f 4935, Addendum No. 2

Page 2

ORIGINATED BY:

Danuta Rusin

Sr. Contract Negotiator

D. Chanqes:
1. Change #1 - See Attachment 2 for Signage lnformation. Provide five (5) new or modified wall mounted signs. Two (2) signs at the

Criminal Court Building Courthouse location and three (3) signs at the Rolling Meadows Courthouse location.

2. Cfiange#2- See Attachment #3 Revised Drawing A-100. Changes to wall addition of door at Rolling Meadows Courhouse location.

a. Clarification of walltype.
b. Addition of Door#111: 3-0" x 7'-0" hollow metal door in hollow metal fname, 45 minute fire rating: hardware set HW-30F,

field painted.

3. Change #3 - See Attachment#4 Revised Drawing M-101: Mechanical Altemate noted on the drawings (New Work Note #10) is void. No

altemate work is to be included in the bid.

4. Change #4 - See Attachment #5 Revised Drawing P-101: Add an access panel at the wall at the location of the drinking fountain.

5. Change #$- See Atachment #6 & #7 Revised Drawing A-500 and A-600: Changes to partition types and door type.

a. Clarification of Partition Types at both Chicago and Rolling Meadows locations.

b. Change to door at Chicago location (suite entry door).

6. Change #6 - See Attachment#8 Revised 2r2Lay-in Light Fixture, Disregard light fixture specified in Addendum #1 and provide: New
2x2lay-in light fixtures. Provide "Visioneering' LRTC Recessed LED, Cat. #LRT-C2x2 LED835K034LUNV

7. Change #7 * See Attachment #9 Refrigenator Spec Sheet: Fumish and install new fullsize refrigerators; one (1) at the Chicago location

and one (1) at the Rolling Meadows location - where shown on the dnawings.

8. Change #8 - See Attachment #10 lon Water Dispenser Spec Sheet Fumish and install new lon Water Dispenser; one (1) at the Chicago

location and one (2) at the Rolling Meadows locations - wtrere shown on the drawings.

9. Change #9 - Bid due date extended fom November20,2015 to December 11.2015 no later than 10:00 A.M.

Responses to Questions:

1. See Attachment #1 for responses to bidder submitted questions.

CHIEF PROCUREMENT OFFICER

Rev L/t/15 
$ riscat Responsibility t Innovative Leadership $ transparency & Accountability S,lmpr.oved Services



Attachrnent 1

COOK COUNTY ILLINOIS
OFFICE OF THE CHIEF PROCUREMENT OFFICER

CONTRACT NO. 1555. 14935 ADDENDUM NO. 2
NEW CHILDREN ADVOCACY ROOMS

Third District Courthouse drawing sheet A-100 -
Drawing identifies an "lon Water Dispenser". Who is to
furnish this piece of equipment? lf this equipment is by
the contractor, please provide a specification.

both locations the general contractor is to furnish and install the
ION water cooler (2) total as follows: Nalural Choice Brand, cold

only, countertop model (900 Series), stainless steel fi nish,
including plumbing hookup. lnclude two filters for each (total of 4
filters). See Attachment #10 .

District Courthouse drawing sheet A-100 -
Drawing identifies a "Refrigerator". Who is to furnish this
piece of equipment? lf this equipment is by the

, please provide a specification.

At both locations, the general contractor is to furnish and install a
ize refrigerator, (2) total as follows: GE White Bottom Freezer

- GBS2OEGHWW (20.3 Cubic Foot Capacity). See
#9.

Criminal Courts Building drawing sheet A-201 - Drawing
identifies an "lon Water Dispenser". Who is to furnish
this piece of equipment? lf this equipment is by the
contractor, please provide a specification.

See answer to Question #1

Criminal Courts Building drawing sheet 4-201 - Drawing
identifies a "Refrigerator". Who is to furnish this piece of
equipment? lf this equipment is by the contractor,
please provide a specification.

See answer to Question #2

Criminal Courts Building drawing sheet A-200 - Drawing
identifies some type of signage noted as mark A.33.
Who provides this signage? lf this signage is by the
contractor, please provide text and specifications.

Provide five (5) new plastic signs.
-Rolling Meadows location:three (3) signs.
-Criminal Courts Building Chicago location: twO (2) signs.
See Attachment #2

Since these two locations are in the courthouses and
not the jail do the DOC requirements in volume #1
apply? For example the l" thick plywood barriers with
security head fasteners and no khaki or blue colored
clothing.

The Sheriffs protocol for clothing is not required, if it does not
infringe on DOC dress code. The dress code is provided in the
General Requirments Section of Volume 1 - refer to GR-3. All
safety concerns must be addressed when installing a barrier wall.
Thereby all fasteners used must be vandalproof. A thinner gauge

may be used upon approval by the County

Rolling Meadows - Page AD-100 and 101 shows us
removing the flooring and ceilings that are shown in A-
100 to be "not in scope". Does this new room shown on
A-100 need new flooring, ceiling, lighting, hvac,
electrical, etc. The walls appear to be new as well, but
the note says "not in scope". Attached drawings
highlighting the area in question.

the demolition, as noted on the drawings, for this area,
build the wall that separates the "not in scope space" from the Child

space. ln addition, add a 45 minute rated door and frame
(Hollow Metal Door) with passage hardware. This doorwill open
into the "not in scope" space from the existing corridor (for access

this space by Cook County). See Revised Drawing A-100;

Page 1 of 5
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COOK COUNTY ILLINOIS
OFFICE OF THE CHIEF PROCUREMENT OFFICER

CONTRACT NO. 1555 - 14935 ADDENDUM NO. 2
NEW CHILDREN ADVOCACY ROOMS

8 Please identify where contractor personnel are allowed
to park when working at the George N. Leighton
Criminal Courts Building.

Personnel is allowed to park at the meters along the streets
bordering the building

9 Third District Courthouse drawing sheet M-101 - New
work note #10 indicates work as an alternate. Please
clarify if this is to be an alternate listed on the bid form.

Cook County will not be pursing this alternate, do not include this
with your bid. See Revised Drawing M-101;Attachment:#4.

10 Third District Courthouse drawing sheet M-101 - There
are three (3) exhaust fans to be vented out through the
existing roof. Please provide information on the type of
existing roofing and if there is an existing warranty for
the roof. Also, if there is a warranty on the roof, who
performs the roofing work at the building in order to
keep the warranty in affect?

Existing roof was compteted in May of 2003. Roof is ENGRY #2
Fesco - by John Manville. Coordinate work with the roof
manufacturer to maintain the wananty.

11 Criminal Courts Building drawing sheet 4-200 - New
work note #1 indicates connecting the new electric base
board heaters to "existing respective panel. Field verify
exact location". Please clarifo this note and provide
panel number and panel location for power source.

Question references Sheet A-200 but this work is not noted on that
sheet. See Mechanical Drawing M-102: Under "Drawing New Work
Notes," note #3: Electric baseboard Heaters are specified " EBH-1 ,

Markel Model DBT/DBF, 0.75 kw,277 ,1Ph, 3'-0" linear feet long,
baseboard heater bottom elevation approximately 20'-0" above
finished floor". Total of 12 EBH-1. The power will be fed from a 480
volt panel in the basement of CCB Building. COOK COUNTY has
confirmed that 80 amps availability on this panel.

Provide (2) 25 Amps/ 1 pole circ. breaker in available space in the
existing 277l480V/3 Ph. Panel. Contractor to connect (6) 0.75
kwl277Yl1Ph EBHs to new 25 tu1 pole circ. Breaker and 2#10
copper wires in %" conduit.

Electrical Panel is located approximately 400 feet from the space.

12 Please reference Chicago Location plans page E202
and clarifo the following information with respect to EBH
units: voltage required, which panel is feed coming out
of, are there disconnects required for the units, and how
EBH units will be controlled.

See answer to Question #1 1

13 Chicago-2610 S California - P-100 i 2 Plumbing new
work floor plan indicates new floor drain behind drinking
fountains in what appears to be an enclosed space. ls
this accurate?

This work is shown on Sheet P-101. New floordrain being drinking
fountain is required by COOK COUNTY. Contractor to furnish and
install an access panel at this location. See Revised Drawing P-
101; Attachment #5.

Page 2 of 5
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COOK COUNTY ILLINOIS
OFFICE OF THE CHIEF PROCUREMENT OFFICER

CONTMCT NO. 1555 - 14935 ADDENDUM NO. 2
NEW CHILDREN ADVOCACY ROOMS

14 Chicago-2610 S California - E-202l 1 Electrical power
lobby floor plan shows 12 new electrical baseboard
heaters. Which electrical panel will these units be
connected to?

See answer to Question #1 1

15 Rolling Meadows-2121 E. Euclid - ltems 1, 2 and 3 of
the previous question (#38) apply as well except that in
the suburbs NFPA 13 allows for reduction in area based
on height when using quick response sprinkler heads.
Can you please clarify?

See answer to Question #16

16 Chicago-2610 S California -
Item 1 - FP-000 / 31 Light hazard density .10/1500 with
spacing at 225 sq.ft. per sprinkler. (Space should be
designated light hazard per Chicago and NFPA)
Item 2 - FP-200 Hydraulic notes density .15/1500 with
spacing at 130 sq. ft. per sprinkler. (This is ordinary
hazard requirements).
Item 3 - Specification Section 21 11 00 Paragraph 3
lndicates 12fi500 with office spacing per paragraph 4
at 225 sq. ft. per sprinkler. (l-his is correct for light
hazard risks in Chicago)
Can you please clarify if item 3 is correct?

PER NATTONAL F|RE PROTECTION ASSOCIATION (NFPA) 13
INSTITUTIONAL AREA & OFFICE AREA - Falls under Light
Hazard,
-FOR LIGHT HMARD DENSITY: .10/1500 SQ. FT. WITH
SPACING A1225 SQ.FT FOR HYDRAULICALLY DESIGN.
-FOR ORDINARY HAZARD DENSITY: .15/1500 SQ. FT. WITH
SPACING AT 130 SQ.FT FOR HYDRAULICALLY DESIGN.

Note: Fire Protection subcontract is required to submit signed and
sealed engineered shop drawings to jurisdiction for permit and it is
assumed that the subcontractor's engineer understands the code
requirements for both the Chicago and Rolling Meadows locations.

17 Product substitution Draper FlexShades for
Specification Division 1224 OO. Window Shades.
Specified product is FabTex.

Cook County will not be entertaining the substitution request at this
time.

18 Are we required to top off to deck above any existing
partitions (demising wall, etc.) within space or adjoining
rooms to achieve fire and/or sound rating?

Fire separation only occurs at the perimeter wall of the suite. The
fire rating of the existing perimeter walls must be maintained.

19 The specs call for a slotted track at head of wall, can
we use a deep leg track in lieu of slotted track?

Deep leg studs as a deflection system at the heads of the wall is
acceptable.

Page 3 of 5
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COOK COUNTY ILLINOIS
OFFICE OF THE CHIEF PROCUREMENT OFFICER

CONTMCT NO. 1555 - 14935 ADDENDUM NO. 2
NEW CHILDREN ADVOCACY ROOMS

2A ln partition schedule A-500 for Rolling Meadows and A-
600 for Chicago, partition A shows one (1) layer of 5/8"
Type "C" gypsum board on both sides of partition;
however, partition A is not rated - Can 5/8" Type "X" be
used?

Please note the following clarification: Partitions within the suites at
both the Chicago and Rolling Meadows location do not require a
U.L. listed fire rating. All partitions shall use 5/8" Type'X' Gypsum
Board and all full height partitions shall include sound attenuation
batts. The only fire rated partition in the project is the section of
demising wall at the area where the reception desk is being
demolished at the Rolling Meadows location.
-Partition Type Al (5/8" Type'X' Gyp. Bd. and sound batts - not
rated).
Partition Type A2 (5/8" Type'X' Gyp. Bd. and sound batts - 1 HR
Fire Rated).
-ln addition to these changes, note that on Sheet A-600 (Chicago),
there is a minor change to door 100. lt will receive less glazing then
shown previous (to comply with code for a rated door).

See Revised Drawing 4-500 and A-600, Attachment #6 and #7.

21 Partition B-1 for Chicago calls shows insulation on
Partition Schedule, however, does not show insulation in
details for partition. Should we use insulation or not for
partition?

lnclude sound attenuation batts at partition type 81. See Question
#20 for additional information.

22 Partition A on partition schedule for Rolling Meadows
shows insulation and an STC rating and partition A on
partition schedule for Chicago does not show insulation
but still references an STC rating, which one is correct?
Do we need to insulate interior partitions within new
space and should insulation extend full height of
partition?

ln partition schedule 4-500 for Rolling Meadows,
partition C calls for a 2-Hour rated partition but only
shows one (1 ) layer of gypsum board at each side. The
plans show a partition C-1 at bathroom plumbing wall;
however, a C-1 partition does not exist. ls C supposed
to be C-1 on partition schedule and is C-1 supposed to
be non-rated?

Partition Type'C' and 'C1' are the same. There is no fire rating
required for this partition, see Question #20 for additional
information.

23 The partition between Rooms 107 & 108 callfor a A1
partition - lt seems this partition is wider than others to
accommodate plumbing - ls this supposed to be a 3-
5/8" stud or a 6" stud?

rartitions marked'A1'are all3-5/8" MetalStuds (6" stud is not
"equired).

24 Plans for Rolling Meadows and Chicago show 2' x 2'
acoustical tile ceiling, The specs call for 1' x 2' Optima
3250 tile w/ beveled tegular edge. Optima 3250 is a 2'
x 2' square tegular tile. What tile are they looking for?

There is a'typo' in the specifications. The ceiling tile is Optima 2x2,
#3250 as noted in Section 09 51 00, 2.01-B-9-a.

25 Are we to assume that the work will be performed during
normal working hours?

Yes

Page 4 of 5
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COOK COUNTY ILLINOIS
OFFICE OF THE CHIEF PROCUREMENT OFFICER

CONTRACT NO. 1555 - 14935 ADDENDUM NO. 2
NEW CHILDREN ADVOCACY ROOMS

26 Chicago Project - Drawing E-100 shows 5 panels in
Basement electrical room 8149 but there is no drawing
that shows the location of this room in relation to the
work area. Can this information be provided so we know
the distance between the work area and the electrical
panels.

The room is in the basement below and in close proximity to the
space.

27 Chicago Project - (10) EBH units?
1-ls this part of projecUwhere is this in relation to child
care center?
2-what do these units draw, not in Mechanical schedule.
3-What panel feeds them and location/distance, are
circuits available in this 277 V. panel?
4-lS ceiling going to be accessible to get to the units, for
piping?

Sheet AD10't, shows this work and also includes a key plan. This is
the main lobby/entrance to the building. The EBH units are electric
baseboard heaters placed in the ceiling. The ceiling is not
accessible, removal and replacement of parts of the ceiling, as
required to install the heaters, is pail of the scope of this project.
See Question #11 for additional information.

28 With reference to lB-08 on page lB-4, willthe County
accept a surety rating of A- Vll?

Per lB-08 Bid Depost, The Surety issuing the bonds must have a
general rating of "A" and shall be a Class Vll or higher in the
financial size category as defined by Best's Key Rating Guide -

Property and Casualty.

29 There are preferences for Cook County businesses, for
contractors who commit to using 5% veteran labor and
for SDVOSB firms. Can a General Contractor receive
all lhree preferences? How many preferences can a
firm receive?

Firm can only receive one preference

Page 5 of 5
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COOK COUNTY - CHILDREN'S ADVOCACY ROOM - SIGNAGE

Rollins Meadows:

Sign #1:

Furnish and install a new plated plastic sign

to insert into this directory (to replace the
"Law Library" sign)

Size: 56" x 6"

Text: "Child Advocacy Room, 22L" (with
arrow)

Rolline Meadow:
Sign #2:

Furnish and install a new plastic sign to replace

existing sign.

Size:53.75" x21"

Text: " Child Advocacy Room, 221"

Rolline Meadows:

Sign #3

Furnish and install new plastic sign to replace

existing sign at suite entry.

Size: 1"6.25" x2A"

Text: "Child Advocacy Room,22L"
-lnclude Braille



Attachment 2
Page2 of 2

Chicaso:

Lobby Directory Sign:

Add Child Advocacy suite to the existing
building directory.

Size: This is a 4x8 foot sign, field verify text
height.

Text: "Child Advocacy Room, Suite #"

Chicaso:

Suite Entry Sign:

Furnish and install a new plastic sign at

suite entry.

Size: 4" x 8"

Text: "Child Advocacy Room, Suite #"
-lnclude Braille
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App i ic*ti*n'r* *frti.;r*s
Specification-grade, recessed, lay-in T-Bar luminaire
featuring a narrow teardrop-shaped center lens. For use with
indoor applications where high-efficiency, high-performance
and ease of installation are required. This luminairels low-
profile design is ideal for shallow or obstructed plenum

applications.

. :-. I i .

\ ".i.:..i, .: ;; ;:: i .,|;r:;r:;y ii;,:,; '::,:, 
, i .; ,;1;; i,. 

-,

;"i'.,i sl'a ,-.,", a^ ila Lr,--:'-.2.,;,1

li;rli.lrrq
. ldeal for shallow or obstructed plenum

applications
. Enhanced, uniform lighting delivers a

balanced amount of light to walls, cubicles,
work surfaces and PeoPle

. Extruded acrylic diffuser
r Standard low voltage dimming (0-10v)

. 80+ CRI

. Available in 1x4, 2x2, 2x4 and 500x1500m
configurations

*p'li*ns & li,i*i:r'
. Optional lenses, see Product Selection
. Air Handling
. Occupancy Sensor

Appil*aii*r't*
. Office Areas
. Retail Stores
. Classrooms
. Corridors
o Hospitals
. Nursing Homes

*p*cifir,*1i*n*
CpticalSystem
Linear prismatic extruded frosted acrylic diffuser offer high levels of efficiency and

visual comfort. lndirect reflectors are precision formed and contoured to provide

soft, low-glare, indirect illumination, while maintaining high-efficiency and a wide,
uniform light distribution.

ldlounting
This luminaire has been specifically designed for T-Bar applications. Holes provided

for chain-mounting support to building structure. lntegral earthquake clips.

Construction
Die-formed and riveted, heavy-gauge steel housing assembly. Precision-formed steel

reflector. Wiring access plate and knockouts are provided on back of housing.

Finish
White, polyester powder painted visible surfaces.

Eiectrical
Long life LEDs coupled with high efficiency drivers provide quality illumination'
Rated to deliver L80 performance > 50,000 hours.

Approvals
Approved to CSA/UL standards.

Tested in accordance to IESNA LM-79.
Suitable for damp locations.
DesignLights Consortium@ Qual if ied.
All configurations may not be DLC qualified.
Check wwwdesignlights.org/QPL for qualified configurations.

.@*
rrsrED

f- r3ta"----_]

MODEL A

1x4 47 314

zxz 23 314.

2x4 47 314"

__t
WREACCESS
PLATEBack View

Msioneering 35 Oak St. Toronto, ON MgN 1A1 Phone: (416)245-7991 Fax (416)245-4778 | www.viscor.com I Msioneering is a Viscor lnc. brand
Page 5



;ii{::{:ir':,*it';r.:* - Please consL;}t wwvi;.visccr.c*m {or photometric results.

A rt- ^1- --^ ^--+ c)f\tLaclrltlg.tlt o

Driver Options

gO2 Dimming Addressable Digital (DALI) c.

815 Bi-Level Step Dimming (50/100):t*
815(3) Tri-Level Step Dimming (25150/100)**
839 Emergency Lighting Battery Pack- LED

Air Handling Options

{:r**:t:t::Q EtrE trt]EEEhr ral
" I le-1ao-asylE=

1x4 LFD

zx2 El
2x4 3SK - 3500 K

!
tr
tr
tr

Example:

@
Specifications and data subject to change without notice

r. Other options may be available consult factory.

Nole.' For recessed drywall applications,
use a 1x4, 2x2 or 2x4 flange kit.

Size Nominal Lumens Watts

1x4 034L (3400) 37

2v2 0201 (2000) 23

2x4
0341 (3400) 36

041 L (4100) 44

! A1 Air Supply/Return Slob
(C@suk f actory for 1x4)

Housino Construction Options

n C45 Housing for 9/16-inch T-Bar

Packaoing Ootions

n K0 Bulk PacU PalletPacked and/orwrapped

l,virino Ootions

D V09 Flexible Whip
(standard 6' X 3-18 Ga.)

A V77 PIR lntergral Occupancy Sensor

** Not available for 347V

0201 - 2000
034L - 3400
041L- 4100

H
ffi
ffi
ffi
ffi
ffirffi

ffi

Project
i. :"-':'1't '\. 

\

Pase 2 of 2
I

S.3c:':clt.,---. 'lr:de herc::e,-l ll:t:l ''.'':,,ilr' l'5::i t--. "i ,?.ti?

5 VTSiICTNEEFIING;

t;.,..:.

"./ -.x6iry' 
'..;' " 'i'"'''"

Type

Date

Cat #

trG
UNV - 120-277V
347 -347V

Visioneering 35 Oak St. Toronto, ON MgN 1A'l
Page 6

Phone: (416)245-7991 Fax: (416\245-4778 | www.viscor.com I Visioneering is aMscor lnc. brand
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GE@ 20.3 Cu. Ft. Bottom Freezer Refrigerotor

Mode\# GBSZOEGHWW

DitfhLlfrih,:i
Control lUpe

FreEler S'rorooe bcsl.ets

Attachment 9

2 Adjustoble
2 Full-Widrh

Gollon Storoge

DoirU Comportment30" vflcie -

EcL;ipced for cplic,ncl iceir:oker - iosilu oac0.lrnodoies
iire ii.)sloli,tii0il of on rcerffoker

upiroill iempeiulufe corltrcls - [os?-to-use a:antrcis
:eQJ,ile brJi^ i'ecr: {cod c' c 1'eize ::-( -' 

":,

I cl3i'ri drowers -

Adjustoble oloss shelves - A vcrrietU cishe;l
::c:fior'ctrins p'{' ci lia.'ra^iJi ;;)::J r: io"oa).:

sioroge

'Iwc-lei;el ireezer bo:kels tsosi(els cllov,,eosu o,:ce.)s i0
frozerr loods

Lo:ge do:r cins - leep bins hondle icrge corricine:s lr
i!-re door ord free u[, voiuoble iheif sooce

i$tt!,&rri.i[e,-Bii :fi,({t**f,f&1$1ffi$ffil#.ffi ,}**t$if,i;
Ireezer t.obine'i She!\,es 1 Toloi

Wire
l Full-Wldth

ir,
1 Full-Width

;
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Attachment 10

For inlormation about recycling in y0ur c0mmunity,

visit'lu;i.gar:h91 l.conr

€k'-
df. .8,!s@.

i'li)rsc iirll:uclo
'107o 

Post Consumer Content e No V0C's

\e/ww. m fi fu ra I c ho i cewcter. co m
Discover the complete line of innovotive products.

$iltnotion cccessorres

Noturol [hoice Corporofi on

5677 Sockness Drive. Rotkjord, lllinois . 6 I 1 09 . USA

800.547./726 . 8l 5.87 4.4444, ttx:8 I 5.8i4.4445

rrrwu.nolurokhoicewgier.com

npplionces



TONI PRECKWINKLE

PRESIDENT

Cook Coungf Board

of Commissioners

RICHARD R, BOYKIN

Lst District

ROBERT STEELE

2nd District

JERRY BUTLER

3rd District

STANLEY MOORE

4th District

DEBORAH SIMS

5th District

JOAN PATRICIA MURPHY

6th Dislrict

JESUS G. GARCIA

7th District

IUIS ARROYO JR,

Bth District

PETER N. SILVESTRI

9th District

BRIDGET GAINER

10th District
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11th District
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12ih District
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GREGG GOSLIN

14th Disttict

TIMOTHY O, SCHNEIDER

1sth District

JEFFREY R. TOSOLSKI

16th District

STAN M, MORRISON
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OTFICI OF THI CHIIF PROCURLMTNT OFFICIR

SF{ANNSN E. AhID&EW5

CH]EF PROCUREM[NT OFFICFR

11E Norl.h Clark Street, Ror:m i018 o Chicaoo, Illinois 60602 a (312) 603-5370

ADDENDUM NO.3

December 7,2015

New Children Advocacy Rooms
For

Cook County Capital Planning & Policy
Solicitation No. 1 555-14935

To: lnterested Vendors of Record

A. General:
This addendum revises the above+eferenced solicitation. This addendum is issued prior to execution of the
contract, forms a part of contract documents and modifies previously issued documents. lnsofar as previously

issued contract documents are inconsistent with modifications indicated by this addendum, modifications

indicated by this addendum shall govem. Where any part of the contract documents are modified by this
addendum, all unaltered provisions shall remain in effect.

B. Acknoyyledgement:
Acknowledge receipt of this addendum in the space provided on the bid form on the proposal pages. Failure

to do so will subject bidder to disqualification.

C. Attachments:
The addendum includes attachments described in this addendum. One copy of each attachment is issued

with this addendum, unless othenuise indicated. lnsert the attachment(s) in the solicitation document in the

conect sequence and location. Revise your re$ponse to this solicitation to reflect the modifications per this

addendum, as applicable.

Attachment 1: Fumiture Package - Chicago (34 pages)

Attachment 2: Fumiture Package - Rolling Meadows (38 pages)

Attachment 3: Revised Proposal Page PE-1c-A (1 page)

Attachment 4: As-Built Drawing of Original Fire Alarm System - for Reference (1 page)

D. Chanses:
1. Change #1 - lncorporate Attachment 1 into the solicitation: Fumish and lnstall items specified in the

Furnifure Package forthe Chicago location.

2. Change #2 - lncorporate Attadrment 2 into the solicitation: Fumish and lnstall items specified in the

Fumifure Package forthe Rolling Meadows location.

3. Change #3 - See Attachment 3: Replace Page PE-1c with PE-1c-A, Revised proposal page to include

fumiture.

4. Change #4 - Bid due date extended from December 11,2015 to December 30, 20'15 no later than 10:00

A.M.

a

o
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Contract No. 1555-14935, Addendum No. 3

Page2

E. Responses to Questions:

1 . Question: Please provide a detail for the lockers at the Rolling Meadows location called out on A-100 in the area near corridor 109.

Response: Lockers are a fumiture item, product information has been included in this addendum, see Attachments 1 & 2.

2. Question: Please clarify when appliance 
'and 

furniture schedule will be supplied to contractors.

Response: Specifications for furnishing is part of this addendum, see Attachments 1 & 2.

3. Question: SheetA-101,Uni-sexbathroom#l03callsoutfor3walltileproducts(T-03,T-05,T-06). lhavenolbeenabletolocatea
pattem for these elevations. ls there a pattem that we should be bidding? lf not, what wall tile product should we be including in our bid?

Response: 1. Unisex Toilet Room - Chicago Location: at the West Wall, the tile is altemating horizontal bands of each color (T-03,

T-05, T-06, all 3x6 tiles). The other walls are all T-03 (no accenttile on these walls).
2. Unisex Toilet Room - Rolling Meadows Location: On allwalls, T-05 is the field tile and T-04 is an accent band (2 tiles high).

4. Question: Tile Spec section 09300 Tiling, page 3 outlines Crack lsolation Membrane under accessory information. However, under
Spec Section 09300 Tiling page 4 under the installation section it does not call for Crack lsolation Membrane. lt also does not callfor
it on the prints. Please confirm that Crack lsolation Membrane is not required on the slabs on this'project.

Response: Contractor shall furnish and install the crack isolation membrane.

5. Question: Drawing FA-101: The drawing shows the existing fire suppression panel being re-located (note #3) and to be re-used as a

fire alarm panel. The panel can be used as a fire alarm panel (Ansul lQ-301), but it is no longer a supported platform by the
manufacturer, so it is obsolete. Do we supply a new panel forthis area?

Response: The facility has a new fire alarm system - EST 3, Edwards Fire Alarm. Disregard the contact info from Addendum #1

(question #12).The new system is proprietary and the vendor is Convergent Technologies, 1 Commerce Drive, Schaumburg, lL
60173; contact: Tim at 847-585-8821.

1 . The prior system is still in-place but abandoned. As part of this prolect, remove the panel, manual pull stations, wiring, clean agent

tanks and piping and any other equipment that was a part of this system.

2. Extend the new system into the space and provide all new equipment and devises in locations noted on the FA drawings and to

meet code. Note that pull station(s) must be new.

6. Question: Drawing FA-101: The manual release pull stations are typically labeled as clean-agent release. ln order to avoid
confusion, should we provide new (fire alarm) labeled pull stations?

Response: Yes, provide new pull stations. See ltem #5 for additional information.

7. Question: Drawing FP-101 : Should we included additional technician time for the decommissioning of the system prior to

demolition, and the removal fees for the pressurized clean agent cylinders proper recycling as required per the EPA?

Response: System is abandoned and not operational. lnclude removal of clean agent cylinders. See ltem #5 for additional
information.

Rev Lll/ls 
$ riscal Responsibility {t trnnovative Leadership fi Transparency & Accountability fr. Improved Services
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Contract No. 1555-'14935, Addendum No.3

Page 3

8. Question: On page (2) of Addendum two it states to put EBH-1 Markel Model DBT/DBF in the ceiling. The manufacturer is telling me

that will not work with this heater. These are wall mounted heaters. Could you please get me clarification on this.

Response: The Engineer of Record talked to the supplier and they indicated that the heaters would work in the proposed design.
Bid the prqect as depicted on the drawings.

<1^€ trL
SHANNON E. ANDREWS

CHIEF PROCUREMENT OFFICER g*-
TED BY:

Sr. Contract Negotiator

Rev V1l15
$ f;scat Responsibitity I Innovative Leadership S Transparency & Accountabilit/ &': Improved Services



Attachment 1

Page I of34
CONTRACT FOR WORK
DOCUMENT NO. 1555-14935

COOK COUNTY

NEW CHILDREN ADVOCACY ROOMS

GEORGE N. LEIGHTON CRIMINAL COURTS BUILDING
2650 SOUTH CALIFORNIA AVENUE, CHICAGO, IL 60608

Addendum #3
FURNITURE SPECIFICATIONS
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Index by Areo
Proiecl Nome: CRIMINAI COURTS BUIIDING CtlltD ADVOCACY ROOMS

Project #: 1409-CHl

-
E!!.!R, !N!RY)

lOlO9l1s
1Ol09l15

ENTRY.OOI.SG RIPPLE BENCH

ENIRY.OOIA.SGF RIPPLEBENCHFABRIC

1.00 eo
7.50 yds

1O109115

tolo?115
1OlO9l1s
10109115

1OlO9lls
lOloells
10lO9l1s
1OlO9lls
10109115

10l09tl5
10/09115

10l09lls
lOl09l1s
1Ol09l15
1OlO9l'.t5

1OlO9/15

10l09l1s
',ol09l'ts
1OlO9l1s

1O109/15

lOloells
lOl09l1s
lOlO9l1s
lOl09lts
'tol09l15
lOlOells
'1Otogl'.t5

1OlO9l15

1Ol09115

1Ol09lls
10t09l1s
lOloells
'tol09/'t5

10l09l1s
1O/09/1s

1Ol09lls
1OlO9l1s

lOloell5
1Ol0911s

PrAY-004-SG

PrAY.005.CG

PlAY-006.SG

PtAY-007-SG

PIAY.OO8.AR

PtAY.OOSA.AR

PtAY-009.AC

PTAY.OIO.SG

PI.AY-0ll-sG

PrAY-Ol2-SG

PtAY-0t3.CG
Pr.AY-014-CG

PlAY-015-AC

PtAY-0t6-AC

PtAY.0r7-CG

PIAY-OI7A.AC
PLAY.OIS.CG

PtAY.OISA.AC

PLAY.0l8B.AC

PLAY.018C-AC

PtAY.019-SG

PtAY-020-SG

PtAY-021-AC

PtAY-022-AC

PrAY-023-AC

PtAY.O24-AR

PtAY-025-SG

PlAY-026-SG

PrAY-027-SG

PrAY.028-SG

PTAY.02?.SG

PIAY-030-CG

PtAY-031 -SG

PtAY-032-SG

PrAY-033-CG

PrAY-034-CG

PtAY.035-SG

PtAY.036-SG

PtAY-037.AC

1.00 eo
1.00 eo
2.00 eo
1.00 eo
1.00 eo
5.00 eo
2.00 eo
1.00 eo
1.00 eo
1.00 eo
I.00 eo
2.00 eo
2.00 eo
1.00 eo
2:00 eo
8O0 eo
2.00 eo
4O0 eo
2O0 eo
2.00 eo
2.00 eo
2.00 eo
1.00 eo
lO0 eo
1.00 eo
1.00 eo
1.00 eo
lO0 eo
1.00 eo
,l.00 

eo
2.00 eo
2.00 eo
4.00 eo
4.00 eo
'I .00 eo
1.00 eo
2.00 eo
2.00 eo
1.00 eo

TASK CHAIR

LATERAL FILE

TEENAGER CHAIR

WELLE 3 LOUNGE

AREA RUG

RUG UNDERLAY

MAGAZINE RACK

BEAN BAG CHAIR

BEAN BAG CHAIR

BEAN BAG CHAIR

STORAGE CABINET

FLOOR BOOK BIN

HANGING STORAGE

HANGING STORAGE

SHELVING UNIT

STORAGE BIN

COMPUTER TABLE

CPU TOWER HOLDER

SURFACE POWER MODULE

FLAT PANEL MOUNT

COMPUTER CHAIR-AGES 2-6

COMPUTER CHAIR-AGES 6-I 2

HANGING WIRE MESH CLOUD, SMALL

HANGING WIRE MESH CLOUD, MEDIUM

HANGING WIRE MESH CLOUD, LARGE

AREA RUG

ROCKING STOOL

ROCKING STOOL

ROCKING STOOL

KIDS STOOL

KIDS STOOL

PLAY TABLE

PLAY CHAIR

PLAY CHAIR

MEDIA STATION

SQUARE ANYWHERE PLAY TABLE, WHITE

MO]O PLAY CHAIR, PINK

PLAY CHAIR

LOKI PLAYHOUSE

Poge i of2

KOO LLC 53 WEST JACKSON BLVD SUIIE 215 CHICAGO, lL 60604 PHONE: 312.235.0920 FAx; 312.276.8459



lndex by Areo
Frojecl Nonne:

Frojecl #:

Attachrnent
Page 3 of34CRIMINAT COURIS BUILDING CHITD ADVOCACY ROOffNS

1409-cHl

lssue Dl llem Number Item Descriplion Itern QV

PIAY nooMS,(P-rAY) '.
PtAY.038.AC

Pr.AY-039-CG

PIAY-O39A.AC

PtAY-040-CG

PTAY.O4I -CG

PtAY-042-CG

PTAY.O43.EQP

PI"AY.O44.EQP

PtAY-052-WT

PtAY-053.WI

FOAM MATS

SHELVING UNIT

STORAGE BIN

STORAGE BENCH

CUBBIES

STAFF LOCKER

TV WALL MOUNT

WINDOW TREATMENT TYPE I

WINDOW TREATMENT TYPE 2

1OlO9l15

1OlO9l15

lOtO?/1s

tol09/15
tolo9/1s
lOloell5
10to?t15
1O/O9/1s

1O/Oetts

1O109/1s

2.00

1.00

8.00

1.00

3.00

3.00

1.00

1.00

3.00

6.00

eo
eo
eo
eo
eo
eo
eo
eo
eo
eo

tol09l1s
10109115

r o/09/l 5

'tolo9l'ts
10lo9l1s

OFFICE-0'$-SG

otFlcE-046-cc
oFFlcE-o47.CG
oFFrcE.048-SG

oFflcE-049-CG

OFFICE CHAIR

OFFICE TABLE

OFFICE DESK W/ POWER UP

TASK CHAIR

LATERAL FILE

2.AO

1.00

ro0
100
2.00

eo
eo
eo
eo
eo

Kllg.l!r!! (KlrgH.)
1O/09115
',o/,0911?

10to?l1s
1O/O9/1s

KrICH-043-SG

KTICH-044-CG

REST-050-Mn

REST.G5I.lliR

KITCHEN CHAIR

KITCHEN TABLE

VANITY MIRROR

vANrry MTREOR

eo
EQ

.BEsJ!o-.9rM:A;pu,t!1[!p--.$.p!nDlN.EP](B-E-s"D':-

3.00

1.00

1.00 eo
1.00 eo

KOO LLC 53 WEST JACKSON BLVD SUITE 215 CHICAGO. lL 60604 PHONE: 312.235.0920 FAX: 312.276.8459
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Attachment 1

Page 4 of34

General Notes - FurnitLrre and Fixtures

l-. Refer to the individual product specifications for additional information.

2. Notify the Owner of any changes to specification.

a. Products listed in the furniture package are the "basis of design." General Contractor to provide
(furnish and install) all items listed or approved equal.

b. Products considered for substitution must meet or exceed the specified items. Comply with the
substitution procedures outlined in the project specifications.

c. All goods to be contract quality, suitable for commercial use.

d. All changes must be approved by the Owner, in writing, prior to purchase.

3. Verify total quantity prior to purchasing.

a, Material quantity is the responsibility of the General Contractor.
b. Contractor or fabricator to field measure, when applicable.

4. Refer to the furniture plans on the drawings for additional information.

5. All materials and methods of construction must comply with applicable National, State, and Local Fire

Codes and Life Safety codes.

6. Contractor to provide a submittal package for each item. Submittal format to comply with the Owner's

submittal guidelines found in the project specifications.

a. Provide product data and general product information.
b. Provide physical samples showing finish, fabric selection, color, etc.

c, Provide product warranty information for all items as part of close-out submittals.

7. lnstall products and material in accordance with manufacturer's recommended installation instructions.

a. Provide adequate blocking in the unit and wall where applicable.
b. lnstall all items level and plumb and in proper relation to other work.

8. All finishes must be factory applied, unless specifically note otherwise.

9. Furniture Notes:

a. For custom built items, manufacturer must review design concept and inform the Contractor and

Owner of any issues or discrepancies prior to fabrication.
b. Some items require field assembly. Assembly per the manufacturer's instructions with materials

and tools furnished with the product.

c. Supply all brackets and cleats required for installation.
d. All furniture should be provided with soft glides and/or leveler for legs.

10. Fabric & Drapery Notes:

a. All interior foam and fill, and general construction of upholstery units must pass or exceed fire
codes and regulations stipulated by federal law and by any state, regional or city flammability
regulations (at the final destination).

b. Products to include fire rated barrier cloth, if necessary, in order to meet code requirements.

c. Manufacturer to submit seaming diagram as part of submittal, for written approval prior to
production.

d. All drapery will be clipped to each end of the rod where it returns to wall.
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Specificotions legend
Projeci Nome: CRIMINAL COURTS BUIIDING CHIID

ADVOCACY ROOMS

Project #: 140?-Cl'll

lrntr
ENTRY.OOI.SG RIPPTE BENCH

CoALESSE I OFFTCE CONCEPTS (847) 573-8890

RIPPLE BENCH - FIXED

UPHOLSTERED FLAT SEAT WITH FIRE CODE SEATING (3-SEAT), COM FABRIC

490-896HRZ

UPHOTSTERED WAVE SEAT WITH FIRE CODE SEATING

COM . SINGLE FABRIC

19-1 /4" D X 97" W X 19-1 /4" H

97"

19-1 / 4"

t9-1 /4"

r ?"H

19 1/4"D

otioched
POLYUREIHANE FOAM

ENTIRE BENCH: ENTRY-OO1A-SGF; Fobricui; Pottern:
50142; CHROMA; BERRY #13:907" VINYL, l0%
URETHANE FACE; Repeot: N/A; Width: 54" W; Bocking:
100% POLYESTER Hl-LOFr BACK; Fire Roting: ASTM E-84,

NFPA 255; Durobility: 300,000 DOUBLE RUBS; 7.5 yds eo.

leo

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depih:
Height:

Seot Height:

Seot Deplh:

Seot Cushion Style:

Cushion Conlent:

COM/COL:

ENTRY.OOIA.SGF RIPPTEBENCHFABRIC
FABRTCUT I FABRTCUT CONTRACT, VERVA|N, S. HARRTS (847) 409-4305

7.5 yds

Description:

Pottern Number:

Potiern Nome:

Color:

width:

Repeot:

Content:

Durobility:

Fire Roling:

Bocking:

ARC COM - CHROMA, COLOR: BERRY COM FABRIC

60142

CHROMA

BERRY # 1 3

54" W

N/A

90% VINYL, IO% URETHANE FACE

3OO,OOO DOUBLE RUBS

ASTM E-84, NFPA 255

lOO% POLYESTER HI.LOFT BACK

FOR RIPPLE BENCH

Poge I
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Specificolions Legend

Project Nome: CRli,llNAL COURIS BUILDING CFIILD
ADVOCACY ROOMS

Project #: 1409-CHl

Attachment
Page 6 of34

ipuav nooms
PtAY-OO4.SG TASK CHAIR

HON I DESKS tNC. (312)334-337s

Descriplion:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depth:

Height:

Seot Height:

Seot Depth:

Fobric Detoils

leo

VOLT MESH BACK TASK CHAIR WITH ARMS, GRADE III UPHOLSTERY: BLACK

H571 1

VOLT MESH BACK TASK CHAIR

BLACK BASE

2s-31 4" D X 25-314" W X 40" H

25-3/4"

25-314"

40"

18-1/4" -22-3/8"

18"

GRADE III UPHOLSTERY BLACK

PtAY-005-CG LATERAT TIIE

Kr I Kr (312) 467-681:0

leo

Description:

Model Number:

Model Nome:

Dimensions:

Width:

Depih:

Height:

Finish:

Hordwore Siyle:

Direction of Groin:

7OO SERIES LATERAL FILE W/ FULL WIDTH FLUSH INSET PULLS AND LABEL HOLDERS.

TWO 12" DRAWERS WITH FBA FOLDER BARS. 2 LOCKS KEYED ALIKE. ALL ACCESSORIES INSTALLED.

57 L / 4224O2D-CLSC-SK-N OC BW-KA

7OO SERIES LATERAL FILE

42"WXt8"DX27"H

18"

27"

SKY BLUE SK POWDERCOAT

CLASSIC, FULL WIDTH FLUSH INSET PULLS

N/A

Poge 2
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Specificolions l"egend

Project Nome: CRIMINAI COURTS B[rltDlNG CHIID
ADVOCACY ROOiAS

Projeci #: 1409-CHl

Attachment
PageT of34

PrAY-006-SG TEENAGER CHAIR
oFFr & co. I MoDERN SEED

2eo

Description:

Model Number:

Model Nome:

MoleriollFinish:

Dimensions:

Seot Height:

OFFI & CO. TEENAGER MOTDED STACKING CHAIR

MSTCHAIR

TEENAGER CHAIR, COLOR: GREEN

COLOR: GREEN. I OO% TOXIC-FREE RECYCLABLE

POLYETHELENE

28" DtA. X 16.5"H

16.5"H

PtAY-007-SG WELTE 3 TOUNGE

VERPAN I HAUTE LTVING (3r2)329-9000

Description:

Model Nome:

Moieriol/Finish:

Dimensions:

width:
Depth:

Height:

Cushion Content:

WELLE 3, DESIGN I959

WELLE 3

FABRIC: KVADRAT CLARA ll, 888

94"WX20"DX2B"H

94"W

20"D

28"H

POLYURETHANE FOAM

leo

Poge 3
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Speciticotions Legend

Projeci Nome: CRIMINAI COURIS BUILDING ClllLD
ADVOCACY ROOMS

Project #: 1409-CHl

Attachment
Page 8 of34

PIAY ROOMS

PLAY.OOS.AR AREA RUG

THE RUG MARKEI I IHE RUG MARKEI

Description:

Style Number:

Style Nome:

Color:

Widih or Rug Size:

Content:

Primory Bocking:

STEPS GIRL AREA RUG, COLOR: MULTI

25605

STEPS GIRL

MULTI

8',X 10',

UV POLYPROPELENE

CANVAS

Ieq

PLAY.OO8A.AR

IKEA I IKEA

Description:

Style Number:

Style Nome:

Color:

Widih or Rug Size:

Conteni:

RUG UNDERTAY

IKEA STOPP ANTI.SLIP UNDERLAYS

COMBINE RUG UNDERLAYS AND CUT TO FIT UNDER ALL AREA

802.278.77

STOPP

WHITE

26 5/8x783/4"

lOO% POLYETHYLENE

5eo

RUGS.

Poge 4
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Project Nome: CRIMINAL COURTS BUILDING CtllLD
ADVOCACY ROOMS

Project #: 1409-CHl

IPrAY ROOMS

PtAY-009.AC MAGAZINE RACK

HIGHTOWER GROUP, LLC I CORPORATE CONCEPTS ,312) 670-0230

Attachment
Page 9 of 34

I

2ecr

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

MTBs'I5L

WAVE

WAVE MAGAZINE HOLDER. VERTICAL. T WAVES.

19-3/4',W X 4-1/4"DX 48-3/4"H

WHITE LAOUER

PLAY-O1O-SG

: TARGET I IARGEI
Description:

Model Number:

Model Nome:

MoJeriol/Finish:

Dimenslons:

width:
Depth:

Height:

Cushion Content:

BEAN BAG CHAIR
(3121 212 6300

ACE BAYOU BEAN BAG CHAIR

249-20-0464

ACE BAYOU BEAN BAG CHAIR

MATTE KELLY GREEN

29" DIA. X l0-1/2"H

29"

29"

10-1 12"

I OO% POLYSTRENE BEADS

leo

Poge 5
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Specificotions Legend

Projecl Nome: CRIMINAL COURIS BUILDING CHItD
ADVOCACY ROOMS

Projeci #: 140?-CHl

Attachment I
Page 10 of34

FLAY ROOMS

PLAY-OI I:SG
TARGET I TARGEi

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Deplh:
Height:

Cushion Conlent:

BEAN BAG CHAIR
(3r2) 2i2-6300

ACE BAYOU BEAN BAG CHAIR

249-204465

ACE BAYOU BEAN BAG CHAIR

MATTE ORANGE

29" DtA. X 10-r /2"H

29"

29"

10-1 /2"

lOO% POLYSIRENE BEADS

leo

PtAY.OI2-SG
TARGET I iARGEi

Description:

Model Number:

Model Nome:

Moleriol/Finish:

Dimensions:

width:

Deplh:

Height:

Cushion Conieni:

BEAN BAG CHAIR

1312) 212-6300

ACE BAYOU BEAN BAG CHAIR

249-20-0456

ACE BAYOU BEAN BAG CHAIR

MATTE STADIUM BLUE

29"DlA X 10-t /2"H

29"

29"

t0"

IOO% POLYSTRENE BEADS

leo

Poge 6

KOO LLC 53 WEST JACKSON BLVD SUITE 215 CHICAGO, lL 60604 PHONE: 312.235.0920 tAX'. 312.276.8459



Specificctions l"egend

Project Nome: CRIMINAL COURTS BUltDlt'!G CFlltD
ADVOCACY ROOMS

Project #: 1409-CHl

Attachment I
Page 1l of34

FI-AY ROOMS

PtAY-013-CG
DUST FURNITURE

Description:

Model Number:

Model Nome:

Dimensions:

width:
Depth:

Heighi:

Finish:

Wood Species:

SIORAGE CABINET

I DUSTFURNTTURE (2i9) 464-9100

STACKED CABINET NO. 7

DF 1240

STACKED CABINET NO. 7

26',WXr5"DX75"H

26"

15"

75"

CHARTRUESE / ASH GRAY

BIRCH

leq

PLAY-OI4.CG
LAND OF NOD I

Description:

Model Number:

Model Nome:

Dimensions:

Width:

Depih:

Height:

Finish:

Direction of Groin:

Wood Species:

Notes:

FLOOR BOOK BIN

LAND OF NOD

WEDGEWOOD

5029?8

BOOK BIN

31-1l2"W X 12"DX29"H

31-t /2"

12"

29"

WHITE

N/A

LOW EMISSION ENGENEERED WOOD

INCLUDES TIP RESTRAINT KIT FOR SECURING BOOKCASE
TO WALL TO PREVENT TIPPING. G.C TO INSTALL BIN

SECURED.

2eo
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Speeificotions tegend
Project Nome: CRIMINAL COURIS BUIIDING CHILD

ADVOCACY ROOMS

Project #: 1409-CHl

Attachment 1

Pagel? of 34

PLAY ROOMS

PLAY-OI5-AC
IKEA I IKEA

Model Number:

Model Nome:

Descriplion:

Dimensions:

Color/Finish:

HANGING STORAGE

400.961 .66

PS FANGST

HANGING SIORAGE/ 6 COMPARTMENTS

ll"DtAX66"H

TUROUOISE

2eo

PLAY-OI6.AC
IKEA I IKEA

Model Number:

Model Nqme:

Description:

Dimensions:

Color/Finish:

HANGING STORAGE

400.961.66

PS FANGST

HANGING STORAGE/ 6 COMPARTMENTS

I l" DtA. X 56"H

PINK

leo

Poge 8
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Specificoiions ["egend

Project Nome: CRlf{llNAt COURTS BUIIDING CHILD
ADVOCACY ROOMS

Project #: 1409-CHl

Attachment 1

Page 13 of34

PIAY ROOMS

Pr.AY-017-CG
IKEA I IKEA

Descripiion:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Top Mot'l/Finish:

SHELVING UNIT

KALLAX SHELVING UNIT, TURQUOISE

ASSEMBLE FOR HORIZONTAL USE

602.794.57

KALLAX

30-3/8"w x 15-3/8"D X57-7/8"H

30-3/8"

r s-3/8"

s7-7 /8"
HIGH GLOSS TUROUOISE

PARTICLEBOARD, FIBERBOARD, ACRYLIC PAINT

2eo

PtAY-017A-AC
IKEA I IKEA

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

STORAGE BIN

602.637.67

DRONA

SToRAGE BtN, LrGHT GREEN. (tNTERM|X STORAGE BtN

COLORS BETWEEN MAIN AND AGES 2-6 PLAY ROOMS).
'13'wxl5"DXl3"H

LIGHT GREEN

8eo
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Specifieotions !"egend

Project Nome; CRlnruNAt COT RTS BUILDING CHILD Attachment 1

Page 14 of34

4eo

Project #:

ADVOCACY ROOMS

1409-CHl

PIAY ROOMS

PLAY.OI8-CG COMPUIER IABTE

SMTTHSYSTEM I WORTHTNGTON DTRECT

Description: PLANNER ACCESS STAT|ON, TWO-STUDENT 30"D X 72"W MODEL # I 1 I 65 WITH (2) cPU HOLDERS,

MODEL *17213 AND (2) FLAT PANEL MONTTOR MOUNTS, MODEL #17350

INTEGRAL LOCKING WIRE MANAGER. 1 i/4" TOP WITH 3/B'' T-MOLD BUMPER EDGE. I '' LEVELING

GLIDES.

2eo

Model Number:

Model Nomel

Dimensions:

Widih:

Depth:

Height:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Edge Detoil:

PLAY.OI8A.AC
SMITHSYSTEM I

Model Number:

Model Nome:

Dimensions:

Color/Finish:

I I165

PLANNER ACCESS STATION

72"W X 30"D X22-32"H

72"

JU

aa 20,,u

4878-38 PEWTER MESH LAMINATE

METAL LEG, COLOR: PLATINUM

3/8" T-MOLD BUMPER, COLOR: BLUEBERRY

CPU TOWER HOTDER

WORTHINGTON DIRECT

17213

ADJUSTABLE CPU TOWER HOLDER

10 I /4"W MAX. X 20"H

BLACK

Poge I0
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Speeificotions tregend

Project Nome: CRIMINAL COURTS BUILDING CHILD
ADVOCACY ROOMS

Proiect #: I409-CHl

Attachment 1

Page 15 of34

F!.AY ROOn S

PTAY.OISB-AC SURIACE POWER MODULE

SMTTHSYSTEM I WORTHTNGTON DTRECT

2eo

Model Number:

Model Nome:

Description:

0 t 7093

SURFACE POWER MODULE (4 POWER)

POWER UNIT FOR ACCESS DESKS.

PLAY-OI8C.AC FLAI PANEL MOUNI
SMITHSYSTEM I WORTHINGTON DIRECT

Model Number:

Model Nome:

Description:

1 7350

FLAT PANEL MOUNT

MONITOR MOUNT FOR ACCESS DESKS,

Poge 1l
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Speeifieotions legend
Project Nome: CRIMINAL COURIS BUIIDING CtllLD

ADVOCACY ROOMS

Project #: I40?-CH|

Attachment 1

Page 16 of34

PI-AY ROOMS

PtAY-OI9-SG
GRESSCO LTD I

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

widih:
Depth:

Height:

COMPUTER CHAIR-AGES 2-6
srcKLER 13121287-2208

HABA SWIVEL CHAIR SOLIT:SIT HEIGHT ADJUSTABLE-SEAT HEIGHT 13 314" -

PLASTIC SWIVEL HEIGHT ADJUSTABLE CHAIR WITH ATUMINUM STAR BASE

178071

SWIVEL CHAIR SOLIT:SIT HEIGHT ADJUSTABLE-SEAT
HETGHT 133/4" - r8 l/4"H

5015 BLUE; FELT GLIDES STFF

r3-3/4"W X 13-3/4D-18-t/4" H

13-3/4"

13-3/4"

13-3/4-18-1 /4"

2eo

I8 1/4"H, BLUE

& FELT GLIDES STFF

PLAY-02O.SG

GRESSCO LTD I

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depth:

Heighi:

COMPUTER CHAIR-AGES 6-12 2 eo
srcKLER 1312],287-2208

HABA SWIVEL CHAIR SOLIT: SIT HEIGHT ADJUSTABLE - SEAT HEIGHT 16 1 /2" - 21"H, STAR BASE WITH FELT

GIIDES, BLUE

PLASTIC SWIVEL HEIGHT ADJUSTABLE CHAIR WITH ALUMINUM STAR BASE & FELT GLIDES STFF

178073

SWIVEL CHAIR SOLIT: SIT HEIGHT ADJUSTABLE - SEAT

HETGHT 16 1 /2" - 21"H

5015 BLUE; FELT GLIDES STFF

l7"wx t6-1/2"-21"H

17"

1 6-1 /2"-21" H

Poge 12
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Project Nome: CRIMINAI COURTS BUILDING CHItD
ADVOCACY ROOMS

Projecl #: 1409-CHl

Attachment I
PagelT of34

PIAY ROOMS

PLAY-o21-AC HANGING SIIRE MESH CLOUD, SMAtt
MAG|S-METOO COLLECTTON I ORANGESKTN 3123351033

leo

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

Notes:

MT33O

CLOUDS

SMALL

22"WX 16"DX 12"H

METAL MESH PAINTED IN EPOXY RESIN

G.C. TO COORDINATE INSTALLATION LOCATIONS AND
HEIGHTS WITH INTERIOR DESIGNER.

PLAY-022-AC HANGING WIRE MESH CLOUD, NAEDIUM

MAGTS-METOO COLLECTTON I ORANGESKTN 3123351033

leo

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

Notes:

MT332

CLOUDS

MEDIUM

2B"WX22"DX16"H

METAL MESH PAINTED IN EPOXY RESIN

G.C.IO COORDINAlE INSTALLATION LOCAIIONS AND
HEIGHTS WITH INTERIOR DESIGNER.

Poge l3
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Specifieotions legend
Projeci Nome: CRIMINAI COURTS BUILDING CHILD

ADVOCACY ROOMS

Project #: 1409-CHl

Attachment I
Page 18 of34

PLAY ROOMS

PtAY-023-AC HANGING WIRE MESH CtOUD, LARGE

MAGTS-METOO COLLECTTON I ORANGESKTN 3123351033

leo

Model Number:

Model Nome:

Descripiion:

Dimensions:

Color/Finish:

Notes:

MT334

CLOUDS

LARGE

26"WX24"DXIB"H

METAL MESH PAINTED IN EPOXY RESIN

G.C. TO COORDINATE INSTALLATION LOCATIONS AND
HEIGHTS WITH INTERIOR DESIGNER.

PtAY-024-AR

IHE RUG MARKET

Description:

Style Number:

Style Nome:

Color:

Width or Rug Size:

Conteni:

Primory Bocking:

Pile Height

AREA RUG

I THE RUG MARKET

CHEVRON TEAL RUG

25605

CHEVRON TEAL RUG

TEAL/WHITE

3'X 5'

UV POLYPROPELENE

CANVAS

1 /4"

leo
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Specificotions Legend

Project Nome: CRIMINAI COURTS BUILDING CHILD

Project #:

ADVOCACY ROOI S

140?-cHt

Attachment I
Page 19 of34

PIAY ROO,IAS

PLAY-O25.SG

KALON I KALON

Description:

Model Nome:

Moteriol/Finish:

Dimensions:

Widthr

Depih:
Height:

ROCKING STOOT

(866) 5r4-2034

HUT-HUT KIDS RESIN ROCKING CHAIR, PINK

HUT-HUT KIDS RESIN

SUSTAINABLE RESIN, PINK

20"wx20"DXr0"H
20'

20"

10"

leo

PIAY.O26-SG
(ALON I KALON

Descripiion:

Model Nome:

Moteriol/Finlsh:

Dimensions:

Widih:

Depth:
Height:

ROCKING SIOOT
(866) 5r4-2034

HUT-HUT KIDS RESIN ROCKING CHAIR, BLUE

HUT-HUT KIDS RESIN

BLUE

20"wx20"DXr0"H
20"

20"

10"

leo

FAX:

Poge 15
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Specificotions Legend

Projeci Nome: CRIMINAL COURTS BUILDING ChllLD
ADVOCACY ROOMS

Projeci #: 1409-CHl

Attachrnent I
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PIAY ROOMS

PtAY-027.SG
KALON I KALON

Description:

Model Nome:

Moieriol/Finish:

Dimensions:

Width:

Depth:
Heighi:

ROCKING STOOT

(8661 s14-2034

HUT-HUT KIDS RESIN, RED

HUT-HUT KIDS RESIN

RED

20"wx20"DX l0"H
20"

20"

10"

leo

PtAY-028-SG KIDS STOOL

ROOM AND BOARE I ROOM AND BOARD

Descripiion:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depth:

Height:

KIDSERGO STOOL

31 4607

KIDSERGO STOOL

POLYETHYLENE, ORANGE

l4"wx't4"DXt5"H
14"

14"

15"

leq
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Specificotions tegend
Project Nome: CRIMINAL COURTS BUIIDING CFlltD

ADVOCACY ROOMS

Project #: 1409-CHl

Attachment I
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PIAY ROONAS

PLAY-029-SG KIDS STOOT

ROOM AND BOARD I ROOMAND BOARD

Descripilon:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

Widrh:

Depth:
Height:

KIDSERGO STOOL

946577

KIDSERGO STOOL

POLYEIHLENE, PINK

l4"wx l4''DX l5"H
t4"

14"
1(,'

2eo

PLAY.O3O.CG

LAND OF NOD

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Top Moi'l/Finish:

Direction of Groin:

PIAY IABTE

I LAND OF NOD

COMPARTMENT PLAY TABLE

289434

COMPARTMENT PLAY TABLE

59"W X23-314"DX24"H

59"

23-3/4"

24"

WHITE

ASH VENEER OVER ENGINEERED WOOD

N/A

2eo
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Specificolions Legend

Project Nome: CRIMINAL COURIS BUIIDING CHIID
ADVOCACY ROOMS

Project #: 1409-CHl

Attachment 1

Page22of34

PIAY ROOMS

PLAY-O3I -SG

LAND OF NOD I

Descrlption:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depih:

Height:

Seot Height:

PLAY CHAIR
LAND OF NOD

PARKER PLAY CHAIR

64584

PARKER PLAY CHAIR

BRIGHT YELLOW

r 4'w x 13-3/4"D X 2B"H

14"

13-3/4"

28"

14"

4eo

PrAY-032-SG
LAND OF NOD I

Descripiion:

Model Number:

Model Nome:

Mqieriol/Finish:

Dimensions:

widih:
Depih:
Height:

Seot Height:

PLAY CHAIR
L^ND OF NOD

PARKER PLAY CHAIR

64501 3

PARKER PLAY CHAIR

AZURE

14" W X t3-3/4" D X 28" H

14"

13-3/4"

28"

14"

4eo
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Specificotions Legend

Project Nome: CRIMINAI COURIS BUILDING CHI[D
ADVOCACY ROOMS

Projecl #: I409-CHl

Attachment 1

Page 23 of 34

PIAY ROOMS

PIAY.O33.CG MEDIA STATION

wooD DESIGNS I FRANK COONEY COMPANY (630) 694-8800

leo

Description:

Model Number:

Model Nome:

Dimensions:

widih:

Depth:

Height:

Finish:

Top Mot'l/Finish:

Dkection of Groin:

MAGNETIC ART CENTER WITH (4) TRANSLUECENT TRAYS

wD954lr

MAGNETIC ART CENTER WIH (4) TRANSLUECENT TRAYS

24.64"W X I5"DX43.75"H

24.63

43.7 5"

NATURAL

TUFF.GLOSS UV FINISH

NiA

PrAY.034-CG
LAND OF NOD I

Description:

Model Number:

Model Nome:

Dimensions:

Width:

Depth:

Height:

Finish:

Direction of Groin:

SQUARE ANYWHERE PIAY TABIE, WHIIE
LAND OF NOD

PLAY TABLE

524689

SQUARE ANYWHERE PLAY TABLE

27"W X27" DX23" H

27"

23"

WHITE

N/A

leo
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Specificoiions Legend

Projecl Nome: CRIMINAI COURTS BUIIDING CHItD
ADVOCACY ROOMS

Projecl #: 140?-CHl

Attachment 1

Page24 of 34

PIAY ROOMS

PLAY.O35-SG

LAND OF NOD

Description:

Model Number:

Model Nome:

Moieriol/Finish:

Dimensions:

width:
Depth:
Height:

SeotHeight:

MOJO PIAY CHAIR, PINK

I LAND OF NOD

MOJO CHAIR

255106

MOJO CHAIR

PINK

16-t /4" W X 17-1 12" D X r 9" H

16-1'/4"

17-t 12"

19"

14"

2eq

PtAY-036-SG
LAND OF NOD

Descripiion:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

widih:
Depth:

Height:

Seot Height:

PLAY CHAIR

I LAND OF NOD

MO.'O PLAY CHAIR

255327

MO]O PLAY CHAIR

AOUA

1 6-1 / 4" W X 17-1 /2" D X I 9" H

\6-1/4"

\7-1/2"

19"

14" H

PtAY-037.AC LOKIPTAYHOUSE
ROOM AND BOARD I ROOM AND BOARD

Model Number:

Model Nome:

Dimensions:

Color/Finish:

457078

LOKI PLAYHOUSE WITH FURNITURE SET

48"WX48"DX49"H

BLUE

Ieo
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Project Nome: CRI,I INAI COURIS BUILDING CHIID
ADVOCACY ROOMS

Project #: I40t-CH!

Attachment 1

Page25 of34

PLAY ROOMS

PLAY-038-AC
TARGET I TARGET

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

FOAM MAIS
(3121 212-6300

030-l 0-0978

I5PC PLAYMAT SET, CIRCLES SQUARED

FOAM MATS

i2"WX'I2"DEACH

PINK AND ORANGE

2eo

PrAY-039-CG

IKEA ! IKEA

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Top Mot'l/Finish:

Direclion of Groin:

SHETVING UNIT

KALLAX SHELVING UNIT

202.7s8.85

KALLAX SHELVING UNIT

30-3/8" W X l5-3/8" D X 57 -7 lB" H

30-3/8"

1 5-3/8"

57-7 /8"

WHITE

PARTICLEBOARD, ACRYLIC PAINT

N/A

leo
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Specificoiions Legend

Project Nome: CRlrl,llNAL COURIS BUILDING CHltD
ADVOCACY ROOMS

Projecl #: 140?-CHl

Attachment 1

Page26 of 34

PIAY ROOMS

PtAY.O39A.AC
IKEA I IKEA

STORAGE BIN

602.637.67

DRONA

SToRAGE BrN, ORANGE. (tNTERMIX STORAGE BrN

COLORS BETWEEN MAIN AND AGES 2.6 PLAY ROOMS).

15"DXl3"WXl3"H

ORANGE

8eo

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

PLAY-O4O-CG

IKEA I IKEA

STORAGE BENCfI leo

Description:

Model Number:

Model Nome:

Dimensions:

Width:

Depih:

Heighi:

Finish:

Top Mot'l/Finish:

Direction of Groin:

IKEA TROGEN STORAGE BENCH, YELLOW

002.685.41

TROGEN STORAGE BENCH

27-1/2"W X 15-3/8"DX r9-5/B"H

27-1 /2"

r 5-3/8"

t 9-5l8"

YELLOW

MDF, PIGMENTED EPOXY POWDER COATING

N/A

?oge22
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Specifieclions Legend

Project Nome: CRIMINAI COURTS BUILDING CHI!.D
ADVOCACY ROOMS

Project #: 1409-CHl

Attachment I
Page27 of34

lpuv noonns

PrAY-041-CG CUBBIES

JONT|-CRAFT I SCHOOLSTN (877) 839-s330

Description:

Model Number:

Model Nome:

Dimensions:

Width:

Depih:

Height:

Finish:

Direction of Groin: N/A

COAT LOCKER

JON.26Bl JC

COAT LOCKER

48"WXrs"DX50-r/2"H

48"

15"

5o-1 /2"

NATURAL BIRCH

3eo

PrAY-042-CG SIAFF TOCKER

Kl I Kr {3r2) 467-6850

3eo

Descripiion:

Model Number:

Model Nome:

Dimensions:

Width:

Depth:

Height:

Finish:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Edge Detoil:

Hordwore Slyle:

Hordwore Finish:

DANTE WARDROBE - LEGS . I8". KEYED LOCK OPTION (DOUBLE BIT LOCKS)

HPL FACED I " THICK INDUSTRIAL GRADE PARTICLE BOARD W/ PVC EDGE BANDING. CONCEALED
HINGES W/ I65 DEGREES OF MOTION.

DWD I 8L-SQL-LAM.LKM.KS.DSQ.WG

DANTE WARDROBE

t8'wx66"HX21"D
IB'W

21"D

oon

KENSINGTON MAPLE LAMINATE SURFACE FINISH

KENSINGTON MAPLE LAMINATE SURFACE FINISH

SQUARE LEG, WG - WARM GREY

PVC EDGE BANDING

SQUARE PULL

WG. WARM GREY

Poge 23
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Specilicotions Legend

Projecl Nome: CRIMINAL COURTS BUItDING CHILD

Project #:

ADVOCACY ROOMS

1409-cHl

Attachment I
Page28 of34

FIAY ROOMS

PIAY.O43.EQP ry
LG I LG (3r2) BO5-76s0

Ieq

Model Number:

Model Nome:

Description:

Dimensions:

Notes:

LED TV

LG 47LBs9OO

47" CLASS (46.9" DTAGONAL) LED HDrv

42.24'x24.75" x2.20"

G.C. TO VERIFY COMPATIBILITY OF MOUNT AND TV
WITH MANUFACTURER AND OBTAIN MANUFACTURER
INSTALLATION INSTRUCTIONS TO COMPLY WITH.

PIAY-o44-EQP TV WAIL MOUNI
WALL MOUNT WORLD I WALL MOUNT WORLD 1312]| 423-2831

1eo

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

Notes:

LOCKING-FLUSH4658

LOCKABLE FLUSH TV WALL MOUNT BRACKET FOR 46"-58"

ANTI-THEFT KEY LOCKING FLUSH TV WALL MOUNT, VESA
4OOMM X 4OOMM MOUNTING PATTERN COMPATIBLE.
FIXED POSITION, FLAT.

1"D

BLACK

G.C. TO VERIFY COMPATIBILITY OF MOUNT AND TV
WITH MANUFACTURER AND OBTAIN MANUFACTURER
INSTALLATION INSTRUCTIONS TO COMPLY WITH.

?oge24
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Speciticotioars tegend
Project Nqme: CRIMINAL COURTS BUIIDING CHILD

ADVOCACY ROOMS

Project #: 1409-CHl

Attachment I
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PIAY ROOMS

a I PLAY-o52-WT

FABTEX I FABTEX

Description:

Opening Quontity:

Ceiling Heighl:

Opening Size:

Mounting Method:

Pockel Dimensions:

Hordwore:

Top Treotment Style:

Top Treotmeni Dimensions:

Ponels Fixed or Operoiive:

Shode Style:

Shode Dimensions:

Notes:

VI'INDOW TREATMENT TYPE 'I 3 EO

CEILING MOUNTED FABTEX ROLTER SHADE SYSTEM, MEDIUM MANUAL PS2O CLUTCH, 4" FRONT AND
BACK SQUARE PROFILE PURE SHADE SNAP ON FASCIA, CLEAR ANODIZED FINISH & POCKET SEALED

HEMBAR AT BOTTOM, STANDARD CHAIN (WITH HOLDDOWN} AND CLUTCH (LEFT) CHAIN CONTROL.
MANUALLY OPERABLE. ALSO INCLUDED: 4" BOX BRACKETS, 1 | 12" DlA. TUBE, CLIPS & ENDCAPS lN

MATCHING CLEAR ANODIZED FINISH.

FABRIC INCLUDED WITH SYSTEM: COULISSE SCAS-L|NEN44-250, FROST, 98"W.70% PVC, 307"
POLYESTER. PASSES NFPA701. OPENNESS: 8% (DIMMER)

2

13'-9112"V.1.t.

50'Wx9l"H V.l.F.

CEILING MOUNT WITHIN WINDOW OPENING

V.I,F.

O.A:4"W X 4"H

RC-M.A-3I M FABTEX MEDIUM W/ 4" SQUARE FASCIA

4" SQ. - 4"HX2.7s"D FASCTA

Operolive

SCA5.LINEN.04-250, FROSI

49.5"W X 90.5"1 V.t.F.

MANUFACTURER TO VERIFY SYSTEM PER WINDOW TYPE

CONDITIONS ON.SiTE, INCLUDING FIELD VERIFYING
DIMENSIONS, SYSTEM NEEDED AND MOUNTING
METHOD PRIOR TO PRODUCTION.
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Specificolions Legend

Project Nome: CRIMINAL CO[TRTS BUILDING CHILD
ADVOCACY ROOMS

Proiect #: 140?-CHl

Attachment I
Page 30 of 34

PIAY ROOMS

a I PLAY-0S3-WT
FABTEX I FABTEX

Descripiion:

Opening Quontity:

Ceiling Height:

Opening Size:

Mouniing Method:

Pocket Dimensions:

Hordwore:

Shode Siyle:

Shode Dimensions:

Notes:

SCA5-LINEN.O4.25O, FROST

13.5"W X 90.5"1 V.r.F.

MANIJFACTURER TO VERIFY SYSTEM PER WINDOW TYPE

CONDITIONS ON.SITE, INCLUDING FIELD VERIFYING
DIMENSIONS, SYSTEM NEEDED AND MOUNTING
METHOD PRIOR TO PRODUCTION.

WINDOW TREATMENT IYPE 2 6 eq

CEILING MOUNTED FABTEX ROLLER SHADE SYSTEM, MEDIUM MANUAL PS2O CLUTCH, 4" FRONT AND
BACK SQUARE PROFILE PURE SHADE SNAP ON FASCIA, CLEAR ANODIZED FINISH & POCKET SEALED

HEMBAR AT BOTTOM, STANDARD CHAIN (WITH HOLDDOWN) AND CLUTCH (LEFT) CHAIN CONTROL.
MANUALLY OPERABLE. ALSO INCLUDED: 4" BOX BRACKETS, 1 112" DlA. TUBE, CLIPS & ENDCAPS lN

MATCHING CLEAR ANODIZED FINISH.

FABRIC INCLUDED WITH SYSTEM: COULISSE SCAs-LINEN-04-250,
POLYESTER. PASSES NFPA7Ol. OPENNESS: 8% (DIMMER)

6

13'-91/2"Y.t.F.

l4"W x 9l "H V.l.F.

CEILING MOUNT WITHIN WINDOW OPENING

v.l.F.

O.A:4"W X 4"H

FROST. 98"W. 7 0% PV C, 30%

Top lreoimenl Style: RC-M-A-31M FABTEX MEDIUM W/ 4" SQUARE FASCIA

Top Treotment Dimensions: 4" SQ. - 4"HX2.75"D FASCIA

Ponels Fixed or Operotive: Operotive

otflcE-045-sc
IKEA I IKEA

OTFICE CHAIR

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depth:
Height:

Seot Height:

Seoi Depih:

IOBIAS CHAIR: GRAY, CHROME

90r.853.20

TOBIAS CHAIR

GRAY; CHROME

22" D X 21 -5/8" W X 32-1 / 4"H

21-5/8"

22"

32-1 /4"

17-3/8"

r B-1 /8"
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Specificolions Legend

Project Nqme: CRIMINAL COURTS BUILDING CtNltD
ADVOCACY ROOMS

I409-CHr

Attachment 1

Page 31 of34
Project #:

OFTICE

oFFlcE-046-CG
CALLIGARIS I TWG

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Top Moi'l/Finish:

Bose Mot'l/Finish:

Direciion of Groin:

OFFICE TABLE

(3r2) s9s-9200

PLANET TABLE, GLOSSY OPTIC WHITE, CHROME

csi4005-s

PLANET

3s-7 /1 6" DrA X 29-r 7 /32"H DtA X 29" H|GH

35-7 lt 6"

35-7 /16"

29-17-32"

GLOSSY OPTIC WHITE, CHROME

GLOSSY OPTIC WHIIE/LAQUERED

METAL/CHROMED

N/A

leo

OFFICE.O47.CG OTFICE DESK W/ POWER UP

Kr I Kr (3r2) 467-6850

leo

Description:
i

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Heighl:

Finish:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Edge Detoil:

Direction of Groin:

7OO SERIES DESK W/ POWER UP, FULL MODESTY

G.C. TO COORDINATE WITH MANUFACTURER TO VERIFY MANUFACTURER'S BUILT-IN WIRE

MANAGEMENT RACEWAY AND POWER UP IS COMPLIANT WITH CHICAGO CODES PRIOR TO
PURCHASING.

7 D /D2448-7 4P.F.GDM.DESK CO-LAM-CO

7OO SERIES DESK W/ POWER UP, FULL MODESTY

24"DX48"WX29"H

48'W

24"D

29"H

LAMINATE TOP, PAINT ENAMEL BASE

CLOUD ZEPHYR LCL LAMINATE

SKY BLUE SK POWDERCOAT

74P EDGE

N/A

?oge27

KOO LLC 53 WEST JACKSON BLVD SUITE 2l 5 CHICAGO, lL 50604 PHONE: 312.235.0920 FAX: 312.27 6.8459



SBeeifieo*ions l"egend

Project Nome: CRIi INAL COURTS BUILDING ChllLE
.- ADVOCACY ROOMS

Projeci #: 14Or-CHl

Attachment 1

Page32 of34

IoFFTE-
OFFICE.O48.SG TASK CHATR

HON I DESKS lNC. (312)334-3375

Descripiion:

Model Number:

Model Nome:

Moleriol/Finish:

Dimensions:

width:
Depth:
Heighi:

Seot Height:

Seot Depth:

Fobric Detoils

VOLT TASK CHAIR

H57r r

VOLT TASK CHAIR

BLACK BASE

25-3/ 4"D X 2s-3/ 4" w X sB-3/4" H

25-314"

25-3/4"

38-3/4"

18-1/4" -21-7/8"

IB"

GRADE III UPHOLSTERY BLACK

leo

OFTICE-04?.CG LATERAI. FILE

Kr I Kr (3r2) 457-6850

2eq

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Hordwore Style:

Direction of Groin:

7OO SERIES LATERAL FILE W FULL WIDTH FLUSH INSET PULLS AND LABEL HOLDERS.

TWO 12'' DRAWERS WITH FBA FOLDER BARS. 2 LOCKS KEYED ALIKE. ALL ACCESSORIES INSTALLED.

57 L/ 422442D-CLSC-SK-N OC BW-KA

7OO SERIES LATERAL FILE

42"WXl8"DX27"H
42"

l6

27"

SKY BLUE SK POWDERCOAT

CLASSIC, FULL WIDTH FLUSH INSET PULLS

N/A
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Project Nome: CRIMINAL COURIS BUIIDING CHILD
ADVOCACY ROOMS

1409-cHl

Attachment 1

Page 33 of34
Projeci #:

KITCHEN

KTTCH-043.SG

IKEA I IKEA

Description:

Model Number:

Model Nome:

Moteriql/Finish:

Dimensions:

width:
Depth:
Height:

Seot Height:

Seot Depth:

KITCHEN CTIAIR

IKEA URBAN CHAIR, WHITE

800.677.89

URBAN CHAIR

WHITE

20-1 /8" D X 20-t /2" W X 3t -7l8" H

20-1 /2"
20-1 18"

31-7 /8"

17-3/4"

t5-314"

3eo

";iii
i
i

II-*
[-."-" 

*ar**-=,," -- tf' &rifh!'-lEt:iBtr
luilF, 1., ''
u' 

F,.$

KrrcH-044-cG
IKEA I IKEA

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Top Moi'l/Finish:

Bose Mot'llFinish:

KITCHEN TABTE

IKEA DOCKSTA TABLE, WHITE

400.696.32

DOCKSTA TABLE

41.3/8'' DIAMETER X 29-3lB''H

41-3/8"

41-3/8"

29-3/8"

WHITE

FIBERBOARD/ACRYLIC PAINI

REINFORCED POLYMIDE/POLYESTER POWDER COATING

leo
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Project Nome: CRIMINAI COURTS BUILDING CHILE
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Project #: 140?-CHl

Attachment I
Page 34 of 34

RESTROOM ADUTT/KID COII1BINED

REST-O5O.MR VANITY MIRROR

DUST FURNITURE I DUST FURNITURE (2191 464.9100

Description:

Model Number:

Model Nome:

Dimensions:

Mirror Size:

Finish:

Orientotion:

DUST: MIRROR NO- 3

MIRROR NO.3

ABSTRACT ACCENT MIRROR

l7"HXl4"W
10.8"Hx7.4"W

YELLOW OCHRE

Veriicol

leq

REST-OsI.MR VANIIY AAIRROR

PONTE GTULTO I PONTE GIULTO (877) 766-8301

leo

Description:

Model Number:

Model Nome:

Dimensions:

Finish:

Orientotion:

MILK MIRROR

F44ATM02

MILK

11-1/32" X r5-3/4"

W3 ALPINE WHITE

Veriicol

::. 1'11 :.. .'i... !.. ':'

.:;':::. j:
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CONTRACT FOR WORK
DOCI.IMENT hUO. ,!555-f 4935

NEW CHILDREN ADVOCACY ROOMS

THIRD DISTRICT COURTHOUSE,
2121 EUCLID AVENUE, ROLLING MEADOWS, IL 60008

Addendum #3
FURNITURE SPEGIFICATIONS

COOK COUNTY



Attachment 2
Page 2 of38

lndex by Areo
Project Nqme: CHITD ADVOCACY ROOMS AT ROLLING MEADOWS

Project#: I40?-RM

lssue Di Item Number Ilem Descriplion liem Qty

BATHROOM (BR)
tol09ll5 BR.O42.MR VANITY MIRROR 2O0 eo

coNFERENCE ROOM (COND
10109/15

10/09t15
1OlO9/15

10109115

coNF.047-SG

coNr-048-cG
coNF-056-WT

coNt-058-wT

CONFERENCE CHAIR

CONFERENCE TABLE

WINDOW TREATMENT TYPE 1

WINDOW TREATMENT TYPE 2

8.00 eo
1.00 eo
1.00 eo
lO0 eo

EltIEL(lNIY.),, r-,,.,,,',,', |,,'-...

1OlO9/1s ENTY.0oI-SG ENTRY BENCH
:--1,-::. i: - . :]:::_::..::.::r: r:r, :

1.00 eo

KITCHEN (K!CH)
1UAg/1s
1Oloel1s

KlCH.0'O-SG

KlcH-o4I-CG
KITCHEN CHAIR

KITCHEN TABLE

3.00 eo
1.00 eo

oFtlcE{9rr)
'|olo9/15

tot09t'15
10lO9l15

1O/09/'ts

oFr-043-cG
OFf-0'14-sG

Ort-0'15-CG

ofr-046-sG

OFFICE DESK

TASK CHAIR

LATERAL FILE

OFFICE AND MAIN PLAYROOM CHAIR

:.. : .l

t.00
r.00

200
2.00

"o

eo
eo

PI,AYR.OOM (P,rY)

10/09/15

1O/09/15

10lwl1s
lOlO9l1s
',o/09/15

1Ol09/1s
1O/09/1s
'tolo9l1s
1OlO9l1s

10/o9t1s
1O/Oe/1s

10/09115

10109/15

lOl0e/'15
10109115

1A/09/'t5
10/09/1s
1Ol09/15

1OlO9/1s
'tol09l15

10109115

lOlAe/'.ts

PtY-002.cG

PtY-OO3-CG

PTY.OO4.CG

PtY.OOS.SG

PtY-006-cG

PtY-006A.AC

PrY-006B-AC

PLY-(x)6C-AC

PrY-007-sG

Pr.Y-008-sG

Pr.Y-009-cG

PtY-010-cG

Pt Y-01I.sG
PtY-0r2-sc
PrY-013-sG

PtY-014-CG

PtY-0l5.cc
P[Y-0r6-AC

PtY-0't6A-AC
PtY-0168-AC

PrY-017-sG

Pl.Y-018-sGr

,1 .. , a.-.:.:. :',,,.:.' . t.'-' , -.-

I.00 eo
1.00 eo
1.00 eo
,l.00 

eo
2.00 eo
2.00 eo
2.00 eo
2.00 eo
2.00 eo
2.00 eo.
3.00 eo
2.00 eo
2O0 eo
2.00 eo
2.00 eo
2.00 eo
1.00 eo
1.00 eo
1.00 eo
I.00 eo
2.00 eo
4.00 yds

Poge I of2

ENTRY DESK

DESK COUNTERTOP

LATERAL FILE

TASK CHAIR

COMPUTER TABLE

CPU TOWER HOLDER

SURFACE POWER MODULE

FLAT PANEL MOUNT

COMPUTER CHAIR AGES 2-5

COMPUTER CHAIR AGES 7-I6
SHELVING UNIT

PLAY TABLE

PLAY CHAIR

PLAY CHAIR

PLAY CHAIR

MEDIA TABLE/CENTER

CHILD'S TOADSTOOL TABLE & CHAIRS

PUZZLE CARPET

PUZZLE CARPET

PUZZLE CARPET

BOB CHAIR

BOB CHAIR FABRIC

KOO LLC 53 WEST JACKSON BLVD SUITE 215 CHICAGO, lL 60604 PHONE: 312.235.0920 FAX 312.276.8459
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Attachment 2

Page 3 of38

lssue Dt llem Number Item Descriplion Item ety:.
PTAYROOM (PrY)

1O/09/1s

1O109/15

10109t15

1010911s

10109t15

'to/oel15
1O/09t15

1Ol09l15

1O/09115

1O/O9/1s

10109/15

1O/O9l1s

101091t5
'tolo9lrs

1O/O9l1s

1O/09/ts
1OlO9/15

10/09115

10/O?t15

'to/0911s

1O/0911s

10109/15

10109/'.t5

1OlO9/15

10109/15

1O/09115

1O/O?/15

r0l0?/rs
'tolo9l15

lOlO9ns
1OlO9l15

ra/09115
1Ol09l'ts

PtY-019-CG

PIY.O2O.AR

PtY-O2OA-AR

Pr.Y-02l.AC

PrY-022-SG

PrY.023-SG

PIY-024-SG

PLY.024-SGt

PlY-025-SGF

PrY-026-SGF

PtY.027.SG

Pt Y-029-rr
PtY-030-tr

Pr.Y-031-AC

PlY-032-CG
PrY-033-SG

PIY-O34.AC

PtY.O35.AR

PtY-036.SG

PtY-G}7-CG

PI.Y.O37A.BD

PtY-038-CG

PlY.O38A-BDS

PtY.O38B.BDS

Pr.Y-039-AC

PlY{49-CG
PtY-O50.CG

PrY-O5l -CG

PtY-052-SG

PTY-053-EQP

PI.Y.O54.EQP

PtY-055-WT

PLY-057-WT

FLOOR BOOK BIN

HAMPEN RUG 5'-3" X 7'-7''

RUG UNDERLAYS

PAPER MAGAZINE RACK

THROWING STONES, LARGE

IHROWING STONES, MEDIUM

THROWING STONES, SMALL

COM THROWING STONES SM PALOMINO BRONZE

COM THROWING STONES LRG PALOMINO STONE

COM THROWING STONES MED PALOMINO FAWN

LOUNGE CHAIR

BUZZISHADE MEDIUM, BROWN

SOCO PENDANT LIGHT

LOKI PLAYHOUSE

MAMMUT CHILDREN'S TABLE, LIGHT GREEN

MAMMUT CHILDREN'S CHAIR, LIGHT BLUE

INTERLOCKING FOAM TILES

MOMENI LIt'MO WHIMSY IVORY RUG 5'ROUND

CARTER SWIVEL CHAIR

CHANGE IT UP CHANGING TABLE WHITE

CHANGING PAD

SUNDVIK CRIB GRAY/BROWN

CRIB MATTRESS

MATTRESS PROTECTOR

LOVA BEN CANOPY GREEN

5 SECTION COAT LOCKERS

STAFF LOCKER

TEEN GAME TABLE

CHAT CHAIR

TV WALL MOUNT

WINDOW TREATMENT TYPE 1

WINDOW TREATMENT TYPE 2

2.00

1.00

3.00

3.00

r.o0

2.00

1.00

r.5o

2AO

3.00

300
r.00

1.00

lo0
1.00

4.00

r.00

r.00

r.00

1.00

r.00

2.00

2.00

2.00

1.00

6.00

3.00

r.00

4.00

1.00

1.00

3.00

7.00

eo
eo
eo
eo
eo
eo
eo
yds
yds
yds

eo
eo
eo
eo
eo
eo
eo
eq
eo
eo
eo
eo
eo
eo
eo
eo
eo
eo
eo
eo
eo
eo
eo

KOO LLC 53 WEST JACKSON BLVD SUITE 215 CHICAGO. lL 60604 PHONE: 312.235.0920 FAx. 312.276.8459
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General Notes - Furniture and Fixtures

L. Refer to the individual product specifications for additional information.

2. Notify the Owner of any changes to specification.

a. Products listed in the furniture package are the "basis of design." General Contractor to provide
(furnish and install) all items listed or approved equal.

b. Products considered for substitution must meet or exceed the specified items. Comply with the
substitution procedures outlined in the project specifications.

c. All goods to be contract quality, suitable for commercial use.

d. All changes must be approved by the Owner, in writing, prior to purchase.

3. Verify total quantity prior to purchasing.

a. Material quantity is the responsibility of the General Contractor.
b. Contractor or fabricator to field measure, when applicable.

4. Refer to the furniture plans on the drawings for additional information.

5. All materials and methods of construction must comply with applicable National, State, and Local Fire
Codes and Life Safety codes.

6. Contractor to provide a submittal package for each item. Submittal format to comply with the Owner's
submittal guidelines found in the project specifications.

a. Provide product data and general product information.
b. Provide physical samples showing finish, fabric selection, color, etc.
c. Provide product warranty information for all items as part of close-out submittals.

7. lnstall products and material in accordance with manufacturer's recommended installation instructions.

a. Provide adequate blocking in the unit and wall where applicable.
b. Install all items level and plumb and in proper relation to other work.

8. All finishes must be factory applied, unless specifically note otherwise.

9. Furniture Notes:

a. For custom built items, manufacturer must review design concept and inform the Contractor and

Owner of any issues or discrepancies prior to fabrication.
b- Some items require field assembly. Assembly per the manufacturer's instructions with materials

and tools furnished with the product.
c. Supply all brackets and cleats required for installation.
d. All furniture should be provided with soft glides and/or leveler for legs.

10. Fabric & Drapery Notes:

a. All interior foam and fill, and general construction of upholstery units must pass or exceed fire
codes and regulations stipulated by federal law and by any state, regional or city flammability
regulations (at the final destination).

b. Products to include fire rated barrier cloth, if necessary, in order to meet code requirements.
c. Manufacturer to submit seaming diagram as part of submittal, for written approval prior to

production.
d. All drapery will be clipped to each end of the rod where it returns to wall.
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Specificolions legend
Project Nome: CHILD ADVOCACY ROOMS-AT ROLIING

MEADOWS

Project #: 1409-Ri,l

BAIHROOM
-__l

BR.O42.MR

PONTE GTULTO I

Description:

Model Number:

Model Nome:

Dimensions:

Finish:

Orientotion:

VANITY MIRROR

PONTE GIUL|O (877) 766-8301

MILK MIRROR WITH SAFETY GLASS

F44AIM02

MILK MIRROR WITH SAFETY GLASS

r r-r/32"w x r5-3/4'L

W3 ALPINE WHITE

Verticol

2eo

lcoNrrnrncE RooM
coNF-047-SG

CALLIGARIS I TWG

CONFERENCE CHA!R
(sr2) 595-9200

8eo

Description:

Model Number:

Model Nome:

Moieriol/Finish:

Dimensions:

widih:
Depih:

Height:

Seot Height:

Fobric Detoils

DUFFY METAL CHAIR

CS/I444-GU P77 AJA

DUFFY METAL CHAIR

FABRIC, CHROME FRAME

20.1 /2"W X 21 -3l8"D X 30"

20-1/2"

21-3/8"

30"

17 -3/4"

GUMMY COATING TAUPE, AJA

Poge I

KOO LLC 53 WEST JACKSON BLVD SUITE 215 CHICAGO, lL 50604 PHONE: 312.235.0920 FAX: 312.276.8459



Specificoiions Legend

Projeci Nome: CHILD ADVOCACY ROOMS AI ROtl-lNG

Projeci #:

MEADOWS

I4O9-RM

Attachment 2

Page 6 of38

CONFERENCE ROOM

coNF-048-CG
ENWORK I DESKS

Descriplion:

Model Number:

Dimensions:

Width:

Depth:

Finish:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Edge Detoil:

Hordwore Siyle:

Direction of Groin:

a I CONF-056-WT
FABTEX I FABTEX

CONTERENCE TABTE

rNC. (312) 334-3375

CUSTOM CONFERENCE TABLE

CUSTOM IMPRESSION IABLE

48"D X 96"W

96"

48"

WILSONART CAFELLE 7933K-07

CR4896 TOP

LTPL48 BASE, SILVER TT BASE WITH WILSONART CAFFELLE
FILLER

3MM FLAT EDGE

PDNS GROMMET, CENTERED

N/A

WINDOW TREATMENI TYPE I

leo

leq

Description:

Opening Quontity:

Ceiling Height:

Opening Size:

Mounting Method:

Pockel Dimensions:

Hordwore:

Top Treotmeni Siyle:

Top Treoimeni Dimens'rons:

Ponels Fixed or Operolive:

Shode Style:

Shode Dimensions:

Notes:

CEILING MOUNTED FABTEX ROLLER SHADE SYSTEM, MEDIUM MANUAL PS2O CLUTCH, 4" FRONT AND
BACK SQUARE PROFILE PURE SHADE SNAP ON FASCIA, CLEAR ANODIZED FINISH & POCKET SEALED
HEMBAR AT BOTTOM. STANDARD CHAIN (WITH HOLDDOWN} AND CLUTCH {LEFT) CHAIN CONTROL.
MANUALLY OPERABLE. ALSO INCLUDED: 4" BOX BRACKETS, 1 1/2" DlA. TUBE, CLIPS & ENDCAPS lN
MATCHING CLEAR ANODIZED FINISH.

FABRIC INCLUDED WITH SYSTEM: COULISSE SCAS-LINEN-04-250,
POLYESTER. PASSES NFPA701. OPENNESS: 8% {DIMMER)

I

9'-t 1/2"V.1.F.

39"W x 74.5"H V.l.F.

CEILING MOUNT WITHIN WINDOW OPENING

v.t.F.

O.A:4"W X 4"H

RC-M-A-3I M FABTEX MEDIUM W 4" SQUARE FASCIA

4" SQ. - 4"H X 2.75"D FASCIA

Operotive

SCA5-LIN EN-04-250, FROST

38.5"W X 74"1V.t.F.

MANUFACTURER TO VERIFY SYSTEM PER WINDOW TYPE

CONDITIONS ON.SITE, INCLUDING FIELD VERIFYING
DIMENSIONS, SYSTEM NEEDED AND MOUNTING
METHOD PRIOR TO PRODUCTION.

FROST, 98"W. 7 0% PV C, 30%

Poge 2
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Project Nome: CHILD ADVOCACY ROOMS AI ROILING

Project #:

MEADOWS

l409.RM

Attachment 2

Page 7 of 38

CONFERENCE ROOM

a I CONF-OS8-WI

FABTEX I FABTEX

Description:

Opening Quon'lity:

Ceiling Heighi:

Opening Size:

Mounting Meihod:

Pocket Dimensions:

Hordwore:

Top lreotment Siyle:

Top Treotment Dimensions:

Ponels Fixed or Operotive:

Shode Style:

Shode Dimensions:

Noles:

WINDOW TREAIMENT TYPE 2 I eo

CEILING MOUNTED FABTEX ROLLER SHADE SYSTEM, MEDIUM MANUAL PS2O CLUTCH, 4' FRONT AND
BACK SQUARE PROFILE PURE SHADE SNAP ON FASCIA, CLEAR ANODIZED FINISH & POCKET SEALED
HEMBAR AT BOTTOM. STANDARD CHAIN (WITH HOLDDOWN) AND CLUTCH (LEFT) CHAIN CONTROL.
MANUALLY OPERABLE. ALSO INCLUDED: 4" BOX BRACKETS, 1 1/2" DtA. TUBE, CLIPS & ENDCAPS lN
MATCHING CLEAR ANODIZED FINISH.

FABRIC INCLUDED WITH SYSTEM: COULISSE SCAS-LINEN-04-250, FROST, 98"W.70% PVC, 30%
POLYESTER. PASSES NFPA70l. OPENNESS: 8% (DIMMER)

I

g',-11/z'.Y.1.t.

58"W x 74.5"H V.l.F.

CEILING MOUNT WITHIN WINDOW OPENING

v.t.F.

O.A:4'W X 4"H

RC-M-A-31M FABTEX MEDIUM Wi 4" SQUARE FASCIA

4" SQ. - 4"HX2.75"D FASCIA

Operotive

scA5-LtNEN-04-250, FROST

57.5"W X 74"LV.1.F.

MANUFACTURER TO VERIFY SYSTEM PER WINDOW TYPE

CONDITIONS ON-SITE, INCLUDING FIELD VERIFYING
DIMENSIONS, SYSTEM NEEDED AND MOUNTING
METHOD PRIOR TO PRODUCTION.

ENTY.OOI.SG{TY.OOI.SG ENIRY
JANE HAMLEY WELLS I

BENCH

Description:

Model Number:

Model Nome:

Moieriol/Finish:

Dimensions:

widih:
Depth:
Height:

Notes:

FOGLIA LEAF BENCH WITH GROUND FIXINGS.

FG OlO

FOGLIA LEAF

SILVER WHIIE ALUMINUM 9006

94-1 l2'W X 23-1 l2"D X 1 6-1 /2"H

94-1 /2"

23-1 /2"
16-1 /2

G.C. TO OBTAIN MANUFACTURER'S FIXED BENCH
INSTALLATION INSTRUCTIONS AND COMPLY WHEN
INSTALLING.

Poge 3
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Projecl Nome: CHIID ADVOCACY ROOn/lS AT ROLLING
MEADOWS

Project #: I409-RM
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KITCHEN

KrcH-040-sG
CALLIGARIS I

Description:

Model Number:

Model Nome:

Moieriol/Finish:

Dimensions:

widih:
Depth:

Height:

Seot Heighi:

KITCHEN CHAIR

rwc (sl2)s9s-9200

BASIL WOODEN CHAIR

cs/l348 PO2 P900

BASIL WOODEN CHAIR

FRAME PO2, SEAT P9OO

17"w X 19-3/4" X 33-r /8"H

17"

19-3/4"

33-r /8"

17-3/4"

3eo

KICH-O4I-CG
IKEA I IKEA

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Top Moi'l/Finish:

Bose Mot'l/Finish:

Direction of Groin:

KITCHEN TABLE

IKEA BILLSTA TABLE, WHITE TOP, SILVER BASE COLOR

s98.314.54

BILLSTA TABLE

46-t /2" DtA X 29-1 /8"H

46-t /2"

46-1 /2"

29-1/8"

WHITE TOP, SILVER BASE

MDF, CLEAR ACRYLIC LAQUER

STEEL, PIGMENTED EPOXY COATING

N/A

leo

Poge 4
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Attachment 2

Page 9 of 38

oFHCE

oFF-043-CG OTFICE DESK leo
Kr I Kl (sr2) 467-68s0

Description: 7OO SERIES DESK W/ POWER UP, FULL MODESTY

G.C. TO COORDINATE WITH MANUFACTURER TO VERIFY MANUFACTURER'S BUILT-IN WIRE

MANAGEMENT RACEWAY AND POWER UP IS COMPLIANT WITH CHOCAGO CODES PRIOR TO
PURCHASING.

Model Number:

Model Nome:

Dimensions:

widfh:

Depth:

Heighi:

Finish:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Edge Detoil:

Direction of Groin:

7 DD /D2448.7 AP-F-GDM-DESK CO-LM-CO

7OO SERIES DESK W/ POWER UP, FULL MODESTY

48'WX24"DX29"H

4B''W

24"D

29"

LAMINATE TOP, PAINT ENAMEL BASE

CLOUD ZEPHYR LCL TAMINATE

WG WARM GREY ENAMEL

74P EDGE

N/A

orF-044,sG
HON I DESKS

IASK CHAIR
rNc. (3r2) s34-s375

leo

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

widih:
Depth:
Height:

Seot Height:

Seot Depth:

VOLT TASK CHAIR

K57l I

VOLTTASK CHAIR

MESH BACK, BLACK BASE

26"W X 25-3/ 4"D X 38-3/4"H

26"

25-3/4"

38-3/4"

t8-1 /4"-22-318"

18"

Poge 5
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orFrcE
OIF.O4s.CG LAIERAT FIIE

Kr I Kr (3r2) 467-68s0
2eq

Description:

Model Number:

Model Nome:

Dimensions:

Widih:

Depth:

Height:

Finish:

Hordwore Style:

Direciion of Groin:

7OO SERIES LATERAL FILE W/ FULL WIDTH FLUSH INSET PULLS AND LABEL HOLDERS.

TWO I2" DRAWERS WIIH FBA FOLDER BARS. 2 LOCKS KEYED ALIKE. ALL ACCESSORIES INSTALLED,

57 L / 422402D-CLSC-WG-NOC BW.KA

7OO SERIES LATERAL FILE

42"WX18"DX27"H

42"

18"

27"

WARM GREY WG POWDERCOAT

CLASSIC, FULL WIDTH TLUSH INSET PULLS

VERTICAL

OFF-M6.SG
IKEA I IKEA

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

Width:

Depth:

Height:

Seoi Heighi:

Seot Depth:

OFFICE AND AAAIN PTAYROONN CHAIR

IKEA TOBIAS CHAIR, GRAY

901.853.20

TOBIAS

GRAY, CHROME PLATED

2l -5l8'W X 22"D X 32-1 / 4"N

21-s/8"

22"

32-1 /4:'

17-3/8"

r 8-r /8"

2eo

Poge 6
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Project Nome: CHIID ADVOCACY ROOMS AT ROLLING
MEADOWS

1409-RM

Attachment 2

Page 11 of38
Projecl #:

PTAYROOM

PtY.002-cG ENTRY DESK leq
Kr I Kl (312) 467-6850

Description: 7OO SERIES DESK W/ POWER UP, FULL MODESTY

G.C. TO COORDINATE WITH MANUFACTURER TO VERIFY MANUFACTURER'S BUILT-IN WIRE

MANAGEMENT RACEWAY AND POWER UP IS COMPLIANT WITH CHOCAGO CODES PRIOR TO

PLY-OO3.CG

PURCHASING.

7 DD / D2448.7 AP-F-GDM-DESK CO-LM.CO

7OO SERIES DESK W POWER UP, FULL MODESTY

66"WX30"DX29"H

66"

30"

29"H

LAMINATE TOP, PAINT ENAMEL BASE

CLOUD ZEPHYR LCL LAMINATE

WARM GREY WG POWDERCOAT

N/A

DESK COUNTERIOP leo
Kr I Kr (3r2) 467-6850

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Direction of Groin:

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Heighi:

Finish:

Top Mot'l/Finish:

Bose Mof'l/Finish:

Direction of Groin:

Fobric Detoils

COUNTERTOP W/ TACKBOARD AT ENTRY DESK

7DlCrU66174P-F

COUNTERTOP W/ TACKBOARD

66',WX12"DXl5"H

66"

12"

I ('l

LAMINATE TOP, PAINI ENAMEL BASE, FABRIC

CLOUD ZEPHYR LCL LAMINATE

WARM GREY WG POWDERCOAT

N/A

GRADE I UPHOLSTERY, BASICS BELMONTH SILVER, BI BR

Poge 7
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PTAYROOM

PIY-OO .CG TATERAL IILE

Kr I Kr (3r2) 467-68s0
leo

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Hordwore Style:

Direction of Groin:

7OO SERIES LATERAL FILE W/ FULL WIDTH FLUSH INSET PULLS AND LABEL HOLDERS.

TWO I2'' DRAWERS WITH FBA FOLDER BARS. 2 LOCKS KEYED ALIKE. ALL ACCESSORIES INSTALLED.

57 L/ 422402D-CLSC-WG.NOC BW-KA

7OO SERIES LATERAL FILE

42'WXl8"DX27"H

4l

18"

27"

WARM GREY WG POWDERCOAT

CLASSIC, FULL WIDTH FLUSH INSET PULLS

VERTICAL

PI.Y-OOs-SG IASK CHAIR
HON I DESKS tNC. (312)334-3375

Description: VOLT TASK CHATR

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depih:
Heighi:

Seot Height:

Seol Depth:

Fobric Detoils

H57t I

VOLT TASK CHAIR

MESH BACK, BLACK BASE

26"W X 25-3 / 4" D 38-3i4',H

26"

25-3/4"

3B-3/4"

18-1 /4"-22-3/8"
18"

GRADE III UPHOLSTERY, BLACK

leo

Poge 8
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PTAYROOM

PIY.OO6-CG COMPUTER IABLE
SMTTHSYSTEM I WORTHTNGTON DTRECT

Description: pLANNER ACCESS sTATtoN, TWo-STUDENT 3o"D x 72"w MoDEL # 1 I 165 wtTH (2) cpu HoLDERS,
MODEL #17213 AND (2) FLAT pANEL MONTTOR MOUNTS, MODEL #17350

INTEGRAL LOCKING WIRE MANAGER. 1 1/4" TOP WITH 3/B" T.MOLD BUMPER EDGE. I " LEVELING
GLIDES.

2eo

Model Number:

Model Nome:

Dimensions:

Widrh:

Depth:

Height:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Edge Detoil:

Notes:

1 I ',t65

PLANNER ACCESS STATION

72'W X 30"D X22-37'.H

72"

30"

22-32"H

4878.38 PEWTER MESH LAMINATE

METAL LEG, COLOR: PLATINUM

3/8" T-MOID BUMPER, COLOR: CERULEAN

PURCHASING AGENT TO VERIFY POWER AND
COMPUTER ACCESSORIES NEEDED WITH CLIENT'S
IT/COMPUTER EQUIPMENT AND COORDINATE WITH THE

CLIENT AND MANUFACTURER.

PLY.006A-AC
SMITHSYSTEM

Model Number:

Model Nome:

Dimensions:

Color/Finish:

CPU TOWER HOLDER

I WORTHINGTON DIRECT

17213

ADJUSTABLE CPU TOWER HOLDER

1o I /4'W MAX. X 20"H

BLACK

2eo

Poge 9
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Project #:

PTAYROOM

PLY-006B-AC

SMITHSYSTEM

Model Number:

Model Nome:

Description:

SURFACE POWER MODUTE

I WORTHINGTON DIRECT

0t 7093

SURFACE POWER MODULE {4 POWER)

POWER UNIT FOR ACCESS DESKS.

2eo

PLY.OO6C.AC FLAI PANET MOUNT
SMITHSYSTEM I WORTHINGTON DIRECT

Model Number:

Model Nqme:

Descrlpiion:

r 7350

FLAT PANEL MOUNT

MONITOR MOUNT FOR ACCESS DESKS.

2eo

Poge l0
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IPTAYROOM i

PLY.007-sG COMPUTER CHAIR AGES 2-6
GRESSCO LTD I STCKLER l312]|287-2208

2eo

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depih:
Heighi:

SWIVEL CHAIR SOLIT

178071

SWIVEL CHAIR SOLIT

FELT GLIDES STFF, ORANGE 2OO3

l 3-3i4"W X l 3-3/4"D X 13-31 4-18-1 / 4"H

13-3/4"

r 3-3/4"

13-314-18-1 /4"

PLY-OO8-SG

GRESSCO LTD I

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

widih:
Depih:

Height:

COMPUTER CHAIR AGES 7.16
srcKLER i3121287-2ZOB

SWIVEL CHAIR SOLIT

178073

SWIVEL CHAIR SOLIT

FELT GLIDES STFF, ORANGE 2OO3

I 7"W X I 7"D X 1 6-1 /2-21"t1

17"

17"

16-1 /2-21"

2ea

Poge 'll
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PI.AYROOM

PLY-009-cG
rKEA I rKEA

Description:

Model Number:

Model Nome:

Dimensions:

widih:

Depth:

Height:

Finish:

Top Mot'l/Finish:

Direction of Groin:

SHELVING UNIT

IKEA KALLAX SHELVING UNIT, WHITE

302.758.61

KALLAX SHELVING UNIT

s7-7 /B"W X r s-3/B"D X 57-7 /8"H

57-7 /8"

r 5-3i8"

s7-7 /8"

PARTICLE BOARD, ACRYLIC PAINT

WHITE

N/A

3eo

PtY-0r0-cc
GRESSCO LrD I

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Direction of Groin:

PIAY TABLE

srcKLER 1312) 287-2208

MOVE UPP THIRD CIRCLE TABLE

4s0355 H053

MOVE UPP THIRD CIRCLE TABLE

68-1 /4"W X r5-1/2"D X 2r"H

68-1 /4"

1 5-1 /2"
lt

LAMINATE TOP, LAQUERED SOLID WOOD LEGS

ORANGE KORA TOP

FELT GLFI GLIDES

N/A

2eo
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PTAYROOA/I

PtY.ol I -sG PLAY CHAIR
MAG|S-METOO COLLECTION I ORANGESKTN 3123351033

Description:

Model Number:

Model Nome:

MoteriollFinish:

Dimensions:

Widih:

Depth:

Heighi:

Seot Height:

ALMA PLAY CHAIRS

WHITE

MTI6O-WH

ALMA

WHITE 1690C

15"W X I5"D X 23"H

i5"

15"

23"

IJ

2eo

PtY-012-sG PLAY CHAIR
MAG|S-ME TOO COLLECTTON I ORANGESKTN 31233s1033

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depth:
Height:

Seot Height:

ALMA PtAY CHAIR

GREEN

MTI6O.GR

ALMA

GREEN 1342C

l5"wxi5"Dx23"H
15"

15"

IJ

13"

2eo
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PTAYROOM

PLY-OI3-SG PLAY CHAIR 2eq
MAGTS-METOO COLLECTTON I ORANGESKTN 3123351033

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

widih:
Depth:
Heighi:

Seot Height:

ALMA PLAY CHAIR

ORANGE

MTl60-OR

ORANGE IO37C

t5"wxl5"Dx23"H
15"

15"

t5

IJ

PIY.OI4.CG MEDIA TABTE/CENIER
wooD DESTGNS I FRANK COONEY COMPANY (630) 694-8800

2eo

Description:

Model Number:

Model Nome:

Dimensions:

widih:

Depth:

Height:

Finish:

Top Mot'l/Finish:

Direction of Groin:

MAGNETIC ART CENTER WITH (4) TRANSLUECENT TRAYS

WD954I1

MAGNETIC ART CENTER WITH (4) TRANSLUECENTTRAYS

24.64"W X t5"DX 43.75"H

24.63

43.75"

NATURAL

TUFF-GLOSS UV FINISH

N/A

tti::!-;;ii:Ei
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PTAYROOM

a I P[Y-01s-CG
KARMAKISS I

Description:

Model Number:

Model Nome:

Dimensions:

widrh:

Depth:

Height:

Finish:

Bose Moi'l/Finish:

CHILD'S IOADSTOOL TABTE & CHAIRS

CHILD'S TOADSTOOL TABLE AND CHAIRS

CODE: BMUl00200

CHILD'S TOADSTOOL TABLE AND CHAIRS

76" OA DlA. X 27"H

76"

/o

27"H

RED, GREEN, YELLOW AND ORANGE TABLE AND I I ''H

STOOLS

1 I'] DIA. BASE

leo

PLY.OI6-AC PUZZLE CARPET

MAG|S METOO I ORANGESKTN 3123351033

Model Number:

Model Nome:

Description:

Dimensions:

Color/Fin'rsh:

MTlB.WA

PUZZLE CARPET - WATER

SOFT EXPANDED POLYTHYLENE

14.2"W X 14.2"D

WATER

leo
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PTAYROOM

PIY-OI6A.AC PUZZLE CARPEI
MAGts METOO I ORANGESKTN 3123351033

leo

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

MTlB.SA

PUZZLE CARPET - SAND

SOFT EXPAN DED POLYEIHYLEN E

14.2" X 1 4.2"

SAND

PIY.OI6B.AC PUZZLE CARPEI
MAGIS METOO I ORANGESKTN 3123351033

Model Number:

Model Nqme:

Descripiion:

Dimensions:

Color/Finish:

MT18.GR

PUZZLE CARPET - GRASS

SOFT POLYETHYLENE MATS

14.2W" X 14.2"D

GRASS

leq
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PTAYROOM

P!.Y.OI7.SG BOB CHAIR
soFrLINE I DEStcNWITH|N REACH I CONTRACT {312)898-6s78

2eo

Description:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depth:

Height:

Seot Height:

COM/COL:

BOB CHAIR

BOB CHAIR

COM FABRIC

1 6"W X 26"D X 25"H

to

l6

z3
12"

PLY-01 8; DesignTex; Potiern: 3403; SORANO; 405
WEDGEWOOD; 100% VINYL; Repeot: H; Width:54";
Finish: PREFIXX; Fire Roting: Closs l, NFPA 2604;
Durobility: 1 00K WYZENBEEK

PrY-018-sGF
DESIGNIEX I

Description:

Pottern Number:

Pottern Nome:

Color:

widih:

Repeoi:

Content:

Durobility:

Fire Roting:

Finish:

BOB CHAIR FABRIC

SORANO, WEDGEWOOD COM FABRIC FOR BOB CHAIRS

3403

SORANO

405 WEDGEWOOD

54"

H

I OO% VINYL

I OOK WYZENBEEK

Closs l, NFPA 260A

PREFIXX

4 yds

Poge 17
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FI.AYROOM

PtY-019-CG
LAND OF NOD I

Descripfion:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Direction of Groin:

Wood Species:

Notes:

PLY-O2O-AR

IKEA I IKEA

FTOOR BOOK BIN

LAND OF NOD

WEDGEWOOD

s02998

BOOK BIN

3l-1/2"W X 12"DX2?"H

31-1 /2"

t2

29"

WHITE

N/A

LOW EMISSION ENGENEERED WOOD

INCLUDES TIP RESTRAINT KIT FOR SECURING BOOKCASE
TO WALL TO PREVENT TIPPING.

HAMPEN RUG 5'.3" X7'-7"

2eo

Descriplion:

Style Number:

Style Nome:

Color:

Width or Rug Size:

Type:

Content:

Weight:

Primory Bocking:

Pile Height

Stitches Per lnch:

IKEA HAMPEN RUG, HIGH PILE, BRIGHT GREEN

DURABLE, STAIN RESISTANT SYNTHETIC FIBER RUG

202.037.75

HAMPEN

BRIGHT GREEN

5'-3" X 7'-7"

MACHINE WOVEN

IOO% POTYPROPYLENE

7 oz/sF

SYNTHETIC LATEX

1 1/4"

3.32 0ZlSF

Poge 18
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PTAYROOM

PLY-O2OA.AR

IKEA I rKEA

Description:

Siyle Number:

Style Nome:

Color:

Width or Rug Size:

Conteni:

RUG UNDERLAYS

IKEA STOPP ANTI-SLIP UNDERLAY

COMBINE RUG UNDERLAYS FOR AREA RUGS. CUT TO FIT UNDER RUGS.

802.278.77

STOPP

WHITE

26 5/8x78314"

IOO% POLYETHYLENE

3eo

PtY-021-AC PAPER MAGAZINE RACK
HTGHTOWER GROUP, LLC I CORPORATE CONCEPTS (3121 670-0230

3eo

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

TB27 50

PAPER MAGAZINE RACK

WALL MOUNTED MAGAZINE RACK.

33/4"WX41/4"DX47"H

CLEAR LAQUERED BIRCH

Poge l9
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PTAYROOM

PrY.022-SG
IGLOOPLAY

Description:

Moteriol/Finish:

Dimensions:

Widih:

Depth:
Height:

Cushion Content:

COM/COL:

THROWING SIONES, TARGE

I DESIGN PUBLIC

IGLOOPLAY THROWING STONE, LARGE WITH COM FABRIC

COM FABRIC

40 1/4"W X 21"D X 4"H

40 1 l4"W

21"D

4"H

BAMBOO/POLY FILL ENCASED IN ALL COTTON LINER

COM FABR lC : PLY{2S-SGF; DesignTex; P ollern: 3427
803; PALOMINO; 803 - STONE; 100% POLYEURETHANE;
Repeoi: NONE; Width: 54'W; Bocking:
COTTON/POLYESTER KNIT; Fire Roting: CAL TB 1 17;

Durobility: I l0K WYZENBEEK; 2 yds eo.

Ieo

PtY-023-SG
IGLOOPLAY

Description:

Moteriol/Finish:

Dimensions:

Widlh:

Depth:

Height:

Cushion Content:

COM/COL:

ITIROWING SIONES, MEDIU'IA

I DESTGN PUBLTC

IGLOOPLAY THROWING STONE, MEDIUM WITH COM FABRIC

COM FABRIC

29 1 / 4"W X 17 3/ 4"D X 4 1 /2"H

29 1/4"W

17 3/4"D

4 1 /2"H

BAMBOO/POLY FILL ENCASED IN ALL COTTON LINER

COM FA BR lC : PLY-026-SGF; DesignTex; P attern: 3427 -
104; PALOMINO; 104 - FAWN; I 00% POLYEURETHANE;
Repeot: NONE; Width: 54'W; Bocking:
COflON/POLYESTER KNIT; Fire Roting: CAL TB 1 l7;
Durobility: l00K WYZENBEEK; 1.5 yds eo.

2eo
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F!-AYROOM

PrY-024-SG
IGLOOPLAY I

Description:

Moieriql/Finish:

Dimensions:

width:
Depih:
Heighi:

Cushion Content:

COM/COL:

THROWING STONES, SMAtt
DESIGN PUBLIC

IGLOOPLAY THROWING STONE, SMALL WITH COM FABRIC

COM FABRIC

231//'W X ll"DX3"H
231/2',W

I I"D

3"H

BAMBOO/POLY FILL ENCASED IN ALL COTTON LINER

COM FA BRIC: PLY-O24-SGF; DesignTex; Pottern: 3427-
105; PALOMINO; BRONZE; 100% POLYEURETHANE;
Repeot: NONE; Width: 54'W; Bocking:
COTTON/POLYESTER KNIT; Fire Roting: CAL TB 1 17,
UFAC; Durobility: 100K WYZENBEEK; I yds eo.

leo

PtY.O24.SGF

DESIGNTEX I

Description:

Poitern Number:

Potiern Nome:

Color:

Width:

Repeot:

Conient:

Durobility:

Fire Roting:

Bocking:

Soil/Stoin Treotment:

COIi,I T}IROWING SIONES SM PALOMINO BRONZE

PALOMINO, BRONZE

3427-105

PALOMINO

BRONZE

54"W

NONE

1 OO% POLYEURETHANE

I OOK WYZENBEEK

CAL TB I I7, UFAC

COTTON/POLYESTER KNIT

STA-KLEEN

1.5 yds

Poge 2I
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PTAYROOM

PLY-025-SGF

DESIGNTEX I

Descripiion:

Pottern Number:

Pottern Nome:

Color:

width:

Repeot:

Conient:

Durobilily:

Fire Roting:

Bocking:

Soil/Stoin Treoiment:

COM IHROWING STONES TRG PATOMINO STONE

PALOMINO, STONE

3427-803

PALOMINO

803 - STONE

54'W

NONE

IOO% POLYEURETHANE

I 'iOK 
WYZENBEEK

CAL TB I I7

COTTON/POLYESTER KNIT

STA.KLEEN

2 yds

PrY-026-SGF
DESIGNTEX 

J

Description:

Pottern Number:

Poitern Nome:

Color:

width:

Repeot:

Content:

Durobility:

Fire Roting:

Bocking:

Soil/Stoin Treotment:

COM THROWING SIONES MED PATONAINO TAWN

PALOMINO, FAWN

3427-104

PALOMINO

1-04 - FAWN

54"W

NONE

I OO% POLYEURETHANE
,IOOK 

WYZENBEEK

CAL TB 1 I7

COIION/POLYESTER KNIT

STA-KLEEN

3 yds
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PLAYROOM

PLY-O27.SG

IKEA I IKEA

Description:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

widrh:
Depth:
Heighl:

Seot Height:

Seot Depth:

LOUNGE CHAIR

IKEA SKARPO ARMCHAIR, GRAY

302.341.87

SKARPO

GRAY POYPROPYLENE

3O"WX32"DX2B"H

30"w

32"D

28"H

15"

19"

3eo

PLY-O29.tT
BUZZISIACE l

Description:

Model Number:

Model Nome:

Dimensions:

Finish:

Weight:

Cord Length:

Cord Color:

Lomp Type:

Lomp Woiioge:

Lomp Quontity:

Shode/Diffuser Siyle:

Shode/Diffuser Moteriol:

BUZZISHADE MEDIUM, BROWN

BUZZISHADE MEDIUM PENDANT LIGHT

L2M, FELT ECO BROWN 58, RAL 9OI O

WHITE FRAME: RAL 90]0

15 3/4" DrA, 29.13" DrA. X r 6.54"H

FELT: ECO BROWN 58, WHITE FRAME AND LACE

8.82 LBS

78.74

CABLE

E27 FITTING, BULB NOT INCL.

MAX 6OW

I

POWDERCOATED ALUMINUM FRAME

BUZZIFELT, 6MM/LACE

Ieo
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lrrnvnoortlt
PLY.O3O-tT

YLIGHTING I

Description:

Cord Length:

Cord Color:

Lomp Type:

Lomp Wottoge:

Lomp Quontiiy:

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

PTY-O3I -AC IOKI PTAYHOUSE

ROOMAND BOARD I ROOMAND BOARD

SOCO PENDANT TIGHI

SOCO PENDANT TIGHT

24"1MODERN SOCKET IN ANTIQUE BRONZE WITH GRAY CORD

TOOTDSOCOPM - MODER N-O8.Y.Z

TEC-SOCO-PEN DANT-LIGHT

I.7" DtA. X24"LX2.3"H

Z- ANTIQUE BRONZE

8 FT.

Y - GRAY

3OOBHV479 PLUMEN COMPACT FLUORESCENT

I50 WATT

I

leo

s43026

LOKI PLAYHOUSE SET

PLAYHOUSE AND FURN]TURE SET.

48"WX 4B"DX49"H,W/ (2) l0"DtA X l0"HSIOOLS, I 19"
DIA. X I7.5"H TABLE

RECYCLED HDPE, COLOR: GREEN
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FTAYROOM

PLY-032-CG
IKEA I IKEA

Description:

Model Number:

Model Nome:

Dimensions:

Finish:

triAi,lMUT CHILDREN'S TABIE, tlcHT GREEN

IKEA MAMMUT CHILDREN'S TABLE, LIGHT GREEN

002.675.70

MAMMUT CHILDREN'S TABLE

33 1/2" DrA. X l8 7/8"H

POLYPROPYLENE

Ieo

PtY-O33.SG

IKEA I IKEA

Description:

Model Number:

Model Nome:

Moteriql/Finish:

Dimensions:

width:

Depth:

Height:

Arm Height:

Seot Heighi:

Seot Depth:

MAMMUT CHILDREN'S CHAIR, TIGHI BLUE

MAMMUT CHILDREN'S CHAIR, LIGHT BLUE

402.67 5.54

MAMMUT CHILDREN'S CHAIR

POLYPROPYLENE

l5 3/B"W X l0 1 /4"D X 26 318"

r5 3/8"W

i0 l/4"D
263/8"

N/A

1t 3/4"

10 1 /4',

4eq
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PLAYROOAA

PIY-O34.AC INIERLOCKING FOAM TILES

sKrP HOP I SK|P HOP (212)868-98s0
treo

Model Number:

Model Nome:

Descripiion:

Dimensions:

Color/Finish:

PLAYSPOT FOAM TILES, GREEN/BROWN

INTERLOCKING FOAM TILES .

SET OF 20 - I4" X 'I 4" TILES WITH INNER CIRCLES. AGES O+

20 TILES: 70'W x 56"H x 0.5"D

EVA FOAM FlNlSH. COLOR: GREEN/BROWN

PLY.O35-AR
BELI-ACOR I

Description:

Style Number:

Style Nome:

Color:

Width or Rug Size:

Content:

MOMENI tIt'MO WHIMSY IVORY RUG 5'ROUND

MOMENI LIL MO WHIMSY IVORY KIDS RUG

FORREST CRITTERS 5' X 5' ROUND IVORY AREA RUG

LMOJULMJ-2IVYsOOR, BELLACOR #5I 8841

MOMENI LIL MO WHIMSY ROUND RUG

FOREST CRITTERS

5'-0" DtA.

lOO% MOD ACRYLIC

leo
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PLAYROOM

PtY-036-SG CARTER SWIVEI CHAIR
ROOM AND BOARD I ROOM AND BOARD

ROOM AND BOARD CARTER SWIVEL GLIDER CHAIR

229295

CARTER SWIVEL GLIDER CHAIR

100% POLYESTER FABRIC, DESMOND, COLOR: OTTER

33"WX37"DX33"H

33"W

37"D

33"H

23"H

t7"H

ottoched
FOAM AND FIBER

'l eq

Description:

Model Number:

Model Nome:

Moieriol/Finish:

Dimensions:

widih:
Depth:
Height:

Arm Height:

Seot Height:

Bock Cushion Siyle:

Cushion Content:

PtY-037-CG
LAND OF NOD I

Description:

Model Number:

Model Nomq:

Dimensions:

Finish:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Wood Species:

CHANGE II UP CHANGING TABLE WHITE

LAND OF NOD

IAND OF NOD CHANGE IT UP CHANGING TABLE (GREY)

SKU:263374

CHANGE IT UP CHANGING TABLE (GREY)

37.5"WX20.25"DX37"H

GREY

SOLID RUBBERWOOD

SOLID RUBBERWOOD

SOLID RUBBERWOOD

leo
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PTAYROOI,I

PtY.O37A.BD

LAND OF NOD I

Descripiion:

Mottress Size:

Moitress:

Drop:

Hem:

Quilting Threod Content:

Finishing Threod Content:

Fiil;

Finished Length:

Finish Size:

CHANGING PAD 1 eq

SIMMONS WHITE CONTOUR CHANGING PAD

GREENGUARD CERTIFIED, STRAP WITH EASY-RELEASE BUCKLE, NON.SKID BOTTOM, WATER RESISTANT
VINYL.

34.5"Wx16.25"Dx4"H

W:34.5"W D: 16.25"D H:4"H

N/A

N/A

N/A

N/R

N/A

N/A

N/A

PrY.038-CG

LKEA I |KEA

Description:

Model Number:

Model Nome:

Dimensions:

Width:

Depth:

Height:

Finish:

SUNDVIK CRIB GRAY/BROWN

SUNDVIK CRIB, GRAY.BROWN

MAIN PARTS/SPINDLES/BED BASE FRAME. COMPLIES WITH US STANDARD 16 CFR I219.

802.485.73

SUNDVIK CRIB. GRAY.BROWN

54 3/8" X 29 7 /8" X34 5/8"H

54 3/8"

29 7 /8"

34 5/8"H

SOLID BEECH. STAIN, CLEAR ACRYLIC LAQUER: PRINTED
FIBERBOARD, PRINTED ACRYLIC PAINT. MAIN PARTS:
IOO% NYLON.

2eo
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PTAYROOM

PLY-O38A.BDS

IKEA I IKEA

CRIB MATTRESS 2eo

Model Numben

Model Nome:

Description:

Dimensions:

Color/Finish:

801.528.72

VYSSA VINKA MATRIS FOR CRIB, BLUE
, 

PROTECTIVE FOAM BOX AND FELT PAD WITH MACHINE
WASHABLE COVER.
70% COTTON, 30% POLYESTER.

COMFORTER FILLING: POLYESTER WADDING,
POLY/V|SCOSE (RAYON) FTBER WADDtNG.
POLYURETHANE FOAM i.5 LB/CU. FT, POLYURETHANE
FOAM 2.2 LB/CU. FT.

FELT LINER.

27 1 /2" x52"

BLUE

PIY-O38B.BDS

IKEA I IKEA

MAITRESS PROTECTOR

40r.433.04

LEN MATTRESS PROTECTOR, WHITE

MACHINE WASHABLE MANRESS PROTECTOR WITH
WATERPROOF BACKING TO PROTECT THE MATTRESS.

PLACE SIDEWAYS UNDER A FITTED SHEEI. NON-
BREATHABLE MATERIAL, DO NOT PLACE UNDER BABY'S
HEAD. l OO% COTTON WITH SYNTHETIC RUBBER BACKING.

27 1/2"w x39"L

WHITE

2eo

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

Poge 2?

KOO LLC 53 WEST JACKSON BLVD SUITE 21 5 CHICAGO. lL 60604 PHONE: 312.235.0920 FAX: 312.27 6.8459



Specificotions Legend

Projeci Nome: CHILD ADVOCACY ROOMS AT ROttlNG

Project #:

MEADOWS

r409-RM

Attachment 2
Page 34 of 38

PTAYROOM

?r.Y-039-AC
IKEA I IKEA

IOVA BEN CANOPY GREEN leq

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

600.546.36

LOVA BED CANOPY, GREEN

WALL MOUNTED OVER.CRIB CANOPY THAT FILIERS

LIGHT.

FRAME: GLASS FIBER REINFORCED POLYESTER

FABRIC/PIPING: I00% POLYESTER HOOK AND LOOP
FASTENER: 100% NYLON.

54"1 X 35"W

GREEN

PrY-049-CG
JoNTI-CEATT 

I

Description:

Model Number:

Model Nome:

Dimensions:

width:

Depth:

Height:

Finish:

Direction of Groin:

5 SECIION COAI LOCKERS

scHoolsrN [877) 8qe-3930

JONTI.CRAFT 5 SECTION COAT LOCKER

HOOKS FOR COATS IN EACH SECTION, A

JON-268I JC

COAT LOCKER

48"WX r5"DX50-l/2"H
48"

15"

50-t /2"

NATURAL BIRCH

N/A

6eo

PLACE FOR LUNCH BOXES AND BOOTS. STATIONARY.
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PLAYROOM

PtY-050-cG
Kr I Kr (312)

Description:

Model Number:

Model Nome:

Dimensions:

Width:

Depth:

Height:

Finish:

Top Moi'l/Finish:

Bose Mot'l/Finish:

Edge Detoil:

Hordwore Style:

Hordwore Finish:

SIAFF TOCKER

467-6850

DANTE WARDROBE . LEGS . I B'' - KEYED LOCK OPTION (DOUBLE BIT LOCKS}

HPL FACED 1'' THICK INDUSTRIAL GRADE PARTICLE BOARD W/ PVC EDGE BANDING. CONCEALED
HINGES W/ I65 DEGREES OF MOTION.

DWD'1 8L-SQL.LA M-LKM-KS.DSO-WG

DANTE WARDROBE

rB'wx66"HX2l"D

IB"W

21"D

66"H

KENSINGTON MAPLE LAMINATE SURFACE FINISH

KENSINGTON MAPLE LAMINATE SURFACE FINISH

SQUARE LEG, WG. WARM GREY

PVC EDGE BANDING

SQUARE PULL

WG - WARM GREY

3eo

PtY-051-cG
SMITHSYSTEM

Description:

Model Number:

Model Nome:

Dimensions:

Finish:

Top Mot'l/Finish:

Bose Mot'l/Finish:

Edge Detoil:

TEEN GAME IABTE

I woRTHTNGTON DIRECT

SMITH SYSTEN1 25620

42" DIA. ROUND PLANNER ACTIVITY TABLE, 1 I /4" IOP WITH

GLIDES.

25620

42" DIA, ROUND PLANNER ACTIVITY TABLE

42" DtA.X24"-34"H

1 1/4" HPL PARTICLEBOARD CORE LAMINATE

MAPLE CHANPAGNE - MC

ADJUSTABI-E HEIGHT LEGS FROM 24"-34"H WITH SELF

LEVELING GLIDES

SOFT EDGE

3/8'' T-MOLD BUMPER EDGE. I " LEVELING

leo
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P!,AYROOM

PLY.O52-SG

SMTTHSYSTEM I

Descriplion:

Model Number:

Model Nome:

Moteriol/Finish:

Dimensions:

width:
Depth:
Height:

Seoi Height:

Seot Cushion Style:

Cushion Content:

CHAI CHAIR
WORTHINGTON DIRECT

SMITH SYSTEM CHAT CHAIR, BLUE

CHAT CHAIR WITH FABRIC CUSHION AND FELT GLIDE

CH22FSPSOO

CHAT CHAIR

POIYPROPYLENE WITH ATTACHED FABRIC SEAT

CUSHION, BLUE

24 112"W X 24"D X 32"H

24 112"W

24"D

32"H

l8"H

oitoched
POLYURETHANE FOAM

4eo

PLY-Os3.EQP TV

LG I LG (3r2) 805-7630

leo

Model Number:

Model Nome:

Descriplion:

Dimensions:

Color/Finish:

LED TV

LG 47LB59OO

47" CTASS (46.9" DTAGONAL) LED HDTV

42.24" x24.76" x2.20"

N/A
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PTAYROOM

PtY.O54.EQP TV WAtt MOUNT
WALL MOUNT WORLD I WALL MOUNT WORLD 1312]| 423-2831

leo

Model Number:

Model Nome:

Description:

Dimensions:

Color/Finish:

LOCKING.FLUSH45SB

LOCKABLE FLUSH TV WALL MOUNT BRACKEI FOR 46''-58"

ANII-THEFT KEY LOCKING FLUSH TV WALL MOUNT, VESA
4OOMM X 4OOMM MOUNTING PATTERN COMPATIBLE.
FIXED POSITION, FLAT.

1"D

BLACK

Al PLY-Oss.WT WINDOW TREAT'IAENT TYPE I
FABTEX I FABTEX

3eo

Description:

Opening Quontiiy:

Ceiling Height:

Opening Size:

Mouniing Meihod:

Pocket Dimensions:

Hordwore:

Top Treotmenl Style:

Top Treotment Dimensions:

Ponels Fixed or Operoiive:

Shode Style:

Shode Dimensions:

Notes:

CEILING MOUNTED FABTEX ROLLER SHADE SYSTEM, MEDIUM MANUAL PS2O CLUTCH, 4" FRONT AND
BACK SQUARE PROFILE PURE SHADE SNAP ON FASCIA, CLEAR ANODIZED FINISH & POCKET SEALED
HEMBAR AT BOTTOM. STANDARD CHA|N (WITH HOLDDOWN) AND CLUTCH (LEFT) CHA|N CONTROL.
MANUALLY OPERABLE. ALSO INCLUDED: 4" BOX BRACKETS, 1 1/2" DlA. TUBE, CLIPS & ENDCAPS lN
MATCHING CLEAR ANODIZED FINISH.

FABRIC INCLUDED WITH SYSTEM: COULISSE SCAS-LINEN-04-250, FROST, 98'W.707" PVC, 30%
POLYESTER. PASSES NFPA7O1. OPENNESS: 8% (DIMMER)

3

9',-r r i2" v.r.F.

39''W x 74.5"H V.l.F.

CEILING MOUNT WITHIN WINDOW OPENING

v.t.F.

O.A:4"W X 4"H

RC-M-A-3I M FABTEX MEDIUM W/ 4'' SQUARE FASCIA

4" SQ" - 4"HX 2.75"D FASCTA

Operotive

SCA5-LINEN-04-250, FROST

38.5"W X 74"LV.t.F.

MANUFACTURER TO VERIFY SYSTEM PER WINDOW TYPE

CONDITIONS ON-SITE, INCLUDING FIELD VERIFYING
DIMENSIONS, SYSTEM NEEDED AND MOUNTING
METHOD PRIOR TO PRODUCTION.
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PTAYROOM

A I : PIY-057-WI
FABTEX I FABTEX

Description:

Opening Quontity:

Ceiling Height:

Opening Size:

Mouniing Method:

Pockei Dimensions:

Hordwore:

Top Treotment Style:

Top Treolmeni Dimensions:

Ponels Fixed or Operotive:

Shode Style:

Shode Dimensions:

Notes:

WINDOW IREATMENT TYPE 2 7 eo

CEILING MOUNIED FABTEX ROLLER SHADE SYSTEM, MEDIUM MANUAL PS2O CLUTCH, 4" FRONT AND
BACK SOUARE PROFILE PURE SHADE SNAP ON FASCIA, CLEAR ANODIZED FINISH & POCKET SEALED

HEMBAR AT BOTTOM. STANDARD CHAIN (WITH HOLDDOWN) AND CLUTCH (LEFI) CHAIN CONTROL.
MANUALLY OPERABLE. ALSO INCLUDED: 4" BOX BRACKETS, 1 1/2" DlA. TUBE, CLIPS & ENDCAPS lN
MATCHING CLEAR ANODIZED FINISH.

FABRIC INCLUDED WITH SYSTEM: COULISSE SCAS-LINEN-04-250, FROST, 9g'W.70% PVC, 30%
POLYESTER. PASSES NFPA70l. OPENNESS: 8% (DIMMER)

7

g',-1 t/2"Y.1.F.

58"W x 74.5"H V.l.F.

CEILING MOUNT WITHIN WINDOW OPENING

v.t.F.

O.A:4"W X 4"H

RC-M-A-3lM FABTEX MEDIUM W/ 4" SQUARE FASCIA

4" SQ. - 4"H X 2.7 5"D FASCTA

Operotive

SCA5-LINEN-04-250, FROST

57.5'W X 74"LY.1.F.

MANUFACTURER TO VERIFY SYSTEM PER WINDOW TYPE

CONDITIONS ON,SITE, INCLUDING FIELD VERIFYING
DIMENSIONS, SYSTEM NEEDED AND MOUNTING
METHOD PRIOR TO PRODUCTION.

Poge 34

KOO LLC 53 WEST JACKSON BLVD SUITE 21 5 CHICAGO. lL 60604 PHONE: 312.235.0920 FAX:. 312.27 6.8459



Attachment 3

Page 1 of 1

BASE BID BREAKDOWN

The requirements of the Advertisement for Bids, the lnstructions to Bidders, and Conditions of the Conhact, all
Proposal and Miscellaneous Forms, Forms supplementary to Proposal, and Specifications and Drawings for
the Work are hereby incorporated by reference into the following Base Bid Breakdown.

The Bidder shall provide a breakdown of the Base Bid Sum into the following categories:

Ghildren Advocacy Rooms
Third District Gourthouse,2121 Euclid Ave, Rolling Meadows, lL 60008

BASIC COMPENSATION

A) Mobilization

B) GeneralConditions

C) Construction

D) Bond

E) Furniture

1) EESIC COMPENSATION TOTAL

$

$

$

$

$

(A+B+C+D+E)
$

Children Advocacy Rooms
George N. Leighton Criminal Courts Building, 2650 S. California Ave., Chicago lL 60608

BASIC COMPENSATION

A) Mobilization

B) GeneralConditions

C) Construction

D) Bond

E) Furniture

l) sestc coMpENSATtoN TorAL (A+B+c+D+E)

$

$

$

$

$

PE-1c-A

$




