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Contract No. 2523-12300
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

AGREEMENT

This Agreement is made and entered into by and between the County of Cook, a public body
corporate of the State of Illinois, on behalf of Office of the Chief Procurement Officer hereinafter
referred to as “County” and KPMG LLP, doing business as a(an) Limited Liability Partnership of
the State of Deleware hereinafter referred to as “Consultant”, pursuant to authorization by the
Cook County Board of Commissioners on July 16, 2026, as evidenced by Board Authorization
letter attached hereto as EXHIBIT “7”.

BACKGROUND

The County of Cook issued a Request for Qualifications “RFQ” for Consulting Services for
Rosemont Blue Line Transportation Center Market Analysis. Submittals were evaluated in
accordance with the evaluation criteria published in the RFQ. The Consultant was selected based on the
submittal submitted and evaluated by the County representatives.

Consultant represents that it has the professional experience and expertise to provide the
necessary services and further warrants that it is ready, willing and able to perform in accordance
with the terms and conditions as set forth in this Agreement.

NOW, THEREFORE, the County and Consultant agree as follows:

TERMS AND CONDITIONS

ARTICLE 1) INCORPORATION OF BACKGROUND

The Background information set forth above is incorporated by reference as if fully set forth here.
ARTICLE 2) DEFINITIONS

a) Definitions

The following words and phrases have the following meanings for purposes of this
Agreement:

"Additional Services" means those services which are within the general scope of Services
of this Agreement, but beyond the description of services required under Article 3, and all
services reasonably necessary to complete the Additional Services to the standards of
performance required by this Agreement. Any Additional Services requested by the Using
Agency require the approval of the Chief Procurement Officer in a written amendment to
this Agreement before Consultant is obligated to perform those Additional Services and
before the County becomes obligated to pay for those Additional Services.
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"Agreement" means this Professional Services Agreement, including all exhibits attached
to it and incorporated in it by reference, and all amendments, modifications or revisions
made in accordance with its terms.

"Chief Procurement Officer" means the Chief Procurement Officer for the County of
Cook and any representative duly authorized in writing to act on his behalf.

"Services" means, collectively, the services, duties and responsibilities described in Article
3 of this Agreement and any and all work necessary to complete them or carry them out
fully and to the standard of performance required in this Agreement.

"Subcontractor" or “Subconsultant” means any person or entity with whom Consultant
contracts to provide any part of the Services, of any tier, suppliers and materials providers,
whether or not in privity with Consultant.

"Using Agency" shall mean the department of agency within Cook County including
elected officials.

Interpretation

1) The term "include" (in all its forms) means "include, without limitation" unless
the context clearly states otherwise.

i) All references in this Agreement to Articles, Sections or Exhibits, unless
otherwise expressed or indicated are to the Articles, Sections or Exhibits of this
Agreement.

1i1) Words importing persons include firms, associations, partnerships, trusts,
corporations and other legal entities, including public bodies, as well as natural
persons.

1v) Any headings preceding the text of the Articles and Sections of this Agreement,
and any tables of contents or marginal notes appended to it are solely for
convenience or reference and do not constitute a part of this Agreement, nor do they
affect the meaning, construction or effect of this Agreement.

V) Words importing the singular include the plural and vice versa. Words of the
masculine gender include the correlative words of the feminine and neuter genders.

Vi) All references to a number of days mean calendar days, unless expressly indicated
otherwise.
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) Incorporation of Exhibits
The following attached Exhibits are made a part of this Agreement:

Exhibit 1 Statement of Work

Exhibit 2 Key Personnel / Organization Chart

Exhibit 3 Schedule of Compensation

Exhibit 4 Electronic Payables Program (“E-Payables”)

Exhibit 5 Minority and Women Owned Business Enterprise Commitment
Exhibit 6 Evidence of Insurance
Exhibit 7 Board Authorization
Exhibit 8 Identification of Subcontractor/Supplier/Subconsultant Form
Exhibit 9 Economic Disclosure Statement

d) Order of Precedence

In the event there is a conflict between or among any of the documents specified in subsection (c)
Incorporation of Exhibits, the terms of the Professional Services Agreement shall control. This
Contract shall be interpreted and construed based upon the following Order of Precedence. Such
order of precedence shall govern to resolve all cases of conflict, ambiguity or inconsistency
between Exhibits:

Exhibit 1 Statement of Work

Exhibit 2 Key Personnel / Organization Chart

Exhibit 3 Schedule of Compensation

Exhibit 4 Electronic Payables Program (“E-Payables™)

Exhibit 5 Minority and Women Owned Business Enterprise Commitment
Exhibit 6 Evidence of Insurance

Exhibit 7 Board Authorization

Exhibit 8 Identification of Subcontractor/Supplier/Subconsultant Form
Exhibit 9 Economic Disclosure Statement

ARTICLE 3) DUTIES AND RESPONSIBILITIES OF CONSULTANT
a) Scope of Services

This description of Services is intended to be general in nature and is neither a complete
description of Consultant's Services nor a limitation on the Services that Consultant is to
provide under this Agreement. Consultant must provide the Services in accordance with
the standards of performance set forth in Section 3c. The Services that Consultant must
provide include, but are not limited to, those described in Exhibit 1, Statement of Work
which is attached to this Agreement and incorporated by reference as if fully set forth here.
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Deliverables

In carrying out its Services, Consultant must prepare or provide to the County various
Deliverables. "Deliverables" include work product, such as written reviews,
recommendations, reports and analyses, produced by Consultant for the County and
specified in the Statement of Work.

The County may reject Deliverables that do not include relevant information or data, or do
not include all documents or other materials specified in this Agreement or reasonably
necessary for the purpose for which the County made this Agreement or for which the
County intends to use the Deliverables. Ifthe County determines that Consultant has failed
to comply with the foregoing standards, it has 30 days from the discovery to notify
Consultant of its failure. If Consultant does not correct the failure, if it is possible to do so,
within 30 days after receipt of notice from the County specifying the failure, then the
County, by written notice, may treat the failure as a default of this Agreement under Article
9.

Partial or incomplete Deliverables may be accepted for review only when required for a
specific and well-defined purpose and when consented to in advance by the County. Such
Deliverables will not be considered as satisfying the requirements of this Agreement and
partial or incomplete Deliverables in no way relieve Consultant of its commitments under
this Agreement.

Standard of Performance

Consultant must perform all Services required of it under this Agreement with that degree
of skill, care and diligence normally shown by a consultant performing services of a scope
and purpose and magnitude comparable with the nature of the Services to be provided
under this Agreement. Consultant acknowledges that it is entrusted with or has access to
valuable and confidential information and records of the County and with respect to that
information, Consultant agrees to be held to the standard of care of a fiduciary.

Consultant must assure that all Services that require the exercise of professional skills or
judgment are accomplished by professionals qualified and competent in the applicable
discipline and appropriately licensed, if required by law. Consultant must provide copies
of any such licenses. Consultant remains responsible for the professional and technical
accuracy of all Services or Deliverables furnished, whether by Consultant or its
Subconsultants or others on its behalf. All Deliverables must be prepared in a form and
content satisfactory to the Using Agency and delivered in a timely manner consistent with
the requirements of this Agreement.

If Consultant fails to comply with the foregoing standards, Consultant must perform again,
at its own expense, all Services required to be re-performed as a direct or indirect result of
that failure. Any review, approval, acceptance or payment for any of the Services by the
County does not relieve Consultant of its responsibility for the professional skill and care
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and technical accuracy of its Services and Deliverables. This provision in no way limits
the County’s rights against Consultant either under this Agreement, at law or in equity.

Personnel
1) Adequate Staffing

Consultant must, upon receiving a fully executed copy of this Agreement, assign and
maintain during the term of this Agreement and any extension of it an adequate staff of
competent personnel that is fully equipped, licensed as appropriate, available as needed,
qualified and assigned exclusively to perform the Services. Consultant must include
among its staff the Key Personnel and positions as identified below. The level of staffing
may be revised from time to time by notice in writing from Consultant to the County and
with written consent of the County, which consent the County will not withhold
unreasonably. If the County fails to object to the revision within 14 days after receiving the
notice, then the revision will be considered accepted by the County.

i) Key Personnel

Consultant must not reassign or replace Key Personnel without the written consent of the
County, which consent the County will not unreasonably withhold. "Key Personnel"
means those job titles and the persons assigned to those positions in accordance with the
provisions of this Section 3.d(i1). The Using Agency may at any time in writing notify
Consultant that the County will no longer accept performance of Services under this
Agreement by one or more Key Personnel listed. Upon that notice Consultant must
immediately suspend the services of the key person or persons and must replace him or
them in accordance with the terms of this Agreement. A list of Key Personnel is found in
Exhibit 1, Scope of Services.

1i1) Salaries and Wages

Consultant and Subconsultants must pay all salaries and wages due all employees
performing Services under this Agreement unconditionally and at least once a month
without deduction or rebate on any account, except only for those payroll deductions that
are mandatory by law or are permitted under applicable law and regulations. If in the
performance of this Agreement Consultant underpays any such salaries or wages, the
Comptroller for the County may withhold, out of payments due to Consultant, an amount
sufficient to pay to employees underpaid the difference between the salaries or wages
required to be paid under this Agreement and the salaries or wages actually paid these
employees for the total number of hours worked. The amounts withheld may be disbursed
by the Comptroller for and on account of Consultant to the respective employees to whom
they are due. The parties acknowledge that this Section 3.d(ii1) is solely for the benefit of
the County and that it does not grant any third party beneficiary rights.

Minority and Women Owned Business Enterprises Commitment
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In the performance of this Agreement, including the procurement and lease of materials or
equipment, Consultant must abide by the minority and women's business enterprise
commitment requirements of the Cook County Ordinance, (Article IV, Section 34-267
through 272) except to the extent waived by the Compliance Director, which are set forth
in Exhibit 3. Consultant's completed MBE/WBE Utilization Plan evidencing its
compliance with this requirement are a part of this Agreement, in Form_1 of the MBE/WBE
Utilization Plan, upon acceptance by the Compliance Director. Consultant must utilize
minority and women's business enterprises at the greater of the amounts committed to by
the Consultant for this Agreement in accordance with Form 1 of the MBE/WBE Utilization
Plan.

Insurance

The Consultant, at its cost, shall secure and maintain at all times, unless specified
otherwise, until completion of the term of this Contract the insurance specified below.

Nothing contained in these insurance requirements is to be construed as limiting the extent
of the

Consultant’s responsibility for payment of damages resulting from its operations under this
Contract.

The Consultant shall require all Subcontractors to provide the insurance required in this
Contract, or Consultant may provide the coverages for Subcontractors. All Subcontractors
are subject to the same insurance requirements as Consultant

except paragraph (d) Excess/Umbrella Liability or unless specified otherwise.

The Cook County Department of Risk Management maintains the right to modify, delete,
alter or change these requirements.

Coverages

(a) Workers Compensation Insurance
Workers Compensation Insurance Workers' Compensation shall be in accordance with
the laws of the State of Illinois or any other applicable jurisdiction.

The Workers Compensation policy shall also include the following provisions:

Employers' Liability coverage with a limit of
$1,000,000 each Accident

$1,000,000 each Employee

$1,000,000 Policy Limit for Disease

(b) Commercial General Liability Insurance
The Commercial General Liability shall be on an occurrence form basis (ISO Form CG
0001 or equivalent) to cover bodily injury, personal injury and property damage.

Each Occurrence $1,000,000
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General Aggregate $1,000,000
Completed Operations Aggregate  $2,000,000

The General Liability policy shall include the following coverages:
(1) All premises and operations;
(2) Contractual Liability;
(3) Products/Completed Operations;
(4) Severability of interest/separation of insureds clause

(c) Commercial Automobile Liability Insurance
When any vehicles are used in the performance of this contract, Consultant shall secure
Automobile Liability Insurance for bodily injury and property damage arising from the
Ownership, maintenance, or use of owned, hired, and non-owned vehicles with a limit
no less than $1,000,000 per accident.

(d) Excess/Umbrella Liability
Such policy shall be excess over Commercial General Liability, Automobile Liability,
and Employer’s Liability with limits not less than the following amounts:

Each Occurrence: $1,000,000

(e) Professional Liability (Errors & Omissions)
The Consultant shall secure insurance appropriate to the Consultant's profession
covering all claims arising out of the performance or nonperformance of professional
services for the County under this Contract. This insurance shall remain in force for
the life of the Consultant's obligations under this Contract and shall have a limit of
liability of not less than $1,000,000 per claim.
If any such policy is written on a claims-made form:
(1) The retroactive coverage date shall be no later than the effective date of this
contract.
(2) If coverage is canceled or non-renewed, and not replaced with another claims-
made policy form with a retroactive date on or before this contract effective date,
the Consultant must maintain “extended reporting” coverage for a minimum of
three (3) year after completion of services.

Additional requirements

(a) Additional Insured
The required insurance policies, with the exception of Workers Compensation, and
Professional Liability (Errors & Omissions), shall name Cook County, its officials,
employees, and agents as additional insureds with respect to operations performed on
a primary and non-contributory basis. Any insurance or self-insurance maintained by
Cook County shall be excess of the Consultant’s insurance and shall not contribute with
it. The full policy limits and scope of protection shall apply to Cook County as an

7
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additional insured even if they exceed the minimum insurance requirements specified
herein.

All insurance companies providing coverage shall be licensed or approved by the
Department of Insurance, State of Illinois, and shall have a financial rating no lower
than (A-) VII as listed in A.M. Best's Key Rating Guide, current edition, or interim
report. Companies with ratings lower than (A-) VII will be acceptable only upon
consent of the Cook County Department of Risk Management. The insurance limits
required herein may be satisfied by a combination of primary, umbrella and/or excess
liability insurance policies.

(b) Insurance Notices
The Consultant shall provide the Office of the Chief Procurement Officer with thirty
(30) days advance written notice in the event any required insurance will be cancelled,
materially reduced or non-renewed. The Consultant shall secure replacement coverage
to comply with the stated insurance requirements and provide new certificates of
insurance to the Office of the Chief Procurement Officer.

Prior to the date on which the Consultant commences performance of its part of the
work, the Consultant shall furnish to the Office of the Chief Procurement Officer
certificates of insurance maintained by Consultant. The receipt of any certificate of
insurance does not constitute Contract by the County that the insurance requirements
have been fully met or that the insurance policies indicated on the certificate of
insurance are in compliance with insurance required above.

In no event shall any failure of the County to receive certificates of insurance required
hereof or to demand receipt of such Certificates of Insurance be construed as a waiver
of the Consultant’s obligations to obtain insurance pursuant to these insurance
requirements.

(c) Waiver of Subrogation Endorsements
All insurance policies, except for Professional Liability, must contain a Waiver of
Subrogation Endorsement in favor of Cook County.

Indemnification

The Consultant covenants and agrees to indemnify and save harmless the County and its
commissioners, officials, employees, agents and representatives, and their respective heirs,
successors and assigns, from and against any and all costs, expenses, attorney's fees, losses,
damages and liabilities incurred or suffered directly or indirectly from or attributable to
any claims arising out of or incident to the negligent or willful performance or
nonperformance of the Contract by the Consultant, or the negligent or willful acts or
omissions of the officers, agents, employees, Consultants, subconsultants, licensees or

8
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invitees of the Consultant. The Consultant expressly understands and agrees that any
Performance Bond or insurance protection required of the Consultant, or otherwise
provided by the Consultant, shall in no way limit the responsibility to indemnify the County
as hereinabove provided.

Confidentiality and Ownership of Documents

Consultant acknowledges and agrees that information regarding this Contract is confidential
and shall not be disclosed, directly, indirectly or by implication, or be used by Consultant in
any way, whether during the term of this Contract or at any time thereafter, except solely as
required in the course of Consultant's performance hereunder. Consultant shall comply with
the applicable privacy laws and regulations affecting County and will not disclose any of
County’s records, materials, or other data to any third party. Consultant shall not have the
right to compile and distribute statistical analyses and reports utilizing data derived from
information or data obtained from County without the prior written approval of County. In
the event such approval is given, any such reports published and distributed by Consultant
shall be furnished to County without charge.

Upon full and final payment of fees owed to Consultant under the contract, Consultant (i)
assigns to the County all right, title and interest in and to the Deliverables except to the extent
any Consultant Property is contained therein, and (ii) grants the County a royalty-free, non-
exclusive, non-transferable, non-sublicensable perpetual license, to use such Consultant
Property solely in connection with the County’s intended use of the Deliverables. Consultant
Property means Consultant, or its licensors’, technology, methodologies, works of authorship
and other materials created prior to or independently of the Services and all improvements,
modifications and derivative works thereto, including all intellectual property rights
appurtenant thereto.

During the performance of the Contract Consultant shall be responsible of any loss or damage
to the Documents while they are in Consultant’s possession, and any such loss or damage
shall be restored at the expense of the Consultant. The County and its designees shall be
afforded full access to the Documents and the work at all times.

The County agrees that nothing in this Contract prevents Consultant from using any
generalized knowledge retained in unaided memory for other client engagements such as
experience, know-how, or any general ideas or concepts derived from or discovered during
the provision of the services and does not contain the County’s Information.

Patents, Copyrights and Licenses

If applicable, Consultant shall furnish the Chief Procurement Officer with all licenses
required for the County to utilize any software, including firmware or middleware, provided
by Consultant as part of the Deliverables. Such licenses shall be clearly marked with a
reference to the number of this County Contract. Consultant shall also furnish a copy of such
licenses to the Chief Procurement Officer. Unless otherwise stated in these Contract
documents, such licenses shall be perpetual and shall not limit the number of persons who
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may utilize the software on behalf of the County.

Consultant agrees to hold harmless and indemnify the County, its officers, agents, employees
and affiliates from and defend, as permitted by Illinois law, at its own expense (including
reasonable attorneys', accountants' and consultants' fees), any suit or proceeding brought
against County based upon a claim that the ownership and/or use of equipment, hardware
and software or any part thereof provided to the County or utilized in performing Consultant's
services constitutes an infringement of any patent, copyright or license or any other property
right.

In the event the use of any equipment, hardware or software or any part thereof is enjoined,
Consultant with all reasonable speed and due diligence shall provide or otherwise secure for
County, at the Consultant's election, one of the following: the right to continue use of the
equipment, hardware or software; an equivalent system having the Specifications as provided
in this Contract; or Consultant shall modify the system or its component parts so that they
become non-infringing while performing in a substantially similar manner to the original
system, meeting the requirements of this Contract.

Examination of Records and Audits

The Consultant agrees that the Cook County Auditor or any of its duly authorized
representatives shall, until expiration of three (3) years after the final payment under the
Contract, have access and the right to examine any books, documents, papers, canceled
checks, bank statements, purveyor's and other invoices, and records of the Consultant related
to the Contract, or to Consultant's compliance with any term, condition or provision thereof.
The Consultant shall be responsible for establishing and maintaining records sufficient to
document the costs associated with performance under the terms of this Contract.

The Consultant further agrees that it shall include in all of its subcontracts hereunder a
provision to the effect that the Subcontractor agrees that the Cook County Auditor or any of
its duly authorized representatives shall, until expiration of three (3) years after final payment
under the subcontract, have access and the right to examine any books, documents, papers,
canceled checks, bank statements, purveyor's and other invoices and records of such
Subcontractor involving transactions relating to the subcontract, or to such Subcontractor
compliance with any term, condition or provision thereunder or under the Contract.

In the event the Consultant receives payment under the Contract, reimbursement for which
is later disallowed by the County, the Consultant shall promptly refund the disallowed
amount to the County on request, or at the County's option, the County may credit the amount
disallowed from the next payment due or to become due to the Consultant under any contract
with the County.

To the extent this Contract pertains to Deliverables which may be reimbursable under the
Medicaid or Medicare Programs, Consultant shall retain and make available upon request,
for a period of four (4) years after furnishing services pursuant to this Agreement, the
contract, books, documents and records which are necessary to certify the nature and extent

10
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of the costs of such services if requested by the Secretary of Health and Human Services
or the Comptroller General of the United States or any of their duly authorized
representatives.

If Consultant carries out any of its duties under the Agreement through a subcontract with
a related organization involving a value of cost of $10,000.00 or more over a 12 month
period, Consultant will cause such subcontract to contain a clause to the effect that, until
the expiration of four years after the furnishing of any service pursuant to said subcontract,
the related organization will make available upon request of the Secretary of Health and
Human Services or the Comptroller General of the United States or any of their duly
authorized representatives, copies of said subcontract and any books, documents, records
and other data of said related organization that are necessary to certify the nature and extent
of such costs. This paragraph relating to the retention and production of documents is
included because of possible application of Section 1861(v)(1)(I) of the Social Security
Act to this Agreement; if this Section should be found to be inapplicable, then this
paragraph shall be deemed inoperative and without force and effect.

Subcontracting or Assignment of Contract or Contract Funds

Once awarded, this Contract shall not be subcontracted or assigned, in whole or in part,
without the advance written approval of the Chief Procurement Officer, which approval shall
be granted or withheld at the sole discretion of the Chief Procurement Officer. In no case,
however, shall such approval relieve the Consultant from its obligations or change the terms
of the Contract. The Consultant shall not transfer or assign any Contract funds or any interest
therein due or to become due without the advance written approval of the Chief Procurement
Officer. The unauthorized subcontracting or assignment of the Contract, in whole or in part,
or the unauthorized transfer or assignment of any Contract funds, either in whole or in part,
or any interest therein, which shall be due or are to become due the Consultant shall have no
effect on the County and are null and void.

Prior to the commencement of the Contract, the Consultant shall identify in writing to the
Chief Procurement Officer the names of any and all Subcontractors it intends to use in the
performance of the Contract by completing the Identification of Subcontractor/Supplier/
Subconsultant Form (“ISF”). The Chief Procurement Officer shall have the right to
disapprove any Subcontractor. All Subcontractors shall be subject to the terms of this
Contract. Consultant shall incorporate into all subcontracts all of the provisions of the
Contract which affect such subcontract. Copies of subcontracts shall be provided to the Chief
Procurement Officer upon request.

The Consultant must disclose the name and business address of each Subcontractor, attorney,
lobbyist, accountant, consultant and any other person or entity whom the Consultant has
retained or expects to retain in connection with the Matter, as well as the nature of the
relationship, and the total amount of the fees paid or estimated to be paid. The Consultant is
not required to disclose employees who are paid or estimated to be paid. The Consultant is
not required to disclose employees who are paid solely through the Consultant’s regular
payroll. “Lobbyist” means any person or entity who undertakes to influence any legislation

11



)

Contract No. 2523-12300
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

or administrative action on behalf of any person or entity other than: (1) a not-for-profit
entity, on an unpaid basis, or (2), himself.

“Lobbyist” also means any person or entity any part of whose duties as an employee of
another includes undertaking to influence any legislative or administrative action. If the
Consultant is uncertain whether a disclosure is required under this Section, the Consultant
must either ask the County, whether disclosure is required or make the disclosure.

The County reserves the right to prohibit any person from entering any County facility for
any reason. All Consultants and Subcontractor of the Consultant shall be accountable to the
Chief Procurement Officer or his designee while on any County property and shall abide by
all rules and regulations imposed by the County.

Professional Social Services

In accordance with 34-146, of the Cook County Procurement Code, all Consultants or
providers providing services under a Professional Social Service Contracts or Professional
Social Services Agreements, shall submit an annual performance report to the Using Agency,
i.e., the agency for whom the Consultant or provider is providing the professional social
services, that includes but is not limited to relevant statistics, an empirical analysis where
applicable, and a written narrative describing the goals and objectives of the contract or
agreement and programmatic outcomes. The annual performance report shall be provided
and reported to the Cook County Board of Commissioners by the applicable Using Agency
within forty-five days of receipt. Failure of the Consultant or provider to provide an annual
performance report will be considered a breach of contract or agreement by the Consultant
or provider, and may result in termination of the Contract or agreement.

For purposes of this Section, a Professional Social Service Contract or Professional Social
Service Agreement shall mean any contract or agreement with a social service provider,
including other governmental agencies, nonprofit organizations, or for profit business
enterprises engaged in the field of and providing social services, juvenile justice, mental
health treatment, alternative sentencing, offender rehabilitation, recidivism reduction, foster
care, substance abuse treatment, domestic violence services, community transitioning
services, intervention, or such other similar services which provide mental, social or physical
treatment and services to individuals. Said Professional Social Service Contracts or
Professional Social Service Agreements do not include CCHHS managed care contracts that
CCHHS may enter into with health care providers.

Limitation of Liability

Notwithstanding anything else in this Agreement to the contrary, including all attachments,
the liability of the Consultant on account of any actions, damages, claims, liabilities, costs,
expenses or losses in any way arising out of or relating to the Agreement or the services
performed under the Agreement shall be limited to three (3) times the total amount of fees
payable to the Consultant over the entire term of this Agreement, excluding any extensions
or renewals  The provisions of this paragraph shall survive contract expiration or
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termination.
Consultant Resources

Consultant may engage County-approved member firms of the KPMG network of
independent firms and/or affiliated third-party providers (“Consultant Resources”), which
are located within the United States, to assist in the performance of the services. Consultant
remains responsible to the County for the performance of such Services, and adherence to
obligations of confidentiality, by any Consultant Resources to the same extent Consultant is
obligated under the terms of this Agreement.

Third Party Service Providers

Consultant will not disclose any information to third parties, except to its partners, principals,
employees, subcontractors, and vendors on a business need-to-know basis under
nondisclosure obligations at least as protective as those in this Agreement. Consultant is
authorized to use infrastructure support services (e.g., Microsoft, Oracle, ServiceNow, etc.)
to process, store, or transmit the County’s data in connection with the performance of this
Agreement.

Export Control

Consultant and the County acknowledge and agree that each shall comply with all applicable
United States export control laws and regulations in the performance of each party’s
respective activities under the Agreement. The County shall not provide Consultant, or grant
Consultant access to, (a) information (including technical data or technology), verbally,
electronically, or in hardcopy, (b) software or (c) hardware, that is controlled for export by
the United States government under the Arms Export Control Act of 1976, Export
Administration Act of 1979, the International Traffic in Arms Regulations (“ITAR”), Export
Administration Regulations (“EAR”), Department of Energy Part 810 Regulations or
Nuclear Regulatory Commission Part 110 Regulations, except information, software or
hardware that is classified as EAR99 under the EAR.

ARTICLE 4) TERM OF PERFORMANCE

a)

b)

Term of Performance

This Agreement takes effect when approved by the Cook County Board and its term shall
begin on August 1, 2026 ("Effective Date") and continue until July 31, 2027 or until this
Agreement is terminated in accordance with its terms, whichever occurs first.

Timeliness of Performance

1) Consultant must provide the Services and Deliverables within the term and within

the time limits required under this Agreement, pursuant to the provisions of Section
4.a and Exhibit 1. Further, Consultant acknowledges that TIME IS OF THE
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ESSENCE and that the failure of Consultant to comply with the time limits
described in this Section 4.b may result in economic or other losses to the County.

i1) Neither Consultant nor Consultant’s agents, employees nor Subcontractors are
entitled to any damages from the County, nor is any party entitled to be reimbursed
by the County, for damages, charges or other losses or expenses incurred by
Consultant by reason of delays or hindrances in the performance of the Services,
whether or not caused by the County.

Agreement Extension Option

The Chief Procurement Officer may at any time before this Agreement expires elect to
renew this Agreement for O additional one-year periods under the same terms and
conditions as this original Agreement, except as provided otherwise in this Agreement, by
notice in writing to Consultant. After notification by the Chief Procurement Officer, this
Agreement must be modified to reflect the time extension in accordance with the provisions
of Section 10.c.

ARTICLE 5) COMPENSATION

a)

b)

Basis of Payment

The County will pay Consultant according to the Schedule of Compensation in the attached
Exhibit 2 for the successful completion of services.

Method of Payment

All invoices submitted by the Consultant shall be in accordance with the cost provisions
contained in the Agreement and shall contain a detailed description of the Deliverables,
including the quantity of the Deliverables, for which payment is requested. All invoices
for services shall include itemized entries indicating the date or time period in which the
services were provided, the amount of time spent performing the services, and a detailed
description of the services provided during the period of the invoice. All Contracts for
services that are procured as Sole Source must also contain a provision requiring the
Contractor to submit itemized records indicating the dates that services were provided, a
detailed description of the work performed on each such date, and the amount of time spent
performing work on each such date. All invoices shall reflect the amounts invoiced by and
the amounts paid to the Consultant as of the date of the invoice. Invoices for new charges
shall not include “past due” amounts, if any, which amounts must be set forth on a separate
invoice. Consultant shall not be entitled to invoice the County for any late fees or other
penalties.

In accordance with Section 34-177 of the Cook County Procurement Code, the County shall
have a right to set off and subtract from any invoice(s) or Contract price, a sum equal to any
fines and penalties, including interest, for any tax or fee delinquency and any debt or
obligation owed by the Consultant to the County.
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The Consultant acknowledges its duty to ensure the accuracy of all invoices submitted to the
County for payment. By submitting the invoices, the Consultant certifies that all itemized
entries set forth in the invoices are true and correct. The Consultant acknowledges that by
submitting the invoices, it certifies that it has delivered the Deliverables, i.e., the goods,
supplies, services or equipment set forth in the Agreement to the Using Agency, or that it has
properly performed the services set forth in the Agreement. The invoice must also reflect
the dates and amount of time expended in the provision of services under the Agreement.
The Consultant acknowledges that any inaccurate statements or negligent or intentional
misrepresentations in the invoices shall result in the County exercising all remedies available
to it in law and equity including, but not limited to, a delay in payment or non-payment to
the Consultant, and reporting the matter to the Cook County Office of the Independent
Inspector General.

When a Consultant receives any payment from the County for any supplies, equipment,
goods, or services, it has provided to the County pursuant to its Agreement, the Consultant
must make payment to its Subcontractors within 15 days after receipt of payment from the
County, provided that such Subcontractor has satisfactorily provided the supplies,
equipment, goods or services in accordance with the Contract and provided the Consultant
with all of the documents and information required of the Consultant. The Consultant may
delay or postpone payment to a Subcontractor when the Subcontractor’s supplies,
equipment, goods, or services do not comply with the requirements of the Contract, the
Consultant is acting in good faith, and not in retaliation for a Subcontractor exercising legal
or contractual rights.

Funding

The source of funds for payments under this Agreement is identified in Exhibit 2, Schedule
of Compensation. Payments under this Agreement must not exceed the dollar amount
shown in Exhibit 2 without a written amendment in accordance with Section 10.c.

Non-Appropriation

If no funds or insufficient funds are appropriated and budgeted in any fiscal period of the
County for payments to be made under this Agreement, then the County will notify
Consultant in writing as soon as practical of that occurrence, and this Agreement will
terminate on the earlier of the last day of the fiscal period for which sufficient appropriation
was made or whenever the funds appropriated for payment under this Agreement are
exhausted. Payments for Services completed to the date of notification will be made to
Consultant. No payments will be made or due to Consultant and under this Agreement
beyond those amounts appropriated and budgeted by the County to fund payments under
this Agreement.

Taxes
Federal Excise Tax does not apply to materials purchased by the County by virtue of
Exemption Certificate No. 36-75-0038K. Illinois Retailers' Occupation Tax, Use Tax and

Municipal Retailers' Occupation Tax do not apply to deliverables, materials or services
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purchased by the County by virtue of statute. The price or prices quoted herein shall include
any and all other federal and/or state, direct and/or indirect taxes which apply to this Contract.
The County's State of Illinois Sales Tax Exemption Identification No. is E-9998-2013-07.

1] Price Reduction

If at any time after the contract award, Consultant makes a general price reduction in the
price of any of the Deliverables, the equivalent price reduction based on similar quantities
and/or considerations shall apply to this Contract for the duration of the Contract period. For
purposes of this Section 5.f., Price Reduction, a general price reduction shall include
reductions in the effective price charged by Consultant by reason of rebates, financial
incentives, discounts, value points or other benefits with respect to the purchase of the
Deliverables. Such price reductions shall be effective at the same time and in the same
manner as the reduction Consultant makes in the price of the Deliverables to its prospective
customers generally.

2) Consultant Credits

To the extent the Consultant gives credits toward future purchases of goods or services,
financial incentives, discounts, value points or other benefits based on the purchase of the
materials or services provided for under this Contract, such credits belong to the County and
not any specific Using Agency. Consultant shall reflect any such credits on its invoices and
in the amounts it invoices the County.

ARTICLE 6) DISPUTES

Any dispute arising under the Contract between the County and Consultant shall be decided by the
Chief Procurement Officer. The complaining party shall submit a written statement detailing the
dispute and specifying the specific relevant Contract provision(s) to the Chief Procurement Officer.
Upon request of the Chief Procurement Officer, the party complained against shall respond to the
complaint in writing within five days of such request. The Chief Procurement Officer will reduce
their decision to writing and mail or otherwise furnish a copy thereof to the Consultant. The decision
of the Chief Procurement Officer will be final and binding. Dispute resolution as provided herein
shall be a condition precedent to any other action at law or in equity. However, unless a notice is
issued by the Chief Procurement Officer indicating that additional time is required to review a
dispute, the parties may exercise their contractual remedies, if any, if no decision is made within
sixty (60) days following notification to the Chief Procurement Officer of a dispute. No inference
shall be drawn from the absence of a decision by the Chief Procurement Officer.

Notwithstanding a dispute, Consultant shall continue to discharge all its obligations, duties and
responsibilities set forth in the Contract during any dispute resolution proceeding unless otherwise
agreed to by the County in writing.

Nothing herein shall preclude Consultant from filing a timely formal claim in accordance with
applicable Illinois law. provided.

16



Contract No. 2523-12300
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

ARTICLE 7) COOPERATION WITH INSPECTOR GENERAL AND COMPLIANCE
WITH ALL LAWS

The Consultant, Subcontractor, licensees, grantees or persons or businesses who have a County
contract, grant, license, or certification of eligibility for County contracts shall abide by all of the
applicable provisions of the Office of the Independent Inspector General Ordinance (Section 2-281
et. seq. of the Cook County Code of Ordinances). Failure to cooperate as required may result in
monetary and/or other penalties.

The Consultant shall observe and comply with the applicable laws, ordinances, regulations and codes
of the Federal, State, County and other local government agencies which may in any manner affect
the performance of the Contract including, but not limited to, those County Ordinances set forth in
the Certifications attached hereto and incorporated herein. Assurance of compliance with this
requirement by the Consultant’s employees, agents or Subcontractor shall be the responsibility of
the Consultant.

The Consultant shall secure and pay for all federal, state and local licenses, permits and fees required
hereunder.

ARTICLE 8) SPECIAL CONDITIONS
a) Warranties and Representations
In connection with signing and carrying out this Agreement, Consultant:

1) warrants that Consultant is appropriately licensed under Illinois law to perform
the Services required under this Agreement and will perform no Services for which
a professional license is required by law and for which Consultant is not
appropriately licensed;

i1) warrants it is financially solvent; it and each of its employees, agents and
Subcontractors of any tier are competent to perform the Services required under
this Agreement; and Consultant is legally authorized to execute and perform or
cause to be performed this Agreement under the terms and conditions stated in this
Agreement;

111) warrants that it will not knowingly use the services of any ineligible consultant or
Subcontractor for any purpose in the performance of its Services under this
Agreement;

1v) warrants that Consultant and its Subcontractors are not in default at the time this
Agreement is signed, and has not been considered by the Chief Procurement Officer
to have, within 5 years immediately preceding the date of this Agreement, been
found to be in default on any contract awarded by the County;

17



b)

d)

Contract No. 2523-12300
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

V) represents that it has carefully examined and analyzed the provisions and
requirements of this Agreement; it understands the nature of the Services required;
from its own analysis it has satisfied itself as to the nature of all things needed for
the performance of this Agreement; this Agreement is feasible of performance in
accordance with all of its provisions and requirements, and Consultant warrants it
can and will perform, or cause to be performed, the Services in strict accordance
with the provisions and requirements of this Agreement;

Vi) represents that Consultant and, to the best of its knowledge, its Subcontractors are
not in violation of the provisions of the Illinois Criminal Code, 720 ILCS 5/33E as
amended; and

vil)  acknowledges that any certification, affidavit or acknowledgment made under oath
in connection with this Agreement is made under penalty of perjury and, if false, is
also cause for termination under Sections 9.a and 9.c.

Ethics

1) In addition to the foregoing warranties and representations, Consultant warrants to
the best of its knowledge:

(1) no officer, agent or employee of the County is employed by Consultant or
has a financial interest directly or indirectly in this Agreement or the
compensation to be paid under this Agreement except as may be permitted
in writing by the Board of Ethics.

(2) no payment, gratuity or offer of employment will be made in connection
with this Agreement by or on behalf of any Subcontractors to the prime
Consultant or higher tier Subcontractors or anyone associated with them, as
an inducement for the award of a subcontract or order.

Joint and Several Liability

If Consultant, or its successors or assigns, if any, is comprised of more than one individual
or other legal entity (or a combination of them), then under this Agreement, each and
without limitation every obligation or undertaking in this Agreement to be fulfilled or
performed by Consultant is the joint and several obligation or undertaking of each such
individual or other legal entity.

Business Documents
At the request of the County, Consultant must provide copies of its latest articles of

incorporation, by-laws and resolutions, or partnership or joint venture agreement, as
applicable.
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e) Conflicts of Interest

i)

iii)

No member of the governing body of the County or other unit of government and
no other officer, employee or agent of the County or other unit of government who
exercises any functions or responsibilities in connection with the Services to which
this Agreement pertains is permitted to have any personal interest, direct or indirect,
in this Agreement. No member of or delegate to the Congress of the United States
or the Illinois General Assembly and no Commissioner of the Cook County Board
or County employee is allowed to be admitted to any share or part of this Agreement
or to any financial benefit to arise from it.

Consultant covenants that it, and to the best of its knowledge, its Subcontractors if
any (collectively, "Consulting Parties"), presently have no direct or indirect
interest and will not acquire any interest, direct or indirect, in any project or contract
that would conflict in any manner or degree with the performance of its Services
under this Agreement.

Upon the request of the County, Consultant must disclose to the County its past
client list and the names of any clients with whom it has an ongoing relationship.
Consultant is not permitted to perform any Services for the County on applications
or other documents submitted to the County by any of Consultant’s past or present
clients. If Consultant becomes aware of a conflict, it must immediately stop work
on the assignment causing the conflict and notify the County.

Without limiting the foregoing, if the Consulting Parties assist the County in
determining the advisability or feasibility of a project or in recommending,
researching, preparing, drafting or issuing a request for proposals or bid
specifications for a project, the Consulting Parties must not participate, directly or
indirectly, as a prime, Subcontractor or joint venturer in that project or in the
preparation of a proposal or bid for that project during the term of this Agreement
or afterwards. The Consulting Parties may, however, assist the County in reviewing
the proposals or bids for the project if none of the Consulting Parties have a
relationship with the persons or entities that submitted the proposals or bids for that
project.

The Consultant further covenants that, in the performance of this Agreement, no
person having any conflicting interest will be assigned to perform any Services or
have access to any confidential information, as defined in Section 3.h of this
Agreement. If the County, by the Chief Procurement Officer in his reasonable
judgment, determines that any of Consultant's Services for others conflict with the
Services Consultant is to render for the County under this Agreement, Consultant
must terminate such other services immediately upon request of the County.
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Furthermore, if any federal funds are to be used to compensate or reimburse
Consultant under this Agreement, Consultant represents that it is and will remain
in compliance with federal restrictions on lobbying set forth in Section 319 of the
Department of the Interior and Related Agencies Appropriations Act for Fiscal year
1990, 31 U.S.C. § 1352, and related rules and regulations set forth at 54 Fed. Reg.
52,309 ff. (1989), as amended. If federal funds are to be used, Consultant must
execute a Certification Regarding Lobbying, which will be attached as an exhibit
and incorporated by reference as if fully set forth here.

f) Non-Liability of Public Officials

Consultant and any assignee or Subcontractor of Consultant must not charge any official,
employee or agent of the County personally with any liability or expenses of defense or hold any
official, employee or agent of the County personally liable to them under any term or provision of
this Agreement or because of the County's execution, attempted execution or any breach of this

Agreement.

ARTICLE 9) EVENTS OF DEFAULT, REMEDIES, TERMINATION, SUSPENSION

AND RIGHT TO OFFSET

a) Events of Default Defined

The following constitute events of default:

i)

ii)

Any material misrepresentation, whether negligent or willful and whether in the
inducement or in the performance, made by Consultant to the County.

Consultant's material failure to perform any of its obligations under this
Agreement including the following:

(a) Failure due to a reason or circumstances within Consultant's reasonable
control to perform the Services with sufficient personnel and equipment or
with sufficient material to ensure the performance of the Services;

(b) Failure to perform the Services in a manner reasonably satisfactory to the
Chief Procurement Officer or inability to perform the Services satisfactorily
as a result of insolvency, filing for bankruptcy or assignment for the benefit
of creditors;

(c) Failure to promptly re-perform within a reasonable time Services that were
rejected as erroneous or unsatisfactory;

(d) Discontinuance of the Services for reasons within Consultant's reasonable
control; and

(e) Failure to comply with any other material term of this Agreement,
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including the provisions concerning insurance and nondiscrimination.

1i1) Any change in ownership or control of Consultant without the prior written
approval of the Chief Procurement Officer, which approval the Chief Procurement
Officer will not unreasonably withhold.

1v) Consultant's default under any other agreement it may presently have or may enter
into with the County during the life of this Agreement. Consultant acknowledges
and agrees that in the event of a default under this Agreement the County may also
declare a default under any such other Agreements.

V) Failure to comply with Article 7 in the performance of the Agreement.

vi) Consultant’s repeated or continued violations of County ordinances unrelated to
performance under the Agreement that in the opinion of the Chief Procurement
Officer indicate a willful or reckless disregard for County laws and regulations.

Remedies

The occurrence of any event of default permits the County, at the County’s sole option, to
declare Consultant in default. The Chief Procurement Officer may in his sole discretion
give Consultant an opportunity to cure the default within a certain period of time, which
period of time must not exceed 30 days, unless extended by the Chief Procurement Officer.
Whether to declare Consultant in default is within the sole discretion of the Chief
Procurement Officer and neither that decision nor the factual basis for it is subject to review
or challenge under the Disputes provision of this Agreement.

The Chief Procurement Officer will give Consultant written notice of the default, either in
the form of a cure notice ("Cure Notice"), or, if no opportunity to cure will be granted, a
default notice ("Default Notice"). If the Chief Procurement Officer gives a Default
Notice, he will also indicate any present intent he may have to terminate this Agreement,
and the decision to terminate (but not the decision not to terminate) is final and effective
upon giving the notice. The Chief Procurement Officer may give a Default Notice if
Consultant fails to affect a cure within the cure period given in a Cure Notice. When a
Default Notice with intent to terminate is given as provided in this Section 9.b and Article
11, Consultant must discontinue any Services, unless otherwise directed in the notice, and
deliver all materials accumulated in the performance of this Agreement, whether completed
or in the process, to the County. After giving a Default Notice, the County may invoke
any or all of the following remedies:

1) The right to take over and complete the Services, or any part of them, at
Consultant’s expense and as agent for Consultant, either directly or through others,
and bill Consultant for the cost of the Services, and Consultant must pay the
difference between the total amount of this bill and the amount the County would
have paid Consultant under the terms and conditions of this Agreement for the
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Services that were assumed by the County as agent for the Consultant under this
Section 9.b;

i1) The right to terminate this Agreement as to any or all of the Services yet to be
performed effective at a time specified by the County;

1i1) The right of specific performance, an injunction or any other appropriate equitable
remedy;

v) The right to money damages;

V) The right to withhold all or any part of Consultant's compensation under this
Agreement;

Vi) The right to consider Consultant non-responsible in future contracts to be awarded
by the County.

If the Chief Procurement Officer considers it to be in the County’s best interests, he may
elect not to declare default or to terminate this Agreement. The parties acknowledge that
this provision is solely for the benefit of the County and that if the County permits
Consultant to continue to provide the Services despite one or more events of default,
Consultant is in no way relieved of any of its responsibilities, duties or obligations under
this Agreement, nor does the County waive or relinquish any of its rights.

The remedies under the terms of this Agreement are not intended to be exclusive of any
other remedies provided, but each and every such remedy is cumulative and is in addition
to any other remedies, existing now or later, at law, in equity or by statute. No delay or
omission to exercise any right or power accruing upon any event of default impairs any
such right or power, nor is it a waiver of any event of default nor acquiescence in it, and
every such right and power may be exercised from time to time and as often as the County
considers expedient.

Early Termination

In addition to termination under Sections 9.a and 9.b of this Agreement, the County may
terminate this Agreement, or all or any portion of the Services to be performed under it, at
any time by a notice in writing from the County to Consultant. The County will give notice
to Consultant in accordance with the provisions of Article 11. The effective date of
termination will be the date the notice is received by Consultant or the date stated in the
notice, whichever is later. If the County elects to terminate this Agreement in full, all
Services to be provided under it must cease and all materials that may have been
accumulated in performing this Agreement, whether completed or in the process, must be
delivered to the County effective 10 days after the date the notice is considered received as
provided under Article 11 of this Agreement (if no date is given) or upon the effective date
stated in the notice.
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After the notice is received, Consultant must restrict its activities, and those of its
Subcontractors, to winding down any reports, analyses, or other activities previously
begun. No costs incurred after the effective date of the termination are allowed. Payment
for any Services actually and satisfactorily performed before the effective date of the
termination is on the same basis as set forth in Article 5, but if any compensation is
described or provided for on the basis of a period longer than 10 days, then the
compensation must be prorated accordingly. No amount of compensation, however, is
permitted for anticipated profits on unperformed Services. The County and Consultant
must attempt to agree on the amount of compensation to be paid to Consultant, but if not
agreed on, the dispute must be settled in accordance with Article 6 of this Agreement. The
payment so made to Consultant is in full settlement for all Services satisfactorily performed
under this Agreement.

Consultant must include in its contracts with Subcontractors an early termination provision
in form and substance equivalent to this early termination provision to prevent claims
against the County arising from termination of subcontracts after the early termination.
Consultant will not be entitled to make any early termination claims against the County
resulting from any Subcontractor’s claims against Consultant or the County to the extent
inconsistent with this provision.

If the County's election to terminate this Agreement for default under Sections 9.a and 9.b
is determined in a court of competent jurisdiction to have been wrongful, then in that case
the termination is to be considered to be an early termination under this Section 9.c.

Suspension

The County may at any time request that Consultant suspend its Services, or any part of
them, by giving 15 days prior written notice to Consultant or upon informal oral, or even
no notice, in the event of emergency. No costs incurred after the effective date of such
suspension are allowed. Consultant must promptly resume its performance of the Services
under the same terms and conditions as stated in this Agreement upon written notice by the
Chief Procurement Officer and such equitable extension of time as may be mutually agreed
upon by the Chief Procurement Officer and Consultant when necessary for continuation or
completion of Services. Any additional costs or expenses actually incurred by Consultant
as a result of recommencing the Services must be treated in accordance with the
compensation provisions under Article 5 of this Agreement.

No suspension of this Agreement is permitted in the aggregate to exceed a period of 45
days within any one year of this Agreement. If the total number of days of suspension
exceeds 45 days, Consultant by written notice may treat the suspension as an early
termination of this Agreement under Section 9.c.
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Right to Offset

In connection with performance under this Agreement, the County may offset any excess
costs incurred:

1) if the County terminates this Agreement for default or any other reason resulting
from Consultant’s performance or non-performance;

i1) if the County exercises any of its remedies under Section 9.b of this Agreement;
or

i) if the County has any credits due or has made any overpayments under this
Agreement.

The County may offset these excess costs by use of any payment due for Services
completed before the County terminated this Agreement or before the County exercised
any remedies. If the amount offset is insufficient to cover those excess costs, Consultant is
liable for and must promptly remit to the County the balance upon written demand for it.
This right to offset is in addition to and not a limitation of any other remedies available to
the County.

Delays

Consultant agrees that no charges or claims for damages shall be made by Consultant for any
delays or hindrances from any cause whatsoever during the progress of any portion of this
Contract.

Prepaid Fees

In the event this Contract is terminated by either party, for cause or otherwise, and the County
has prepaid for any Deliverables, Consultant shall refund to the County, on a prorated basis
to the effective date of termination, all amounts prepaid for Deliverables not actually
provided as of the effective date of the termination. The refund shall be made within fourteen
(14) days of the effective date of termination.

ARTICLE 10) GENERAL CONDITIONS

a)

Entire Agreement

1) General
This Agreement, and the exhibits attached to it and incorporated in it, constitute the
entire agreement between the parties and no other warranties, inducements,

considerations, promises or interpretations are implied or impressed upon this
Agreement that are not expressly addressed in this Agreement.
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i1) No Collateral Agreements

Consultant acknowledges that, except only for those representations, statements or
promises expressly contained in this Agreement and any exhibits attached to it and
incorporated by reference in it, no representation, statement or promise, oral or in
writing, of any kind whatsoever, by the County, its officials, agents or employees,
has induced Consultant to enter into this Agreement or has been relied upon by
Consultant, including any with reference to:

(a) the meaning, correctness, suitability or completeness of any provisions or
requirements of this Agreement;

(b) the nature of the Services to be performed;
(c) the nature, quantity, quality or volume of any materials, equipment, labor
and other facilities needed for the performance of this Agreement;

(d) the general conditions which may in any way affect this Agreement or its
performance;

(e) the compensation provisions of this Agreement; or

63} any other matters, whether similar to or different from those referred to in
(a) through (e) immediately above, affecting or having any connection with
this Agreement, its negotiation, any discussions of its performance or those
employed or connected or concerned with it.

1) No Omissions

Consultant acknowledges that Consultant was given an opportunity to review all
documents forming this Agreement before signing this Agreement in order that it
might request inclusion in this Agreement of any statement, representation, promise
or provision that it desired or on that it wished to place reliance. Consultant did so
review those documents, and either every such statement, representation, promise
or provision has been included in this Agreement or else, if omitted, Consultant
relinquishes the benefit of any such omitted statement, representation, promise or
provision and is willing to perform this Agreement in its entirety without claiming
reliance on it or making any other claim on account of its omission.

b) Counterparts

This Agreement is comprised of several identical counterparts, each to be fully signed by
the parties and each to be considered an original having identical legal effect.
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Contract Amendments

The parties may during the term of the Contract make amendments to the Contract but only
as provided in this section. Such amendments shall only be made by mutual agreement in
writing.

In the case of Contracts not approved by the Board, the Chief Procurement Officer may
amend a contract provided that the total cost of all such amendments does not increase the
total amount of the Contract beyond $200,000. Such action may only be made with the
advance written approval of the Chief Procurement Officer. If the amendment increases the
total award amount beyond $200,000, then Board approval will be required.

No Using Agency or employee thereof has authority to make any amendments to this
Contract. Any amendments to this Contract made without the express written approval of
the Chief Procurement Officer is void and unenforceable.

Consultant is hereby notified that, except for amendments which are made in accordance
with this Section10.c. Contract Amendments, no Using Agency or employee thereof has
authority to make any amendment to this Contract.

Governing Law and Jurisdiction

This Contract shall be governed by and construed under the laws of the State of Illinois. The
Consultant irrevocably agrees that, subject to the County's sole and absolute election to the
contrary, any action or proceeding in any way, manner or respect arising out of the Contract,
or arising from any dispute or controversy arising in connection with or related to the
Contract, shall be litigated only in courts within the Circuit Court of Cook County, State of
Illinois, and the Consultant consents and submits to the jurisdiction thereof. In accordance
with these provisions, Consultant waives any right it may have to transfer or change the
venue of any litigation brought against it by the County pursuant to this Contract.

Severability

If any provision of this Agreement is held or considered to be or is in fact invalid, illegal,
inoperative or unenforceable as applied in any particular case in any jurisdiction or in all
cases because it conflicts with any other provision or provisions of this Agreement or of
any constitution, statute, ordinance, rule of law or public policy, or for any other reason,
those circumstances do not have the effect of rendering the provision in question invalid,
illegal, inoperative or unenforceable in any other case or circumstances, or of rendering
any other provision or provisions in this Agreement invalid, illegal, inoperative or
unenforceable to any extent whatsoever. The invalidity, illegality, inoperativeness or
unenforceability of any one or more phrases, sentences, clauses or sections in this
Agreement does not affect the remaining portions of this Agreement or any part of it.
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Assigns

All of the terms and conditions of this Agreement are binding upon and inure to the benefit
of the parties and their respective legal representatives, successors and assigns.

Cooperation

Consultant must at all times cooperate fully with the County and act in the County's best
interests. If this Agreement is terminated for any reason, or if it is to expire on its own
terms, Consultant must make every effort to assure an orderly transition to another provider
of the Services, if any, orderly demobilization of its own operations in connection with the
Services, uninterrupted provision of Services during any transition period and must
otherwise comply with the reasonable requests and requirements of the Using Agency in
connection with the termination or expiration.

Waiver

Nothing in this Agreement authorizes the waiver of a requirement or condition contrary to
law or ordinance or that would result in or promote the violation of any federal, state or
local law or ordinance.

Whenever under this Agreement the County by a proper authority waives Consultant's
performance in any respect or waives a requirement or condition to either the County's or
Consultant's performance, the waiver so granted, whether express or implied, only applies
to the particular instance and is not a waiver forever or for subsequent instances of the
performance, requirement or condition. No such waiver is a modification of this
Agreement regardless of the number of times the County may have waived the
performance, requirement or condition. Such waivers must be provided to Consultant in
writing.

Independent Consultant

This Agreement is not intended to and will not constitute, create, give rise to, or otherwise
recognize a joint venture, partnership, corporation or other formal business association or
organization of any kind between Consultant and the County. The rights and the
obligations of the parties are only those expressly set forth in this Agreement. Consultant
must perform under this Agreement as an independent Consultant and not as a
representative, employee, agent, or partner of the County.

This Agreement is between the County and an independent Consultant and, if Consultant
is an individual, nothing provided for under this Agreement constitutes or implies an
employer-employee relationship such that:

1) The County will not be liable under or by reason of this Agreement for the payment

of any compensation award or damages in connection with the Consultant
performing the Services required under this Agreement.
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i1) Consultant is not entitled to membership in the County Pension Fund, Group
Medical Insurance Program, Group Dental Program, Group Vision Care, Group
Life Insurance Program, Deferred Income Program, vacation, sick leave, extended
sick leave, or any other benefits ordinarily provided to individuals employed and
paid through the regular payrolls of the County.

iv) The County is not required to deduct or withhold any taxes, FICA or other
deductions from any compensation provided to the Consultant.

Governmental Joint Purchasing Agreement

Pursuant to Section 4 of the Illinois Governmental Joint Purchasing Act (30 ILCS 525) and
the Joint Purchase Agreement approved by the Cook County Board of Commissioners
(April 9, 1965), other units of government may purchase goods or services under this
contract.

In the event that other agencies participate in a joint procurement, the County reserves the
right to renegotiate the price to accommodate the larger volume.

Comparable Government Procurement

As permitted by the County of Cook, other government entities, if authorized by law, may
wish to purchase the goods, supplies, services or equipment under the same terms and
conditions contained in this Contract (i.e., comparable government procurement). Each
entity wishing to reference this Contract must have prior authorization from the County of
Cook and the Consultant. If such participation is authorized, all purchase orders will be
issued directly from and shipped directly to the entity requiring the goods, supplies,
equipment or services supplies/services. The County shall not be held responsible for any
orders placed, deliveries made or payment for the goods, supplies, equipment or services
supplies/services ordered by these entities. Each entity reserves the right to determine the
amount of goods, supplies, equipment or services it wishes to purchase under this Contract.

Force Majeure

Neither Consultant nor County shall be liable for failing to fulfill any obligation under this
Contract if such failure is caused by an event beyond such party's reasonable control and
which is not caused by such party's fault or negligence. Such events shall be limited to acts
of God, acts of war, fires, lightning, floods, epidemics, riots, pandemic, or terrorism(each
a “Condition”). The delayed party shall be excused from such performance on a day-to-
day basis during the continuance of such Condition (and the other party shall likewise be
excused from performance of its obligations on a day-to-day basis during the same period);
provided, however, that the delayed party shall use commercially reasonable efforts to
avoid or remove such Condition, and both parties shall proceed promptly with the
performance of their obligations under this Contract whenever such Condition is removed
or ceases. If the Condition continues for more than ninety (90) days, the parties can jointly
reconsider terminating or extending this Agreement.
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Federal Clauses

The following provisions apply to all Contracts which are funded in whole or in part with
federal funds including without limitation the following, as applicable.

1. Interest of Members of or Delegates to the United States Congress

In accordance with 41 U.S.C. § 22, the Contractor agrees that it will not admit any member
of or delegate to the United States Congress to any share or part of the Contract or any
benefit derived therefrom.

2. False or Fraudulent Statements and Claims

(a) The Contractor recognizes that the requirements of the Program Fraud Civil
Remedies Act of 1986, as amended, 49 U.S.C. §§ 3081 et seq and U.S. DOT regulations,
"Program Fraud Civil Remedies," 49 C.F.R. Part 31, apply to its actions pertaining to the
Contract. Accordingly, by signing the Contract, the Contractor certifies or affirms the
truthfulness and accuracy of any statement it has made, it makes, or it may make pertaining
to the Contract, including without limitation any invoice for its services. In addition to
other penalties that may be applicable, the Contractor also acknowledges that if it makes a
false, fictitious, or fraudulent claim, statement, submission, or certification, the Federal
Government reserves the right to impose the penalties of the Program Fraud Civil
Remedies Act of 1986, as amended, on the Contractor to the extent the Federal Government
deems appropriate.

(b)  The Contractor also acknowledges that if it makes a false, fictitious, or fraudulent
claim, statement, submission, or certification to the County or Federal Government in
connection with an urbanized area formula project financed with Federal assistance
authorized by 49 U.S.C. § 5307, the Government reserves the right to impose on the
Contractor the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1), to the extent the
Federal Government deems appropriate.

3. Federal Interest in Patents

(a) General. If any invention, improvement, or discovery of the Contractor is
conceived or first actually reduced to practice in the course of or under the Contract, and
that invention, improvement, or discovery is patentable under the laws of the Unites States
of America or any foreign country, the Contractor agrees to notify County immediately
and provide a detailed report.

(b) Federal Rights. Unless the Federal Government later makes a contrary
determination in writing, the rights and responsibilities of the County, Contractor, and the
Federal Government pertaining to that invention, improvement, or discovery will be
determined in accordance with applicable Federal laws and regulations, including any
waiver thereof. Unless the Federal Government later makes a contrary determination in
writing, the Contractor agrees that, irrespective of its status or the status of any
subcontractor at any tier (e.g., a large business, small business, non profit organization,
institution of higher education, individual), the Contractor agrees it will transmit to the
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Federal Government those rights due the Federal Government in any invention resulting
from the contract.

4. Federal Interest in Data and Copyrights

(a) Definition. The term "subject data" used in this section means recorded
information, whether or not copyrighted, that is delivered or specified to be delivered under
the Contract. Examples include, but are not limited, to: computer software, engineering
drawings and associated lists, specifications, standards, process sheets, manuals, technical
reports, catalog item identifications, and related information. The term "subject data" does
not include financial reports, cost analyses, and similar information incidental to Contract
administration.

(b) Federal Restrictions. The following restrictions apply to all subject data first
produced in the performance of the Contract. Except as provided in the Contract and except
for its own internal use, the Contractor may not publish or publicly reproduce subject data
in whole or in part, or in any manner or form, nor may the Contractor authorize others to
do so, without the written consent of the County and the Federal Government, until such
time as the Federal Government may have either released or approved the release of such
data to the public.

(c)  Federal Rights in Data and Copyrights. In accordance with subparts 34 and 36 of
the Common Rule, the County and the Federal Government reserve a royalty free, non
exclusive and irrevocable license to reproduce, publish, or otherwise use, and to authorize
others to use, for County or Federal Government purposes, the types of subject data
described below. Without the copyright owner's consent, the County and Federal
Government may not extend their license to other parties.

(1) Any subject data developed under the contract or subagreement financed by
a federal Grant Agreement or Cooperative Agreement, whether or not a copyright
has been obtained; and

(2) Any rights of copyright which the Contractor purchases ownership with
Federal assistance.

(d) Special Federal Rights for Planning Research and Development Projects. When
the Federal Government provides financial assistance for a planning, research,
development, or demonstration project, its general intention is to increase public
knowledge, rather than limit the benefits of the project to participants in the project.
Therefore, unless the Federal Government determines otherwise, the Contractor on a
planning, research, development, or demonstration project agrees that, in addition to the
rights in data and copyrights set forth above, the County or Federal Government may make
available to any third party either a license in the copyright to the subject data or a copy of
the subject data. If the project is not completed for any reason whatsoever, all data
developed under the project will become subject data and will be delivered as the County
or Federal Government may direct. This subsection, however, does not apply to adaptions
of automatic data processing equipment or previously existing software programs for the
County's use whose costs are financed with Federal transportation funds for capital
projects.

(e) Hold Harmless. Unless prohibited by state law, upon request by the County or the
Federal Government, the Contractor agrees to indemnify, save, and hold harmless the
County and the Federal Government and their officers, agents, and employees acting within
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the scope of their official duties against any liability, including costs and expenses,
resulting from any willful or intentional violation by the Contractor of proprietary rights,
copyrights, or right of privacy, arising out of the publication, translation, reproduction,
delivery, use, or disposition of any data furnished under the Contract. The Contractor will
not be required to indemnify the County or Federal Government for any such liability
arising out of the wrongful acts of employees or agents of the County or Federal
Government.

) Restrictions on Access to Patent Rights. Nothing contained in this section on rights
in data will imply a license to the County or Federal Government under any patent or be
construed as affecting the scope of any license or other right otherwise granted to the
County or Federal Government under any patent.

(2) Application on Materials Incorporated into Project. The requirements of
Subsections 2, 3, and 4 of this Section do not apply to material furnished by the County
and incorporated into the work.

5. Records and Audits

Contractor will deliver or cause to be delivered all documents (including but not limited to
all Deliverables and supporting data, records, graphs, charts and notes) prepared by or for
the County under the terms of this Agreement to the County promptly in accordance with
the time limits prescribed in this Contract, and if no time limit is specified, then upon
reasonable demand therefor or upon termination or completion of the Services hereunder.
In the event of the failure by the Contractor to make such delivery, then and in that event,
the Contractor will pay to County reasonable damages the County may sustain by reason
thereof.

The County and the Federal Government will have the right to audit all payments made to
the Contractor under this Agreement. Any payments to the Contractor which exceed the
amount to which the Contractor is entitled under the terms of this Agreement will be subject
to set off.

The Contractor will keep and retain records relating to this Agreement and will make such
records available to representatives of the County and the Federal Government, including
without limitation the sponsoring federal agency, other participating agencies, and the
Comptroller General of the United States, at reasonable times during the performance of
this Agreement and for at least five years after termination of this Agreement for purposes
of audit, inspection, copying, transcribing and abstracting.

No provision in this Agreement granting the County or the Federal Government a right of
access to records is intended to impair, limit or affect any right of access to such records
which the County or the Federal Government would have had in the absence of such
provisions.

6. Environmental Requirements

The Contractor recognizes that many Federal and state laws imposing environmental and
resource conservation requirements may apply to the Contract. Some, but not all, of the
major Federal Laws that may affect the Contract include: the National Environmental
Policy Act of 1969, as amended, 42 U.S.C. §§ 4321 et seq.; the Clean Air Act, as amended,
42 U.S.C. §§ 7401 et seq. and scattered sections of 29 U.S.C.; the Clean Water Act, as
amended, scattered sections of 33 U.S.C. and 12 U.S.C.; the Resource Conservation and
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Recovery Act, as amended, 42 U.S.C. §§ 6901 et seq.; and the Comprehensive
Environmental Response, Compensation, and Liability Act, as amended, 42 U.S.C. §§
9601 et seq. The Contractor also recognizes that U.S. EPA, U.S. DOT and other agencies
of the Federal Government have issued and are expected in the future to issue regulations,
guidelines, standards, orders, directives, or other requirements that may affect the Contract.
Thus, the Contractor agrees to adhere to, and impose on its subcontractors, any such
Federal requirements as the Federal Government may now or in the future promulgate.
Listed below are requirements of particular concern.

The Contractor acknowledges that this list does not constitute the Contractor’s entire
obligation to meet all Federal environmental and resource conservation requirements. The
Contractor will include these provisions in all subcontracts.

(a) Environmental Protection. The Contractor agrees to comply with the applicable
requirements of the National Environmental Policy Act of 1969, as amended, 42 U.S.C. §§
4321 et seq. in accordance with Executive Order No. 12898, “Federal Actions to Address
Environmental Justice in Minority Populations and Low Income Populations,” 59 Fed.
Reg. 7629, Feb. 16, 1994; U.S. DOT statutory requirements on environmental matters at
49 U.S.C. § 5324(b); Council on Environmental Quality regulations on compliance with
the National Environmental Policy Act of 1969, as amended, 40 C.F.R. Part 1500 et seq.;
and U.S. DOT regulations, “Environmental Impact and Related Procedures,” 23 C.F.R.
Part 771 and 49 C.F.R. Part 622.

(b) Air Quality. The Contractor agrees to comply with all applicable standards, orders,
or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et
seq. Specifically, the Contractor agrees to comply with applicable requirements of U.S.
EPA regulations, “Conformity to State of Federal Implementation Plans of Transportation
Plans, Programs, and Projects Developed, Funded or Approved Under Title 23 U.S.C. or
the Federal Transit Act,” 40 C.F.R. Part 51, Subpart T; and “Determining Conformity of
Federal Actions to State or Federal Implementation Plans,” 40 C.F.R. Part 93. The
Contractor further agrees to report and require each subcontractor at any tier to report any
violation of these requirements resulting from any Contract implementation activity to the
County and the appropriate U.S. EPA Regional Office.

(c) Clean Water. The Contractor agrees to comply with all applicable standards,
orders, or regulations issued pursuant to the Federal Water Pollution Control Act, as
amended, 33 U.S.C. §§ 1251 et seq. The Contractor further agrees to report and require
each subcontractor at any tier to report any violation of these requirements resulting from
any Contract implementation activity to the County and the appropriate U.S. EPA Regional
Office.

(d) List of Violating Facilities. The Contractor agrees that any facility to be used in
the performance of the Contract or to benefit from the Contract will not be listed on the
U.S. EPA List of Violating Facilities (“List”), and the Contractor will promptly notify the
County if the Contractor receives any communication from the U.S. EPA that such a
facility is under consideration for inclusion on the List.

(e)  Preference for Recycled Products. To the extent practicable and economically
feasible and to the extent that it does not reduce or impair the quality of the work, the
Contractor agrees to use recycled products in performance of the Contract pursuant to U.S.
Environment Protection Agency (U.S. EPA) guidelines at 40 C.F.R. Parts 247 253, which
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implement section 6002 of the Resource Conservation and Recovery Act, as amended, 42
U.S.C. § 6962.

7. No Exclusionary or Discriminatory Specifications

Apart from inconsistent requirements imposed by Federal statute or regulations, the
Contractor agrees that it will comply with the requirements of 49 U.S.C. § 5323(h)(2) by
refraining from using any Federal assistance to support subcontracts procured using
exclusionary or discriminatory specifications.

8. No Federal Government Obligations to Third Parties

The Contractor agrees that, absent the Federal Government's express written consent, the
Federal Government will not be subject to any obligations or liabilities to any contractor
or any other person not a party to the Grant Agreement or Cooperative Agreement between
the County and the Federal Government which is a source of funds for this Contract.
Notwithstanding any concurrence provided by the Federal Government in or approval of
any solicitation, agreement, or contract, the Federal Government continues to have no
obligations or liabilities to any party, including the Contractor.

0. Allowable Costs

Notwithstanding any compensation provision to the contrary, the Contractor’s
compensation under this Contract will be limited to those amounts which are allowable and
allocable to the Contract in accordance with OMB Circular A 87 and the regulations in 49
C.F.R. Part 18. To the extent that an audit reveals that the Contractor has received payment
in excess of such amounts, the County may offset such excess payments against any future
payments due to the Contractor and, if no future payments are due or if future payments
are less than such excess, the Contractor will promptly refund the amount of the excess
payments to the County.

10. Trade Restrictions
Contractor certifies that neither it nor any Subcontractor:
(a) is owned or controlled by one or more citizens of a foreign country included in the

list of countries that discriminate against U.S. firms published by the Office of the United
States Trade Representative (USTR);

(b) has knowingly entered into any contract or subcontract with a person that is a
citizen or national of a foreign country on said list, nor is owned or controlled directly or
indirectly by one or more citizens or nationals of a foreign country on said list;

(c) will procure, subcontract for, or recommend any product that is produced in a
foreign country on said list.

Unless the restrictions of this clause are waived by the Secretary of Transportation in
accordance with 49 CFR 30.17, no Notice to Proceed will be issued to an entity who is
unable to certify to the above. If Contractor knowingly procures or subcontracts for the
supply of any product or service of a foreign country on said list for use on the project, the
USDOT may direct, through the County, cancellation of the Contract at no cost to the
Government.

Further, Contractor agrees that it will incorporate this provision for certification without
modification in each subcontract. Contractor may rely on the certification of a prospective
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Subcontractor unless it has knowledge that the certification is erroneous. Contractor will
provide immediate written notice to the County if it learns that its certification or that of a
Subcontractor was erroneous when submitted or has become erroneous by reason of
changed circumstances. Each Subcontractor must agree to provide written notice to
Contractor if at any time it learns that its certification was erroneous by reason of changed
circumstances. Nothing contained in the foregoing will be construed to require
establishment of a system of records in order to render, in good faith, the certification
required by this provision.

The knowledge and information of the Contractor is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

This certification concerns a matter within the jurisdiction of an agency of the United States
of America and the making of a false, fictitious, or fraudulent certification may render the
maker subject to prosecution under Title 18, United States Code, Section 100.

12. Copyright Ownership

Consultant and the County intend that, to the extent permitted by law, the Deliverables to
be produced by Consultant at the County's instance and expense pursuant to this Agreement
are conclusively deemed "works made for hire" within the meaning and purview of Section
101 of the United States Copyright Act, 17 U.S.C. §101 et seq. (the “Copyright Act”), and
that the County will be the copyright owner of the Deliverables and of all aspects, elements
and components of them in which copyright can subsist.

To the extent that any Deliverable does not qualify as a "work made for hire," Consultant
irrevocably grants, conveys, bargains, sells, assigns, transfers and delivers to the County,
its successors and assigns, all right, title and interest in and to the copyrights and all U.S.
and foreign copyright registrations, copyright applications and copyright renewals for
them, and other intangible, intellectual property embodied in or pertaining to the
Deliverables prepared for the County under this Agreement, free and clear of any liens,
claims or other encumbrances, to the fullest extent permitted by law. Consultant will
execute all documents and perform all acts that the County may reasonably request in order
to assist the County in perfecting its rights in and to the copyrights relating to the
Deliverables, at the sole expense of the County.

Consultant warrants to County, its successors and assigns, that on the date of transfer
Consultant is the lawful owner of good and marketable title in and to the copyrights for the
Deliverables and has the legal rights to fully assign them. Consultant further warrants that
it has not assigned any copyrights nor granted any licenses, exclusive or nonexclusive, to
any other party, and that it is not a party to any other agreements or subject to any other
restrictions with respect to the Deliverables. Consultant warrants and represents that the
Deliverables are complete and comprehensive, and the Deliverables are a work of original
authorship.

13.  Visual Rights Act Waiver

The Consultant/Contractor waives any and all rights that may be granted or conferred under
Section 106A and Section 113 of the United States Copyright Act, (17 U.S.C. § 101 et seq.)
(the "Copyright Act") in any work of visual art that may be provided pursuant to this
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Agreement.  Also, the Consultant/Contractor represents and warrants that the
Consultant/Contractor has obtained a waiver of Section 106A and Section 113 of the
Copyright Act as necessary from any employees and subcontractors, if any.

14. Equal Employment Opportunity

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, gender identity, or national origin.
The contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, sex,
sexual orientation, gender identity, or national origin. Such action shall include, but not be
limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting forth
the provisions of this nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, sexual orientation, gender identity,
or national origin.

(3) The contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has inquired
about, discussed, or disclosed the compensation of the employee or applicant or another
employee or applicant. This provision shall not apply to instances in which an employee
who has access to the compensation information of other employees or applicants as a part
of such employee's essential job functions discloses the compensation of such other
employees or applicants to individuals who do not otherwise have access to such
information, unless such disclosure is in response to a formal complaint or charge, in
furtherance of an investigation, proceeding, hearing, or action, including an investigation
conducted by the employer, or is consistent with the contractor's legal duty to furnish
information.

(4) The contractor will send to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers' representatives of the contractor's
commitments under this section, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

(5) The contractor will comply with all provisions of Executive Order 11246 of September
24,1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

(6) The contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto, and will permit access to his books, records, and accounts by
the administering agency and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of
this contract or with any of the said rules, regulations, or orders, this contract may be
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canceled, terminated, or suspended in whole or in part and the contractor may be declared
ineligible for further Government contracts or federally assisted construction contracts in
accordance with procedures authorized in Executive Order 11246 of September 24, 1965,
and such other sanctions may be imposed and remedies invoked as provided in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of
Labor, or as otherwise provided by law.

(8) The contractor will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor
issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that
such provisions will be binding upon each subcontractor or vendor. The contractor will
take such action with respect to any subcontract or purchase order as the administering
agency may direct as a means of enforcing such provisions, including sanctions for
noncompliance:

Provided, however, that in the event a contractor becomes involved in, or is threatened
with, litigation with a subcontractor or vendor as a result of such direction by the
administering agency, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause
with respect to its own employment practices when it participates in federally assisted
construction work: Provided, That if the applicant so participating is a State or local
government, the above equal opportunity clause is not applicable to any agency,
instrumentality or subdivision of such government which does not participate in work on
or under the contract.

The applicant agrees that it will assist and cooperate actively with the administering agency
and the Secretary of Labor in obtaining the compliance of contractors and subcontractors
with the equal opportunity clause and the rules, regulations, and relevant orders of the
Secretary of Labor, that it will furnish the administering agency and the Secretary of Labor
such information as they may require for the supervision of such compliance, and that it
will otherwise assist the administering agency in the discharge of the agency's primary
responsibility for securing compliance.

The applicant further agrees that it will refrain from entering into any contract or contract
modification subject to Executive Order 11246 of September 24, 1965, with a contractor
debarred from, or who has not demonstrated eligibility for, Government contracts and
federally assisted construction contracts pursuant to the Executive Order and will carry out
such sanctions and penalties for violation of the equal opportunity clause as may be
imposed upon contractors and subcontractors by the administering agency or the Secretary
of Labor pursuant to Part II, Subpart D of the Executive Order. In addition, the applicant
agrees that if it fails or refuses to comply with these undertakings, the administering agency
may take any or all of the following actions: Cancel, terminate, or suspend in whole or in
part this grant (contract, loan, insurance, guarantee); refrain from extending any further
assistance to the applicant under the program with respect to which the failure or refund
occurred until satisfactory assurance of future compliance has been received from such
applicant; and refer the case to the Department of Justice for appropriate legal proceedings.

15. Copeland "Anti-Kickback" Act (40 U.S.C. 3145))
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All contracts and subgrants in excess of $2000 for construction or repair awarded by
recipients and subrecipients shall include a provision for compliance with the Copeland
"Anti-Kickback" Act (40 U.S.C. 3145), as supplemented by Department of Labor
regulations (29 CFR part 3, "Contractors and Subcontractors on Public Building or Public
Work Financed in Whole or in Part by Loans or Grants from the United States"). The Act
provides that each contractor or subrecipient shall be prohibited from inducing, by any
means, any person employed in the construction, completion, or repair of public work, to
give up any part of the compensation to which he is otherwise entitled. The recipient shall
report all suspected or reported violations to the Federal awarding agency.

17.  Rights to Inventions Made Under a Contract or Agreement

Contracts or agreements for the performance of experimental, developmental, or research
work shall provide for the rights of the Federal Government and the recipient in any
resulting invention in accordance with 37 CFR part 401, "Rights to Inventions Made by
Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts
and Cooperative Agreements," and any implementing regulations issued by the awarding
agency.

18. Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act
(33 U.S.C. 1251 et seq.), as amended

Contracts and subgrants of amounts in excess of $150,000 shall contain a provision that
requires the recipient to agree to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water
Pollution Control Act as amended (33 U.S.C. 1251 et seq.). Violations shall be reported to
the Federal awarding agency and the Regional Office of the Environmental Protection
Agency (EPA).

19.  Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)

Contractors who apply or bid for an award of $100,000 or more shall file the required
certification. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee
of Congress, or an employee of a member of Congress in connection with obtaining any
Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier shall also
disclose any lobbying with non-Federal funds that takes place in connection with obtaining
any Federal award. Such disclosures are forwarded from tier to tier up to the recipient.

20. Debarment and Suspension (E.O.s 12549 and 12689)

No contract shall be made to parties listed on the General Services Administration's List of
Parties Excluded from Federal Procurement or Nonprocurement Programs in accordance
with E.O.s 12549 and 12689, "Debarment and Suspension." This list contains the names
of parties debarred, suspended, or otherwise excluded by agencies, and contractors
declared ineligible under statutory or regulatory authority other than E.O. 12549.
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Contractors with awards that exceed the small purchase threshold shall provide the required
certification regarding its exclusion status and that of its principal employees.

21.  Prohibition on Certain Telecommunications and Surveillance Equipment

Recipients and subrecipients are prohibited from using loan or grant funds to procure or
obtain; extend or renew a contract to procure or obtain; or enter into a contract (or extend
or renew a contract) to procure or obtain equipment, services, or systems that uses covered
telecommunications equipment or services as a substantial or essential component of any
system, or as critical technology as part of any system. As described in Public Law 115-
232, section 889, covered telecommunications equipment is telecommunications
equipment produced by Huawei Technologies Company or ZTE Corporation (or any
subsidiary or affiliate of such entities), Hytera Communications Corporation, Hangzhou
Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities), or by an entity that the Secretary of Defense, in
consultation with the Director of the National Intelligence or the Director of the Federal
Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or
otherwise connected to, the government of a covered foreign country.

ARTICLE 11) NOTICES

All notices required pursuant to this Contract shall be in writing and addressed to the parties
at their respective addresses set forth below. All such notices shall be deemed duly given if
hand delivered or if deposited in the United States mail, postage prepaid, registered or
certified, return receipt requested. Notice as provided herein does not waive service of
summons or process.

If to the County: Cook County Department of Real Estate Management
60 W. Washington Street, Floor 31
Chiago, IL 60602
Attention: James Essex

and

Cook County Chief Procurement Officer

161 N. Clark Street, Suite 2300

Chicago, Illinois 60601

(Include County Contract Number on all notices)
If to Consultant: KPMG LLP

200 E. Randolph Street
Chicago, IL 60601
Attention: Ted Hamer, Principal

Changes in these addresses must be in writing and delivered in accordance with the
provisions of this Article 11. Notices delivered by mail are considered received three days
after mailing in accordance with this Article 11. Notices delivered personally are
considered effective upon receipt. Refusal to accept delivery has the same effect as receipt.
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ARTICLE 12) AUTHORITY

Execution of this Agreement by Consultant is authorized by a resolution of its Board of Directors,
if a corporation, or similar governing document, and the signature(s) of each person signing on
behalf of Consultant have been made with complete and full authority to commit Consultant to all
terms and conditions of this Agreement, including each and every representation, certification and
warranty contained in it, including the representations, certifications and warranties collectively
incorporated by reference in it.
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EXHIBIT 1

Statement of Work



Project: Cook County Consulting Services for Rosemont Blue Line Transportation

Center Market Analysis
KPMG Draft Proposed Statement of Work
Submitted on: 4/3/26

The Consultant’s responsibilities will include:

1.

Project Initiation and Management: Facilitate a kickoff meeting with Cook County
to confirm project goals, objectives, and a detailed work plan. Provide ongoing
project management and progress reporting throughout the engagement.

Site and Context Analysis: Conduct a comprehensive analysis of the 11-acre site,
including a review of existing documentation (e.g., environmental reports, surveys),
zoning, and physical attributes. Perform a site visit to evaluate existing conditions,
access, and visibility to establish a baseline understanding for all subsequent
tasks.

Stakeholder Engagement: In coordination with the County, conduct interviews
with key public and private stakeholders to gain insight into regional priorities,
development plans, and market-related interests that may influence the
redevelopment of the site.

Market and Demand Analysis: Perform a detailed real estate market analysis to
identify unmet or underserved demand. This analysis will assess competitive
supply, demographic trends, and market conditions for relevant uses, including
residential, office, medical, retail, and hospitality.

Development Scenario Planning: Develop three (3) distinct, market-feasible
development scenarios for the site. Each scenario will feature a different mix of land
uses and will be accompanied by conceptual site plans, visual representations, and
a preliminary assessment of financial feasibility.

Financial and Economic Analysis: For each of the three development scenarios,
create a detailed financing plan that includes an economic and tax impact analysis,
an exploration of commercial structuring options (e.g., ground leases, public-
private partnerships), and the development of pro forma financial models to identify
potential funding and financing pathways.

Final Reporting: Prepare and deliver a final presentation and a comprehensive
report summarizing the project’s findings, including the site analysis, market



conditions, development scenarios, and the detailed financing plan for each
scenario.
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EXHIBIT 2

Key Personnel / Organization Chart
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Key Personnel

The success of the Rosemont Blue Line Transportation Center Market Analysis hinges on the quality,
experience, and dedication of the team leading the engagement. We have specifically selected the
following team to provide the highest level of service to Cook County. This team has the direct experience
needed to deliver a market analysis, identify viable land uses, quantify demand, and outline financing
pathways that reflect the realities of the Chicagoland market.

Led by Ted Hamer and Lauren Wilson as Project Lead and Project Manager, the spectrum of experience
represented in our proposed team reflects our careful review of the service expectations and technical
requirements of the scope, as well as our understanding the priorities and challenges associated with
market analysis and developing successful TOD opportunities.

Ted and Lauren will work closely with the Core Team, including Stephanie Curcio, Ayse Kalaycioglu and
William Kenworthey, on the day-to-day execution of the project. The Core Team will lead the hands-on
analysis and development of all key deliverables outlined in the RFQ, from the site context study to the
final financing scenarios. We confirm our commitment to making these individuals available for the
duration of the project, as detailed in the time commitments below.

Additional support for the day-to-day analysis and execution will be provided to the Core Team by the
Additional Team members. Finally, will leverage a group of senior specialists (Subject Matter
Professionals) to provide targeted insights on specific technical matters, validate assumptions, and bring
national leading practices to the project as needed.

Leadership A | tednamer ) lawenwism ~ ©

Lead the engagement ) Principal, KPMG Director, KPMG [:n |cagﬂ based o
+ Establish objectives

+ Provide context and access

+ Review recommendations
+ Prowde input and feedback

—
Gore Team Stephanie Curcio~ © AyseKalaycloglu William Kenworthey
ST, Director, KPMG President, KP Advisory Principal, HOK
+ Lead project execution
+ Develop and manage deliverables
+ Coordinate key activities

_——
Additional Team Support KellyNelson Emma Bird S Anthony Pascents @
Sugsorithe work i - Executive Vice-President,
+ Assist with research and analysis l Maneger REMG Maneget IR ALY, K; ,qmsoryl :
+ Offer technical support

+ Support deliverables development

SubjectMatter Professionals g e [+

Inform the work Senior Manager, KPMG

+ Provide input and guidance on specific
subject matters

* % UmaRadhakrishnan Peter Ruggiero
l Principal, KPMG Senior Principal, HOK

+ Advise on key project inputs and
deliverables

Max Grothman o

Managing Director,
KPMG

L1
-y
=
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Please note that further details regarding key personnel’s experience and education can also be
found Appendix A - Resumes.

Key Personnel

Ted Hamer Ted is a Chicago-based Principal who will serve as the Engagement Lead, providing senior
oversight and strategic direction for Cook County. He lives in Hyde Park/Kenwood and brings
over 24 years of experience supporting clients in the Chicago market and nationally on complex
real estate and infrastructure projects.

- He is currently leading KPMG's efforts with DCEO on the feasibility assessment for One Central,

4 for Cook County on the Harrison Square redevelopment, and for IDOT. Ted led the

' ’ redevelopment of Chicago’s Union Station with Amtrak, which included the new BMO Tower, and

has extensive experience with major real estate and project development efforts, including

Principal securing financing through methods such as TIFIA and RRIF. He has worked with numerous

Firm: KPMG LLP local entities including the City of Chicago, CTA, and RTA. Beyond lllinois, his clients include

Years of experience: Amtrak, where he led the redevelopment of Philadelphia's 30th Street Station, and the states of

24+ years Michigan, Indiana, and Ohio, where he provides support related to infrastructure strategy and
project development services.

Time Commitment to Cook County: 20%
Level of Commitment to Other Projects: 80%
Key reference:

* Gia Biagi, Secretary, lllinois Department of Transportation | 69 W. Washington St.,
Chicago, IL 60602 | 312-285-69931 | Gia.Biagi@lllinois.gov

* Ryan Mitchell, Administrator, Office of Major Projects, Michigan Department of
Transportation | 425 W Ottawa St, Lansing, M1 48933 | 517-614-7025 |
mitchellr13@michigan.gov

* John O’Connor, Policy and Program Development Manager, lllinois Department of
Commerce & Economic Opportunity | 555 West Monroe, 12 Floor, Chicago IL 60661 |
217-782-6022 | john.oconne@illnois.gov

m Proposal to serve Rosemont Blue Line Transportation -24-
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Lauren is a Chicago-based Director who will serve as the overall Project Manager and day-to-
day point of contact for the County. A frequent Red and Brown Line CTA commuter, Lauren has
first-hand experience with the TOD in Chicagoland. Lauren brings the County over a 14-years of
experience advising the public sector on complex infrastructure and real estate projects, with a
focus on TOD and affordable housing. Lauren has advised clients on over $6.0 billion of TOD
transactions and cumrently leads the KPMG team advising the County on the redevelopment
options for Harmison Square. She is also currently advising RDA on its TOD program and
development opportunities in Northwest Indiana, and lllinois DCEO on the feasibility of the One
Central Project.

Time Commitment to Cook County: 50%

Director
Firm: KPMG LLP

Years of experience: Level of Commitment to Other Projects: 50%
14+ years

Key references:

* Jason Dudich, CFO, Indiana University | University Hall 5035, 301 University Blvd.
Indianapolis, IN 46202 | 317-443-9440 | jdudich@iu.edu

*  Sherri Ziller, President, Northwest Indiana Regional Development Authority | 9800
Connecticut Drive, Crown Point, IN 46307 | 219-644-3500 |sziller@rda.in.gov

* John O’Connor, Policy and Program Development Manager, lllinois Department of
Commerce & Economic Opportunity | 555 West Monroe, 12 Floor, Chicago IL 60661 |
217-782-6022 | john.oconner@illnois.gov

% 15 (-3l Stephanie is a Director in KPMG's Infrastructure Advisory practice with deep roots in the
Rosemont community, having grown up in the area. For the Cook County project team, Stephanie
will be instrumental in developing the market analysis, economic impact assessments, and
financial proformas for the three development scenarios. She brings 10 years of experience
advising public sector clients on the economic and financial feasibility of large-scale, transit-
oriented redevelopment projects. Her experience includes structuring public-private partnerships
and navigating federal financing options, both components for this project. Prior to joining KPMG,
Stephanie was an economist at AECOM, where she focused on infrastructure investment
analysis.

Director Time Commitment to Cook County: 50%

Firm: KPMG LLP 0
Years of experience: Level of Commitment to Other Projects: 50%

10+ years

Key reference:

* Daniel Johnson, Secretary, North Carolina Department of Transportation | 1 S
Wilmington St, Raleigh, NC 27601 | 919-733-9150 | dhjohnson4@ncdot.gov

*  Julie White, Deputy Secretary for Multimodal Transportation, North Carolina
Department of Transportation | 1 S Wilmington St, Raleigh, NC 27601 | 919-707-2816 |

* Piper Darlington, Director, Colorado Transportation Investment Office | 2829 W.
Howard Place, Denver, CO 80204 | 541-499-8166 | piper.dadingfon@state.co.us

m Proposal to serve Rosemont Blue Line Transportation -25-
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Key Personnel

AL G LV | [T Ayse brings over 25 years of dedicated experience in architecture, construction, and project
management to the Cook County team. She will lead the stakeholder interviews and support the
development of the three potential site plans, drawing upon her extensive background in facility
=~ assessments and capital improvement planning for govemment clients. Ayse is known for her
disciplined approach to schedule and budget management and has a proven track record of
devising creative contracting solutions for critical infrastructure challenges. Her ability to develop
sound implementation strategies will be instrumental in formulating the financing plans for each
development scenario. She was recently featured in American Builders Quarterly, which named
her a “Chicago All Star” for her contributions to the region's built environment.

L 4

)
President Time Commitment to Cook County: 50%
Firm: K&P Advi LL

AR Level of Commitment to Other Projects: 50%

Years of experience:
25+ years Key reference:

* Robin Varnado | Chief Operating Officer at Erie Family Health Centers | 312.432.7373
| rvarnado@eriefamilyhealth.org

* Simone Mitchell-Peterson | Chief Executive Officer at Little Brothers — Friends of the

Elderly | 312.455.1000 | smp@Ibfechicago.org

* Janel Forde | Senior Vice Chancellor for Operations at University of Colorado |

917.971.3576 | jlforde @gmail.com

William William leads HOK's urban design projects across the Northeast region. He has been responsible
Kenworthey for leading high-profile projects throughout his 27 years in the field, and his work includes efforts
for government agencies, private developers, institutions and Fortune 500 Companies. Bill has
successfully navigated the approvals and public engagement processes for projects in cities
including New York, Philadelphia, Arlington, VA and Hartford, CT. His current work includes the
New York City Football Club Stadium at Willets Point, Cook County, and the Royal Caribbean
Headquarters in Miami. Bill has published and lectured intemationally on public realm, waterfront
development and resiliency.

Time Commitment to Cook County: 50%

Principal, Regional Level of Commitment to Other Projects: 50%
Leader of Planning
Firm: HOK

\CEON L ELLEHPYAN . Jamie Bratt, AICP, LEED AP, Business Line Leader for Community Development,
years Fuss & O’Neill | 860-646-2469 x610 | JBratt@fando.com

Key reference:

* Reggie Thomas, Director, Edgemoor Infrastructure & Real Estate LLC | 301-272-2910
| reggie.thomas@edgemoor.com

* Andrew Arel, Executive Director, Operations and Design & Delivery, Disney Corporate
Real Estate | andrew.arel@disney.com

m Proposal to serve Rosemont Blue Line Transportation -26-
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Ted Hamer

Principal

KPMG LLP

Aon Center Suite 5500
200 E. Randolph Street
Chicago, IL 60601

Cell: 464 206 9343
Tel: 312 665 2856
thamer@kpmg.com

Education, Licenses &
Certifications

. M.B.A. Finance and
Strategy, DePaul
University

e B.Sc., University of
Wisconsin-La Crosse

¢ FINRA Licenses: Series
24, 63, 79, and 82

Transit and Transportation

Clients

e  Central Ohio Transit
Authority

e  Chicago Skyway

Concession Company

Chicago Transit Authority

Dallas Area Rapid Transit

Hyundai North America

lllinois DOT

Indiana DOT

Los Angeles Country

Metropolitan

Transportation Authority

e Jacksonville
Transportation Authority

¢  Massachusetts Bay

Transit Authority

Michigan DOT

North Carolina DOT

Ohio DOT

RTA of Chicago

*® ® * * ° 0

* * o 0

Project Leadership

Background

Ted is a Chicago-based Principal who will serve as the Engagement Lead,
providing senior oversight and strategic direction for Cook County. He lives
in Hyde Park/Kenwood and brings over 24 years of experience supporting
clients in the Chicago market and nationally on complex real estate and
infrastructure projects.

He is currently leading KPMG's efforts with DCEO on the feasibility
assessment for One Central, for Cook County on the Harrison Square
redevelopment, and for IDOT. Ted led the redevelopment of Chicago’s
Union Station with Amtrak, which included the new BMO Tower, and has
extensive experience with major real estate and project development efforts,
including securing financing through methods such as TIFIA and RRIF. He
has worked with numerous local entities including the City of Chicago, CTA,
and RTA. Beyond lllinois, his clients include Amtrak, where he led the
redevelopment of Philadelphia's 30th Street Station, and the states of
Michigan, Indiana, and Ohio, where he provides support related to
infrastructure strategy and project development services.

Professional and Industry Experience

® ONE Central Feasibility Study - lllinois Department of Commerce
and Economic Opportunity (DCEO): Ted is leading KPMG's feasibility
assessment of a developer’s proposal for ONE Central, in Chicago — a
significant, multi-billion-dollar transit-oriented development (TOD) with
potential benefits associated with activating under-developed real estate,
connecting various modes of transit, building communities, and
invigorating the adjacent precinct.

® Regional Transportation Authority of Chicago (RTA) — ONE Central
Project Analysis: Ted led an analysis of the proposed ONE Central
project. ONE Central would be one of the largest real-estate
developments in Chicago using air rights and a new platform overbuild of
existing rail tracks. KPMG reviewed the proposed terms and conditions
and helped the RTA evaluate value capture scenarios to support
financing of the project.

® Cook County— Redevelopment of lllinois Medical District: Ted is
leading the KPMG team providing financial advisory and market analysis
services to Cook County and Cook County Health on its long-term
redevelopment plan for real estate assets in the lllinois Medical District.
KPMG is assisting Cook County to identify development opportunities, in
evaluate development and financing options, analyze commercial
structures, and procure development partners.

¢ Regional Transportation Authority of Chicago (RTA): Ted was the
overall program manager for KPMG innovative finance and P3 mandate
for RTA. Ted led a study of transit options as part of the I-90
rehabilitation with RTA and lllinois Toll Highway Authority, including
assessment of potential private delivery opportunities for both commuter
rail and bus rapid transit.

Proposal to serve Rosemont Blue Line Transportation -40-
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Amtrak — Philadelphia 30t Street Station: Ted led KPMG’s analysis —
advising Amtrak on the procurement of a master developer for the
Philadelphia 30t Street Station. The project includes a unique
commercial structure that combines an availability payment with
commercial revenue risk on concessions revenue at the Station. Ted led
the project team advising Amtrak on the development of the RFP,
including key commercial and financial terms, financial model review and
assisting Amtrak in negotiations with the preferred proposer and
commercial and financial close support.

lllinois Department of Transportation (IDOT): Ted is currently leading
KPMG'’s assistance in understanding the range of possible financial
analysis for airport and non-airport uses at a confidential site to assess
current advanced manufacturing opportunities around mega-site
development. The project is a major transportation hub located outside
Chicago.

Amtrak Chicago Union Station Redevelopment: Ted led KPMG team
that worked with Amtrak to redevelop Union Station. In 2017 Amtrak
selected a preferred master developer after KPMG team helped craft a
marketable, financeable, and deliverable redevelopment of this landmark
facility. This effort required close coordination with the City of Chicago,
RTA, Metra, IDOT and the FRA.

Dallas Area Rapid Transit (DART) Maa$S Development: Ted is leading
a multi-disciplinary team to help DART explore the feasibility of making
its current GoPass / UP3 trip-planning and payment processing
application available as a Mobility-as-a-Service (MaaS) for use by transit
agencies and cities. This work includes a market demand analysis, a
review of organizational capacity and capabilities and a technology
assessment.

Central Ohio Transit Authority (COTA) Strategic Plan Development:
Ted is the lead partner for KPMG efforts to help COTA develop a 5-year
strategic plan, with a particular focus on defining the agency as the
leading mobility provider in the greater Columbus, Ohio metropolitan
area.

Drive Ohio/Ohio Department of Transportation (ODOT) Strategic
Plan: Ted is leading KPMG work with Drive Ohio, which was formed by
Executive Order as a component of ODOT to be the central
clearinghouse for future mobility in Ohio. KPMG has worked with Drive
Ohio on the development of a thorough strategy around the adoption of
autonomous vehicles, mobility-as-a-service (MaaS) and electrification.
This strategy will assess how ODOT approaches its planning, funding
and service delivery approaches.

Massachusetts Bay Transit Authority (MBTA) AFC 2.0: Ted is a
senior leader on the KPMG team assisting MBTA with the
implementation of AFC 2.0 involving a public-private partnership (P3)
with Cubic and John Liang. Ted has led the efforts to deliver a risk
assessment and overall governance and operating model for MBTA.

Los Angeles County Metropolitan Transportation Authority (LA
Metro) On-Demand Transit Development: Ted is leading KPMG
efforts helping LA Metro introduce and expand “micro-transit” service as
part of Metro’s overall transit offering. This has included helping
establish the commercial and operational framework for three pilot
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projects involving teams represented by Transportation Network
Companies (TNCs), transportation planners, and data scientists.

Jacksonville Transportation Authority (JTA): KPMG has been
engaged to help JTA conduct a risk analysis of the deployment of
autonomous fleet technology for the Ultimate Urban Corridor project to
replace the current skyway system and infrastructure. Ted is leading a
multidisciplinary team focused on the full use and risks including (but not
limited to) cyber, deployment, lifecycle, funding and perceptive risks of
autonomous fleets.

Proposal to serve Rosemont Blue Line Transportation -42 -
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Lauren Wilson

Director, Advisory

KPMG LLP

200 E. Randolph Street
Suite 5500
Chicago, IL 60601

Cell: +1-312 330 7384
Tel: +1-312 665 4366
laurenwilson@kpmg.com
Education, Licenses &
Certifications

MBA, Georgetown University

B.A., Economics and International
Relations, University of St
Andrews

Proposal to serve Rosemont Blue Line Transportation

Project Leadership

Background

Lauren is a Director in KPMG Infrastructure Advisory Services practice
with 14 years of experience providing commercial and financial advisory
services to govemment clients on complex infrastructure and real estate
projects. Lauren is focused on the nexus of infrastructure, real estate
and economic development, and brings a detailed understanding of a
spectrum of delivery options, including public-private partnerships and
alternative project delivery. She has advised clients on over $6 billion of
transactions in the TOD, real estate and transit sectors.

Professional and Industry Experience

ONE Central Feasibility Study — lllinois Department of Commerce
and Economic Opportunity (DCEO): Lauren is the project manager
on KPMG'’s feasibility assessment of a developer’s proposal for ONE
Central, in Chicago — a significant, multi-billion-dollar transit-oriented
development (TOD) with potential benefits associated with activating
under-developed real estate, connecting various modes of transit,
building communities, and invigorating the adjacent precinct.

Cook County— Redevelopment of lllinois Medical District: Lauren
is the project manager for the KPMG team providing financial advisory
and market analysis services to Cook County and Cook County Health
on its long-term redevelopment plan for real estate assets in the lllinois
Medical District. KPMG is assisting Cook County to identify
development opportunities, in evaluate development and financing
options, analyze commercial structures, and procure development
partners.

lllinois Department of Transportation (IDOT): Lauren is currently
leading KPMG's assistance of the State of lllinois in understanding the
range of possible financial analysis for airport and non-airport uses at
confidential site to assess current advanced manufacturing
opportunities around mega-site development. The project is a major
transportation hub located outside Chicago.

Northwest Indiana Regional Development Authority (RDA): Lauren
is currently leading a team advising the RDA on TOD strategies within
tax-increment finance districts (“TDDs"). Lauren is currently leading the
development of program policies and procedures to assist the RDA in
establishing the TDDs. She is also advising the RDA on TOD planning
efforts in two member communities and on joint development impacts
for TOD opportunities in the newly established TDDs.

Amtrak — Philadelphia 30t Street Station: Lauren was the project
manager advising Amtrak on the procurement of a master developer
for the Philadelphia 30t Street Station. The project includes a unique
commercial structure that combines an availability payment with
commercial revenue risk on concessions revenue at the Station.
Lauren was the day-to-day point of contact for project and is advising
Amtrak on the development of the RFP, including key commercial and
financial terms, financial model review and scenario analysis. Her work
also included assisting Amtrak in negotiations with the preferred
proposer and commercial and financial close support.
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® Florida Atlantic University (FAU): Lauren advised FAU on the
redevelopment of a university-owned parcel in downtown Fort
Lauderdale. Her work included identifying redevelopment options,
conducting financial feasibility analysis, collecting market feedback,
and developing a procurement strategy for the University.

® Florida Atlantic University (FAU): Lauren advised FAU on the
redevelopment of a university-owned parcel for workforce housing. Her
work included conducting financial feasibility analysis, analyzing
financial and commercial structures, conducting risk analysis, and
developing a procurement strategy for the University.

® Northwest Indiana Regional Development Authority (RDA): Lauren
is currently advising the RDA on the development and implementation
of two regional rail projects consisting of a new commuter rail
extension ($850+ million), double tracking of an existing commuter rail
line ($640+ million), upgrade of four existing stations. She recently
supported the RDA on two RRIF financings for the rail projects, and
has advised on the application and implementation of the Capital
Improvement Grants for both projects.
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Stephanie Curcio

Director

KPMG LLP

Aon Center Suite 5500
200 E. Randolph Street
Chicago, IL 60601

Tel: 847-708-4077
scurcio@kpmg.com

Education, Licenses &
Certifications

MS, Economics and
Sustainable Management,
DePaul University

BS, Economics and
Environmental Science,
DePaul University

Project Management
Professional (PMP)
Project Finance &
Infrastructure Modeling
Certification (Pivotal180)
Executive Certificate in
Advancing Sustainability
NYU Stern School of
Business

Envision Sustainable
Infrastructure Professional
Certified Geographic
Information Systems
Professional (GISP)

Core Team

Background

With 10 years of experience providing financial and economic advisory
services to state and local governments, Stephanie will co-lead the market
analysis and financing plan development for the Rosemont Blue Line
Transportation Center. She brings a unique local perspective, having
grown up in the Rosemont area.

Stephanie’s work focuses on developing funding strategies for complex
capital programs, a critical function for this federally grant-funded project.
As co-lead of KPMG’s Infrastructure Funding Center of Excellence, she
advises clients on securing and leveraging federal investments. She will
apply her background in financial structuring and commercial feasibility to
create the three development scenarios and their corresponding
proformas. Her experience supporting public-private partnership (P3)
procurements and commercial negotiations will directly inform the multi-
year action plans for Cook County.

Prior to KPMG, Stephanie was an Economist at AECOM, where she
evaluated the economic impacts of large-scale capital programs, a skill she
will apply to the economic impact analysis required in the scope of work.

Professional and Industry Experience

e Cook County — Redevelopment of lllinois Medical District:
Provided market analysis and redevelopment planning for Cook
County, including financial analyses, economic impact summaries, and
ongoing collaboration with stakeholders.

e Chicago Metropolitan Mayors Caucus (MMC): Engaged with the
MMC on the Greenest Region Compact to convert the sustainability
plans of 273 Chicago municipalities into implemented projects,
focusing on electric vehicles, charging infrastructure, and distributed
solar.

e 100 Resilient Cities (Chicago) — Rockefeller Foundation:
Developed socioeconomic forecasting tools to analyze complex
transportation equity issues and recommended strategic community,
workforce, and transit-oriented development investments within
Chicago.

e NCDOT Charlotte Gateway Real Estate and Funding Advisory: Led
a team providing financial analysis and strategic guidance for NCDOT
in the land valuation assessment for the Charlotte Gateway Project.
Negotiated lease rates and supported the successful award of a
discretionary federal grant.

¢ lllinois Department of Transportation (IDOT) Bridge Bundling:
Engaged with IDOT in developing a detailed quantitative delivery
options analysis to support the advancement of the procurement
process for statewide bridge bundling partnership.

e Commonwealth Edison (ComEd): Developed a utility-led strategy for
low carbon communities to meet the goals of innovation, connectivity,
reduced carbon, and improved equality. Engaged in the assessment of
energy grid modernization and efficiency plans and smart city pilot
initiatives.
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e Central Ohio Transit Authority (COTA) Strategic Plan: Developed
COTA's first organizational strategic and operational plan, focusing on
future mobility services and data analytics diversification within the
Central Ohio region.

e Colorado Department of Transportation (CDOT) Mountain Rail
Development: Provided financial, economic, and commercial advisory
services for the Colorado Mountain Rail Project. Developed thorough
funding and financing strategies, commercial feasibility assessments,
and public-private partnership strategies.

e Colorado Transportation Investment Office (CTIO): Developed a
thorough grant strategy and Multimodal Strategic Capital Plan for
CTIO, aligned with capital improvements and compliance with funding
standards.

e NCDOT Grant Office and Federal Funding Strategic Support:
Established NCDOT's first formal Grant Office, developed project
readiness and prioritization tools, and provided strategic support in
assessing project needs and priorities for federal funding opportunities.

e Marquette University Real Estate P3 Support: Engaged in financial
and commercial analysis for Marquette University's project
development efforts, including RFP and procurement document
development, and evaluation of proposals.

¢ Port of Kansas City (Port KC) Intermodal Facility P3 Support:
Advised Port KC on financial, risk, and qualitative analysis for the
Missouri River Terminal project. Secured significant funding to
advance project development.

e Broward County, Florida Campus Redevelopment P3 Support:
Advised on structuring the partnership transaction for the Joint
Government Center Campus with a focus on procurement planning
and financial viability.
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Kelly A. Nelson

Manager
KPMG LLP

1225 17th St, Suite 800
Denver, CO 80202
Cell: 317-410-6221

kellynelson@kpmg.com

Education, Licenses &
Certifications

B.S., Indiana University,
Real Estate and Finance,
Kelley School of Business
Certified General Trainee
Real Estate Appraiserin
lllinois

Certified General
Appraiser in Colorado

Candidate for Designation,

Appraisal Institute

Additional Team Support

Background

Kelly is a Manager in KPMG’s Economic and Valuation Services practice
with over six years of experience in commercial real estate strategy. She
will lead the technical analysis for the Rosemont project, including the
competitive supply and demand trend analyses outlined in the scope of
work. Kelly will apply her data-driven and financial modeling skills to
perform the market feasibility study and help determine the highest and
best use for the 11-acre site. Her findings will form the analytical
foundation for the three potential development plans and their associated
financial proformas. She has a demonstrated history of leading market and
feasibility studies for a range of clients, including government agencies,
public institutions, and private developers.

Professional and Industry Experience

* State of Colorado Department of Personnel and Administration -
Burnham Yard: Assisted the State of Colorado with development
planning for Burnham Yard, a large, transit-oriented, urban parcel of
land located in Denver, Colorado. Lead an in-depth market study to
inform the site’s redevelopment vision, site plan, and the economic
considerations for ongoing and future transportation and planning-
related projects. The analysis included thorough supply and demand
analysis, forecasted site supply capture, density analysis, and financial
feasibility studies. Provided the state with scenarios that present the
most financially feasible development structures while maintaining
equitable goals of the city and state.

* Lakewood Complex: Kelly led the real estate market analysis by
performing a review of competitive supply and impacts on affordable,
attainable and market rate housing demand. She also provided
strategic input on planning for subsidy gaps or low-income tax
abatement financing and provided a developer lens on the
procurement planning, including review of the RFQ/RFP.

* Northwest Indiana Regional Development Authority (RDA):
Currently working on transit-oriented development (TOD) opportunities
associated with the planned commuter rail expansion and double
tracking in the region. This includes leading regional and local market
studies, highest and best use valuations, and attending various
community meetings for the implementation of Transit Development
Districts (TDD). Specifically, Kelly has assisted the RDA with
evaluating development options to attract affordable and mixed-rate
housing developments. This analysis allows the RDA to have
meaningful discussions with communities regarding their affordable
housing needs, and addressing key aspects such as financial capacity,
developer interest, market feedback, zoning, density, and development
permissibility. Examples of this work include a submarket analysis of
Gary, Indiana’s entire housing market, as well as a more focused
multifamily station development in Hammond, Indiana.

* ExchangeRight: Leading quarterly and annual fund valuations of up to
1,300+ properties. Responsible for developing a process to efficiently
handle the review of 1,000+ lease documents and accurate cashflow
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modeling within ARGUS. Gained significant efficiencies by creating a
quarterly update model to automate and populate KPMG’s cashflow
analysis with ExchangeRight’'s newly acquired and recently disposed
properties. The quarterly analysis incorporates data-driven, researched
backed market support for inflation uncertainties, property investment
trends, tenant credit risk, and more.

* Sterling Bay: Leading an annual workstream that provides Sterling
Bay with valuation reports used for investor fund reporting. The funds
include a diverse mix of 50+ assets located throughout the United
States (e.g., office, life science, multifamily, hospitality and retail). The
valuations require review of operating budgets, market analysis,
complex ARGUS and excel cashflow modeling, and a keen eye to
detail.

* Washington DC Deputy Mayor for Planning and Economic
Development (DMPED): Evaluated developer proposals, performed
developer proposal benchmarking, and prepared valuation sensitivities
for several proposed developments in Washington DC.
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Emma Bird

Manager

KPMG LLP

60 South Street
Boston, MA 02111

Tel:617-513-5528
emmabird@kpmg.com

Education, Licenses &
Certifications

e  Master of Urban Planning
(Real Estate
Development), Harvard
University Graduate
School of Design

e  BA in Urban Studies, Vassar
College

Additional Team Support

Background

Emma is a 6-year real estate industry professional with experience
managing public-private real estate partnerships, including assisting public
sector agencies with development concepts, feasibility analyses, portfolio
management decisions, and the structuring and execution of real estate
transactions. Prior to KPMG, she served as Senior Advisor for Real Estate
Strategy at the Boston Planning & Development Agency, and as a Senior
Associate on the New York City Economic Development Corporation’s Real
Estate Transaction Services team.

Professional and Industry Experience

® Cook County— Redevelopment of lllinois Medical District: KPMG is
providing financial advisory and market analysis services to Cook
County Health (CCH) for its Long-Term Plan for its real estate assets in
the lllinois Medical District. Emma is assisting in evaluating development
and financing options, analyzing commercial structures, conducting
stakeholder interviews, and gathering market feedback.

® Massachusetts Department of Transportation — Service Plazas:
Emma is currently supporting the MassDOT Service Plaza financial
advisory project. This entails supporting MassDOT as they evaluate and
select an operator to revitalize all 18 state-run service plazas across the
Mass Pike and other key highways. Critical elements of the project
include balancing revenue generation with the need to deploy capital in
order to modernize amenities, build out EV charging for passenger and
heavy-duty vehicle, and provide world class service to customers.

® One Central Feasibility Study — lllinois Department of Commerce
and Economic Opportunity (DCEO): KPMG is engaged to evaluate a
developer proposal for the One Central site in Chicago and provide a
detailed assessment of the proposed projects economic viability. Emma
assisted in the financial model analysis and commercial structuring
workstreams, including reviewing the developer’'s cashflow model,
preparing sensitivity analysis, quantifying potential costs and benefits to
the State, and assessing the proposed public-private partnership
structure.

® Charlotte Gateway Station Project — North Carolina Department of
Transportation (NCDOT): KPMG is engaged to evaluate a developer
proposal for the Charlotte Gateway Station Project — a proposed multi-
modal transportation hub and mixed-use development in Charlotte,
North Carolina. Emma assisted in the commercial structure review, term
sheet development, negotiation and project management support, and
review of project financials proposed by the developer.

® 12th and Imperial Project — San Diego Foundation: KPMG is
engaged as the lead financial, commercial, and strategic advisor for the
Foundation. The team is helping the Foundation run a national developer
competition to identify a developer team to redevelop a vacant site on
land owned by the San Diego Metropolitan Transit System. Emma
assisted in the financial analysis and commercial structuring of the
public-private partnership.
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Boston Site Feasibility Analyses: While in a prior role at the Boston
Planning and Development Agency (BPDA), Emma led numerous
feasibility analysis to identify redevelopment scenarios, funding sources,
and public-private partnership structuring opportunities for publicly-
owned sites in Boston, including: a site in Downtown Boston to be
redeveloped for non-profit use and for housing, and an MBTA-owned
site to be transferred to the City for a mixed-use redevelopment.

Public-Private Partnership and Real Estate Disposition: While in
prior roles at the Boston Planning and Development Agency (BPDA) and
at New York City Economic Development Corporation (NYCEDC),
Emma led numerous procurements for private real estate developers to
redevelop publicly-owned land, including:

o Parcel U at 7 Channel Street in the Raymond L. Flynn Marine Park,
which is located on BPDA-owned land and will be redeveloped,
under a ground lease with a private developer, as lab space and a
new Boston Fire Department station. Emma assisted in the review of
developer proposals, and negotiation of the term sheet for the
transaction.

o Parcel P-12C and Parcel R-1, both in Chinatown in Boston, which
are located on BPDA-owned land will both be redeveloped as
affordable housing underground leases with private developers. The
R-1 project will also include a new Boston Public Library branch.
Emma led RFP drafting, term sheet negotiation, and ground lease
negotiation for both projects.

o Bus Depot on 126th Street, which is a block-long New York City-
owned site of a former bus depot, is undergoing redevelopment into
a mixed-use project with housing, commercial uses, a museum, and
open space. Emma assisted in RFP drafting, stakeholder outreach,
and overall commercial structuring.
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Radhakrishnan

Principal

KPMG LLP

8350 Broad Street #900
McLean, VA 22102

Cell: 464 206 9343

Cell: 516-312-8724
uradhakrishnan@kpmg.com

Education, Licenses &
Certifications

. Ph.D in Economics,
University of Virginia

o M.A., Economics,
University of Virginia

e B.A. Economics &
Mathematics, Adelphi
University

Subject Matter Professional

Background

Dr. Uma Radhakrishnan is a Principal and economist in KPMG's Economic
and Valuation Services practice. She will lead the economic impact and
demand trend analyses for the Rosemont Transportation Center
redevelopment. Uma will be responsible for developing the input-output
model required to estimate the construction jobs, permanent jobs, and
overall economic impact the development would have on Cook County. She
specializes in creating predictive data models to forecast future outcomes, a
function she will apply directly to the unmet/underserved demand analysis.

She has led numerous economic impact projects for public sector clients,
assessing the direct, indirect, and induced contributions of major real estate
and transportation projects on local and state economies. Uma leverages
advanced data analytics and visualization techniques to inform strategic
decision-making. She received her Ph.D. in economics from the University of
Virginia.

Professional and Industry Experience

® Led a study from a US state office of management and budget in
evaluating a multi-billion dollar proposed real estate development and
transit hub. The analysis included an in-depth review of ridership
projections, network effects, and the economic and tax benefits to the
community and the state.

® Led a workstream assisting a US state transit agency commission in
analyzing historical and future contractor spend, conducting a market
capacity study for the availability of labor and contractors for a large
proposed increase in capital expenditure.

® Led a project conducting an economic impact analysis for a state’s
hospital industry using an input-output model, quantifying the economic
effects of revenue decrease due to the end of the state’s CMS waiver;
assessed impacts on employment, labor income, economic output, and
tax revenues across the state.

® Led a study for a large not-for-profit hospital system in determining the
economic contributions of one of its hospitals and related facilities on the
local economy as driven by its capital expenditures, operating
expenditures, and patient and visitor spending.

® Estimated the economic impacts of a health insurance company on local
and state economies, and separately estimated the economic impacts
associated with its diverse supplier spend.

® Led a cross-functional team to help a large technology company assess
and understand the local environment across several locations using
publicly available data, propriety data, and stakeholder interviews to
assess local profiles and perceptions in the context of the economic,
workforce, social, and environmental background. This entailed
developing insights leveraging human-centric and data-centric lens to
assess risks and opportunities focusing on specific social equity and
inclusion factors for purposes of site selection and community program
development.
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Led the development of econometric models to assess the social and
economic impacts due to broadband infrastructure enhancement and
digital connectivity on various economic, health, and educational
outcomes.

Conducted an independent economic contribution assessment of multi-
billion-dollar energy project on the city, county and state economies
across the development, build, and operations phase of the project.

Involved in conducting fiscal policy analysis for a State Department of
Treasury using computational macroeconomic modeling techniques.
Conducted fiscal policy and macroeconomic analyses to quantify the
economic impact of alternative tax policies (i.e., changes in individual
income tax, corporate income tax, and consumption tax) on tax
revenues, as well as the effect on the state’s economy.

Led a study for a large technology company in assessing the economic
contributions of its U.S based data centers on the state and local
economies.

Led a study for a large venture capital company quantify state-level
economic impacts of its investments and that of its industry peers as
associated with a state tax incentive program. Involved in estimating the
economic contributions of over 500 investments associated with state
tax credit incentive program across multiple states.

Estimated the economic impacts for a 40-year period under three
proposed theme park and hotel construction scenarios on the local
economy.

Estimated the economic contributions of a sports stadium's operations,
capital expenditure and associated visitor spending on the state, county
and city Used a regional economic impact modeling system, IMPLAN, to
measure the impacts of the stadium’s economic activities.

Estimated the employment, income, and fiscal contributions of an
internet retail company in lllinois on the state economy.

Quantified the employment, income, and fiscal contributions of a music
center and its resident companies on the county economy.

Estimated the economic contributions of a proposed launch pad and
supporting infrastructure on the state economy.

Estimated the economic contributions of proposed $100 million
construction and repair projects for a company engaged in
manufacturing and distribution of specialty metals.

Estimated the economic impact of a large transit capital spending
program under various funding scenarios on the state economy.

Estimated the economic impact of a large capital program on the state
economy and various regions within the state.

Conducted an independent economic contribution assessment of multi-
billion-dollar energy project on the city, county and state economies
across the development, build, and operations phase of the project.

Involved in estimating the economic contributions of a hospital
association on the state economy.
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Involved in assisting a life sciences industry association with developing
an economic and social impacts of the industry, including attracting
science research funding, venture capital and academic and research
contributions in addition to generating jobs and economic output.

Led the study to estimate the economic impacts of a hydrogen
ecosystem on a state economy.

Led an economic assessment to estimate the impacts of the construction
and operations of an electric vehicle (EV) manufacturing plant in 4
states. Also, assessed the economic contributions from related
investment and operational spending of the EV automotive
manufacturing supply chain including affiliates, other local suppliers of
automotive parts and components, and a battery plant.
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Aneil Baron

Senior Manager

KPMG LLP

200 E. Randolph Street
Suite 5500
Chicago, IL 60601

Cell: 312-882-6626
aneilbaron@kpmg.com

Education, Licenses &
Certifications

e  PhD in Agricultural,
Development, and
Environmental
Economics, The Ohio
State University

e  MScin Economic History
from The London School
of Economics and Political
Science

¢  BA in Economics from the
University of Chicago

e Lean Six Sigma Yellow
Belt

Technical Skills

¢  Econometrics, Statistical
Analysis, Time Series
Analysis

Subject Matter Professional

Background

Aneil is an economist with 10 years of professional experience in statistical
modeling, econometrics, and data analytics. He will perform the quantitative
analysis for the Rosemont redevelopment, including the demand trend
analysis and transit ridership modeling.

His doctoral work, which focused specifically on real estate, urban, and
transportation economics, provides the ideal analytical framework for this
transit-oriented development study. Aneil will apply his background in
macroeconomic forecasting to assess market feasibility and support the
creation of the three development scenarios. His work in economic and
social justice analysis will also bring a critical community-focused
perspective to the project's outcomes.

Professional and Industry Experience

® Assisted a US state office of management and budget in evaluating a
multi-billion dollar proposed real estate development and transit hub.
The analysis included an in-depth review of ridership projections,
network effects, and the economic and tax benefits to the community
and the state.

® Assisted a US state transit agency commission in analyzing historical
and future contractor spend, conducting a market capacity study for the
availability of labor and contractors for a large, proposed increase in
capital expenditure.

® Assisted a US state in evaluating the ridership, farebox recovery, and
economic impact of a proposed multi-billion-dollar transit hub and real
estate development, utilizing the STOPS model, IMPLAN, and other
econometric techniques.

® Modeled the expected transit demand for a large skyscraper in a major
US city, identifying ridership mode, additional daily trips, and determining
whether existing transit infrastructure was sufficient to deal with the
projected increase in ridership.

® Modeled the expected ridership of a regional rail network with uncertain
return-to-office forecasts post-pandemic.

® Global Product Manager for KPMG Climate 1Q, responsible for
managing the interests of various stakeholders and KPMG member firms
in the continued development and deployment of this industry-leading
Computable General Equilibrium Climate Risk model.

® Assisting a US state in application for and future implementation of funds
from the EPA’s Climate Pollution Reduction Grant Program, identifying
key pollutants and conducting a geospatial analysis of disadvantaged
communities to help identify the most impactful mitigation vectors and
strategies to improve air quality. This analysis was conducted using
Justice40 criteria employing both the Climate and Economic Justice
Screening Tool (CEJST) and EPA’s Environmental Justice Screening
and Mapping Tool (EJScreen).

® Assisted a different US State in drafting and determining review criteria
for a statewide industrial decarbonization grant program funded through
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the EPA’s Climate Pollution Reduction Grant Program, conducting a
mock analysis for a representative applicant employing Justice40 criteria
employing both CEJST EJScreen in the analysis to identify low-income
and disadvantaged communities and quantify the potential health and
economic benefits from emissions reductions and reduction in co-
pollutants.

Assisted clients in agriculture, medical device, personal transportation
and delivery, logistics, and professional services with quantification of
climate risks for TCFD reporting and CDP disclosures utilizing KPMG’s
Climate 1Q and NGFS data sources.

Manages a team assisting an ongoing engagement regarding Medicaid
Financial Oversight Analysis. The project entails analyzing quarterly
Medicaid and CHIP financial data reporting on the CMS-64 and CMS-21.
Data is downloaded through the MBES, cleaned and collated in Python,
before potential anomalies are identified and analyzed in STATA.
Results from the CMS-64 MAP, CMS-64 ADM, and CMS-21 are
analyzed separately and compared against the prior quarter and
historical trend. In addition to a host of written deliverables, KPMG also
prepares a data dashboard in Amazon Quicksight.

Assisted a US state in identifying the most at-risk individuals for financial
assistance with their water bills, utilizing demographic and geospatial
analysis to match the populations with the relevant water vendors and
support networks.

Assisted a branch of the US Department of Defense in designing and
tracking a series of metrics to analyze the role, participation, and
challenges faced by women in the US military and partner nations.

Created a macroeconomic forecast for a US territory, utilizing a time-
series model to predict population, employment, and wages.

Assisted a private equity firm in forecasting granular future labor and
materials costs when considering an acquisition.

Investigated the impact of water quality and park amenities along Lake
Erie on coastal communities, combining housing transactional data with
environmental measures and spatial analysis.

Studied how commuting distance impacted vehicle choice in Columbus,
Ohio by matching vehicle registration to residential sales data,
employing econometric techniques to use housing characteristics as
control variables.

Utilized the NLSY79 and 97 to study various topics, including the
interplay between marriage and homeownership, as well as the
economic benefits of apprenticeships and on-the-job training.

Assisted a movie theater company in modeling the cost/benefit of
replacing stadium seats to recliners in their European subsidiaries and
determining the appropriate intercompany fee for such a benefit.
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Ayse Kalaycioglu

President

K+P Advisory

175 West Jackson Blvd. Chicago IL
60604

Cell: 847-323-8708
avyse@kpadvisoryservices.com
Education, Licenses &

Certifications

® Yildiz Technical University,
B.A. Architecture, 1992

*  (Istanbul, Turkey)

*  Parkland College, Champaign,
IL
* LEED ™ AP BD+C, United

¢  States Green Building

Background

With over 20 years of experience in architecture, construction, and project
management, Ayse will lead the creation of the three potential
development plans for the Rosemont site. She has a long history of
conducting feasibility assessments and developing capital improvement
plans for government, non-profit, and private sector clients.

Ayse will apply her background in space programming and cost-benefit
analysis to support scenario analysis and develop a practical, financially
sound, and responsive to the market analysis findings. Her demonstrated
ability to manage project schedules, budgets, and multi-disciplinary teams
will be critical to the successful and timely delivery of this engagement.

Professional and Industry Experience

* President and Chief Executive Officer at K+P Advisory, LLC
Chicago, IL: Establish business strategies, accounting procedures,
and other practices to make informed business decisions. Develop a
strategic vision for the firm and develop both short- and long-term
goals.

* Chief Operating Officer at lllinois Department of Central
Management Services (CMS)

* Oversee the agency's physical infrastructure bureaus to implement
high-priority projects within Property Management,

* Agency Services, Emergency Management and Environmental, Health,
and Safety; comprising a $350M budget and over 450 employees to
support 670 owned and leased facilities and approx. 12,000 state
vehicles.

* Lead Gubernatorial initiative to review the State’s Chicago real estate
portfolio to identify opportunities for efficiency improvements, space
consolidation, and other strategies that produce real savings while
maintaining a productive workforce. Recognized for this effort through
the National Association of State Chief Administrators’ Innovation in
Govemment award.

* Lead team of employees and consultants tasked with disposing the
James R. Thompson Center, a concept that was discussed for nearly 20
years. Helped remove the three perceived challenges to selling the
property by: 1) Rezoning the property to DC-16; 2) Executing a
Memorandum of Understanding with the Chicago Transit Authority; 3)
Executing a Memorandum of Agreement with the lllinois Department of
Natural Resources.

* Negotiated a complex transaction with State’s occupancy and
ownership. Terminated 6 private leases and lowered operating costs in
owned assets in downtown Chicago which resulted in net present
value of $300+ million savings over 30 years. Combined with avoided
deferred maintenance costs of half a billion dollars, the realignment of
the real estate portfolio resulted in $800+ million dollars in savings to
taxpayers.
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William

Kenworthey, AIA

Principal

HOK

1065 Avenue of the Americas |
6th Floor, New York, New York
10018 USA

Tel: 212-981-7303

Education, Licenses &

Certifications

» Master of Science in
Architecture and Urban Design,
Columbia University

» Bachelor of Architecture,
Wentworth Institute of
Technology

+ Registered Architect: New
York, Connecticut

* American Institute of Architects
+ Urban Design Forum, Fellow

+ Urban Land Institute (ULLI), Full
Member and Vice Chair, Public
Development & Infrastructure
Product Council

Background

Bill leads HOK’s urban design projects across the Northeast region. With
more than 27+ years of experience, he is renowned for managing high-
profile projects for government agencies, private developers, and
Fortune 500 companies. Bill excels in navigating approvals and public
engagement processes for urban projects in cities like New York,
Philadelphia, Arlington, and Hartford. His current ventures include major
projects such as the New York City Football Club Stadium at Willets
Point, Cook County Health System in Chicago, and Royal Caribbean
Headquarters in Miami. Additionally, he has published and lectured
internationally on topics related to the public realm, waterfront
development, and resilience.

Professional and Industry Experience

Hartford Capital Gateway Master Plan: Led the development of a plan
to connect city sections divided by highway construction, including new
transit corridors and open spaces.

NYC 2100 Research Study: Explored how NYC can protect its
residents from climate change through transit and housing
infrastructure.

Potomac Yards Small Area Plan: Focused on the reconfiguration of an
ex rail power center into a mixed-use transit-oriented development near
a new Metro station.

Harbor Point Master Plan: Master plan for a $6M sq. ft. mixed-use
redevelopment on an 80-acre site, integrating residential, office, hotel,
and retail with walking distance of commuter rail stations.

The New LaGuardia Airport Master Plan & AirTrain: Led the long-
range master plan for LaGuardia Airport's $4.2 billion transformation.
Chester Waterfront Development: Master plan for the

redevelopment of a 147-acre area, focusing on improved waterfront
access and public realm connections.
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Anthony A. Pascente

Executive Vice President

K + P Advisory, LLC
1155 West Roosevelt Road
Chicago, IL 60608
Cell: (312) 515-1666
. :
Education, Licenses &
Certifications
Roosevelt University, MBA, Summa Cum
Laude, 2010
Loyola University, B.A. Business
Administration, Magna Cum Laude, 2003

Additional Team Support

Background

Anthony is a highly accomplished management executive with 20+
years of diverse government and private sector experience.
Recognized for consistent success in budgetary and fiscal
management, procurement of goods and services, strategic planning,
organizational analysis, and legislative analysis. Strengths include
budget preparation and development of key performance indicators,
program management, and infrastructure.

Professional and Industry Experience

EXECUTIVE VICE PRESIDENT at K + P Advisory, LLC =
Chicago, IL = January 2023 - Present

Develop and execut long-term strategic plans for the company by
analyzing market trends and industry conditions. Determine the
allocation of company resources to effectively achieve these
strategic goals. Continuously assess current business
performance against set objectives to identify and implement
necessary adjustments.

ACTING DIRECTOR/CHIEF OF STAFF, DEPARTMENT OF
CENTRAL MANAGEMENT SERVICES at State of lllinois =
Chicago, IL = April 2019 — January 2023

He led an $8 billion state agency with over 800 full-time
employees, responsible for essential services such as personnel
management, facility operations, benefits management, and
procurement, impacting more than 45,000 employees and
400,000 retirees. He directed the creation of the annual budget
request, prioritizing programmatic needs and strategic fund
allocation. He initiated and led quarterly review meetings with
division leadership to evaluate progress and resource optimization
in alignment with the agency's strategic goals and key
performance indicators (KPls). Additionally, he developed a
strong data infrastructure team to support informed decision-
making. He was also appointed by Governor Pritzker to the
Budgeting for Results Commission.

DEPUTY CHIEF OPERATING OFFICER, OFFICE OF THE
MAYOR at City of Chicago = Chicago, IL = 2016 — 2019

Under the leadership of Mayor Emanuel and the general direction
of the Chief Operating Officer, he oversaw the implementation of
high-priority infrastructure projects across the Departments of
Streets & Sanitation, Transportation, Water Management, Fleet
and Facility Management, and Buildings. He was responsible for
managing the capital program for city departments and sister
agencies. He established a monthly infrastructure meeting and
reporting tool, coordinating efforts with city departments and sister
agencies such as Aviation, the Park District, the Transit Authority,
Public Schools, and the Public Building Commission.

DEPUTY COMMISSIONER, DEPARTMENT OF FLEET AND
FACILITY MANAGEMENT at City of Chicago = Chicago, IL =
2014 to 2016
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He managed a team of over 20 finance, contracts, and technology
staff within the Bureau of Finance & Administration. He prepared,
executed, and oversaw the department's $350 million annual
operating budget. Additionally, he directed the efficient
procurement of equipment, materials, products, and services,
which included developing bid specifications, awarding contracts,
and monitoring contract performance. Notably, he improved the
on-time procurement process by 29%, awarding more than 100
contracts over two years. He also exceeded the city's contractual
participation goals by achieving an average of 30% participation
from Minority Business Enterprises (MBE) and 10% from Women-
Owned Business Enterprises (WBE), surpassing the targets of
25% and 5% respectively.

® BUDGET AND BUSINESS ANALYST, CHICAGO
DEPARTMENT OF WATER MANAGEMENT’S CAPITAL
IMPROVEMENT PROGRAM at Arcadis U.S. = Chicago, IL =
2012 to 2014:
He implemented effective financial program controls to analyze
performance and monitor the cash flow of city-issued bonds
totaling nearly $600 million. He spearheaded the development of
a strategic plan designed to track and enhance the program's
progress toward its 10-year goals. Additionally, he developed five-
and ten-year cost projections in collaboration with the project
team, providing senior staff with the necessary data to make
informed decisions.
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Subject Matter Professional

Background

Peter is a design Principal of HOK’s Chicago Studio, he is dedicated to
creating environments that seamlessly blend efficiency with architectural
beauty. His methodical approach results in solutions that are both
innovative and functional. Peter's work is defined by an unwavering
pursuit of quality, where each design is thoroughly researched to meet
the needs of its users while maintaining aesthetic integrity.

Peter Ruggiero, Professional and Industry Experience

AI_A o ® Confidential Mixed-Use Master Plan Study: Developed a TOD
Senior Principal mixed-use project including retail, residential, and entertainment

oK spaces integrated with the Houston Metro Light Rail System.

130 E. Randolph Street, 14th ® The New LaGuardia Airport Master Plan & AirTrain: Led the master
Floor, Chicago, lllinois 60601 plan for LaGuardia Airport's $4.2 billion transformation, integrating a
USA modern transit gateway with New York.

Tel: 312-782-1000 . .
® 8080 Lakeshore Drive Master Plan: Planned a sustainable mixed-use

Education, Licenses & neighborhood that leverages lakeside sites to create vibrant

Certifications communities.

: 3;§ﬁ’§;£5hﬁf$;§a"d ®* Terminal 5 East Extension: A $300,000 sq. ft. expansion to enhance
University, Graduate School of passenger experience with new lounges and amenities, creating a
Design hospitality hub.

+ Bachelor of Architecture, New °
York Institute of Technology

» Registered Architect: New

North Michigan Avenue Commercial Mixed-Use Project: Conducted
a feasibility study to envision a high-rise, mixed-use building at the site

York, llinois, Colorado, North of the Tribune Tower.

Garoiing, Utah _ ®* Beijing Lize Mixed-Use Collection: Designed a multifunctional
) m‘:)"ca" institute of Architacts complex combining residential, office, and commercial spaces to

enhance urban living.

 Architectural League of New 9

York
+ Art Institute of Chicago, Patron,

Architecture & Design Society
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Contract No. 2523-123000
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

EXHIBIT 3

Schedule of Compensation



HPTE Weekly Budget Update

Cook County Proposal to serve Rosemont Blue Line Transportation Center Market Analysis RFQ No.: 2523-12300

Submitted by: KPMG LLP
7/17/2026

The cost proposal presented below is based on fully loaded labor rates and does not include separate overhead or profit line items. Other Direct Costs include subcontractor support, which is similarly reflected using fully loaded rates.

Period Start Date
Period End Date

Summary

Total Project Budget

(Prime) KPMG

Other Direct Costs (; s)
(Subcontractor 1) K&P Advisory
(Subcontractor 2) HOK

05-01-26
May-26
Sum Totals

Total Hours Total Fees
1,525 565,650

106 $ 30,000
83 $ 29,400

Total Project Budget

Summary by Resource Type

1,714 $ 625,050

06-01-26
Jun-26

07-01-26
Jul-26

08-01-26
Aug-26

09-01-26
Sep-26

10-01-26
Oct-26

7/17/2026 8:25 AM

11-01-26
Nov-26

Total Budget by Resource Hourly Rate Total Hours Total Fees

Partner $550 47 $ 25850

Director $500 80 $ 40,050

Manager $450 212 $ 95,400

Senior Associate $350 971 $ 339,850

Associate $300 215 $ 64,500

KPMG Subtotal 1,525 $ 565,650
Other Direct Costs (Subcontractors)
Subcontractor 1: K&P Advisory Hourly Rate Total Hours Total Fees

Principal 62 § 17,856

Consultant $276 44 $ 12,144

K&P Advisory Subtotal 106 $ 30,000
Subcontractor 2: HOK Hourly Rate Total Hours Total Fees

Principal $475 23 $ 10,925

Senior Consultant $340 25 $ 8,500

Consultant $285 35 $ 9,975

HOK Subtotal 83 $ 29,400
Hourly Breakdown by Task

Task 1: Background Review & Kickoff
KPMG Partner 3 3 - - - = =
KPMG Director 4 4 - - - = =
KPMG Manager 8 8 - - = > -
KPMG Senior Associate 10 10 - - - = =
KPMG Associate 1 1 - - - = =
K&P Advisory Principal 1 1 = > - > -
K&P Advisory Consultant 1 1 - - - - - -
HOK Principal 1 1 - - = > -
HOK Senior Consultant 1 1 - - - = =
HOK Consultant 1 1 - - - = =

Task 1: Background Review & Kickoff 31 31 - - - - - -

Task 2: Data Gathering & Site Context
KPMG Partner 6 3 3 - - - - -
KPMG Director 8 4 4 - - - - -
KPMG Manager 16 8 8 - - - - -
KPMG Senior Associate 40 20 20 - - o N -
KPMG Associate 8 4 4 - - - - -
K&P Advisory Principal 4 2 2 = - -
K&P Advisory Consultant 4 2 2 - - -
HOK Principal 2 1 1 - - = > -
HOK Senior Consultant 2 1 1 - = = = =
HOK Consultant 4 2 2 - - = = >

Task 2: Data Gathering & Site Context 94 47 47 - - - - -

Task 3: Stakeholder Interviews
KPMG Partner 9 = 3 3 3 = - -
KPMG Director 14 = 5 5 4 - = =
KPMG Manager 18 - 6 6 6 - - -
KPMG Senior Associate 36 - 12 12 12 - - -
KPMG Associate 24 = 8 8 8 - - -
K&P Advisory Principal 24 - 8 8 8 - - -
K&P Advisory Consultant 24 - 8 8 8 - - -
HOK Principal 3 = 1 1 1 - -
HOK Senior Consultant 3 > 1 1 1 = =
HOK Consultant 3 = 1 1 1 = =

Task 3: Stakeholder Interviews 158 - 53 53 52 - - -

Task 4: Market Conditions Analysis
KPMG Partner 9 > 3 3 3 = -
KPMG Director 12 - 4 4 4 - - -
KPMG Manager 45 - 15 15 15 - - -
KPMG Senior Associate 300 = 100 100 100 - -
KPMG Associate 12 - 4 4 4 - - -
K&P Advisory Principal 3 - 1 1 1 = -
K&P Advisory Consultant 3 = 1 1 1 = > -
HOK Principal 3 - 1 1 1 - =
HOK Senior Consultant 3 = 1 1 1 = =
HOK Consultant 3 - 1 1 1 - - -

Task 4: Market Conditions Analysis 393 - 131 131 131 - - -
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KPMG

KPMG

KPMG

KPMG

KPMG

K&P Advisory
K&P Advisory
HOK

HOK

HOK

KPMG

KPMG

KPMG

KPMG

KPMG

K&P Advisory
K&P Advisory
HOK

HOK

HOK

K&P Advisory
K&P Advisory
HOK
HOK
HOK

Total Hours
KPMG

KPMG

KPMG

KPMG

KPMG

K&P Advisory
K&P Advisory
HOK

HOK

HOK

Fees Breakdown by Task

KPMG

KPMG

KPMG

KPMG

KPMG

K&P Advisory
K&P Advisory
HOK

HOK

HOK

KPMG

KPMG

KPMG

KPMG

KPMG

K&P Advisory
K&P Advisory
HOK

HOK

HOK

KPMG

KPMG

KPMG

KPMG

KPMG

K&P Advisory
K&P Advisory
HOK

HOK

HOK

7/17/2026 8:25 AM

Task 5: Develop 3 Development Plans

Partner 8 - - 4 4 -
Director 16 = = 8 8 > =
Manager 50 - - 25 25 - -
Senior Associate 220 - - 110 110 - -
Associate 20 - - 10 10 - -
Principal 8 - - 4 4 - -
Consultant 8 - - 4 4 - -
Principal 10 - - 5 5 - -
Senior Consultant 12 - - 6 6 - -
Consultant 20 - - 10 10 - -
Task 5: Develop 3 Development Plans 372 - - - 186 186 - -
Task 6: Develop Financing Scenarios

Partner 8 - - - 4 4 -
Director 20 - - - 10 10 -
Manager 60 - - - 30 30 -
Senior Associate 250 - - - 125 125 -
Associate 100 = = = 50 50 =
Principal 20 - - - 10 10 -
Consultant 2 - - 1 1 -
Principal 2 - - 1 1 -
Senior Consultant 2 - - - 1 1 -
Consultant 2 - - - 1 1 -
Task 6: Develop Financing Scenarios 466 - - - - 233 233 -
Task 7: Reporting & Final Deliverables

Partner 4 - - - 4
Director 6 = = = = = 6
Manager 15 - - - - - 15
Senior Associate 115 - - - 115
Associate 50 = = = = = 50
Principal 2 - - - 2
Consultant 2 - - - 2
Principal 2 - - - - - 2
Senior Consultant 2 = = = = 2
Consultant 2 = = = 2
Task 7: Reporting & Final Deliverables 200 - - - - - - 200
Partner 47 6 9 6 10 8 4 4
Director 80 8 13 9 16 18 10 6
Manager 212 16 29 21 46 55 30 15
Senior Associate 971 30 132 112 222 235 125 115
Associate 215 5 16 12 22 60 50 50
Principal 62 3 1 9 13 14 10 2
Consultant 44 3 11 9 13 5 1 2
Principal 23 2 B 2 7 6 1 2
Senior Consultant 25 2 3 2 8 7 1 2
Consultant 35 3 4 2 12 1" 1 2
Total Hours 1,714 78 231 184 369 419 233 200
Task 1: Background Review & Kickoff

Partner $ 1,650 1650 | $ - - - - - -
Director $ 2,050 2,050 | $ - - - - - -
Manager $ 3,600 3,600 | $ - - - - - -
Senior Associate $ 3,500 3,500 | $ - - - - - -
Associate $ 300 300 | § - - - - - -
Principal $ 288 288 | $ - - - - - -
Consultant $ 276 276 | $ - - - - - -
Principal $ 475 475 | $ - - - - - -
Senior Consultant $ 340 340 | § - - - - - -
Consultant $ 285 285§ - - - - - -
Task 1: Background Review & Kickoff $ 12,764 $ 12,764 $ - $ - - $ - - $ -
Task 2: Data Gathering & Site Context

Partner $ 3,300 1,650 | $ 1,650 - - - - -
Director $ 4,000 2,000 | $ 2,000 - - - - -
Manager $ 7,200 3,600 | $ 3,600 - - - - -
Senior Associate $ 14,000 7,000 | $ 7,000 - - - - -
Associate $ 2,400 1,200 | $ 1,200 - - - - -
Principal $ 1,152 576 | § 576 - - - - -
Consultant $ 1,104 552 | § 552 - - - - -
Principal $ 950 475 | $ 475 - - - - -
Senior Consultant $ 680 340 | § 340 - - - - -
Consultant $ 1,140 570 | § 570 - - - - -
Task 2: Data Gathering & Site Context $ 35,926 $ 17,963 $ 17,963 §$ - - $ - - $ -
Task 3: Stakeholder Interviews

Partner $ 4,950 - 1,650 1,650 1,650 - - -
Director $ 7,000 - 2,500 2,500 2,000 - - -
Manager $ 8,100 - 2,700 2,700 2,700 - - -
Senior Associate $ 12,600 - 4,200 4,200 4,200 - - -
Associate $ 7,200 - 2,400 2,400 2,400 - - -
Principal $ 6,912 - 2,304 2,304 2,304 - - -
Consultant $ 6,624 - 2,208 2,208 2,208 - - -
Principal $ 1,425 - 475 475 475 - - -
Senior Consultant $ 1,020 - $ 340 340 340 - - -
Consultant $ 855 - $ 285 285 285 - - -
Task 3: Stakeholder Interviews $ 56,686 $ - $ 19,062 $ 19,062 18,562 $ - - $ -
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Task 4: Market Conditions Analysis

KPMG Partner $ 4,950 - $ 1,650 1,650 | $ 1,650 | $ - $ - $ -
KPMG Director $ 6,000 - $ 2,000 2,000 | $ 2,000 | $ - $ - $ -
KPMG Manager $ 20,250 - $ 6,750 6,750 | § 6,750 | $ - $ - $ -
KPMG Senior Associate $ 105,000 - $ 35,000 35,000 | § 35,000 | $ - $ - $ -
KPMG Associate $ 3,600 - $ 1,200 1,200 | § 1,200 | § - $ - $ -
K&P Advisory Principal $ 864 - $ 288 288 | § 288 | § - $ - $ -
K&P Advisory Consultant $ 828 - $ 276 276 | § 276 | $ - $ - $ -
HOK Principal $ 1,425 - $ 475 475 | § 475 | $ - $ - $ -
HOK Senior Consultant $ 1,020 - $ 340 340 | § 340 | § - $ - $ -
HOK Consultant $ 855 - $ 285 285 | § 285 | $ - $ - $ -
Task 4: Market Conditions Analysis $ 144,792 - $ 48,264 48,264 $ 48,264 $ - $ - $ -
Task 5: Develop 3 Development Plans
KPMG Partner $ 4,400 - $ - - $ 2,200 | $ 2,200 | § - $ -
KPMG Director $ 8,000 - $ - - $ 4,000 | § 4,000 | $ - $ -
KPMG Manager $ 22,500 - $ - - $ 11,250 | § 11,250 | § - $ -
KPMG Senior Associate $ 77,000 - $ - - $ 38,500 | $ 38,500 | § - $ -
KPMG Associate $ 6,000 - $ - - $ 3,000 | $ 3,000 | § - $ -
K&P Advisory Principal $ 2,304 - $ - - $ 1152 | § 1152 | $ - $ -
K&P Advisory Consultant $ 2,208 - $ - - $ 1,104 | $ 1,104 | $ - $ -
HOK Principal $ 4,750 - $ - - $ 2,375 | $ 2375 | $ - $ -
HOK Senior Consultant $ 4,080 - $ - - $ 2,040 | $ 2,040 | $ - $ -
HOK Consultant $ 5,700 - $ - - $ 2,850 | § 2,850 | § - $ -
Task 5: Develop 3 Development Plans $ 136,942 - $ - - $ 68,471 § 68,471 § - $ -
Task 6: Develop Financing Scenarios
KPMG Partner $ 4,400 - $ - - $ - $ 2,200 | § 2,200 | $ -
KPMG Director $ 10,000 - $ - - $ - $ 5,000 | § 5,000 | $ -
KPMG Manager $ 27,000 - $ - - $ - $ 13,500 | $ 13,500 | $ -
KPMG Senior Associate $ 87,500 - $ - - $ - $ 43750 | $ 43750 | § -
KPMG Associate $ 30,000 - $ - - $ - $ 15,000 | $ 15,000 | $ -
K&P Advisory Principal $ 5,760 - $ - - $ - $ 2,880 | § 2,880 | $ -
K&P Advisory Consultant $ 552 - $ - - $ - $ 276 | § 276 | $ -
HOK Principal $ 950 - $ - - $ - $ 475 | § 475 | $ -
HOK Senior Consultant $ 680 - $ - - $ - $ 340 | § 340 | § -
HOK Consultant $ 570 - $ - - $ - $ 285 | $ 285 | § -
Task 6: Develop Financing Scenarios $ 167,412 - $ - - $ - $ 83,706 $ 83,706 $ -
Task 7: Reporting & Final Deliverables
KPMG Partner $ 2,200 - $ - - $ - - $ - 2,200
KPMG Director $ 3,000 - $ - - $ - - $ - 3,000
KPMG Manager $ 6,750 - $ - - $ - - $ - 6,750
KPMG Senior Associate $ 40,250 - $ - - $ - - $ - 40,250
KPMG Associate $ 15,000 - $ - - $ - - $ - 15,000
K&P Advisory Principal $ 576 - $ - - $ - - $ - 576
K&P Advisory Consultant $ 552 - $ - - $ - - $ - 552
HOK Principal $ 950 - $ - - $ - - $ - 950
HOK Senior Consultant $ 680 - $ - - $ - - $ - 680
HOK Consultant $ 570 - $ - - $ - - $ - 570
Task 7: Reporting & Final Deliverables $ 70,528 - $ - - $ - - $ - 70,528
Total Fees
KPMG Partner $ 25,850 3,300 | § 4,950 3,300 | § 5,500 4,400 | § 2,200 2,200
KPMG Director $ 40,050 4,050 | § 6,500 4,500 | $ 8,000 9,000 | $ 5,000 3,000
KPMG Manager $ 95,400 7,200 | $ 13,050 9,450 | § 20,700 24,750 | $ 13,500 6,750
KPMG Senior Associate $ 339,850 10,500 | $ 46,200 39,200 | § 77,700 82,250 | § 43,750 40,250
KPMG Associate $ 64,500 1,500 | $ 4,800 3,600 6,600 18,000 15,000 15,000
K&P Advisory Principal $ 17,856 864 | $ 3,168 2,592 3,744 4,032 2,880 576
K&P Advisory Consultant $ 12,144 828 | § 3,036 2,484 3,588 1,380 276 552
HOK Principal $ 10,925 950 | § 1,425 950 3,325 2,850 475 950
HOK Senior Consultant $ 8,500 680 | $ 1,020 680 2,720 2,380 340 680
HOK Consultant $ 9,975 855 | § 1,140 570 3,420 3,135 285 570
Total Hours $ 625,050 $ 30,727 $ 85289 $ 67,326 $ 135297 $ 152,177 $ 83,706 $ 70,528

End of sheet



Cook County Hourly Rate Card
Submitted by: KPMG LLP

Firm Resource Type Hourly Rate
KPMG Partner $550
KPMG Director $500
KPMG Manager $450
KPMG Senior Associate $350
KPMG Associate $300
K&P Advisory Principal $288
K&P Advisory Consultant $276
HOK Principal $475
HOK Senior Consultant $340
HOK Consultant $285




Contract No. 2523-123000
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

EXHIBIT 4

Electronic Payables Program (“E-Payables™)



OFFICE OF THE COOK COUNTY COMPTROLLER
ELECTRONIC PAYABLES PROGRAM (“E-PAYABLES”)

FOR INFORMATION PURPOSES ONLY

This document describes the Office of the Cook County Comptroller’s Electronic Payables Program (“E-
Payables”).

If you wish to participate in E-Payables, please contact the Cook County Comptroller’s Office, Accounts
Payable, 118 N. Clark Street, Room 500, Chicago, IL 60602.

DESCRIPTION

To increase payment efficiency and timeliness, we have introduced E-Payables program, a new payment initiative to
our accounts payable model. This new initiative utilizes a Visa purchasing card and operates through the Visa
payment network. This is County’s preferred method of payment and your participation in our Visa purchasing card
program will provide mutual benefits both to your organization and ours.

As a vendor, you may experience the following benefits by accepting this new payment type:
Improved cash flow and accelerated payment

Reduced paperwork and a more streamlined accounts receivable process
Elimination of stop payment issues

Reduced payment delays

Reduced costs for handling paper checks

Payments settled directly to your merchant account

There are two options within this initiative:

1. Dedicated Credit Card — “PULL” Settlement
For this option, you will have an assigned dedicated credit card to be used for each payment. You will provide a point
of contact within your organization who will keep credit card information on file. Each time a payment is made, you
will receive a remittance advice via email detailing the invoices being paid. Each time you receive a remittance
advice, you will process payments in the same manner you process credit card transactions today.

2. One-Time Use Credit Card — “SUGA” Settlement
For this option, you will provide a point of contact within your organization who will receive an email notification
authorizing you to process payments in the same manner you process credit card transactions today. Each time
payment is made, you will receive a remittance advice, via email, detailing the invoices being paid. Also, each time
you receive a remittance advice, you will receive a new, unique credit card number. This option is ideal for suppliers
who are unable to keep credit card account information on file.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK



Contract No. 2523-123000
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

EXHIBIT 5

Minority and Women Owned Business Enterprise Commitment



COOK COUNTY 161N. Clark

OFFICE OF THE Sulte 2500

Chic , llinois 60601
Chief Procurement icago, lllinois
Officer

MEMORANDUM

Date: June 1, 2026

TO:  Raffi Sarrafian, Chief Procurement Officer
Office of the Chief Procurement Officer

oz
FROM:?(W/VW CArDINGE

Jeanetta Cardine, Deputy Director
Compliance Center of Excellence
Center of Business Enterprise Development

RE:  Contract No.: 2523-12300 (REVISED)

Consulting Services for Rosemont Blue Line Transportation Center Market Analysis
Bureau of Asset Management - Real Estate Management

RFQ: Professional Services

Contractor: KPMG, LLP

Contract Value: $625,050.00

Contract Term: 6 Months - Renewal Options TBD

Participation Goal: 0% MBE, 0% WBE

Dear Mr. Sarrafian:
The Center of Business Enterprise Development is in receipt of the above-referenced contract for goods and services
and has determined a participation goal was not recommended, as the contract is federally funded by a grant, and as

such and does not require the Center of Business Enterprise Development to review for MBE/WBE compliance with
the Minority- and Women- owned Business Enterprises (MBE/WBE) Ordinance.

JClaj

CC: YaZeed Knaan, (OCPO)
Lawrence Brozek (Real Estate Management)

www.cookcountyil.gov
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COOK COUNTY

OF FICE OF TWE
Chief Procurement
Officer

BIDDER/PROPOSER HEREBY STATES that
Conditions - Section 19.

I BIDDER/PROPOSER MBE/WBE ¢
D Bidder/Proposer is a cef
D Bidder/Proposer is a Jo

Certification, a copy of*
Venture and a complete

Bidder/Proposer is not
directly or indirectty in th

I m Direct Participation of
NOTE: Where goals have not been acl



COOK COUNTY
@ O FICF OF THE
\ Chief Procurement

Oftccr MBE/WBE LETTER OF INTENT - FORM 2

wweeFm: K + P Advisory, LLC Cetiing Agency: C1tY ©Of Chicago
K + P Advisory, LLC

CORAENE B s )y Coticaion Expaton Dats: DECSbEr 15,2026
Address: s_u_:.-_g?ﬁf_.Sa‘,;u.mi..ioe Eticty: C2uCasian
Ciyisute; CNiCago, 1L 5, 60607 BdProposaliConrac#__RFQ: 252312300
Phone: £4/2.- 223- ¥ 708 Fax ren sy 881878812

AT v

Email: a’.ﬂ" (@) Kpgdzl'SQ_Eas‘:z"cls.&cm
Paticpaton: [ /[oirect [ Jinciect

Will the MWBE firm be subcontracting any of the goods or services of this contract to another fim?
[/]No [ ] Yes - Prease attach explanation. - Proposed Subcontaciors}:

The undersigned M/WBE is prepared to provide the following Commodities/Services for the above named Project/ Contract: (i
more space is needed to fully describe MAWBE Firm's proposed scope of wark and/or payment schedule, atfach additional sheets)

f
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into market analysis; provide inputs into development options analysis and support revisions to options analysis
based on feedback from client. K+P will participate in regular coordination and update meetings with the County
pertaining to this engagement.

lies/ Services:

THE UNDERSIGNED PARTIES AGREE that this Letter-of-Intent- will: become a binding- Subcontract- Agreement: for- the above:
work, conditioned upon (1) the Bidder/Proposer's receipt of a signed contract from the County of Cook; (2) Undersigned
Subcontractor remaining compliant with all relevant credentials, codes, ordinances and statutes required by Contractor, Cook
C«mty.mdmesmetopatﬁc'paleasaMBEIWBEMnforﬂwabovewoﬂcﬂwUndasignedParﬁesdoalsocetﬁfymmey

didndamxmeifsmahmmmlsdownmtmﬁlalamsundﬂw i pply and Fee/Cost were completed.
‘%774‘7"‘ / D
Sighature (MMEE) > Signdiure i )
Print Print Name
Kt P Ddvicace ., bkal. e (LT
Firm Name . Firm Name
NOvem ber 3 0S5 _M ’/,. _57//23(
Date Dale
Subscribed and swom before me Subscribed and swom before me

Notary Public, St
WMO’?lfcﬂ.cl%sl §lo'a?: ""m'..
escente M
Commission # 1006802
My Commission Expires 3/19/2029
M/ WEPTEero : :

hde =R ]

wis_4_dayot Moveusort. 2025

aypuse Be— CMuan e % ¢/212¢
SEAL

Official Seal

BENJAMIN C MUNARETTO
Notary Public, State of lliinols
Commission No. 992627
My Commission Expires June 21, 2028

Revised: 12/4/24
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CITY OF CHICAGO
k

DEPARTMENT OF PROCUREMENT SERVICES

October 28, 2025

Aysegul Kalaycioglu
K + P Advisory, LLC
811 SLYTLE ST
Unit 506

Chicago, IL 60607

Re: Change in Address
Dear Aysegul Kalaycioglu:

We are pleased to inform you that we have updated your certification to reflect your firm’s change in address. K + P
Advisory, LLC continues to be certified as a Women-Owned Business Enterprise (""WBE") by the City of Chicago
(“City™). This certification will remain effective for as long as your firm continues to meet all certification eligibility
requirements and is contingent upon the firm affirming its eligibility by filing an annual No-Change Affidavit each year.
In the past, the City has provided you with an annual letter confirming your certification; such letters will no longer be
issued. Therefore, we require you to be even more diligent in filing your annual No-Change Affidavit 60 days before
your annual anniversary date of December 15, 2026.

It is now your responsibility to check the City’s certification directory and verity your certification status. As a condition
of continued certification, you must file an annual No-Change Affidavit by your anniversary date of December 15,
2026. Please remember, you have an affirmative duty to file your No-Change Affidavit 60 days prior to the anniversary
date for timely processing. Failure to file your annual No-Change Affidavit may result in the suspension or rescission of
your certification.

It is important to note that you also have an ongoing affirmative duty to notify the City of any changes in ownership or
control of your firm, or any other fact affecting your firm’s eligibility for certification within 10 days of such change.
These changes may include but are not limited to a change of address, change of business structure, change in ownership
or ownership structure, change of business operations, gross receipts and or personal net worth that exceed the program
threshold. Failure to provide the City with timely notice of such changes may result in the suspension or rescission of
your certification. In addition, you may be liable for civil penalties under Chapter 1-22, "False Claims", of the Municipal
Code of Chicago.

Please note - you shall be deemed to have had your certification lapse and will be ineligible to participate as a Women-
Owned Business Enterprise ("WBE") if you fail to:

e File your annual No-Change Affidavit within the required time period;
¢ Provide financial or other records requested pursuant to an audit within the required time period;
¢ Notify the City of any changes affecting your firm’s certification within 10 days of such change.

Please be reminded of your contractual obligation to cooperate with the City with respect to any reviews, audits or
investigation of its contracts and affirmative action programs. We strongly encourage you to assist us in maintaining the
integrity of our programs by reporting instances or suspicions of fraud or abuse to the City’s Inspector General at
chicagoinspectorgeneral.org, or 866-1G-TIPLINE (866-448-4754).

Be advised that if you or your firm is found to be involved in certification, bidding and/or contractual fraud or abuse, the
City will pursue decertification and debarment. In addition to any other penalty imposed by law, any person who
knowingly obtains, or knowingly assists another in obtaining a contract with the City by falsely representing the
individual or entity, or the individual or entity assisted is guilty of a misdemeanor, punishable by incarceration in the
county jail for a period not to exceed six months, or a fine of not less than $5,000 and not more than $10,000 or both.

Your firm’s name will be listed in the City’s Directory of Minority and Women-Owned Business Enterprises in the
specialty area(s) of:



NAICS Code(s):

NAICS 531390:
NAICS 541512:
NAICS 541611:

SERVICES

NAICS 541611:
NAICS 541611:
NAICS 541612:
NAICS 541618:
NAICS 541720:
NAICS 541720:
NAICS 541820:
NAICS 541990:
NAICS 561210:
NAICS 561920:

REAL ESTATE CONSULTANTS' (EXCEPT AGENTS, APPRAISERS) OFFICES
COMPUTER SYSTEMS INTEGRATION DESIGN CONSULTING SERVICES
ADMINISTRATIVE MANAGEMENT AND GENERAL MANAGEMENT CONSULTING

BUSINESS MANAGEMENT CONSULTING SERVICES

STRATEGIC PLANNING CONSULTING SERVICES

ORGANIZATION DEVELOPMENT CONSULTING SERVICES
TELECOMMUNICATIONS MANAGEMENT CONSULTING SERVICES
BUSINESS RESEARCH AND DEVELOPMENT SERVICES
ECONOMIC RESEARCH AND DEVELOPMENT SERVICES

PUBLIC RELATIONS SERVICES

CONSTRUCTION ESTIMATION SERVICES

FACILITIES SUPPORT SERVICES

EVENT AND MEETING PLANNING SERVICES

Your firm’s participation on City contracts will be credited only toward WBE goals in your area(s) specialty. While your
participation on City contracts is not limited to your area of specialty, credit toward goals will be given only for work that
is self-performed and providing a commercially useful function that is done in the approved specialty category.

Thank you for your interest in the City’s Minority, Women-Owned Business Enterprise, Veteran-Owned Business
Enterprise and Business Enterprise Owned or Operated by People with Disabilities (MBE/WBE/VBE/BEPD) Program.

The Office of Contracting Equity
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POLICY AND GOALS

It is the policy of the County of Cook to prevent discrimination in the award of or
participation in County Contracts and to eliminate arbitrary barriers for participation in
such Contracts by local businesses certified as a Minority Business Enterprise (MBE) and
Women-owned Business Enterprise (WBE) as both prime and sub-contractors. In
furtherance of this policy, the Cook County Board of Commissioners has adopted a
Minority- and Women-owned Business Enterprise Ordinance (the "Ordinance") which
establishes annual goals for MBE and WBE participation as outlined below:

Contract Type Goals
MBE WBE
Goods and Services 25% 10%
Construction 24% 10%
Professional Services 35% Overall

The County shall set contract-specific goals, based on the availability of MBEs and
WBEs that are certified to provide commodities or services specified in this
solicitation document. The MBE/WBE participation goals for this Agreement is
[seventeen and one-half percent (0%). A Bid, Quotation, or Proposal shall be rejected if
the County determines that it fails to comply with this General Condition in any way,
including but not limited to: (i) failing to state an enforceable commitment to achieve for
this contract the identified MBE/WBE Contract goals; or (ii) failing to include a Petition
for Reduction/Waiver, which states that the goals for MBE/WBE participation are not
attainable despite the Bidder or Proposer Good Faith Efforts, and explains why. If a Bid,
Quotation, or Proposal is rejected, then a new Bid, Quotation, or Proposal may be solicited
if the public interest is served thereby.

To the extent that a Bid, Quotation, or Proposal includes a Petition for Reduction/Waiver
that is approved by the Office of Contract Compliance, the Contract specific MBE and
WBE participation goals may be achieved by the proposed Bidder or Proposer’s status as
an MBE or WBE; by the Bidder or Proposer’s enforceable joint-venture agreement with
one or more MBEs and/or WBEs; by the Bidder or Proposer entering into one or more
enforceable subcontracting agreements with one or more MBE and WBE; by the Bidder or
Proposer establishing and carrying out an enforceable mentor/protégé agreement with one
or more MBE and WBE; by the Bidder or Proposer actively engaging the Indirect
Participation of one or more MBE and WBE in other aspects of its business; or by any
combination of the foregoing, so long as the Utilization Plan evidences a commitment to
meet the MBE and WBE Contract goals set forth in (B) above, as approved by the Office
of Contract Compliance.

A single Person, as defined in the Procurement Code, may not be utilized as both an MBE
and a WBE on the same Contract, whether as a Consultant, Subcontractor or supplier.

Unless specifically waived in the Bid or Proposal Documents, this Exhibit; the Ordinance;
and the policies and procedures promulgated thereunder shall govern. If there is a conflict
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between this Exhibit and the Ordinance or the policies and procedures, the Ordinance shall
control.

F. A Consultant’s failure to carry out its commitment regarding MBE and WBE participation
in the course of the Contract’s performance may constitute a material breach of the
Contract. If such breach is not appropriately cured, it may result in withholding of
payments under the Contract, contractual penalties, disqualification and any other remedy
provided for in Division 4 of the Procurement Code at law or in equity.

I1. REQUIRED BID OR PROPOSAL SUBMITTALS

A Bidder or Proposer shall document its commitment to meeting the Contract specific MBE and
WBE participation goals by submitting a Utilization Plan with the Bid or Proposal. The Utilization
Plan shall include (1) one or more Letter(s) of Intent from the relevant MBE and WBE firms; and
(2) current Letters of Certification as an MBE or WBE. Alternatively, the Bidder or Proposer shall
submit (1) a written Petition for Reduction/Waiver with the Bid, Quotation or Proposal, which
documents its preceding Good Faith Efforts and an explanation of its inability to meet the goals
for MBE and WBE participation. The Utilization Plan shall be submitted at the time that the bid
or proposal is due. Failure to include a Utilization Plan will render the submission not
Responsive and shall be cause for the CPO to reject the Bid or Proposal.

A. MBE/WBE Ugtilization Plan

Each Bid or Proposal shall include a complete Utilization Plan, as set forth on Form 1 of
the M/WBE Compliance Forms. The Utilization Plan shall include the name(s), mailing
address, email address, and telephone number of the principal contact person of the relevant
MBE and WBE firms. If the Bidder or Proposer submits a Bid or Proposal, and any of
their subconsultants, suppliers or consultants, are certified MBE or WBE firms, they shall
be identified as an MBE or WBE within the Utilization Plan.

1. Letter(s) of Intent

Except as set forth below, a Bid or Proposal shall include, as part of the Utilization Plan,
one or more Letter(s) of Intent, as set forth on Form 2 of the M/WBE Compliance Forms,
executed by each MBE and WBE and the Bidder or Proposer. The Letter(s) of Intent will
be used to confirm that each MBE and WBE shall perform work as a Subcontractor,
supplier, joint venture, or consultant on the Contract. Each Letter of Intent shall indicate
whether and the degree to which the MBE or WBE will provide goods or services directly
or indirectly during the term of the Contract. The box for direct participation shall be
marked if the proposed MBE or WBE will provide goods or services directly related to the
scope of the Contract. The box for Indirect participation shall be marked if the proposed
MBE or WBE will not be directly involved in the Contract but will be utilized by the Bidder
or Proposer for other services not related to the Contract. Indirect Participation shall not
be counted toward the participation goal. Each Letter of Intent shall accurately detail the
work to be performed by the relevant MBE or WBE firm, the agreed dollar amount, the
percentage of work, and the terms of payment.
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Failure to include Letter(s) of Intent will render the submission not Responsive and
shall be cause for the CPO to reject the Bid or Proposal.

All Bids and Proposals must conform to the commitments made in the corresponding
Letter(s) of Intent, as may be amended through change orders.

The Contract Compliance Director may at any time request supplemental information
regarding Letter(s) of Intent, and such information shall be furnished if the corresponding

Bid or Proposal is to be deemed responsive.

2. Letter(s) of Certification

Only current Letter(s) of Certification from one of the following entities may be accepted
as proof of certification for MBE/WBE status, provided that Cook County’s requirements
for certification are met:

e County of Cook
e City of Chicago

Persons that are currently certified by the City of Chicago in any area other than
Construction/Public Works shall also complete and submit a MBE/WBE Reciprocal
Certification Affidavit along with a current letter of certification from the City of Chicago.
This Affidavit form can be downloaded from www.cookcountyil.gov/contractcompliance.

The Contract Compliance Director may reject the certification of any MBE or WBE on the
ground that it does not meet the requirements of the Ordinance, or the policies and rules

promulgated thereunder.

3. Joint Venture Affidavit

In the event a Bid or Proposal achieves MBE and/or WBE participation through a Joint
Venture, the Bid or Proposal shall include the required Joint Venture Affidavit, which can
be downloaded from www.cookcountyil.gov/contractcompliance. The Joint Venture
Affidavit shall be submitted with the Bid or Proposal, along with current Letter(s) of
Certification.

Petition for Reduction/Waiver

In the event a Bid or Proposal does not meet the Contract specific goals for MBE and WBE
participation, the Bid or Proposal shall include a Petition for Reduction/Waiver, as set forth
on Form 3. The Petition for Reduction/Waiver shall be supported by sufficient evidence
and documentation to demonstrate the Bidder or Proposer’s Good Faith Efforts in
attempting to achieve the applicable MBE and WBE goals, and its inability to do so despite
its Good Faith Efforts.
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Failure to include Petition for Reduction/Waiver will render the submission not
Responsive and shall be cause for the CPO to reject the Bid or Proposal.

REDUCTION/WAIVER OF MBE/WBE GOALS

Granting or Denving a Reduction/Waiver Request.

IV.

1.

The adequacy of the Good Faith Efforts to utilize MBE and WBE firms in a Bid or
Proposal will be evaluated by the CCD under such conditions as are set forth in the
Ordinance, the policies and rules promulgated thereunder, and in the “Petition for
Reduction/Waiver of MBE/WBE Participation Goals” — Form 3 of the M/WBE
Compliance Forms.

With respect to a Petition for Reduction/Waiver, the sufficiency or insufficiency of a
Bidder or Proposer’s Good Faith Efforts shall be evaluated by the CCD as of the date
upon which the corresponding Bid or Proposal was due.

The Contract Compliance Director or his or her duly authorized Waiver Committee
may grant or deny the Petition for Reduction/Waiver based upon factors including but
not limited to: (a) whether sufficient qualified MBE and WBE firms are unavailable
despite good faith efforts on the part of the Bidder or Proposer; (b) the degree to which
specifications and the reasonable and necessary requirements for performing the
Contract make it impossible or economically infeasible to divide the Contract into
sufficiently small tasks or quantities so as to enable the Bidder or Proposer to utilize
MBE and WBE firms in accordance with the applicable goals; (c) the degree to which
the prices or prices required by any potential MBE or WBE are more that 10% above
competitive levels; and (d) such other factors as are determined relevant by the Contract
Compliance Director or the duly authorized Waiver Committee.

If the Contract Compliance Director or the duly authorized Waiver Committee
determines that the Bidder or Proposer has not demonstrated sufficient Good Faith
Efforts to meet the applicable MBE and WBE goals, the Contract Compliance Director
or the duly authorized Waiver Committee may deny a Petition for Reduction/Waiver,
declare the Bid or Proposal non-responsive, and recommend rejection of the Bid,
Quotation, or Proposal.

CHANGES IN CONSULTANT'S UTILIZATION PLAN

A. A Consultant, during its performance of the Contract, may not change the original MBE

or WBE commitments specified in the relevant Utilization Plan, including but not
limited to, terminating a MBE or WBE Contract, reducing the scope of the work to be
performed by a MBE/WBE, or decreasing the price to a MBE/WBE, except as
otherwise provided by the Ordinance and according to the policies and procedures
promulgated thereunder.



Contract No. 2523-123000
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

B. Where a Person listed under the Contract was previously considered to be a MBE or
WBE but is later found not to be, or work is found not to be creditable toward the MBE
or WBE goals as stated in the Utilization Plan, the Consultant shall seek to discharge
the disqualified enterprise, upon proper written notification to the Contract Compliance
Director, and make every effort to identify and engage a qualified MBE or WBE as its
replacement. Failure to obtain an MBE or WBE replacement within 30 business days
of the Contract Compliance Director's written approval of the removal of a purported
MBE or WBE may result in the termination of the Contract or the imposition of such
remedy authorized by the Ordinance, unless a written Petition for Reduction/Waiver is
granted allowing the Consultant to award the work to a Person that is not certified as
an MBE or WBE.

V. NON-COMPLIANCE

If the CCD determines that the Consultant has failed to comply with its contractual commitments
or any portion of the Ordinance, the policies and procedures promulgated thereunder, or this
Exhibit, the Contract Compliance Director shall notify the Consultant of such determination and
may take any and all appropriate actions as set forth in the Ordinance or the policies and procedures
promulgated thereunder which includes but is not limited to disqualification, penalties,
withholding of payments or other remedies in law or equity.

VI. REPORTING/RECORD-KEEPING REQUIREMENTS

The Consultant shall comply with the reporting and record-keeping requirements in the manner
and time established by the Ordinance, the policies and procedure promulgated thereunder, and
the Contract Compliance Director. Failure to comply with such reporting and record-keeping
requirements may result in a declaration of Contract default. Upon award of a Contract, a
Consultant shall acquire and utilize all Cook County reporting and record-keeping forms and
methods which are made available by the Office of Contract Compliance. MBE and WBE firms
shall be required to verify payments made by and received from the prime Consultant.

ViI. EQUAL EMPLOYMENT OPPORTUNITY

Compliance with MBE and WBE requirements will not diminish or supplant other legal Equal
Employment Opportunity and Civil Rights requirements that relate to Consultant and
Subcontractor obligations.

Any questions regarding this section should be directed to:
Contract Compliance Director

Cook County

161 N. Clark Street, Suite 2300

Chicago, Illinois 60601

(312) 603-5502
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EXHIBIT 6

Evidence of Insurance



DATE(MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE 0612026

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

-
. " . . L . o
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on =
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). ;é;
PRODUCER . _ ) GONTACT g
Aon R1sk Services Northeast, Inc. PHONE FAX 9
. : 866) 283-7122 : 800) 363-0105 T
New quk NY o%cﬁ ce (AIC-No. Ext):  (866) (AIC.No):  (800) 3
One Liberty Plaza E-MAIL T
165 Broadway, Suite 3201 ADDRESS:
New York NY 10006 USA
INSURER(S) AFFORDING COVERAGE NAIC #
INSURED INSURER A: American Guarantee & Liability Ins Co 26247
KPMG LLP ) INSURER B: Hartford Fire Insurance Co. 19682
Three Chestnut Ridge Road - -
Montvale NJ 07645 USA INSURER C: Hartford Accident & Indemnity Company 22357
INSURER D:
INSURER E:
INSURER F:
COVERAGES CERTIFICATE NUMBER: 570119286201 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY
PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY
HAVE BEEN REDUCED BY PAID CLAIMS. -
Limits shown are as requested
2R TYPE OF INSURANCE NS5 | Wb POLICY NUMBER (AWDONYYY) | (MADONYIY) LIMITS
B | x | COMMERCIAL GENERAL LIABILITY Y | Y |10CSER22026 10/01/2025[10/01/2026| gacH oCCURRENCE $3,000,000
| CLAIMS-MADE OCCUR EQ“E"QSEE;‘(’EEEEIE,%W) $1,000,000
MED EXP (Any one person) $10 5 000
PERSONAL & ADV INJURY $3,000,000f _
— o
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $6,000,000] &
— . ]
X | poLicy ng& I:I Loc PRODUCTS - COMP/OP AGG $3,000,000f &
OTHER: é
B Y Y |10 AB R2202 10/01/2025[10/01/2026| COMBINED SINGLE LIMIT ©
AUTOMOBILE LIABILITY 0 023 /01/ /01/ (Ea accident) $2,000,000
ANY AUTO BODILY INJURY ( Per person) O
. SCHEDULED i z
X gl\ﬂ\!r’\é)EsDONLY . AToS BODILY INJURY (Per accident) 3
| firen AUTOS NON-OWNED PROPERTY DAMAGE q
X_ HIREL X AUTOS ONLY (Per accident) b=
S
A X | UMBRELLA LIAB ) VX OCCUR Y AUC930490723 10/01/2025|10/01/2026| EACH OCCURRENCE $1,000,000 o
EXCESS LIAB CLAIMS-MADE AGGREGATE $1,000,000
DED | |RETENTION
C | WORKERS COMPENSATION AND Y [10wWNR22021 10/01/2025/10/01/2026 x | PER STATUTE | |OTH-
EMPLOYERS' LIABILITY ER
ANY PROPRIETOR / PARTNER / EXECUTIVE E.L. EACHACCIDENT $1,000, 000,
OFFICER/MEMBER EXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE-EA EMPLOYEE $1,000,000
If yes, describe und
DESCRIPTION OF OPERATIONS below E.L. DISEASE-POLICY LIMIT $1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks may be if more space is required)

Re: Contract: Contract No. 2523-123000; Should any of the above described Bo1ic1es be cancelled before the expiration date
thereof, the policy provisions will govern how notice of cancellation may be delivered to certificate holders in accordance
with the policy provisions of each policy. Cook County, its officials, employees, and agents are included as Additional Insured
in accordance with the policy provisions of the Automobile Liability, Excess Liability and General Liability policies. A waiven
of Subro?ation is granted in favor of Certificate Holder in accordance with the policy provisions of the workers Compensation,
AutomobiTle Liability, Excess Liability and General Liability policies.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

Cook Count Government AUTHORIZED REPRESENTATIVE
161 N Clark Street, Suite 2300
Chicago IL 60601-3240 USA

©1988-2015 ACORD CORPORATION. All rights reserved
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD



POLICY NUMBER: 10 CSE R22026

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - OPTION |

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Designated Project(s) Or Location(s)
Or Organization(s): Of Covered Operations:

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. With respect to those person(s) or organization(s) (3) In connection with "your work" for the

shown in the Schedule above when you have
agreed in a written contract or written agreement
to provide insurance such as is afforded under this
policy to them, Subparagraph f., Any Other
Party, under the Additional Insureds When
Required By Written Contract, Written
Agreement Or Permit Paragraph of Section Il —
Who Is An Insured is replaced with the following:
f. Any Other Party

Any other person or organization who is not
an insured under Paragraphs a. through e.
above, but only with respect to liability for
"bodily injury”, "property damage" or "personal
and advertising injury" caused, in whole or in
part, by your acts or omissions or the acts or

omissions of those acting on your behalf:
(1) In the performance of your ongoing

operations for such additional insured at

the project(s) or location(s) designated in
the gcr{edéle); (s) g

(2) In connection with your premises owned
by or rented to you and shown in the

Schedule; or

Form HS 24 80 07 13

additional insured at the project(s) or
location(s) designated in the Schedule
and included within the "products-
completed operations hazard", but only if:
(@) The written contract or written

agreement requires you to provide
such coverage to such additional

insured at the project(s) or location(s)
designated in the Schedule; and
(b) This Coverage Part provides
coverage for "bodily injury" or
"property damage" included within the
"products-completed operations
hazard".
The insurance afforded to the additional
insured shown in the Schedule applies:
(1) Only if the "bodily injury" or "property
damage" occurs, or the "personal and
advertising injury" offense is committed:
(a) During the policy period; and
(b) Subsequent to the execution of such
written contract or written agreement;
and
Page 1 of 2
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(c) Prior to the expiration of the period of
time that the written contract or written
agreement requires such insurance
be provided to the additional insured.

(2) Only to the extent permitted by law; and

(3) Will not be broader than that which you
are required by the written contract or
written agreement to provide for such
additional insured.

With respect to the insurance afforded to the
person(s) or organization(s) that are additional
insureds under this endorsement, the
following additional exclusion applies:

This insurance does not apply to "bodily

injury", "property damage" or "personal and

advertising injury" arising out of the rendering
of, or the failure to render, any professional
architectural, engineering or surveying
services, including:

(1) The preparing, approving, or failing to
prepare or approve maps, shop drawings,
opinions, reports, surveys, field orders,
change orders, designs or specifications;
or

(2) Supervisory, inspection, architectural or
engineering activities.
The limits of insurance that apply to the additional
insured shown in the Schedule are described in the
Limits Of Insurance section.

How this insurance applies when other insurance is
available to the additional insured is described in the
Other Insurance Conditon in Section IV -
Commercial General Liability Conditions, except as
otherwise amended below.

B. With respect to insurance provided to the
person(s) or organization(s) that are additional
insureds under this endorsement, the When You
Add Others As An Additional Insured To This
Insurance subparagraph, under the Other
Insurance Condition of Section IV — Commercial
General Liability Conditions is replaced with the
following:

Page 2 of 2

When You Add Others As An Additional

Insured To This Insurance

(a) Primary Insurance When Required By
Contract

This insurance is primary if you have agreed
in a written contract or written agreement that
this insurance be primary. If other insurance
is also primary, we will share with all that
other insurance by the method described in
Paragraph (c) below. This insurance does not
apply to other insurance to which the
additional insured in the Schedule has been
added as an additional insured.

(b) Primary And Non-Contributory To Other
Insurance When Required By Contract

This insurance is primary to and will not seek
contribution from any other insurance
available to an additional insured under your
policy provided that:

(i) The additional insured in the Schedule is
a Named Insured under such other
insurance; and

(if) You have agreed in a written contract or
written agreement that this insurance
would be primary and would not seek
contribution from any other insurance
available to the additional insured in the

Schedule.
(c) IMethod Of Sharing
If all of the other insurance permits

contribution by equal shares, we will follow
this method also. Under this approach, each
insurer contributes equal amounts until it has
paid its applicable limit of insurance or none of
the loss remains, whichever comes first.

If any of the other insurance does not permit
contribution by equal shares, we will
contribute by limits. Under this method, each
insurer's share is based on the ratio of its
applicable limit of insurance to the total
applicable limits of insurance of all insurers.

All other terms and conditions in the policy remain
unchanged.

Form HS 24 80 07 13



POLICY NUMBER: 10 CSE R22026 COMMERCIAL GENERAL LIABILITY
CG 24 04 0509

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Person Or Organization:

ANY PERSON OR ORGANIZATION FOR WHOM THE NAMEL INSURED
HAS AGREED BY WRITTEN CONTRACT TC FURNISH THIS WAIVEK.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. Transfer Of
Rights Of Recovery Against Others To Us of
Section IV — Conditions:

We waive any right of recovery we may have against
the person or organization shown in the Schedule
above because of payments we make for injury or
damage arising out of your ongoing operations or
"your work" done under a contract with that person
or organization and included in the "products-
completed operations hazard". This waiver applies
only to the person or organization shown in the
Schedule above.

CG 2404 0509 © Insurance Services Office, Inc., 2008 Page 1 of 1



o

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED AND
RIGHTS OF RECOVERY AGAINST OTHERS

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

Any person or organization whom you are required by contract to name as additional insured is an
"insured" for LIABILITY COVERAGE but only to the extent that person or organization qualifies as an
"insured" under the WHO IS AN INSURED provision of Section Il - LIABILITY COVERAGE.

For any person or organization for whom you are required by contract to provide a waiver of subrogation,
the Loss Condition - TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US is applicable.

Form HA 99 13 01 87 Printed in U.S.A.



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF OUR RIGHT TO RECOVER
FROM OTHERS ENDORSEMENT

Policy Number: 10 WN R22021 Endorsement Number:

Effective Date: 10/01/2025 Effective hour is the same as stated on the Information Page of the policy.
Named Insured and Address: KPMG' LLP

3 CHESTNUT RIDGE ROAD
MONTVALE, NJ 07645

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not
enforce our right against the person or organization named in the Schedule.

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

SCHEDULE

ANY PERSON OR ORGANIZATION FROM WHOM YOU ARE REQUIRED BY CONTRACT OR AGREEMENT
TO OBTAIN THIS WAIVER FROM US.

Countersigned by

Authorized Representative
Form WC 00 03 13 Printed in U.S.A.
Process Date: Policy Expiration Date:



Contract No. 2523-123000
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

EXHIBIT 7

Board Authorization



Board of Commissioners of Cook 118 North Clark Street

Chicago, IL
County
Master
File Number: 26-1525
File ID: 26-1525 Type: Contract Status: Approved
Version: 1 Presenters James Essex Agency: Asset Management
: Committee

File Created: 05/12/2026
File Name: KPMG LLP, Chicago, lllinois Final Action: 07/16/2026

genda ltem: PROPOSED CONTRACT
Department(s): Department of Real Estate Management
Vendor: KPMG LLP, Chicago, Illinois
Request: Authorization for the Chief Procurement Officer to enter into and execute

Good(s) or Service(s): Consulting Services for the Rosemont Blue Line Transportation
Center Market Analysis

Contract Value: $625,050.00

Contract period: 94/2026—3/1/2627 08/01/2026 - 07/31/2027

Contract Utilization: The Contract-Specific goal set on this contract is Zero.
Potential Fiscal Year Budget Impact: FY 2026 $300,000.00 FY 2027 $325,050.00
Accounts: FY 2026, 11900.1031.TBD.520830; FY 2027 11000.1031.33930.520830

Contract Number(s): 2523-12300

Summary: This contract will allow the Department of Real Estate Management to
receive Consulting Services for the Rosemont Blue Line Transportation Center Market
Analysis.

The consultant study conducted by the vendor will assist the County in determining the
potential redevelopment possibilities for this underperforming real estate asset that would
better serve the County’s economic and social needs.

The vendor was selected pursuant to a publicly advertised Request for Qualifications
(RFQ) in accordance with the Cook County Procurement Code. KPMG LLP was selected
based on established evaluation criteria.

Notes:

Board of Commissioners of Cook County Page 1 Printed on 7/20/2026



Master Continued (26-1525)

Sponsors:

Attachments:

Contact:

Drafter:

Rosemont Blue Line_Grant Agreement
B-22-CP-IL-0334, Grant Award Budget
Setup_HUD_DREM 300k, Blue Line_FY 2022 CPF
Fully Executed Award Documents Letter

B-22-CP-IL-0334

Michael.McMullin@cookcountyil.gov

History of Legislative File

Enactment Date:

Enactment Number:

Hearing Date:
Effective Date:

Ver- Acting Body: Action: Sent To: Due Date: Return Result:
sion: Date:
1 Board of Commissioners 06/11/2026 refer Asset Pass
Management
Committee
1 Asset Management 07/16/2026 recommend for Pass
Committee approval as
amended
1 Board of Commissioners 07/16/2026 approve as amended Pass

in the errata

Text of Legislative File 26-1525

Board of Commissioners of Cook County

Page 2

Printed on 7/20/2026



Contract No. 2523-123000
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

EXHIBIT 8

Identification of Subcontractors/Supplier/Subconsultant Form



Cook County
Office of the Chief Procurement Officer

Contract# 2523-12300

OCPO ONLY:
|| Disqualification
Check Complete

Identification of Subcontractor/Supplier/Subconsultant Form

The Bidder/Proposer/Respondent (“the Contractor™} will fully complete and execute and submit an Identification.of
Subcontractor/Supplier/Subconsultant Form (“ISF") with each Bid, Request for Proposal, and Request for
Qualification. The Contractor must complete the ISF for each Subcontractor, Supplier or Subconsultant which
shall be used on the Contract. In the event that there are any changes in the utilization of Subcontractors,
Suppliers or Subconsultants, the Contractor must file an updated ISF.

Bid/RFP/RFQ No.: 2523-12300

Date: 11/3/2025

Total Bid or Proposal Amount: N/A

Contract Title: Consult. Srves. Rosemont Blue Line Trans. Centﬁ

Contractor: KPMG LLP

Subcontractor/Supplier/
Subconsultanttobe  HOK
added or substitute:

Authorized Contact for

Authorized Contact h ]

for Contractor: Ted Hamer Subcontractor{Suppllerl William Kenworthey
Subconsultant;

Email Address Email Address . .

(Contrator): thamer@kpmg.com (Subcontractor): william. kenworthey@hok.com

Company Address éggeE;ggdolph St Company Address 333 South Wabash Avenue 14th Floor

(Contractor): {Subcontractor):

City, State and ;0 290, IL 60601

City, State and Zip o\ oo 11 60604

Completion Dates  12/15/2025 - 6/15/2026
{Contractor):

Zip (Contractor): (Subcontractor):

Telephone and Telephone and Fax

Fax (Contractor): 4642069343 {Subcontractor): 312-782-1000
Estimated Start and Estimated Start and

Completion Dates  12/15/2025 - 6/15/2026
(Subconiracter):

Note: Upon request, a copy of all written subcontractor agreements must be provided to the QCPO.

‘ Total Price of
Description of Services or Supplies Subcontract for
. Services or Supplies |
Support overall delivery of scope of work, including lead stakeholder interviews and coord N/A

The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable.
The subconfract will in no way hinder the Subcontractor/Supplier/Subconsultant from maintaining its prograss on any
other contract on which it is either a Subcontractor/Supplier/Subconsultant or principal contractor. This disclosure is
made with the understanding that the Contractor is not under any circumstances relieved of its abilities and
obligations, and is responsible for the organization, performance, and quality of work. This form does not approve
any proposed changes, revisions or modifications to the contract approved MBE/WBE Utitization Pian. Any
changes to the contract’s approved MBEMWBE/Utilization Plan must be submitted to the Office of the

Contract Compliance.
KPMG LLP

Contractor
Ted Hamer

Name
Principal

LA

11/4{2025

Prime Contractor Signature

Date

Version 1.0




Cook County
Office of the Chief Procurement Officer
Identification of Subcontractor/Supplier/Subconsultant Form

Contract# 2523-12300

OCPO ONLY:

Disqualification
X|_Check Complete

The Bidder/Proposer/Respondent (“the Contractor”) will fully complete and execute and submit an Identification of
Subcontractor/Supplier/Subconsultant Form (*ISF”) with each Bid, Request for Proposal, and Request for
Qualification. The Contractor must complete the ISF for each Subcontractor, Supplier or Subconsultant which
shall be used on the Contract. In the event that there are any changes in the tilization of Subconiractors,
Suppliers or Subconsultants, the Contractor must file an updated ISF.

BiG/RFP/RFQ No.; 252312300

D_a’_té: 11132025

Total Bid or Proposal Amount: NiA

Contract Title: Consult. Srves. Rosemont Blue Line Trans. Centﬁl

Contractor: KPMG LLP

Subcontractor/Supplier/
Subconsultanttobe K + P Advisory LLC
added or substitute:

Authorized Contact

for Contractor: Ted Hamer

Authorized Contact for
Subcontractor/Supplier/ Anthony Pascente
Subconsultant:

Email Address thamer@kpmg.com

Email Address

{Contractor); (Subcontractor): anthony@kpadvisoryservices.com
Company Address g?j?;s%ggdolph St Company Address 811 S Lytle St, Unit 506
(Coniractor); (Subcontractor):

City, State and 6, 1L 60601

City, State and Zip .06, 1L 60607

Zip {(Contractor): (Subcontractor):

Telephone and Telephone and Fax

Fax (Contractor): 4642069343 (Subcontractor): 312-515-1666
Estimated Start and Estimated Start and

Completion Dates  12/15/2025 - 6/15/2026 Completion Dates  12/15/2025 - 6/15/2026
(Contractor): {Subconiractor):

Note: Upon request, a copy of all written subcontractor agreements must be provided to the OCPO.

Description of Services or Supplies

Total Price of
Subcontract for

Services or Supplies

Support overall defivery of scope of work, including lead stakeholder interviews and coord N/A

The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable.
The subcontract will in no way hinder the Subcontractor/Supplier/Subconsultant from maintaining its progress on any
other contract on which it is either a Subcontractor/Supplier/Subconsultant or principal contractor. This disclosure is
made with the understanding that the Contractor is not under any circumstances relieved of its abilities and
obligations, and is responsible for the organization, performance, and quality of work. This form does not approve
any proposed changes, revisions or modifications to the contract approved MBE/WBE Utilization Plan. Any
changes to the contract's approved MBEAWBE/Utilization Plan must be submitted to the Office of the

Contract Compliance.
KPMG LLP

Contractor
Ted Hamer

Name
Principal

=

11/4/2025

Prime Contractor Signature

Date

Version 1.0



Contract No. 2523-123000
Consulting Services for Rosemont Blue Line Transportation Center Market Analysis

EXHIBIT 9

Economic Disclosure Statement



COOK COUNTY
ECONOMIC DISCLOSURE STATEMENT
AND EXECUTION DOCUMENT

CONTRACT #: 2523-12300

INDEX
Section Description Pages
1 Instructions for Completion of EDS EDSi-ii
2 Certifications EDS 1-2
Economic and Other Disclosures, Affidavit of Child
3 Support Obligations, Disclosure of Ownership Interest EDS 3-12
and Familial Relationship Disclosure Form
4 Cook County Affidavit for Wage Theft Ordinance EDS 13-14
5 Contract and EDS Execution Page EDS 15
6 Cook County Signature Page EDS 16




CONTRACT #: 2523-12300

SECTION 1
INSTRUCTIONS FOR COMPLETION OF
ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

This Economic Disclosure Statement and Execution Document (“EDS”) is to be completed and executed
by every Bidder on a County contract, every Proposer responding to a Request for Proposals, and every
Respondent responding to a Request for Qualifications, and others as required by the Chief Procurement
Officer. The execution of the EDS shall serve as the execution of a contract awarded by the County. The
Chief Procurement Officer reserves the right to request that the Bidder or Proposer, or Respondent
provide an updated EDS on an annual basis.

Definitions. Terms used in this EDS and not otherwise defined herein shall have the meanings given to
such terms in the Instructions to Bidders, General Conditions, Request for Proposals, Request for
Qualifications, as applicable.

Affiliate means a person that directly or indirectly through one or more intermediaries, Controls is
Controlled by, or is under common Control with the Person specified.

Applicant means a person who executes this EDS.

Bidder means any person who submits a Bid.

Code means the Code of Ordinances, Cook County, lllinois available on municode.com.

Contract shall include any written document to make Procurements by or on behalf of
Cook County.

Contractor or Contracting Party means a person that enters into a Contract with the
County.

Control means the unfettered authority to directly or indirectly manage governance,
administration, work, and all other aspects of a business.

EDS means this complete Economic Disclosure Statement and Execution Document,
including all sections listed in the Index and any attachments.

Joint Venture means an association of two or more Persons proposing to perform a for-
profit business enterprise. Joint Ventures must have an agreement in writing specifying
the terms and conditions of the relationship between the partners and their relationship
and respective responsibility for the Contract

Lobby or lobbying means to, for compensation, attempt to influence a County official or
County employee with respect to any County matter.

Lobbyist means any person who lobbies.

Person or Persons means any individual, corporation, partnership, Joint Venture, trust,
association, Limited Liability Company, sole proprietorship or other legal entity.

Prohibited Acts means any of the actions or occurrences which form the basis for
disqualification under the Code, or under the Certifications hereinafter set forth.

Proposal means a response to an RFP.

Proposer means a person submitting a Proposal.

Response means response to an RFQ.

Respondent means a person responding to an RFQ.

RFP means a Request for Proposals issued pursuant to this Procurement Code.

RFQ means a Request for Qualifications issued to obtain the qualifications of interested parties.

EDS-i



CONTRACT #: 2523-12300

INSTRUCTIONS FOR COMPLETION OF
ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

Section 1: Instructions. Section 1 sets forth the instructions for completing and executing this EDS.

Section 2: Certifications. Section 2 sets forth certifications that are required for contracting parties under
the Code and other applicable laws. Execution of this EDS constitutes a warranty that all the statements
and certifications contained, and all the facts stated, in the Certifications are true, correct and complete as
of the date of execution.

Section 3: Economic and Other Disclosures Statement. Section 3 is the County’s required Economic
and Other Disclosures Statement form. Execution of this EDS constitutes a warranty that all the
information provided in the EDS is true, correct and complete as of the date of execution, and binds the
Applicant to the warranties, representations, agreements and acknowledgements contained therein.

Required Updates. The Applicant is required to keep all information provided in this EDS current and
accurate. In the event of any change in the information provided, including but not limited to any change
which would render inaccurate or incomplete any certification or statement made in this EDS, the
Applicant shall supplement this EDS up to the time the County takes action, by filing an amended EDS or
such other documentation as is required.

Additional Information. The County’s Governmental Ethics and Campaign Financing Ordinances
impose certain duties and obligations on persons or entities seeking County contracts, work, business, or
transactions, and the Applicant is expected to comply fully with these ordinances. For further information
please contact the Director of Ethics at (312) 603-4304 (69 W. Washington St. Suite 3040, Chicago, IL
60602) or visit the web-site at cookcountyil.gov/ethics-board-of.

Authorized Signers of Contract and EDS Execution Page. If the Applicant is a corporation, the
President and Secretary must execute the EDS. In the event that this EDS is executed by someone other
than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other
authorization by the Corporation, satisfactory to the County that permits the person to execute EDS for
said corporation. If the corporation is not registered in the State of lllinois, a copy of the Certificate of
Good Standing from the state of incorporation must be submitted with this Signature Page.

If the Applicant is a partnership or joint venture, all partners or joint venturers must execute the EDS,
unless one partner or joint venture has been authorized to sign for the partnership or joint venture, in
which case, the partnership agreement, resolution or evidence of such authority satisfactory to the Office
of the Chief Procurement Officer must be submitted with this Signature Page.

If the Applicant is a member-managed LLC all members must execute the EDS, unless otherwise
provided in the operating agreement, resolution or other corporate documents. If the Applicant is a
manager-managed LLC, the manager(s) must execute the EDS. The Applicant must attach either a
certified copy of the operating agreement, resolution or other authorization, satisfactory to the County,
demonstrating such person has the authority to execute the EDS on behalf of the LLC. If the LLC is not
registered in the State of lllinois, a copy of a current Certificate of Good Standing from the state of
incorporation must be submitted with this Signature Page.

If the Applicant is a Sole Proprietorship, the sole proprietor must execute the EDS.

A “Partnership” “Joint Venture” or “Sole Proprietorship” operating under an Assumed Name must be
registered with the lllinois county in which it is located, as provided in 805 ILCS 405 (2012), and
documentation evidencing registration must be submitted with the EDS.

Effective October 1, 2016 all foreign corporations and LLCs must be registered with the lllinois
Secretary of State's Office unless a statutory exemption applies to the applicant. Applicants who are
exempt from registering must provide a written statement explaining why they are exempt from
registering as a foreign entity with the lllinois Secretary of State's Office.

EDS-ii



CONTRACT #: 2523-12300
SECTION 2

CERTIFICATIONS

THE FOLLOWING CERTIFICATIONS ARE MADE PURSUANT TO STATE LAW AND THE CODE. THE APPLICANT IS CAUTIONED
TO CAREFULLY READ THESE CERTIFICATIONS PRIOR TO SIGNING THE SIGNATURE PAGE. SIGNING THE SIGNATURE
PAGE SHALL CONSTITUTE A WARRANTY BY THE APPLICANT THAT ALL THE STATEMENTS, CERTIFICATIONS AND
INFORMATION SET FORTH WITHIN THESE CERTIFICATIONS ARE TRUE, COMPLETE AND CORRECT AS OF THE DATE THE
SIGNATURE PAGE IS SIGNED. THE APPLICANT IS NOTIFIED THAT IF THE COUNTY LEARNS THAT ANY OF THE
FOLLOWING CERTIFICATIONS WERE FALSELY MADE, THAT ANY CONTRACT ENTERED INTO WITH THE APPLICANT SHALL
BE SUBJECT TO TERMINATION.

A.

PERSONS AND ENTITIES SUBJECT TO DISQUALIFICATION

No person or business entity shall be awarded a contract or sub-contract, for a period of five (5) years from the date of
conviction or entry of a plea or admission of guilt, civil or criminal, if that person or business entity:

1) Has been convicted of an act committed, within the State of lllinois, of bribery or attempting to bribe an officer or
employee of a unit of state, federal or local government or school district in the State of lllinois in that officer's or
employee's official capacity;

2) Has been convicted by federal, state or local government of an act of bid-rigging or attempting to rig bids as defined
in the Sherman Anti-Trust Act and Clayton Act. Act. 15 U.S.C. Section 1 et seq.;

3) Has been convicted of bid-rigging or attempting to rig bids under the laws of federal, state or local government;

4) Has been convicted of an act committed, within the State, of price-fixing or attempting to fix prices as defined by the
Sherman Anti-Trust Act and the Clayton Act. 15 U.S.C. Section 1, et seq.;

5) Has been convicted of price-fixing or attempting to fix prices under the laws the State;

6) Has been convicted of defrauding or attempting to defraud any unit of state or local government or school district

within the State of lllinois;

7) Has made an admission of guilt of such conduct as set forth in subsections (1) through (6) above which admission is
a matter of record, whether or not such person or business entity was subject to prosecution for the offense or
offenses admitted to; or

8) Has entered a plea of nolo contendere to charge of bribery, price-fixing, bid-rigging, or fraud, as set forth in sub-
paragraphs (1) through (6) above.

In the case of bribery or attempting to bribe, a business entity may not be awarded a contract if an official, agent or employee
of such business entity committed the Prohibited Act on behalf of the business entity and pursuant to the direction or
authorization of an officer, director or other responsible official of the business entity, and such Prohibited Act occurred within
three years prior to the award of the contract. In addition, a business entity shall be disqualified if an owner, partner or
shareholder controlling, directly or indirectly, 20% or more of the business entity, or an officer of the business entity has
performed any Prohibited Act within five years prior to the award of the Contract.

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant has read the provisions of Section A, Persons and Entities
Subject to Disqualification, that the Applicant has not committed any Prohibited Act set forth in Section A, and that award of
the Contract to the Applicant would not violate the provisions of such Section or of the Code.

BID-RIGGING OR BID ROTATING

THE APPLICANT HEREBY CERTIFIES THAT: In accordance with 720 ILCS 5/33 E-11, neither the Applicant nor any
Affiliated Entity is barred from award of this Contract as a result of a conviction for the violation of State laws prohibiting bid-
rigging or bid rotating.

DRUG FREE WORKPLACE ACT
THE APPLICANT HEREBY CERTIFIES THAT: The Applicant will provide a drug free workplace, as required by (30 ILCS 580/3).

EDS-1



CONTRACT #: 2523-12300

DELINQUENCY IN PAYMENT OF TAXES

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant is not an owner or a party responsible for the payment of any
tax or fee administered by Cook County, such as bar award of a contract or subcontract pursuant to the Code, Chapter 34,
Section 34-171.

HUMAN RIGHTS ORDINANCE

No person who is a party to a contract with Cook County ("County") shall engage in unlawful discrimination or sexual harassment
against any individual in the terms or conditions of employment, credit, public accommodations, housing, or provision of County
facilities, services or programs (Code Chapter 42, Section 42-30 et seq.).

ILLINOIS HUMAN RIGHTS ACT

THE APPLICANT HEREBY CERTIFIES THAT: It is in compliance with the lllinois Human Rights Act (775 ILCS 5/2-105), and
agrees to abide by the requirements of the Act as part of its contractual obligations.

INSPECTOR GENERAL (COOK COUNTY CODE, CHAPTER 34, SECTION 34-174 and Section 34-250)

The Applicant has not willfully failed to cooperate in an investigation by the Cook County Independent Inspector General or to
report to the Independent Inspector General any and all information concerning conduct which they know to involve corruption, or
other criminal activity, by another county employee or official, which concerns his or her office of employment or County related
transaction.

The Applicant has reported directly and without any undue delay any suspected or known fraudulent activity in the County’s
Procurement process to the Office of the Cook County Inspector General.

CAMPAIGN CONTRIBUTIONS (COOK COUNTY CODE, CHAPTER 2, SECTION 2-585)

THE APPLICANT CERTIFIES THAT: It has read and shall comply with the Cook County’s Ordinance concerning campaign
contributions, which is codified at Chapter 2, Division 2, Subdivision IlI, Section 585, and can be read in its entirety
at www.municode.com.

GIFT BAN, (COOK COUNTY CODE, CHAPTER 2, SECTION 2-574)

THE APPLICANT CERTIFIES THAT: It has read and shall comply with the Cook County’s Ordinance concerning receiving and
soliciting gifts and favors, which is codified at Chapter 2, Division 2, Subdivision Il, Section 574, and can be read in its entirety
at www.municode.com.

LIVING WAGE ORDINANCE PREFERENCE (COOK COUNTY CODE, CHAPTER 34, SECTION 34-160;

Unless expressly waived by the Cook County Board of Commissioners, the Code requires that a living wage must be paid to
individuals employed by a Contractor which has a County Contract and by all subcontractors of such Contractor under a County
Contract, throughout the duration of such County Contract. The amount of such living wage is annually by the Chief Financial
Officer of the County, and shall be posted on the Chief Procurement Officer's website.

The term "Contract" as used in Section 4, |, of this EDS, specifically excludes contracts with the following:

1) Not-For Profit Organizations (defined as a corporation having tax exempt status under Section 501(C)(3) of the United
State Internal Revenue Code and recognized under the lllinois State not-for -profit law);

2) Community Development Block Grants;
3) Cook County Works Department;

4) Sheriff's Work Alternative Program; and
5) Department of Correction inmates.

EDS-2



CONTRACT #: 2523-12300

SECTION 3

REQUIRED DISCLOSURES

1. DISCLOSURE OF LOBBYIST CONTACTS

List all persons that have made lobbying contacts on your behalf with respect to this contract:

Name Address
N/A
2. LOCAL BUSINESS PREFERENCE STATEMENT (CODE, CHAPTER 34, SECTION 34-230)

Local business means a Person, including a foreign corporation authorized to transact business in lllinois, having a bona fide
establishment located within the County at which it is transacting business on the date when a Bid is submitted to the County, and
which employs the majority of its regular, full-time work force within the County. A Joint Venture shall constitute a Local Business if one
or more Persons that qualify as a "Local Business" hold interests totaling over 50 percent in the Joint Venture, even if the Joint Venture
does not, at the time of the Bid submittal, have such a bona fide establishment within the County.

a) Is Applicant a "Local Business" as defined above?
Yes: / No:
b) If yes, list business addresses within Cook County:

200 E Randolph St, Chicago IL 60601

c) Does Applicant employ the majority of its regular full-time workforce within Cook County?
Yes: No: /
3. THE CHILD SUPPORT ENFORCEMENT ORDINANCE (CODE, CHAPTER 34, SECTION 34-172)

Every Applicant for a County Privilege shall be in full compliance with any child support order before such Applicant is entitled to receive or
renew a County Privilege. When delinquent child support exists, the County shall not issue or renew any County Privilege, and may
revoke any County Privilege.

All Applicants are required to review the Cook County Affidavit of Child Support Obligations attached to this EDS (EDS-5) and
complete the Affidavit, based on the instructions in the Affidavit.

EDS-3



CONTRACT #: 2523-12300
4. REAL ESTATE OWNERSHIP DISCLOSURES.
The Applicant must indicate by checking the appropriate provision below and providing all required information that either:

a) The following is a complete list of all real estate owned by the Applicant in Cook County:

KPMG LLP — Chicago Office
Aon Center, 200 E Randolph St #5500, Chicago, IL 60601

PERMANENT INDEX NUMBER(S):

(ATTACH SHEET IF NECESSARY TO LIST ADDITIONAL INDEX

NUMBERS)
OR:
b) The Applicant owns no real estate in Cook County.
5. EXCEPTIONS TO CERTIFICATIONS OR DISCLOSURES.

If the Applicant is unable to certify to any of the Certifications or any other statements contained in this EDS and not explained elsewhere in
this EDS, the Applicant must explain below:

If the letters, “NA”, the word “None” or “No Response” appears above, or if the space is left blank, it will be conclusively presumed that the
Applicant certified to all Certifications and other statements contained in this EDS.

EDS-4



CONTRACT #: 2523-12300

COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT

The Cook County Code of Ordinances (§2-610 ef seq.) requires that any Applicant for any County Action must disclose information
concerning ownership interests in the Applicant. This Disclosure of Ownership Interest Statement must be completed with all
information current as of the date this Statement is signed. Furthermore, this Statement must be kept current, by filing an amended
Statement, until such time as the County Board or County Agency shall take action on the application. The information contained
in this Statement will be maintained in a database and made available for public viewing. County reserves the right to request
additional information to verify veracity of information contained in this statement.

If you are asked to list names, but there are no applicable names to list, you must state NONE. An incomplete Statement will be
returned and any action regarding this contract will be delayed. A failure to fully comply with the ordinance may result in the action
taken by the County Board or County Agency being voided.

"Applicant" means any Entity or person making an application to the County for any County Action.

“County Action” means any action by a County Agency, a County Department, or the County Board regarding an ordinance or
ordinance amendment, a County Board approval, or other County agency approval, with respect to contracts, leases, or sale or
purchase of real estate.

“Person” "Entity” or “Legal Entity" means a sole proprietorship, corporation, partnership, association, business trust, estate, two or
more persons having a joint or common interest, trustee of a land trust, other commercial or legal entity or any beneficiary or
beneficiaries thereof.

This Disclosure of Ownership Interest Statement must be submitted by :
1. An Applicant for County Action and

2. A Person that holds stock or a beneficial interest in the Applicant and is listed on the Applicant’'s Statement (a “Holder”) must file a
Statement and complete #1 only under Ownership Interest Declaration.

Please print or type responses clearly and legibly. Add additional pages if needed, being careful to identify each portion of the form to
which each additional page refers.

This Statement is being made by the | / ] Applicant  or [ ] Stock/Beneficial Interest Holder

This Statement is an: [ / ] Original Statementor [ ] Amended Statement

Identifying Information:
Name KPMG LLP

D/B/A: FEIN # Only: 13-5565207

Street Address: Aon Center, 200 E Randolph St #5500

city: Chicago State: 1L Zip Code: 60601

Phone No.: 312-665-1000 Fax Number: Email: thamer@kpmg.com

Cook County Business Registration Number:
(Sole Proprietor, Joint Venture Partnership)

Corporate File Number (if applicable):

Form of Legal Entity:
O Sole Proprietor [ ] Partnership ] Corporation ] Trustee of Land Trust

] Business Trust [ ] Estate [l Association | Joint Venture

Other (describe) Limited Liability Partnership
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CONTRACT #: 2523-12300

Ownership Interest Declaration:

1. List the name(s), address, and percent ownership of each Person having a legal or beneficial interest (including ownership) of
more than five percent (5%) in the Applicant/Holder.

Name Address Percentage Interest in
Applicant/Holder

No individual partner at KPMG LLP owns a 5 percent or greater interest in our firm.

2. If the interest of any Person listed in (1) above is held as an agent or agents, or a nominee or nominees, list the name and
address of the principal on whose behalf the interest is held.

Name of Agent/Nominee Name of Principal Principal’'s Address

N/A

3. Is the Applicant constructively controlled by another person or Legal Entity? [ ]Yes [ / ] No

If yes, state the name, address and percentage of beneficial interest of such person, and the relationship under which such
control is being or may be exercised.

Name Address Percentage of Relationship
Beneficial Interest

N/A

Corporate Officers, Members and Partners Information:

For all corporations, list the names, addresses, and terms for all corporate officers. For all limited liability companies, list the names,
addresses for all members. For all partnerships and joint ventures, list the names, addresses, for each partner or joint venture.

Name Address Title (specify title of Term of Office
Office, or whether manager
or partner/joint venture)

KPMG has over 2,400 partners serving clients in all 50 states.

Declaration (check the applicable box):

| state under oath that the Applicant has withheld no disclosure as to ownership interest in the Applicant nor reserved
any information, data or plan as to the intended use or purpose for which the Applicant seeks County Board or other County
Agency action.

D | state under oath that the Holder has withheld no disclosure as to ownership interest nor reserved any information required to
be disclosed.
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CONTRACT #: 2523-12300

COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT SIGNATURE PAGE

Ted Hamer

Principal

Name of Authorized A / ' epresentative (please print or typs)
Signature / ’ %

thamer@kpmg.com

Title

11 S

ate

464-206-9343

E-mail address

Subscribed to and swom before me
this_25-5 day of L. 2026

o C

7 Notary Publlc Signature

R

Official Seal
EDWARD HERNANDEZ

Notary Public, State of lllinois
Commission No. 992250
My Commission Expires June 12, 2028

EDS-8

Phone Number
My commission expires: 6/ 4 / >+
G-/2-28

Notary Seal

Official Seal
BENJAMIN C MUNARETTO
Notary Public, State of lilinois

Commission No. 992627
My Commission Expires June 21, 2028




CONTRACT #:2523-12300

COOK COUNTY BOARD OF ETHICS
69 W. WASHINGTON STREET, SUITE 3040
CHICAGO, ILLINOIS 60602
312/603-4304 Office 312/603-9988 Fax

FAMILIAL RELATIONSHIP DISCLOSURE PROVISION

Nepotism Disclosure Requirement:

Doing a significant amount of business with the County requires that you disclose to the Board of Ethics the existence of any familial
relationships with any County employee or any person holding elective office in the State of Illinois, the County, or in any
municipality within the County. The Ethics Ordinance defines a significant amount of business for the purpose of this disclosure
requirement as more than $25,000 in aggregate County leases, contracts, purchases or sales in any calendar year.

If you are unsure of whether the business you do with the County or a County agency will cross this threshold, err on the side of
caution by completing the attached familial disclosure form because, among other potential penalties, any person found guilty of
failing to make a required disclosure or knowingly filing a false, misleading, or incomplete disclosure will be prohibited from doing
any business with the County for a period of three years. The required disclosure should be filed with the Board of Ethics by January
1 of each calendar year in which you are doing business with the County and again with each bid/proposal/quotation to do business
with Cook County. The Board of Ethics may assess a late filing fee of $100 per day after an initial 30-day grace period.

The person that is doing business with the County must disclose his or her familial relationships. If the person on the County lease or
contract or purchasing from or selling to the County is a business entity, then the business entity must disclose the familial
relationships of the individuals who are and, during the year prior to doing business with the County, were:

e its board of directors,

e its officers,

e its employees or independent contractors responsible for the general administration of the entity,

e its agents authorized to execute documents on behalf of the entity, and

e its employees who directly engage or engaged in doing work with the County on behalf of the entity.

Do not hesitate to contact the Board of Ethics at (312) 603-4304 for assistance in determining the scope of any required familial
relationship disclosure.

Additional Definitions:
“Familial relationship” means a person who is a spouse, domestic partner or civil union partner of a County employee or State,

County or municipal official, or any person who is related to such an employee or official, whether by blood, marriage or adoption, as
a:

[JParent [ Grandparent [ Stepfather
[IChild [CJGrandchild [ Stepmother
[IBrother [JFatherin-law [ Stepson
[Sister CIMotherin-law [ Stepdaughter
[JAunt [JSorin-law [ Stepbrother
[JUncle [CIDaughterin-law [ Stepsister
[CINiece [ Brotherin-law [ Haltbrother
[INephew [ISister-in-law [] Halfsister
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CONTRACT #: 2523-12300

COOK COUNTY BOARD OF ETHICS
FAMILIAL RELATIONSHIP DISCLOSURE FORM

PERSON DOING OR SEEKING TO DO BUSINESS WITH THE COUNTY

Name of Person Doing Business with the County: KPMG LLP

Address of Person Doing Business with the County: 200 E Randolph St, Chicago IL 60601

Phone number of Person Doing Business with the County: 312-665-1000

Email address of Person Doing Business with the County: thamer@kpmg.com

If Person Doing Business with the County is a Business Entity, provide the name, title and contact information for the
individual completing this disclosure on behalf of the Person Doing Business with the County:
Ted Hamer, Principal | thamer@kpmg.com | 464-206-9343

DESCRIPTION OF BUSINESS WITH THE COUNTY
Append additional pages as needed and for each County lease, contract, purchase or sale sought and/or obtained
during the calendar year of this disclosure (or the proceeding calendar year if disclosure is made on January 1),

identify:

The lease number, contract number, purchase order number, request for proposal number and/or request for qualification
number associated with the business you are doing or seeking to do with the County: 2523-12300

The aggregate dollar value of the business you are doing or seeking to do with the County: $ 625,050

The name, title and contact information for the County official(s) or employee(s) involved in negotiating the business you are
doing or seeking to do with the County: YaZeed Knaan, Lead Contract Negotiator, OCPO (312) 603-6825

The name, title and contact information for the County official(s) or employee(s) involved in managing the business you are
doing or seeking to do with the County: Larry Brozek, Development Manager, Cook County Dept. of Real Estate Mgmt., 312-603-2435

DISCLOSURE OF FAMILIAL RELATIONSHIPS WITH COUNTY EMPLOYEES OR STATE, COUNTY OR
MUNICIPAL ELECTED OFFICIALS

Check the box that applies and provide related information where needed

The Person Doing Business with the County is an individual and there is no familial relationship between this individual
and any Cook County employee or any person holding elective office in the State of Illinois, Cook County, or any
municipality within Cook County.

The Person Doing Business with the County is a business entity and there is no familial relationship between any member
of this business entity’s board of directors, officers, persons responsible for general administration of the business entity,
agents authorized to execute documents on behalf of the business entity or employees directly engaged in contractual work
with the County on behalf of the business entity, and any Cook County employee or any person holding elective office in the
State of Illinois, Cook County, or any municipality within Cook County.
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CONTRACT #: 2523-12300

COOK COUNTY BOARD OF ETHICS
FAMILIAL RELATIONSHIP DISCLOSURE FORM

O The Person Doing Business with the County is an individual and there is a familial relationship between this individual
and at least one Cook County employee and/or a person or persons holding elective office in the State of Illinois, Cook
County, and/or any municipality within Cook County. The familial relationships are as follows:

Name of Individual Doing Name of Related County Title and Position of Related Nature of Familial
Business with the County Employee or State, County or  County Employee or State, County ~ Relationship”
Municipal Elected Official or Municipal Elected Official

N/A

If more space is needed, attach an additional sheet following the above format.

O The Person Doing Business with the County is a business entity and there is a familial relationship between at least one
member of this business entity’s board of directors, officers, persons responsible for general administration of the business
entity, agents authorized to execute documents on behalf of the business entity and/or employees directly engaged in
contractual work with the County on behalf of the business entity, on the one hand, and at least one Cook County employee
and/or a person holding elective office in the State of Illinois, Cook County, and/or any municipality within Cook County, on
the other. The familial relationships are as follows:

Name of Member of Board Name of Related County Title and Position of Related Nature of Familial
of Director for Business Employee or State, County or  County Employee or State, County Relationship*
Entity Doing Business with Municipal Elected Official or Municipal Elected Official

the County

Name of Officer for Business Name of Related County Title and Position of Related Nature of Familial
Entity Doing Business with Employee or State, County or  County Employee or State, County  Relationship”

the County Municipal Elected Official or Municipal Elected Official
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CONTRACT #: 2523-12300

Name of Person Responsible ~ Name of Related County Title and Position of Related Nature of Familial
for the General Employee or State, County or  County Employee or State, County Relationship'
Administration of the Municipal Elected Official or Municipal Elected Official

Business Entity Doing

Business with the County

N/A

Name of Agent Authorized Name of Related County Title and Position of Related Nature of Familial
to Execute Documents for Employee or State, County or  County Employee or State, County ~ Relationship”
Business Entity Doing Municipal Elected Official or Municipal Elected Official

Business with the County

Name of Employee of Name of Related County Title and Position of Related Nature of Familial
Business Entity Directly Employee or State, County or  County Employee or State, County  Relationship”
Engaged in Doing Business Municipal Elected Official or Municipal Elected Official

with the County

If more space is needed, attach an additional sheet following the above format.

VERIFICATION: To the best of my knowledge, the information I have provided on this disclosure form is accurate and complete. I

acknowledge that an inacc :te disclosure is punishable by law, including but not limited to fines and debarment.
/ y g
% 6/5/2026

Date

Signature of Recipient

SUBMIT COMPLETED FORM TO: Cook County Board of Ethics
69 West Washington Street, Suite 3040, Chicago, Illinois 60602
Office (312) 603-4304 — Fax (312) 603-9988
CookCounty.Ethics@cookcountyil.gov

" Spouse, domestic partner, civil union partner or parent, child, sibling, aunt, uncle, niece, nephew, grandparent or grandchild
by blood, marriage (i.e. in laws and step relations) or adoption.
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CONTRACT #: 2523-12300
SECTION 4

COOK COUNTY AFFIDAVIT FOR WAGE THEFT ORDINANCE

Effective May 1, 2015, every Person, including Substantial Owners, seeking a Contract with Cook County must comply with the Cook County Wage Theft
Ordinance set forth in Chapter 34, Article IV, Section 179. Any Person/Substantial Owner, who fails to comply with Cook County Wage Theft Ordinance,
may request that the Chief Procurement Officer grant a reduction or waiver in accordance with Section 34-179(d).

"Contract" means any written document to make Procurements by or on behalf of Cook County.
"Person" means any individual, corporation, partnership, Joint Venture, trust, association, limited liability company, sole proprietorship or other legal entity.

"Procurement" means obtaining supplies, equipment, goods, or services of any kind.

"Substantial Owner" means any person or persons who own or hold a twenty-five percent (25%) or more percentage of interest in any business entity
seeking a County Privilege, including those shareholders, general or limited partners, beneficiaries and principals; except where a business entity is an
individual or sole proprietorship, Substantial Owner means that individual or sole proprietor.

All Persons/Substantial Owners are required to complete this affidavit and comply with the Cook County Wage Theft Ordinance before any Contract is
awarded. Signature of this form constitutes a certification the information provided below is correct and complete, and that the individual(s) signing this form
has/have personal knowledge of such information. County reserves the right to request additional information to verify veracity of information

contained in this Affidavit.

I Contract Information:

2523-12300

Contract Number:

County Using Agency (requesting Procurement): Department of Real Estate Management

Il Person/Substantial Owner Information:

KPMG LLP

Person (Corporate Entity Name):

Substantial Owner Complete Name:

ey 13-5565207

E-mail address:

street Address: A0N Center, 200 E Randolph St #5500
ciy:  Chicago state: 1L 2ip 60601

1. Compliance with Wage Laws:

Within the past five years has the Person/Substantial Owner, in any judicial or administrative proceeding, been convicted of, entered a
plea, made an admission of guilt or liability, or had an administrative finding made for committing a repeated or willful violation of any of
the following laws:

No lllinois Wage Payment and Collection Act, 820 ILCS 115/1 et seq., YES or NO

No llinois Minimum Wage Act, 820 ILCS 105/1 et seq., YES or NO

No lllinois Worker Adjustment and Retraining Notification Act, 820 ILCS 65/1 et seq., YES or NO

No Employee Classification Act, 820 ILCS 185/1 et seq., YES or NO

No Fair Labor Standards Act of 1938, 29 U.S.C. 201, et seq., YES or NO

No Any comparable state statute or regulation of any state, which governs the payment of wages YES or NO

If the Person/Substantial Owner answered “Yes” to any of the questions above, it is ineligible to enter into a Contract with Cook
County, but can request a reduction or waiver under Section IV.
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CONTRACT #: 2523-12300

Iv. Request for Waiver or Reduction
If Person/Substantial Owner answered “Yes” to any of the questions above, it may request a reduction or waiver in
accordance with Section 34-178(d), provided that the request for reduction of waiver is made on the basis of one or more of
the following actions that have taken place:
No There has been a bona fide change in ownership or Control of the ineligible Person or Substantial Owner. YES or NO
No Disciplinary action has been taken against the individual(s) responsible for the acts giving rise to the violation. YES or NO
No Remedial action has been taken to prevent a recurrence of the acts giving rise to the disqualification or default. YES or NO

No Other factors that the Person or Substantiat Owner believe are relevant. YES or NO

The_Person/Substantial Owner m mit_ documentati basis _of its rt r are ion or waiver. e_Chief
Procuremen r reServi i ke additional inquiries and request additional mentation.

V. Affirmation

The Person/Substantial C “1at all statements contained in the Affidavit are true, accurate and complete.
Signature: %’ Date;_} 5 @ .)%;G

Name of Person signing (Print): Ted Hamer Titie: Principal

Subscribed a/r?zwom to before me this % day of A-'pf:r-( Jeone , 20_2()
X E»y/ 0_ JMJQ/ W ~-12-2%

7 Notary Public Signature Notary Seal
Note: The above information is subject to verification prior to the award of the Contract.

hwadl Jlomorte

Cfficial Seal
BENJAMIN C MUNARETTO

Notary Public, State of Hlinots
Commission No. 992627

Official Seal My Commission Expires June 21, 2028

EDWARD HERNANDEZ
Notary Public, State of lilinois

Commission No. 992250
My Commission Expires June 12, 2028
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CONTRACT #: 2523-12300
SECTIONS

CONTRACT AND EDS EXECUTION PAGE

The Applicant hereby certifies and warrants that all of the statements, certifications and representations set forth in this EDS are true,
complete and correct; that the Applicant is in full compliance and will continue to be in compliance throughout the term of the Contract or
County Privilege Issued to the Applicant with all the policies and requirements set forth in this EDS; and that all facts and information
provided by the Applicant in this EDS are true, complete and correct. The Applicant agrees to inform the Chief Procurement Officer in
writing if any of such statements, certifications, representations, facts or information becomes or is found to be untrue, incomplete or
incorrect during the term of the Contract or County Privilege.

Execution by Corporation
W/A
Corporation's Name President's Printed Name and Signature
/A b
Telephone Email
A
Secretary Signature Date
Execution by LLC
/4 YA
LLC Name *Member/Manager Printed Name and Signature
A Wik
Date Telephone and Email
Execution by Partnershi Vi
KM= [LFf / Ted Hamer
Partnership/Joint Venture Name *Partner/Joifit Venturer Printed Name and Signature
Teleph nd Email
;: ZO Z . elephone a al
Execution by Sole Proprietorship
W Vi
Prirfled Name Signature Assumed Name (if applicable)
s W
Date Telephone and Email
Sibs and sworn to before me th
g ey otigg s 2
% My commission expires: b—12-2¢

\é a W Benjamin Munaretto

Nohrwgu\ic Signature Z Notary Seal
*If the operating agreement, partnership agreeéent or goveming documents requiring execution by multipie members, managers,

partners, or joint venturers, please complete and execute additional Contract and EDS Execution Pages.

Official Seal
EDWARD HERNANDEZ
Notary Public, State of lllinois

Officiat Seal
BENJAMIN C MUNARETTO
Notary Public, State of tilinois

S-15 Commission No. 992250

My Commission Expires June 12, 2028 Commission No. 992627

My Commission Expires June 21, 2028




m Chad E. Miller KPMG LLP

Associate General Counsel Office of General Counsel
Suite 12000
1801 K Street, NW
Washington, DC 20006

Telephone  +1 202 533 5004
Fax +1202 478 5184
e-Mail cemiller@kpmg.com

March 31, 2026

YaZeed Knaan, Lead Contract Negotiator
Cook County Government

Office of the Chief Procurement Officer
161 N Clark Street, Suite 2300

Chicago IL 60601-3240

Email: Yazeed.Knaan@cookcountyil.gov

RE: KPMG LLP — Contract No. 2523-12300
Dear Mr. Knaan:

I am a Principal and Associate General Counsel of KPMG LLP, a Delaware registered
limited liability partnership (the “Firm”), and I am writing with respect to Contract No.
2523-12300 — Consulting Services for Rosemont Blue Line Transportation Center Market
Analysis.

As a limited liability partnership, the Firm does not have the business structure to provide
articles, bylaws, or resolutions to demonstrate signatory authority. However, I am familiar
with the Firm’s Partnership Agreement and the Firm’s policies related thereto. I can
certify that Ted Hamer is a Principal of the Firm, and, as such, is authorized to execute any
contractual documents on behalf of the Firm, including, without limitation, this proposal
and any resulting contract.

Sincerely,

Chad E. Miller
Principal & Associate General Counsel
KPMG LLP



CONTRACT #: 2523-12300

SECTION 6
COOK COUNTY SIGNATURE PAGE

ON BEHALF OF THE COUNTY OF COOK, A BODY POLITIC AND CORPORATE OF THE STATE OF ILLINOIS, THIS CONTRACT IS
HEREBY EXECUTED BY:

. Digitally signed by Raffi
Raffl Sarrafian
Date: 2026.07.30

Sarrafian 13:47:21 -05'00'

Cook County Chief Procurement Officer Date

APPROVED AS TO FORM:

N/A

Assistant State's Attorney Date
(Required on contracts over $1,000,000

CONTRACT TERM & AMOUNT

2523-12300

Contract #

August 1, 2026 through July 31, 2027

Original Contract Term Renewal Options (If Applicable)

$625,050.00

Contract Amount

July 16, 2026

Cook County Board Approval Date (If Applicable)

APPROVED BY THE BOARD OF
COOK COUNTY COMMISSIONERS
JULY 16 2026
CoOmM
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