NOTICE TO BIDDERS, SPECIFICATIONS, CONTRACT AND CONTRACT BOND

FOR HIGHWAY IMPROVEMENT County of Cook, Illinois

Toni Preckwinkle Cook County Board President



John Yonan, P.E. Superintendent Cook County Department of Transportation and Highways

Shannon E. Andrews Chief Procurement Officer

Letting: August 26, 2015

APPROVED BY BOARD OF COOK COUNTY COMMISSIONERS

NOV 1 8 2015

GROUP 4 – 2014 LEYDEN TOWNSHIP: Section: 13-15133-90-RS WINTERS DRIVE-WOLF ROAD TO ROBERTA AVENUE

SECTION: 13-15133-90-RS; ROUTE 151

SCOTT STREET-ARMITAGE AVENUE TO PALMER AVENUE

SECTION: 14-15134-90-RS; ROUTE 151

DICKENS AVENUE-GENEVA AVENUE TO MANHEIM ROAD

SECTION: 14-15135-90-RS; ROUTE 151

COOK COUNTY PROCUREMENT CONTRACT NO.: 1523-14660

NOTICE TO PROSPECTIVE BIDDERS

Submit 1 Original and 2 Copies of Proposal

The Specifications can be downloaded at http://legacy.purchasing/public/index.php (follow online instructions to register, if you have not already). When the plans are not included in the bid document, you must download the Plans (Drawings) at ftp://highwayftp.cookcountyil.gov (user name: highwaypublic; password: ftpt3st!)

Pre-Bid Meeting: Tuesday, August 11, 2015 11 a.m.

Cook County Department of Transportation and Highways 69 W. Washington Street, Suite 2260 Chicago, Illinois 60602

All questions are due on Thursday, August 13, 2015 no later than 3:00pm Chicago time

Send all questions via e-mails to: edmund.rendon@cookcountyil.gov

Bid Submitted by:	A Cushier's Check or a Certified Check is Included
Name A Lamp Concrete Contractors, Inc. Email Address: jmoyer@alampconcrete.com Address 1900 Wright Boulevard	Phone No. 847-891-6000
City Schaumburg State Illinoi	is Zip Code 60193

		Table of Contents
D ar	<u>Special</u>	
<u>Page No.</u>	Provision	<u>Description</u>
	No.	
1	*0 01	Cover Sheet
2	 	Table of Contents
4	*0 02	Notice Sheet
6		Special Provision Checklist
15	401	IDOT Recurring Special Provision Checklist
16	402	IDOT Local Roads and Streets Recurring Special Provisions Checklist
17	403	IDOT Bureau of Design and Environment Checklist
20	404	IDOT Bureau of Local Roads and Streets District 1 Checklist
27	1a	MBE WBE Definition of Terms, Information for Bidders
31	2	Bidding Requirements and Conditions For Contract Proposals
36	3	Pre-Bid Meeting
37	4	Wages of Employees on Public Works
39	4b	Prevailing Wages for Cook County
46	5	Alfernate Proposal/Ordinance
47	6	Responsible Bidder Requirement (Non-Federal Aid)
48	8b	MBE/WBE Business Participation
56	9	Specific Equal Employment Opportunity Responsibilities (Non-Federal Aid)
67	10a	Township Insurance Requirements
72	12a	Indemnification for Cook County
73		Indemnification (Locals)
74	13	Joint Venture Forms
80		Addendum Receipt
81		* Combination Bidding Process
83	17a	Prompt Pay Mechanisms (Non-Federal Aid)
84	23	Contract Claims
85	24	Pre-Construction Conference
86	25	Mobilization
87		Contract Extra Work
88	27	Construction Air Quality Diesel Vehicle Emissions Control (Green Construction Ordinance)
96		Processing of Extra Work Payment Requests
97	29(Construction Layout Stakes and Survey Control Points
100	32 (Construction Debris
101		Crack Routing and Sealing
102	72 (Cutting Hot-Mix Asphalt Surface
103		Pavement Replacement
105		Cooperation With Utilities
107		Status of Utilities to be Adjusted
109	187	Omestic Water Service Boxes to be Adjusted
110	204 N	laintaining Drainage and Stream Protection
111	212 S	odding
112	231 T	raffic Protection
118	236 P	roject Signs Plaque
119	405 H	MA Prime Coat
124		MA - Density Testing Of Longitudinal Joints
126		avement Patching

200		
		Table of Contents
Page No.	Special Provision No.	<u>Description</u>
127	408	HMA Mixture Design Requirements
141	409	HMA – Quantity Correction
142	410	Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles
153	411	HMA Mixture IL-4.75
155	412	Granular Trench Backfill
156	413	Ductile Iron Pipe Storm Sewer
157	414	Materials Used on Site
158	C	Proposal Sheet
160		MBE/WBE Economic Disclosure Statement: Instructions for Completion of Economic Disclosure Statement, IDOT Certificate of Eligibility, IDOT Affidavit of Availability, MBE/WBE Forms, Contractor Current Certifications, Required Disclosures, Ethics Disclosure Forms, Labor Standards & Prevailing Wage Requirements and Execution Pages
193	F	Surety's Statement Of Qualification for Bonding
194	G1	Trust Agreement
197	Н	Performance and Payment of Bond Form
199		Contract and Contract Scheduling (Exhibit A)
203		Schedule of Prices Sheets
205	K	Proposal Bid Bond
206	L	Bid Deposit Form

COUNTY OF COOK

CHICAGO, ILLINOIS

TO CONTRACTORS FOR A COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS IMPROVEMENT

Notice is hereby given that sealed bids for a Department of Transportation and Highways Improvement in the County of Cook, Illinois, as described below, will be received at Room 1018, County Building, and 118 North Clark Street, Chicago, Illinois

until Wednesday, August 26, 2015 at 10:00 A.M. (Local Time) and then publicly opened and read aloud

Improvement <u>GROUP 4 – 2014</u> Township: <u>Leyden</u>

Cook County Purchasing Contract No.: 1523-14660

Winters Drive Wolf Road to Roberta Avenue Section: 13-15133-90-RS

Scott Street
Armitage Avenue to Palmer Avenue
Section: 14-15134-90-RS

Dickens Avenue Geneva Avenue to Manheim Road Section: 14-15135-90-RS

LOCATION OF IMPROVEMENT

The proposed improvement is part of the public highway system in the County of Cook, State of Illinois, located by section and route before mentioned, and is indicated on the map showing the County Highway System on file in the office of the County Clerk and also in the office of the Illinois Department of Transportation, Division of Highways, Springfield, Illinois.

The proposed improvement to <u>Winters Drive</u> begins at Station 0+70, a point approximately 93.5 feet east of the east edge of pavement of Wolf Road and continues in an easterly direction for approximately 2,503 feet to station 25+73, a point approximately 19 feet west of the centerline of Roberta Avenue; for a distance of 2,503 feet (0.474 miles).

The proposed improvement to the <u>Scott Street</u> begins at Station 10A+00, a point approximately 33 feet south of the centerline of Armitage Avenue and continues in a northerly direction for approximately 1,313 feet to station 12+80, a point approximately 18 feet south of the south edge of pavement of Palmer Avenue; for a distance of 1,313 feet (0.249 miles).

The proposed improvement to the <u>Dickens Avenue</u> begins at Station 0+61, a point approximately 96 feet east of the west edge of pavement of Geneva Avenue and continues in an easterly direction for approximately 1,023 feet to station 10+84, a point approximately 169 feet west of the east edge of pavement of Mannheim Road; for a distance of 1,023 feet (0.194 miles).

DESCRIPTION OF IMPROVEMENT

This is a Quality Control/Quality Assurance Project.

The proposed improvement of the <u>Winters Drive</u> consists of milling and resurfacing of the existing flexible pavement. The project will consist of milling the existing HMA pavement to a depth of 2.25 In. and resurfacing the milled pavement with leveling binder (as required), and HMA Surface Course. Also included are provisions for Class D patches (where directed by the engineer), thermoplastic pavement markings, culvert replacement, ditch enclosures with related storm sewer work, traffic protection and other related work as required to complete the project.

The proposed improvement of the <u>Scott Street</u> consists of milling and resurfacing of the existing flexible pavement. The project will consist of milling the existing HMA pavement to a depth of 2.25 ln. and resurfacing the milled pavement with leveling binder (as required), and HMA Surface Course. Also included are provisions for Class D patches (where directed by the engineer), thermoplastic pavement markings, culvert replacement, ditch enclosures with related storm sewer work, traffic protection and other related work as required to complete the project.

The proposed improvement of the <u>Dickens Avenue</u> consists of milling and resurfacing of the existing flexible pavement. The project will consist of milling the existing HMA pavement to a depth of 2.25 In. and resurfacing the milled pavement with leveling binder (as required), and HMA Surface Course. Also included are provisions for Class D patches (where directed by the engineer), thermoplastic pavement markings, culvert replacement, ditch enclosures with related storm sewer work, traffic protection and other related work as required to complete the project.

COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS SPECIAL PROVISION CHECKLIST

EFFECTIVE April 20, 2015 v.2015.4 GROUP 4-2014 Section No: 13-15133-90-RS

Winters Drive-Wolf Road to Roberta Avenue, Section: 13-15133-90-RS; Scott Street-Armitage Avenue to Palmer Avenue, Section: 14-15134-90-RS & Dickens Avenue-Geneva Avenue to Manheim Road, Section: 14-15135-90-RS

	No.	Description	Origin and Date Last Revised
	1	Definition of Terms, Information for Bidders	(CC) February 27, 2015
Χ	1a	MBE WBE Definition of Terms, Information for Bidders	(CC) July 15, 2014
Х	2	Bidding Requirements and Conditions For Contract Proposals	(IL-CC) Jan. 15, 2013
X	3	* Pre-Bid Meeting	(CC) Jan. 15, 2013
Χ	4	* Wages of Employees on Public Works	(IL-CC) Dec. 26, 2013
	4a .	Davis Bacon Act (Federal Aid)	(FHWA) Apr. 2009
Χ	. 4b	Prevailing Wages for Cook County	Current Month
Χ	- 5	Alternate Proposal/Ordinance	(CC) Dec. 28, 2011
X	6	Responsible Bidder Requirement (Non-Federal Aid)	(IL-CC) Dec. 28, 2011
	7	FHWA 1273 Required Contract Provisions Federal-Aid Construction Contracts	(FHWA) May 1, 2012
	7a	Additional State Requirements for Federal-Aid Construction Contracts	(IL Recurring) Jan. 1, 2015
	7b	Subletting of Contracts (Federal-Aid Contracts)	(IL Recurring) Jan. 1, 2014
	7c	EEO	(IL Recurring) Nov. 18, 1980
	7d	Substance Abuse Prevention Program	(IL LRS Recurring) Jan. 1, 2014
	8a	* Required Disadvantaged Business Participation (DBE)	(IL-CC) July 15, 2013
Χ	8b	* MBE/WBE Business Participation	(CC) May 5, 2014
	8c	Weekly DBE Trucking Reports (FA locally let projects)	(IL BDE) June 2, 2012
Χ	9	Specific Equal Employment Opportunity Responsibilities (Non-Federal Aid)	(IL-CC) Jan. 15, 2013
	10	Insurance Requirements	(CC) Nov. 13, 2014
Χ	10a	Township Insurance Requirements	(CC) Nov. 13, 2014
	11	* Railroad Protective Liability Insurance	(IL-CC) Dec. 26, 2013
X	12a	Indemnification for Cook County	(CC) Dec. 28, 2011
Х	12b	Indemnification (Locals)	(CC) Jan. 23, 2012
Χ	13	Joint Venture Forms	(CC) Jan. 15, 2013
X	14	Addendum Receipt	(CC) Dec. 28, 2009
	15 L	Not Used	
Χ	16	* Combination Bidding Process	(IL-CC) Jan. 15, 2013
Χ.	17a	Prompt Pay Mechanisms (Non-Federal Aid)	(CC) Jan. 15, 2013
TENERO E	17b	Prompt Pay Mechanisms (Federal Aid)	(FHWA) Current
	• 18 <u>-</u> 22 · · · •	*** Not Used ************************************	The second secon
Χ	23	Contract Claims	(IL-CC) Jan. 15, 2013

X _.	24	Pre-Construction Conference	(CC) Mar. 18, 1980
	No.	Description	Origin and Date Last Revised
Х	25	Mobilization	(CC) Oct. 20, 2009
X	26	Contract Extra Work	(CC) Dec. 24, 2012
Χ	27	Construction Air Quality Diesel Vehicle Emissions Control (Green Construction Ordinance)	(CC) Jan. 15, 2013
Χ	28	Processing of Extra Work Payment Requests	(CC) Dec. 24, 2012
Χ	29	Construction Layout Stakes and Survey Control Points	(CC) Jan. 15, 2013
	30	* Municipal Coordination/Transfer of Jurisdiction and/or Maintenance	(CC) Jan. 15, 2013
	31	Engineer's Field Office	(CC) Jan. 15, 2013
Χ	32	Construction Debris	(CC) July 1, 2006
	33	* Clean Construction and Demolition Debris	(CC) Jan. 15, 2013
	34-44	Not Used,	(OO) Jan. 13, 2013
caracarage.	45	Portland Cement Concrete Pavement	(00) 11 4 604
	46	Managing Concrete Waste	(CC) July 1, 2012
	47	Class B Patches, Special	(CC) Jan. 1, 2009
	48	Class C Patches, Special	(CC) Jan. 1, 2008
	49	Pavement Removal and Replacement (10Inch)	(CC) Jan. 1, 2008
	50	Dowel Bars	(CC) Jan. 1, 2008
	51	Structural Fiber Reinforced P.C. Concrete Bus Pad (4 Inch)	(CC) Jan. 1, 2008
	52	P.C.C. Bonded Overlay (4 Inch)	(CC) Jan. 1, 2008
	53	Diamond Grinding Concrete Pavement	(CC) Jan. 1, 2007
	54	Saw Cutting Concrete Overlay	(CC) Jan. 15, 2013
Χ	55	Crack Routing and Sealing	(CC) Jan. 1, 2007
	56	Hot-Mix Asphalt Surface Course, Rubber Modified	(IL-CC) Jan. 1, 2008
•	57	Rubberized Asphalt Material	(CC) Jan. 1, 2008
	58	Pavement Thickness Deficiency	(CC) Jan. 1, 2008
	59	Survey Monuments	(CC) Mar. 1, 2008
	60	Soils Information	(CC) Jan. 15, 2013
	61	Stockpiled Embankment	(CC) Jan. 15, 2013
	62	Borrow Excavation	(CC) July 1, 2012
	63	Crushed Stone (Temporary Use)	(CC) July 1, 2000
	64	Aggregate Subgrade, (12 INCH)	(CC) Jan. 1, 2008
	65	Expanded Polystyrene Fill	(IL) Current
	66	Cellular Concrete Fill	(CC) Jan. 15, 2013
	67	GEO-GRID Subgrade Reinforcing Mat	(CC) July 1, 2006
	68	Earth Excavation (Special)	(CC) May 1, 2003
	69	P.C.C. Surface Finish	(CC) Jan. 15, 2013
	70	Traffic Barrier Terminal, Type 1, Special	(CC) April 7, 2010
	71	NotUsed	(IL-CC) Jan. 1, 2008

			•
Х	72	Cutting Hot-Mix Asphalt Surface	(CC) Jan. 1, 2008
	No.	Description	Origin and Date Last Revised
	73	Hot-Mix Asphalt Driveway Surface Removal	(CC) July 1, 2012
	74	Temporary Butt Joints	(CC) Jan. 1, 2008
	75	Hot-Mix Asphalt Stabilized Sub base	(CC) Jan. 1, 2008
	76	Hot-In-Place Asphalt Recycling by the Heater Scarifying Overlay Method	(CC) July 1, 2011
	- 77	Treatment of Cracks	(CC) Jan. 1, 2008
	78	Strip Reflective Crack Control Treatment, Special	(CC) May 1, 2003
	. 79	Cold Recycled In-Place Bituminous Base Course	(CC) Oct. 1, 2009
	80	Temporary By-Pass Pavement (Non-Federal Aid)	(CC) Jan. 1, 2008
	81	Temporary By-Pass Pavement (Federal Aid)	(CC) July 1, 2011
	82	Reflective Crack Control Treatment	
	83-116	Not Used	(CC) Jan. 1, 2012
	117	Approach Slab Repair	(II, CC) Con 05, 2000
	118	Asbestos Waterproofing Membrane & Asbestos Hot-Mix-Asphalt Surface Removal (BDE)	(IL-CC) Sep. 25, 2009 (IL) Current
	119	Not Used	
	120	Segmental Concrete Block Walls	//I.\ Ct
	121	Temporary Soil Retention System	(IL) Current
	122	Steel Structures	(IL) Current
	123	Not:Used	(CC) Nov. 21, 2007
	124	Cleaning and Painting Existing Steel Structures	(11.)
	125	Containment and Disposal of Lead Paint Cleaning Residues	(IL) Current
	126	Fine or Coarse Aggregate Embankment	(IL) Current
	127	Strip Seal Joint Assembly with Elastomeric Concrete Headers	(CC) Jan. 12, 2003
	128	Drainage System	(CC) Oct. 3, 2011
	129	Grating	(IL) Current
	130	Silicone Bridge Joint Sealer	(CC) Jan. 15, 2013
	191 x=)	- NotiUsed - The State of the	(IL) Current
Assessment	132	Deck Slab Repair	
• ,	133	Bridge Deck Latex Concrete Overlay	(IL) Current
	134	Surface Finish	(IL) Current
	135-136 T.	NotUsed the programme of the control	(IL-CC) Jan. 1, 2007
	137	Welded Wire Fabric, Epoxy Coated	(00) 11
	138	Permanent Steel Sheet Piling	(CC) Nov. 21, 2007
	139	Temporary Sheet Piling	(IL) Current
	140	Precast Concrete Junction Chambers	(IL) Current
	141	Jack and Remove Existing Bearings	(CC) Nov. 1, 2007
	142	Jacking Existing Superstructure	(IL) Current
	- ·	Evidenia onbeighnorme	(IL) Current

143	Junction Chamber	(CC) Jan. 1, 2007
No.	Description	Origin and Date Last Revised
144	Neoprene Expansion Joint Removal	(CC) Oct. 10, 1995
145	Structural Repair of Concrete	(IL) Current
146	Polymer Modified Portland Cement Mortar	(IL) Current
147	Concrete Wearing Surface for Use With Deck Beams	(IL) Current
148	Sheet Waterproofing Membrane System	(CC) Nov. 19, 1999
149	Chain Link Fence (Modified)	(CC) Jan. 1, 2004
150-155	Not Used	
156	Storm Sewer, (Ductile Iron Pipe) and Storm Sewers, (Extra Strength Vitrified Clay Pipe) in the City of Chicago	(CC) Oct. 20, 2009
157	Water Main for Installation in the City of Chicago	(CC) Dec. 21, 2009
158	Frames, City Electric in the City of Chicago	(CC) July 1, 2012
159	Lids, City Electric in the City of Chicago	(CC) April 14, 2009
160	Lids and Lids, ADA Compliant in the City of Chicago	(CC) April 14, 2009
161	Various City Drainage and Utility Structure Adjustments in the City of Chicago	(CC) Dec. 21, 2009
162	Storm Sewer Installation in the City of Chicago	(CC) Dec. 1, 2009
163	Boring and Jacking Storm Sewers, Sanitary Sewers or Water Mains	(CC) Dec. 1, 2007
164	Storm Sewers Jacked in Place (Over 36 In. Dia.)	(CC) Dec. 21, 2009
165	Storm Sewer Drilled and Pushed (36 In. Dia. Max.)	(CC) Dec. 1, 2007
166	Storm Sewers, Abandon and Fill	(CC) Jan. 15, 2013
167	Storm Sewer to be Televised	(CC) July 1, 2012
168	Connecting Existing Field Drain Tile	(CC) July 1, 2012
169	Plugging Existing Drains and Sewers	(CC) Dec. 1, 2007
170	Blocking Existing Drains and Sewers	(CC) Dec. 21, 2009
171	Manholes to be Reconstructed, Special; Catch Basins to be Reconstructed, Special; Valve Vaults to be Reconstructed, Special	(CC) Dec. 1, 2007
172,	Not Used	
173	Manholes, Type A, with Restrictor Plate, Frames and Lids	(CC) July 1, 2012
71747	Not Used . The state of the sta	
175	Lids and Frames and Lids	(CC) Jan. 15, 2013
176	Frames and Lids to be Adjusted, Special	(CC) Dec. 21, 2009
177	Headwall Inlet and Grate	(CC) July 1, 2012
178	Flared End Sections to be Removed, Flared End Sections to be Relocated	(CC) Dec. 30, 2008
179	Bracing and Sheeting	(CC) Dec. 1, 2007
X 180	Pavement Replacement	(CC) July 1, 2011
181	Duck Bill Elastomeric Check Valve	(CC) July 1, 2012
182	Catch Basin Oil and Debris Hoods	(CC) Jan. 15, 2013
183	Frames and Lids to be Adjusted, Special (Pavement Recycling)	(CC) Jan. 1, 2013
184	Not-Used	

	No.	Description	Origin and Date Last Revised
· X	185	* Cooperation With Utilities	(CC) Feb. 10, 2012
	186	Water Valve Boxes to be Adjusted and Domestic Meter Vaults to be Adjusted	(CC) Dec. 21, 2009
Х	187	Domestic Water Service Boxes to be Adjusted	(CC) Dec. 21, 2009
	188	Filling Existing Valve Vaults	(CC) Dec. 21, 2009
	189	Valve Vaults to be Removed	(CC) Dec. 21, 2009
	190	Water Main Installation	(CC) Dec. 1, 2009
	191	Fire Hydrants Vertical Adjustment	(CC) Dec. 21, 2009
	192	Sanitary Sewer Installation	(CC) July 1, 2012
	193	Sanitary Manholes	(CC) Dec. 21, 2009
Allender and	194	Waterproofing of Existing Sanitary Manholes	(CC) July 1, 2012
	195-199	Not Used	(00) 001) 1,2012
	200	Cleaning Existing Manholes, Catch Basins or Inlets and Cleaning Existing Storm Sewer and Pipe Culverts	(CC) Dec. 1, 2008
A 54 T	201	Not Used	
107800000000000000000000000000000000000	202	* National Pollutant Discharge Elimination System	(CC) January 1, 2013
	203	Not Used	(00) danuary 1, 2015
Χ	204	Maintaining Drainage and Stream Protection	(CC) Dec. 1, 2007
	205	Storm Water Pollution Separation System	(CC) July 1, 2012
	206	Storm Water Pollution Separation System (SPECIAL)	(CC) Dec. 1, 2007
Waster on	207	Storm Water Pollution Separation System (In-Line)	(CC) July 1, 2012
100 200	208-210	Not Used.	(00) duly 1, 2012
	211	Seeding	(CC) Sept. 1, 2002
Χ	212	Sodding	(CC) Jan. 15, 2013
	213	Trees To Be Planted	(CC) Jan. 1, 2013
	214	Salvaging and Transplanting Trees; Salvaging and Transplanting Shrubs	(CC) Sept. 1, 2002
	215	Planting Woody Plants	(CC) Jan. 1, 1997
	216	Seeding, Fine Fescue Blend	(CC) Jan. 1, 2007
Sales report from	217	Seeding, Class 4B Modified	(CC) Jan. 1, 2007
 2	218-226	* Not Used	(OO) 0011. 1, 2007
	227	Work Zone Traffic Control Surveillance	(IL) Current
description of the second	228	Traffic Control Devices - Detour Routing	(CC) July 1, 2012
	229 ;	- NorDsed:	(00) buly 1, 2012
	230	Sign Identification Decal	(CC) Jan. 15, 2013
X	231	Traffic Protection	(CC) July 1, 2012
	232-235	NotUsed	(00) out 1, 2012
-	236	Project Signs Plaque	(CC) Jan. 15, 2013
	237	Eradication of Existing Pavement Marking	(CC) Dec. 1, 2009
	238	Raised Reflective Pavement Marker	(IL-CC) July 1, 2012
			(12-00) buly 1, 2012

No.	Description	Origin and Date Last Revised
239-240	Not Used	
241	Traffic Signal Work General	(ILD1CC) Jan. 15, 2013
242	Construction at Railroad Crossing	(CC) June 1, 2012
243	Signal Head, Optically Programmed Signal Head and Pedestrian Signal Head	(CC) June 1, 2012
244	Light Emitting Diode (LED) Traffic Signal	(ILD1CC) June 1, 2012
245	Light Emitting Diode (LED) Pedestrian Countdown Signal Head	(ILD1CC) June 1, 2012
246	Traffic Signal Backplate	(ILD1CC) June 1, 2012
247	Illuminated Sign, Light Emitting Diode	(ILD1CC) June 1, 2012
248	Traffic Signal Post, Pedestrian Pushbutton Post	(ILD1CC) June 1, 2012
249	Steel Mast Arm Assembly and Pole and/or Steel Combination Mast Arm Assembly and Pole	(ILD1CC) June 1, 2012
250	Traffic Actuated Controller, Traffic Actuated Controller with Cabinet, Inductive Loop Detector	(ILD1CC) Jan. 15, 2013
251	Master Controller	(ILD1CC) Jan. 15, 2013
252	Detector Loop	(ILD1CC) Jan. 15, 2013
253	Video Detection System For Temporary Traffic Signal Installation	(CC) June 1, 2012
254	Pedestrian Pushbutton	(ILD1CC) June 1, 2012
255	Conduit	(IL-CC) June 1, 2012
256	Coilable Non-Metallic Conduit	(ILD1CC) June 1, 2012
257	Notrused	(IEB 100) table 1, 2012
258	Electric Cable	(ILD1CC) June 1, 2012
259	Railroad Interconnect Cable	(ILD1CC) June 1, 2012
260	Fiber Optic Cable	(ILD1CC) June 1, 2012
261	System Ground and Grounding Cable	(ILD1CC) June 1, 2012
262	Grounding Existing Handhole Frame and Cover	(ILD1) Current
263	Service Installation, Pole Mounted	(ILD1CC) June 1, 2012
264	Service Installation, Ground Mounted	(ILD1CC) June 1, 2012
265	* Electric Service	(CC) Jan. 15, 2013
266	Handhole	(ILD1CC) June 1, 2012
267	Rebuild Existing Handhole, Rebuild Existing Heavy Duty Handhole, Rebuild Existing Double Handhole	(CC) June 1, 2012
268	Concrete Foundation	(ILD1CC) June 1, 2012
269	Modify Existing Type "D" Foundation	(CC) June 1, 2012
270	Remove Existing Traffic Signal Equipment	(ILD1CC) June 1, 2012
271	Temporary Traffic Signal Installation	(ILD1CC) Jan. 15, 2013
272	Maintenance of Existing Traffic Signal Installation	(ILD1CC) June 1, 2012
273	Emergency Vehicle Priority System	(ILD1CC) June 1, 2012
274	Relocate Existing Emergency Vehicle Priority System, Detector Unit	(CC) June 1, 2012
275	Relocate Existing Emergency Vehicle Priority System, Phasing Unit	(CC) June 1, 2012
276	Confirmation Beacon System	(CC) June 1, 2012

No.	Description	Origin and Date Last Revised
277	Re-Optimize Traffic Signal System	(ILD1CC) Jan. 15, 2013
278	Optimize Traffic Signal System	(ILD1CC) Jan. 15, 2013
279	Median Removal and Replacement	(CC) June 1, 2012
280	Sidewalk Removal and Replacement	(CC) June 1, 2012
281	Relocate Existing Light Standard and Luminaire Complete in Place	(CC) Jan. 15, 2013
282	Maintenance Of Lighting System	(ILD1CC) June 1, 2012
283	City Electric Manholes to be Adjusted	(CC) June 1, 2012
284	Uninterruptible Power Supply (UPS)	(ILD1CC) June 1, 2012
285	Traffic Signal Cabinet Load Switch	(CC) June 1, 2012
286	Temporary Traffic Signal Timings	(ILD1CC) June 1, 2012
287	Combination Lighting and Traffic Signal Service Installation, Pole Mounted	(CC) June 1, 2012
288	Ifluminated Street Name Sign	(ILD1CC) June 1, 2012
289	Relocate Existing Illuminated Street Name Sign	(CC) June 1, 2012
290	Video Detection System, Single Camera Processor Video Detection	(CC) June 1, 2012
291	Video Detection System, Complete Intersection	(CC) June 1, 2012
292	Nof Used	
293	Uninterruptible Power Supply Without Cabinet	(CC) June 1, 2012
294	Modifying Existing Controller Cabinet	(ILD1CC) June 1, 2012
295-300	Not Used	

Additional Inserted Special Provisions (As Required)

- 185a Status of Utilities to be Adjusted
- 400 Contract Exhibit A Scheduling (April 2, 2015)
- 401 IDOT Recurring Special Provision Checklist (Jan 1, 2015)
- 402 IDOT Local Roads & Streets Recurring Special Provisions Checklist (1/1/2015)
- 403 IDOT Bureau of Design & Environment Checklist (1/16/15 & 3/6/15 lettings)
- 404 IDOT Bureau of Local Roads and Streets District 1 Checklist (1/9/2015)
- 405 HMA Prime Coat
- 406 HMA Density Testing Of Longitudinal Joints
- 407 Pavement Patching
- 408 HMA Mixture Design Requirements
- 409 HMA Quantity Correction
- 410 Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles
- 411 HMA Mixture IL-4,75
- 412 Granular Trench Backfill
- 413 Ductile Iron Pipe Storm Sewer
- 414Clean Construction and Demolition Debris

Additional Document Inclusions (Required)

		Additional Document inclusions (Required)	
Χ	*0 01	Cover Sheet	(CC) April 7, 2015
Χ.	*0 02	Notice Sheet	(CC) Jan. 15, 2013
X	*C .	Proposal Sheet	(CC) Jan. 1, 2008
	*E(DBE)	DBE Economic Disclosure Statement	(CC) April 7, 2015
		Identification of Subcontractors, Suppliers and Sub consultants Form, Electronics Payables Program ("E-Payables"); Veteran's Preference for VBE and SDVBE; Affidavit Veteran's Workplace Preference Public Works Contracts; Economic Disclosure Statement and Execution Document Index; Instructions for Completion of Economic Disclosure Statement and Execution Documents; Certifications; Execution Pages; Insert IDOT Certificate of Eligibility; Insert IDOT Affidavit of Availability; Labor Standards & Prevailing Wage Requirements; DBE Forms	(
X .	*E(MWBE)	MBE/WBE Economic Disclosure Statement: Identification of Subcontractors, Suppliers and Sub consultants Form; Electronics Payables Program ("E-Payables"); Veteran's Preference for VBE and SDVBE; Affidavit Veteran's Workplace Preference Public Works Contracts; Economic Disclosure Statement and Execution Document Index; Instructions for Completion of Economic Disclosure Statement and Execution Documents; Certifications; Execution Pages; Insert IDOT Certificate of Eligibility; Insert IDOT Affidavit of Availability; Labor Standards & Prevailing Wage Requirements; M/WBE Forms	(CC) April 7, 2015
Χ	F	Surety's Statement Of Qualification for Bonding	(CC) June 2, 2011
Χ	*G1	Trust Agreement	(CC) May 20, 2015
Χ	*H	Performance and Payment of Bond Form	(CC) June 9, 2011
Χ	*	Contract	(CC) Jan. 15, 2013
Χ	*J:	Schedule of Prices Sheets	(CC) Dec. 28, 2011
Χ	*K	Proposal Bid Bond	(CC) Jan. 15, 2013
Χ	*L	Bid Deposit Form	(CC) Jan. 15, 2013

^{*} Special Provisions marked with an asterisk (*) have information that must be filled in prior to inclusion in the Contract Documents.

Origin of Special Provisions

		V. I
	(CC)	Initiated by Cook County Department of Transportation and Highways
	(IL) Current	Initiated by Illinois Department of Transportation
	(ILD1) Current	Initiated by Illinois Department of Transportation District 1
	(IL-CC)	Initiated by the Illinois Department of Transportation and amended by Cook County Department of Transportation and Highways
	(ILD1-CC)	Initiated by Illinois Department of Transportation District 1 and amended by Cook County Department of Transportation and Highways
	(IL Recurring)	Initiated by Illinois Department of Transportation Recurring Special Provisions
(II	LR Recurring)	Initiated by Illinois Department of Transportation Local Roads Recurring Special Provisions
	(IL BDE)	Initiated by Illinois Department of Transportation Bureau of Design and Environment
	(IL LR)	Initiated by Illinois Department of Transportation Bureau of Local Roads and Streets
	(IL D-1)	Initiated by Illinois Department of Transportation District 1

Initiating Bureau/Division	Cook County Department of Transportation and Highways Special Provision Catalog Number
Contract Documents Office	1-20
Construction Bureau	21-40
Pavement Geometrics Division	41-114
Structural Division	115-155
Drainage Division	156-210
Landscaping Division	211-225
Transportation and Planning Bureau	226-240

CHECK SHEET FOR RECURRING SPECIAL PROVISIONS

Adopted January 1, 2015

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

RECURRING SPECIAL PROVISIONS CHECK SHEET # PAGE NO. Additional State Requirements for Federal-Aid Construction Contracts 163 Subletting of Contracts (Federal-Aid Contracts) 166 3 **EEO** 167 Specific EEO Responsibilities Non Federal-Aid Contracts 177 5 Required Provisions - State Contracts 182 6 Asbestos Bearing Pad Removal 188 7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal 189 Temporary Stream Crossings and In-Stream Work Pads 190 Construction Layout Stakes Except for Bridges 191 10 Construction Layout Stakes 194 Use of Geotextile Fabric for Railroad Crossing 11 197 12 Subsealing of Concrete Pavements 199 13 Hot-Mix Asphalt Surface Correction 203 14 Pavement and Shoulder Resurfacing 205 15 206 16 Patching with Hot-Mix Asphalt Overlay Removal 207 17 Polymer Concrete 18 **PVC Pipeliner** 210 19 Pipe Underdrains 211 20 Guardrail and Barrier Wall Delineation 212 21 Bicycle Racks 216 22 Reserved 218 23 Temporary Portable Bridge Traffic Signals 219 24 Work Zone Public Information Signs 221 25 Nighttime Inspection of Roadway Lighting 222 26 English Substitution of Metric Bolts 223 27 English Substitution of Metric Reinforcement Bars 224 28 Calcium Chloride Accelerator for Portland Cement Concrete 225 29 Reserved 226 30 Quality Control of Concrete Mixtures at the Plant 227 31 Quality Control/Quality Assurance of Concrete Mixtures 235 32 Digital Terrain Modeling for Earthwork Calculations 251 33 Pavement Marking Removal 253 34 Preventive Maintenance - Bituminous Surface Treatment 254 35 Preventive Maintenance - Cape Seal 260 36 Preventive Maintenance - Micro-Surfacing 275 37 Preventive Maintenance - Slurry Seal 286 38 Temporary Raised Pavement Markers 296 Restoring Bridge Approach Pavements Using High-Density Foam

297

CHECK SHEET FOR LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

Adopted January 1, 2015

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK S	SHEE		E NO
LRS 1		Record	
LRS 2		Furnished Excavation	. 301
LRS 3		Furnished Excavation	202
LRS 4		Flaggers in Work Zones	203
LRS 5		Flaggers in Work Zones	304 30E
LRS 6		Bidding Requirements and Conditions for Contract Proposals	305
LRS 7		Diguilg Regultements and Conditions for Material Proposals	040
LRS 8		Reserved	312
LRS9		Bituminous Surface Treatments	310
LRS 10		Reserved	219
LRS 11			
LRS 12		Wages of Employees on Public Works Selection of Labor Paying Brick and Congrete Boyer Devemants and Cidentific	321
LRS 13		Selection of Labor	323
LRS 14		Paving Brick and Concrete Paver Pavements and Sidewalks	320
LRS 15	\Box	Partial Payments	320
LRS 16	\Box	Protests on Local Lettings	329
LRS.17	\sqcap	Substance Abuse Prevention Program	JJU
LRS 18	П	Multigrade Cold Mix Asphalt	331
-		and the second control of the contro	33Z

BDE SPECIAL PROVISIONS For the January 16 and March 6, 2015 Lettings

The following special provisions indicated by an "x" are applicable to this contract and will be included by the Project Development and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

	•		1	special state of the BBQL. All indicates a new or revised special	cial provision for t	he letting.
File Na		# ,	~	Special Provision Title	<u>Effective</u>	Pevicod
	240 1	.		Above Grade Inlet Protection	July 1, 2009	<u>Revised</u> Jan. 1, 2012
	99 2			Accessible Pedestrian Signals (APS)	April 1, 2003	•
	74 3]		Aggregate Subgrade Improvement	April 1, 2012	
	92 4	ļ		Automated Flagger Assistance Device	Jan. 1, 2008	Jan. 1, 2013
	73 5	1		Bituminous Materials Cost Adjustments	Nov. 2, 2006	
	41 6	Į		Bridge Demolition Debris	July 1, 2009	
502		-		Building Removal-Case I (Non-Friable and Friable Asbestos)	Sept. 1, 1990	
504				Building Removal-Case II (Non-Friable Asbestos)	Sept. 1, 1990	1 7 •
504		.		Building Removal-Case III (Friable Asbestos)	Sept. 1, 1990	
505			Control Manage	Building Removal-Case IV (No Asbestos)	Sept. 1, 1990	
	10 11		die.	Coated Galvanized Steel Conduit	Jan, 1, 2013	April 1, 2010
* 803			4.1	Coilable Nonmetallic Conduit	Aug. 1, 2014	
	98 13	S _m		Completion Date (via calendar days)	April 1, 2008	Jan. 1, 2015
801				Completion Date (via calendar days) Plus Working Days	April 1, 2008	•
802	93 15			Concrete Box Culverts with Skews > 30 Degrees and Design Fills < 5		A
		. L		reet	April 1, 2012	April 1, 2014
802	94 16			Concrete Box Culverts with Skews ≤ 30 Degrees Regardless of	April 1 0010	A selection and a
		L		Design Fill and Skews > 30 Degrees with Design Fills > 5 Feet	April 1, 2012	April 1, 2014
	11 17			Concrete End Sections for Pipe Culverts	lon 1 2012	
803				Concrete Gutter, Curb, Median, and Paved Ditch	Jan. 1, 2013	A 4
802]	Concrete Mix Design – Department Provided	April 1, 2014	Aug. 1, 2014
802]	Construction Air Quality - Diesel Retrofit	Jan. 1, 2012	Jan. 1, 2014
	35 21			Contract Claims	June 1, 2010	Nov. 1, 2014
8002				Disadvantaged Business Enterprise Participation	April 1, 2014	
	35 23			Friction Aggregate	Sept. 1, 2000	Aug. 2, 2011
8022				Fuel Cost Adjustment	Jan. 1, 2011	Nov. 1, 2014
8032				Glare Screen	April 1, 2009	July 1, 2009
8030				Grooving for Recessed Pavement Markings	Jan. 1, 2014	
	l6 27			Hot-Mix Asphalt – Density Testing of Longitudinal Joints	Nov. 1, 2012	Aug. 1, 2014
8032	22 28			Hot-Mix Asphalt – Mixture Design Composition and Volumetric	Jan. 1, 2010	April 1, 2012
				Requirements	Nov. 1, 2013	Nov. 1, 2014
8032				Hot-Mix Asphalt – Mixture Design Verification and Production	May 4 0040	
8034	7 30			Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits –	Nov. 1, 2013	Nov. 1, 2014
				Jobsite Sampling	Nov. 1, 2014	
8034		х		Hot-Mix Asphalt – Prime Coat	No. 4 0044	
8031				Insertion Lining of Culverts	Nov. 1, 2014	
	1 33			Light Tower.	Jan. 1, 2013	Nov. 1, 2013
	6 34			Longitudinal Joint and Crack Patching	Jan 1, 2015	
8032	4 35			LRFD Pipe Culvert Burial Tables	April 1, 2014	
8032		Г		LRFD Storm Sewer Burial Tables	Nov. 1, 2013	Nov. 1, 2014
8004	5 37			Material Transfer Device	Nov. 1, 2013	Nov. 1, 2014
* 8034				Mechanical Side Tie Bar Inserter	June 15, 1999	Aug. 1, 2014
8016	5 39			Moisture Cured Urethane Paint System	Aug. 1, 2014	Jan 1, 2015
8033				Paved Shoulder Removal	Nov. 1, 2006	Jan. 1, 2010
8034			i	Pavement Marking Blackout Tape	April 1, 2014	•
8029				Pavement Marking Tape Type IV	Nov. 1, 2014	
8025		X		Pavement Patching	April 1, 2012	
				_	Jan. 1, 2010	•
	403	•		,	December 4,	2014
	RDF	: Ch	eckli	St	3 Page(s)	
					0 Faye(5)	rolai

<u>File Name</u>	<u>#</u>	Special Provision Title	Effective	Davisasi
* 80352		Pavement Striping - Symbols	Jan. 1, 2015	<u>Revised</u>
* 80353	**************************************	Portland Cement Concrete Inlay or Overlay	Jan. 1, 2015	
	46	Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching	April 1, 2014	
	47	Precast Concrete Handhole	Aug. 1, 2014	
	48	Preformed Plastic Pavement Marking Type D - Inlaid	April 1, 2012	
	49	Progress Payments	Nov. 2, 2013	
	50	Railroad Protective Liability Insurance	Dec. 1, 1986	Jan. 1, 2006
the state of the s	51	Railroad Protective Liability Insurance (5 and 10)	Jan. 1, 2006	Jan. 1, 2006
80306	52	Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt	Nov. 1, 2012	April 1, 2014
^^	`	Shingles (RAS)	1401. 1, 2012	April 1, 2014
and the second s	53	Retroreflective Sheeting for Highway Signs	Nov. 1, 2014	
80327	1	Reinforcement Bars	Nov. 1, 2013	
	55	Rigid Metal Conduit	Aug. 1, 2014	
* 80354		Sidewalk, Corner, or Crosswalk Closure	Jan. 1, 2015	
80340		Speed Display Trailer	April 2, 2014	
	58	Steel Cost Adjustment	April 2, 2004	April 1, 2009
80317	CONTRACTOR CONTRACTOR	Surface Testing of Hot-Mix Asphalt Overlays	Jan. 1, 2013	April 1, 2009
TOTAL TOTAL CONTRACTOR STORY TOTAL TOTAL CONTRACTOR STORY TOTAL CONT	60	Temporary Concrete Barrier	Jan. 1, 2015	
	61	Tracking the Use of Pesticides	Aug. 1, 2012	
* 80356		Traffic Barrier Terminals Type 6 or 6B	Jan. 1, 2015	
	63	Training Special Provisions	Oct. 15, 1975	
	64	Traversable Pipe Grate	Jan. 1, 2013	April 1, 2014
80345 (Underpass Luminaire	Aug. 1, 2014	April 1, 2014
* 80357 (:Urban Half Road Closure with Mountable Median	Jan 1 2015	
80346		Waterway Obstruction Warning Luminaire	Aug. 1, 2014	
	68	Warm Mix Asphalt	Jan. 1, 2012	Nov. 1, 2014
	69	Weekly DBE Trucking Reports	June 2, 2012	1404. 1, 2014
	70	Wet Reflective Thermoplastic Pavement Marking	Jan. 1, 2012	
80071	71	Working Days	Jan. 1, 2002	
T. 4.11			3-41 1, 200Z	

The following special provisions are in the 2015 Supplemental Specifications and Recurring Special Provisions:

	•			•
<u>File Name</u>		New Location	<u>Effective</u>	Revised
80292	Coarse Aggregate in Bridge Approach	Articles 1004.01(b) and	April 1, 2012	April 1, 2013
80303	Slabs/Footings	1004.02(f)	, ,	7 (511) 1, 2010
00303	Granular Materials	Articles 1003.04, 1003.04(c),	Nov. 1, 2012	
80330	Pavement Marking for Bike Symbol	and 1004.05(c)		•
80331	Payrolls and Payroll Records	Article 780.14	Jan. 1, 2014	
80332	Portland Cement Concrete – Curing of Abutments	Recurring CS #1 and #5	Jan. 1, 2014	
	and Piers	Article 1020.13	Jan. 1, 2014	•
80326	Portland Cement Concrete Equipment	Article 1103.03(a)(5)	N 4 0040	
80281	Quality Control/Quality Assurance of Concrete	Recurring CS #31	Nov. 1, 2013	
	Mixtures	Recuiring C3 #3	Jan. 1, 2012	Jan. 1, 2014
80283	Removal and Disposal of Regulated Substances	Articles 669.01, 669.08,	Jan. 1, 2012	Nov. 0. 0040
e e e e e e e e e e e e e e e e e e e		669.09, 669.14, and 669.16	Jan. 1, 2012	Nov. 2, 2012
80319	Removal and Disposal of Surplus Materials	Article 202.03	Nov. 2, 2012	
80307	Seeding	Article 250,07	Nov. 1, 2012	
80339	Stabilized Subbase	Article 312.06	April 1, 2014	*
80333	Traffic Control Setup and Removal	Articles 701.18(I) and		ė.
•	Freeway/Expressway	701.19(a)	Jan. 1, 2014	

403 (IL BDE) BDE Checklist

Page 2

December 4, 2014 3 Page(s) Total The following special provisions require additional information from the designer. The additional information needs to be included in a separate document attached to this check sheet. The Project Development and Implementation section will then include the information in the applicable special provision. The Special Provisions are:

- Bridge Demolition Debris
- Building Removal-Case I
- Building Removal-Case II
- Building Removal-Case III
- Building Removal-Case IV
- Completion Date
- Completion Date Plus Working Days
- DBE Participation

- Material Transfer Device
- Railroad Protective Liability Insurance
- Training Special Provisions
- Working Days

Designer:	CCDOTH	FAP:	
Contract No.:	1523-14660	Section:	13-15133-90-RS; 14-
			15134-90-RS & 14-15135-
•			90-RS
		County:	COOK

	Dir	File Name	Spec Title	Suga Dati
	DES\	1048945R.DOC	Maintenance of Roadways	Spec Dates
	DES\	1078948R.DOC	Tollway Permit and Bond	E 9/30/85 R 11/1/96
	DES\	1080301.doc	Restriction on Working Days After a Completion Date	E 01/13/89
	DES\	1086587r.doc	Failure to Complete the Work on Time	
	DES\	1088949R.DOC	Completion Date Plus Working Days	E 09/30/85 R 01/01/07
	DES\	1088951R.DOC	Incentive Payment Plan	E 09/30/85 R 01/01/07
	DES\	2080101.doc	RAP For Non-Porous Embankment and Backfill	E 10/01/95 R 01/01/07
	DESI	4020211.doc	Aggregate Surface Course for Temporary Access	E 04/01/01 R 01/01/07
	DES\	4408955R.DOC	Pavement Removal, Special	E 04/01/01 R 01/02/07
	DES\	5028956R.DOC	Rock Excavation for Structures, Special	E 01/13/89 R 01/01/07
	DES\	5038957R.DOC	Rustication Finish For Retaining Walls	E 09/30/85 R 01/01/07
	DES\	5501234R.DOC	Storm Sewer Adjacent to or Crossing Water Main	E 05/01/90 R 01/01/07
	DES\	5508960R.DOC	Storm Sewer Adjacent to or Crossing Water Main Storm Sewers & Sewer Connections to City of	E 02/01/96 R 01/01/07
	<u> </u>		Chicago Sewers	E 09/30/85 R 01/01/07
	DES\	6008961R.DOC	Slotted Drain	E 09/30/85 R 01/01/07
	DES\	6028962R.DOC	Cleaning Existing Drainage Structures	E 09/30/85 R 12/01/11
	DES\	6068964R.DOC	Concrete Curb, Type B (Modified)	E 09/30/85 R 01/01/07
	DES\	6068965R.DOC	Stabilized Median Surface	E 09/30/85 R 01/01/07
	DES\	6370499.doc	Aggregate For Concrete Barrier (D-1)	E 03/11/04 R 01/24/08
	DES\	7016789.DOC	Traffic Control & Protection (Arterials)	E 02/01/96 R 03/01/11
	DES\	9018967R.DOC	Traffic Control Plan	E 09/30/85 R 01/01/07
	DES\	Adjustments-Reconstructs.doc	Adjustments and Reconstructions	E 03/15/11
	DES\	AGG SUBGR	Aggregate Subgrade Improvement (D1)	E 02/22/12 R 11/01/14
		IMPROVEMENT(D1).doc		L 02/22/12 R 11/01/14
	DES\	Bit Coated Agg Slopewall.doc	Bituminous Coated Aggregate Slopewall	E 01/01/07
	DESI	CA Backfill Trench Backfill Bedding	Coarse Aggregate for Backfill, Trench Backfill and	E 11/01/11 R 11/01/13
	DES\	(D1),doc	Bedding (D-1)	
	DESI	CAC-BMPR.doc	Calcium Aluminate Cement (BMPR)	E 07/01/13
	DE9/	Conc Noise Abate Wall(D1).docx	Concrete Noise Abatement Walls (Absorptive & Reflective)(Dist 1)	E 09/05/08 R 01/12/11
	DES\	CTA Flag Coordination.doc	CTA Flagging and Coordination	·
	DES\	Drain Inlet Prot Undr Traff(D1).doc	Drainage And Inlet Protection Under Traffic (D-1)	E 05/14/98 R 08/27/09
	DES\	Embankment I.doc	Embankment I	E 04/01/11 R 04/02/11
	DES\	Embankment II.doc	Embankment II	E 03/01/11 R 11/01/13
	DES\	ENG FIELD OFF TY A (SP).doc	Engineer's Field Office Type A (Special)	E 03/01/11 R 11/01/13
	DES\	Grade Shape Shidr.doc	Grading and Shaping Shoulders	E 12/01/11 R 05/01/13
	DES\	GTR Modified Binder(D-1).doc	Ground Tire Rubber (GTR) Modified Asphalt Binder	E 12/28/01 R 01/01/07
<u> </u>	<u>.</u>	17.000	(D-1)	E 06/29/06 R 01/01/13
	DES\	Heat of Hydration Ctrl (D1).doc	Heat of Hydration Control (D-1)	F 44/04/40
$\sqrt{}$	DES\	HMA Mix Des Reamts(D-1).doc	HMA Mixture Design Requirements (D-1)	E 11/01/13
-	DES\	HMA QCP (BMPR).doc	Hot Mix Asphalt Quality Control for Performance	E 01/01/13 R 11/01/14
			(BMPR)	E 01/01/12 R 12/01/14
1	DES\	HMA Quantity Correction	Hot Mix Asphalt – Quantity Correction (BMPR)	E 10/01/14 D 10/00/14
	- DEG:	(BMPR).doc	<u> </u>	E 10/01/14 R 10/02/14
	DES\	Hot in Place Recycle.doc	Pavement Rehabilitation by Hot In-Place Recycling	E 07/11/03 R 05/05/14
	DES\	<u>LightwtCellularConcFill(D1),doc</u>	Lightweight Cellular Concrete Fill (D-1)	E 11/11/01 R 02/28/13
	DES\	Pub Conv Sfty(D1).doc	Public Convenience and Safety (D-1)	E 05/01/12 R 07/15/12
4	DES\	RAP-RAS(D1).doc	Reclaimed Asphalt Pavement (RAP) and Reclaimed	E 11/01/12 R 01/02/15
			Asphalt Shingles (RAS) (D-1)	- 110 1/12 17 0 1/02/15
	DES\	Slipform Paving (D-1).doc	Slipform Paving (D-1)	E 11/01/14
	DES\	Status Utility Adj-90day.doc	Status Of Utilities To Be Adjusted	E 01/30/87 R 01/24/13
	404	(IL D-1)	Page 1	<u> </u>

404 (IL D-1) District 1 Checklist Page 1

January 9, 2015 7 Page(s) Total

Designer:	CCDOTH	FAP:	
Contract No.:	1523-14660	Section:	13-15133-90-RS; 14- 15134-90-RS & 14-15135-
			_90-RS
		County:	COOK

			County; COOK	
DES\	TEMP PVMT.		Temporary Pavement	E 03/01/03 R 04/10/08
DES/		TEMP ACCESS 3-5-	Winterized Temporary Access	E 01/01/12 R 03/05/12
	12.doc			2 0 1/0 1/12 1 0 0/00/12
		· _		
		<u>Bureau</u>	of Electrical Special Provisions	
ELE\	Elec Serv Dis	sc lat sig 2012.doc	Electric Service Disconnect, Lighting And Traffic	
		<u> </u>	Signal	E: 1/1/2012
ELE\	General Elect	rical Provisions 2012.d	General Electrical Requirements GPS	E 1/1/2012
	<u>oc</u>		The state of the s	E 1/1/2012
ELE\	HPS Underpa		Underpass Luminaire, HPS, Stainless Steel Housing	E 1/1/2012
ELE\		Embedded 2012.doc	Junction Box Embedded In Structure	E 1/1/2012
ELE\	Lighting Contr	oller SCADA 2012.doc	Lighting Controller, Radio Control, Duplex, Console	E 1/1/2012
			Type	1,1,2012
ELE\	Lighting Maint		Maintenance Of Lighting Systems	E 1/1/2012
ELE\	Light Tower		Light Tower	E 1/1/2012
ELE\	Luminaire 201		Luminaire	E 1/1/2012
ELE/		ety cable 2012.DOC	Luminaire Safety Cable Assembly	E 1/1/2012
CLE/	012.doc	pass LightingSystem 2	Protect & Maintain Underpass Luminaires	E 1/1/2012
ELE\		osed 2012.DOC		
ELE/		erground 2012.DOC	Exposed Raceways	E 1/1/2012
ELE\	Service Conne	ection_2012.doc	Underground Raceways	E 1/1/2012
ELE\	Service Install		Electric Utility Service Connection (ComEd) Electric Service Installation	E 1/1/2012
ELE\		ngleLaneStg 2012.doc		E 1/1/2012
ELEV		stall 2012.DOC	Temporary Lighting For Single Lane Staging Temporary Wood Pole, Install Only	E 01/01/2012
ELE\	Unit Duct 201		Unit Duct	E 1/1/2012
ELE\	Wire Cable 20		Wire and Cable	E 1/01/2012
			- This and Cable	E 1/1/2012
		Guid	e Bridge Special Provisions	•
		* ·	· · · · · · · · · · · · · · · · · · ·	
GBS\	gbsp04.doc	Polymer Modified Portla	and Cement Mortar	E 6/7/94 R 07/26/13
GBS\	gbsp12.doc	Drainage System		E 06/10/94 R 01/01/07
GBS\	gbsp13.doc	Floating Bearings		E 10/13/88 R 10/30/12
GBS\	gbsp14.doc	Jack and Remove Exist	ting Bearings	E 04/20/94 R 01/01/07
GBS\	gbsp15.doc	Three Sided Precast Co	oncrete Structure	E 07/12/94 R 10/15/11
GBS\	gbsp16.doc	Jacking Existing Supers	structure	E 01/11/93 R 01/01/07
GBS\	gbsp17.doc	Bonded Preformed Join		E 07/12/94 R 01/01/07
GBS\	gbsp18.doc	Modular Expansion Joir	nt	E 5/19/94 R 04/18/14
GBS\	gbsp21.doc	Cleaning and Painting C	Contact Surfaces of Existing Steel Structures	E 05/15/91 R 05/18/11
GBS\	GBSP25.doc	Cleaning and Painting E	xisting Steel Structures	E 10/02/01 R 04/19/12
GBS\	GBSP26.doc	Dook Clab Daries	sal of Lead Paint Cleaning Residues	E 10/02/01 R 04/30/10
GBS\	gbsp28.doc	Deck Slab Repair	0	E 05/15/95 R 10/15/11
GBS\	gbsp29.doc GBSP30.doc	Bridge Deck Microsilica	Concrete Overlay	E 05/15/95 R 10/30/12
GBS\	gbsp31.doc	Bridge Deck Latex Cond	crete Overlay	E 05/15/95 R 01/18/11
GBS\	gbsp31:doc	Bridge Deck HRM Cond Temporary Sheet Piling		E 01/21/00 R 10/30/12
GBS\	gbsp33.doc	Pedestrian Truss Super		E 090/2/94 R 01/31/12
GBS\	GBSP34.doc	Concrete Wearing Surfa	suuciure	E 1/13/98 R 04/18/14
GBS\	GBSP35.doc	Silicone Bridge Joint Se	alor	E 6/23/94 R 02/06/13
GBS\	GBSP38.doc	Mechanically Stabilized	Earth Dataining Walls	E 08/01/95 R 10/15/11
GBS\	GBSP42.doc	Drilled Soldier Pile Reta	ining Well	E 02/03/99 R 08/29/14
		Danied Coldier i lie Rela	ining vvali	E 09/20/01 R 01/03/14

404 (IL D-1) District 1 Checklist

Page 2

January 9, 2015 7 Page(s) Total

Designer:	CCDOTH	FAP:	
Contract No.:	1523-14660	Section:	13-15133-90-RS; 14- 15134-90-RS & 14-15135- 90-RS
		County:	COOK

GBS\	GBSP43.doc	Driven Soldier Pile Retaining wall	LE 11/12/00 D 01/00/11
GBS\	GBSP44.doc	Temporary Soil Retention System	E 11/13/02 R 01/03/14
GBS\	GBSP45.doc	Bridge Deck Thin Polymer Overlay	E 12/30/02 R 05/11/09
GBS\	GBSP46.doc	Geotextile Retaining walls	E 05/07/97 R 02/06/13
GBS\	GBSP51.doc	Pipe Underdrains for Structures	E 09/19/03 R 07/26/13
GBS\	GBSP53.doc	Structural Repair of Concrete	E 05/17/00 R 01/22/10
GBS\	GBSP55.doc	Erection of Curved Steel Structures	E 03/15/06 R 08/29/14
GB\$\	GBSP56.doc	Setting Piles In Rock	E 06/01/07
GBS\	GBSP57.doc	Temporary Mechanically Stabilized Earth Retaining Walls	E 11/14/96 R 04/19/12
GBS\	GBSP59.doc	Diamond Grinding and Surface Testing Bridge Sections	E 01/06/03 R 08/29/14
GBS\	GBSP60.doc	Containment and Disposal of Non Lead Paint Cleaning Residues	E 12/06/04 R 01/03/14
GBS\	GBSP61.doc	Slipform Parapet	E 11/25/04 R 03/06/09
GBS\	GBSP62.doc	Concrete Deck Beams	E 06/01/07 R 08/17/12
GBS\	GBSP64.doc	Segmental Concrete Block Wall	E 06/13/08 R 10/09/09
GBS\	GBSP65.doc	Precast Modular Retaining Wall	E 01/07/99 R 10/30/12
GBS\	gbsp67.doc	Structural Assessment Departs Co.	E 03/19/01 R 01/03/14
GBS\	GBSP70.doc	Structural Assessment Reports for Contractor's Means and Methods Braced Excavation	E 03/06/09
GBS\	GBSP71.doc		E 08/09/95 R 05/18/11
GBS\	GBSP72.doc	Aggregate Column Ground Improvement	E 01/15/09 R 10/15/11
GBS/	GBSP73.doc	Bridge Deck Fly Ash or Ground Granulated Blast-Furnace Concrete Overlay Cofferdams	E 01/18/11 R 10/15/11
GBS\	GBSP74.doc		E 10/15/11 R
GBS\	GBSP75.doc	Permanent Steel Sheet Piling (LRFD)	E 01/31/12 R 08/17/12
GBS\	GBSP76.doc	Bond Breaker for Prestressed Concrete Bulb-T Beams	E 04/19/12 R
GBS\		Granular Backfill for Structures	E 04/19/12 R 10/30/12
GBS\	GBSP77.doc GBSP78.doc	Weep Hole Drains for Abutments, Wingwalls, Retaining Walls and Culverts	E 04/19/12 R 10/22/13
GBS\		Bridge Deck Construction	E 10/22/13 R 04/18/14
GBS/	GBSP80.doc	Fabric Reinforced Elastomeric	E 08/29/14
1 909/	index.doc	GBSP Check Sheet	E 11/07/14

Bridge and Roadway Maintenance Special Provisions

				
M	VT1V	ADJRCK.doc	Adjust Rocker and Sole Plate	E 04/03/05 B 04/04/07
MN_	N T1\	APPR SLAB REM&REPL.doc	Approach Slab Removal & Replacement	E 01/23/95 R 01/01/07
MN	VT1\	APSLRP.DOC	Approach Slab Repair	E 12/28/01 R 01/01/07
MN	VT1V	Bmstrt.doc	Beam Straightening	E 03/13/97 R 09/25/09
MN	VT1V	Br-Dk-Conc-Sealer.doc	Bridge Deck Concrete Sealer	E 12/06/94 R 01/01/07
MM	VT1V	Brgpad.doc	Bearing Pad Adjustment	E 06/17/10 R 07/01/12
MM	VT1\	Bridge Drain Sys Repair.doc	Bridge Drainage System Repairs	E 07/27/94 R 01/01/07
MN	NT1\	BRR.doc	Bridge Rail Removal	E 11/16/10 R 09/15/11
	VT1\	Cleaning Drainage System.doc		E 04/15/99 R 01/01/07
	VT1\	Concscar.doc	Cleaning Drainage System	E 06/21/04 R 08/30/10
""	`''`	Ochescar.doc	Concrete Bridge Deck Scarification [W/New HMA	E 11/22/02 R 01/01/07
MN	νΤ1\	CWS.DOC	Overlay W/O VVMS]	
			Concrete Wearing Surface [Use on Slab Bridges - for PPC Dk Bms use GBSP34]	E 06/23/94 R 01/01/07
MN MN	۱T1۱	Debris Removal.doc	Debris Removal	E 06/27/02
MN	1T1\	dowelrp.doc	Dowel Repair	
MN	\T1\	EPXINJ.DOC	Epoxy Injection	E 07/27/94 R 01/01/07
MN	1T1\	Fldrex.doc	Floor Drain Extension	E 12/06/94 R 01/01/07
MN	1T1\	Grade Shape Foreslope.doc	Grading And Shaping Foreslopes	E 02/01/96 R 04/07/98
MN	1T1\	Groutrp.doc	Grout Repair	E 04/01/08
MN	IT1\	HMArm1.doc		E 07/27/94 R 01/01/07
	IT1\	HMArm2,DOC	Hot-Mix Asphalt Surface Removal Complete	E 12/08/93 R 01/01/07
		THE WINE DOO	Hot-Mix Asphalt Surface Removal [Use w/ PPC Deck Beams]	E 07/27/94 R 01/01/07
				4

Designer:	CCDOTH	FAP:	,
Contract No.:	1523-14660	Section:	13-15133-90-RS; 14- 15134-90-RS & 14-15135- 90-RS
		County:	COOK

	MNT1\	HMArm3.doc	Hot-Mix Asphalt Surface Removal (Deck)	T = 0.400,000 = 0.440
	MNT1\	HMArm4.doc	Hot-Mix Asphalt Surface Removal [Use w/Deck Slab	E 04/29/96 R 01/01/07
			Repairs]	E 07/27/94 R 01/01/07
	MNT1\	Jckcrb.doc	Jacking and Cribbing	E 40/05/00 D 04/04/07
	MNT1\	JKRPBR.DOC	Jack and Reposition Bearings	E 10/05/99 R 01/01/07
	MNT1\	Keep Toll Open To Traffic.doc	Keeping the Tollway Open to Traffic	E 12/15/93 R 07/15/96
	MNT1\	Keywyrp.doc	Keyway Repair	E 03/22/96 R 10/12/10
	MNT1\	NIGHT WZ LIGHT(D1).doc	Nighttime Work Zone Lighting (D1)	E 07/27/94 R 08/12/11
	MNT1\	Paint Warranty7.doc	Warranty for Cleaning and Painting Steel Structures	E 11/01/08 R 06/15/10
	MNT1\	PINLNK.DOC	Pin and Link Replacement	E 03/03/00 R 11/24/04
	MNT1\	PINRR.DOC	Pin Replacement	E 11/20/95 R 06/20/96
	MNT1\	plexdd.doc	Plug Existing Deck Drains	E 06/11/96 R 06/20/96
	MNT1\	PPROSH,DOC	Permanent Protective Shield System	E 11/06/96 R 01/01/07
	MNT1\	PrGrAng.doc	Pressure Grouting Angles	E 10/03/96 R 06/27/08
	MNT1\	reancr.doc	Re-Anchor Existing Expansion Joint Angles	E 06/01/93 R 01/01/07
	MNT1\	REBAR.DOC	Cleaning and Painting Exposed Rebar	E 02/20/98
	MNT1\	RECIBm.doc	Removal of Existing Concrete I-Beam	E 03/20/97 R 01/01/07
1	MNT1\	REXPPCDB.doc	Removal of Existing Precast Prestressed Concrete	E 07/09/98 R 05/05/99
			Deck Beams	E 10/28/98 R 01/01/07
	MNT1\	RREXRL,DOC	Removing and Re-Erecting Existing Railing	E 10/31/96 R 01/01/07
	MNT1\	Scarify.doc	Concrete Bridge Deck Scarification	E 05/15/95 R 01/01/07
	MNT1\	SteelRem.doc	Structural Steel Removal	E 10/03/97 R 01/01/07
	MNT1\	steelrep.doc	Structural Steel Repair	E 12/15/00 R 01/01/07
	MNT1\	STRBM.DOC	Straighten Bent Members	E 01/23/97 R 06/19/06
	MNT1\	StructRepConcr(SP).doc	Structural Repair Of Concrete (Special)	E 04/02/07
1	MNT1\	Tmpsh1.doc	Temporary Shoring & Cribbing [when reg'd for	E 06/16/92 R 03/11/03
			damaged beam replacement; requires SE]	L 00/10/92 R 03/11/03
ļ	MNT1\	Tmpsh1a.doc	Temporary Shoring & Cribbing when "May be reg'd" for	E 06/16/92 R 04/22/03
	1415-41		or Day Labor beam replacement: No SE regid1	2 00/10/92 1(04/22/03
	MNT1\	Tmpsh2.doc	Temporary Shoring and Cribbing [for use w/longitudinal]	E 07/27/94 R 03/11/03
-+	B S B I T 4 S	TUDOLIO DO C	joint, closure on slab bridges]	- 517=1757 17 667 17765
-	MNT1\	TMPSH3.DOC	Temporary Shoring and Cribbing [Use during Pile	E 07/16/92 R 03/11/03
	MNT1\	TMPCH4 DOO	Repair]	
	I VI I VIIVI	TMPSH4.DOC	Temporary Shoring and Cribbing [Use to support	E 7/16/92 R 10/17/11
	MNT1\	TMPSH5.DOC	Beams over substructure repair	
	IVITALITY	TWF5H5.DOC	Temporary Shoring and Cribbing [Support Slab Bridge	E 07/16/92 R 03/11/03
	MNT1\	TMPSH6.DOC	during Joint reconstruction]	<u> </u>
	'''''''	TWIF STIOLDOC	Temporary Shoring and Cribbing [support effected	E 10/22/04 R 11/09/04
	MNT1\	TMPSLB.DOC	beam during beam end repairs]	
.		TIVII OCD.DOC	Temporary Slab Support System (use with beam	E 07/27/94 R 03/11/03
	MNT1\	TMPSP1.DOC	replacement]	
	``````	<u>1.65 0. 1.000</u>	Temporary Support System [Use for Pin & Link Replacement]	E 11/20/95 R 04/04/97
	MNT1\	TMPSP2.DOC	Temporary Curport Custom Files is Discourse	
	MNT1\	Work Zone Traff Ctrl(D1-M).doc	Temporary Support System [Use if Pins over RR]	E 11/20/95 R 03/11/03
	MNT2\	COARSE SAND	Work Zone Traffic Control (D-1 Maintenance) Coarse Sand Placement	E 05/30/96 R 06/15/10
ŀ		PLACEMENT.doc	Coarse Sand Placement	E 02/07/07
	MNT2\	GENERAL REQUIREMENTS	General Requirements For Weed Control Spraying	T. 00/0-10-1
j		FOR WEED CONTROL	Scholar Requirements For Weed Control Spraying	E 02/07/07
		SPRAYING.doc		
	MNT2\	MULCH PLACEMENT FOR	Mulch Placement For Woody Plants	E 00/07/07
			MANUAL PROCESS OF A STOCK AND	E 02/07/07
		WOODY PLANTS.doc	•	L 02/01/01

Designer:
Contract No.

8500014T.DOC

8500015T.DOC

9010001X.DOC

9010002X.DOC

9010003X.doc

9010004X.DOC

9010005X.DOC

9010006X.DOC

9010009X.DOC

to Traffic.doc

Submittal.doc

D1 TS Specs 2012.doc

Hot Spray Thermo.doc

Keep Arterials Open

Sign Shop Drawing

TRF\

TRF

TRF

TRF\

TRF

TRF\

TRF\

TRF\

TRF\

TRF

TRF\

TRF\

TRF

CCDOTH 1523-14660

FAP: Section:

13-15133-90-RS; 14-15134-90-RS & 14-15135-

E 01/01/07

E 03/22/96 R 02/13/14

E 03/22/96 R 02/09/05

E 03/08/96 R 02/13/14

E 10/25/95 R 01/09/98

E 10/25/95 R 01/01/07

E 11/13/96 R 01/02/07

E 09/14/95 R 01/01/07

E 01/01/02 R 01/01/12

E 02/28/94 R 12/18/12

E 01/22/03 R 01/01/07

E 1/1/07

E 1/1/07

E 01/01/13

90-RS

County:

COOK

	MNT2\	SELECTIVE CLEARIN	IG doc	Selective Clearing	
	MNT2\	WEED CONTROL PR	E		E 02/08/07
	102112	EMERCENT ORANI	<u></u>	Weed Control, Pre-Emergent Granular Herbicide	E 07/29/02 R 02/07/07
		EMERGENT GRANUL	<u>-AR</u>		
<del> </del>	3.43 (750)	HERBICIDE.doc	<del> </del>		
ĺ	MNT2\	WEED CONTROL, NO	<u> </u>	Weed Control, Non-Selective And Non-Residual	E 00/07/07
-	1	SELECTIVE AND NO	<u>V-</u>	, and the residual	E 02/07/07
<u> </u>		RESIDUAL.doc			1
-	MNT2\	WEED CONTROL, TE	ASEL.	Weed Control, Teasel (Pound)	
	1	(POUND).doc		Trood Control, reaser (Found)	E 02/07/07
			D	now of Tuesti on the same	
1 .			<u> Dur</u>	eau of Traffic Special Provisions	
	TRF\	7030001T.DOC	Type III To		
	TRF\	8500002T.DOC	Type III Tel	mporary Tape For Wet Conditions	E 02/01/11
	TRF\		Full-Actuate	ed Controller And Cabinet (Special)	E 1/1/02 Rev 1/1/07
-		8500003T.DOC	Master Cor	itroller (Special)	E 01/01/97 R 01/01/07
	TRF\	8500004T,DOC	Full-Actuate	ed Controller (Special)	E 0/06/05 D - 4/4/07
ļ	TRF\	8500005T.DOC	Modify Exis	ting Type "D" Foundation	E 9/26/95 Rev 1/1/07
	TRF\	8500006T.DOC	Rebuild Exi	sting Handhole	E 01/01/97 R 01/01/07
	TRF\	8500007T.DOC	Rebuild Evi	eting Handhole To Many Duty Hand	E 01/01/97 R 01/01/07
	TRF\	8500008T.DOC	Relocate 5	sting Handhole To Heavy-Duty Handhole	E 01/01/97 R 01/01/07
	TRF\	8500009T.DOC	Confirmation	xisting Emergency Vehicle Priority System, Detector Unit	E 10/01/97 R 01/01/07
	TRF\		Confirmatio	n Beacon	E 01/01/02 R 01/01/07
<del>  -  </del>		8500010T.DOC	Relocate Ex	xisting Emergency Vehicle Priority System, Phasing Unit	E 01/01/02 R 01/01/07
$\vdash$	TRF\	8500011T.DOC	Detector Lo	op Replacement/ Installation On Resurfacing/Patching	E 01/01/05 D 04/04/07
	TRF\	8500012T.DOC	Flashing Be	acon Installation	E 01/01/85 R 01/01/07

Rr Full-Actuated Controller And Cabinet (Special)

Rr Full-Actuated Controller And Cabinet

Failure To Open Traffic Lanes To Traffic

Traffic Control Surveillance (Special)

Traffic Control For Work Zone Areas

Traffic Signal Specifications (Dist. 1)

Temporary Information Signing

Sign Shop Drawing Submittal

Keeping The Expressway Open To Traffic

Traffic Control And Protection (Expressways)

Traffic Control Surveillance (Expressways)

Keeping Arterial Roadways Open To Traffic

Flashing Beacon Installation

FOLLOWING ARE THE CURRENT BDE SPECIAL PROVISIONS ISSUED BY THE CENTRAL BUREAU OF DESIGN AND ENVIRONMENT. PRELIMINARY AND FINAL SPECIAL PROVISIONS THAT ARE DISTRIBUTED FOR DISTRICT OR OUTSIDE AGENGY REVIEW SHOULD INCLUDE A COPY OF EACH APPLICABLE BDE SPECIAL PROVISION. FINAL SUBMITTAL TO THE CENTRAL OFFICE SHOULD ONLY INCLUDE THE BDE SPECIAL PROVISION CHECK SHEET WITH THE APPLICABLE SPECIAL PROVISIONS CHECKED.

45 Mil Hot Spray Thermoplastic Pavement Marking

ZD&E\	20338.doc	TRAINING SPECIAL PROVISIONS	·
ZD&E\		RAIL ROAD PROTECTIVE LIABILITY INDUBANCE	E 10/15/75
 ZD&E\		BUILDING REMOVAL CASE L/NON EDIABLE AND TOURS	E 12/01/86 R 01/01/06
	•	ABATEMENT)	E 09/01/90 R 04/01/10
 ZD&E\	50481.doc	BUILDING REMOVAL CASE II (NON ERIARIES	
 ZD&E\	50491.doc	I BUILDING REMOVAL CASE 10 /EDIADLE AGRECTOR ADDITION OF THE PROPERTY OF THE P	E 09/01/90 R 04/01/10
		O'NOT IN (LANADLE MODES LOS ABATEMENT)	E 09/01/90 R 04/01/10

404 (IL D-1) District 1 Checklist Page 5

January 9, 2015 7 Page(s) Total

Designer: Contract No.: CCDOTH 1523-14660

FAP: Section:

13-15133-90-RS; 14-

15134-90-RS & 14-15135-

90-RS

County:

COOK

	<u> </u>	<del></del>	
ZD8		BUILDING REMOVAL - CASE IV (NO ASBESTOS)	F 00/04/00 P 04/04/19
ZD8		DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION	E 09/01/90 R 04/01/10
ZD8		MATERIAL TRANSFER DEVICE	E 09/01/00 R 08/02/11
ZD8		WORKING DAYS	E 06/15/99 R 08/01/14
ZD8		ACCESSIBLE PEDESTRIAN SIGNALS (APS)	E 01/01/02
ZD8		STEEL COST ADJUSTMENT	E 04/01/03 R 01/01/14
ZD8	E\ <u>80157.doc</u>	RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10)	E 04/02/04 R 04/01/09
ZD8	E\ <u>80165.doc</u>	MOISTURE CURED URETHANE PAINT SYSTEM	E 01/01/06
ZD8		BITUMINOUS MATERIALS COST ADJUSTMENTS	E 11/01/06 R 01/01/10
ZD8	E\ 80192.doc	AUTOMATED FLAGGER ASSISTANCE DEVICES	E 11/2/06 R 08/01/13
ZD&		COMPLETION DATE (VIA CALENDAR DAYS)	E 01/01/08
ZD&		COMPLETION DATE (VIA CALENDAR DAYS) PLUS WORKING DAYS	E 04/01/08
ZD&		FUEL COST ADJUSTMENT	E 04/01/08
ZD&		ABOVE GRADE INLET PROTECTION	E 04/01/09 R 07/01/09
ZD&		BRIDGE DEMOLITION DEBRIS	E 07/01/09 R 01/01/12
ZD&		HOT-MIX ASPHALT DENSITY TECTING OF LONGITUDIAN	E 07/01/09
ZD&	E\ <u>80254.doc</u>	HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS PAVEMENT PATCHING	E 01/01/10 R 04/01/2012
ZD&		CONSTRUCTION AIR QUALITY-DIESEL RETROFIT	E 01/01/10
ZD&		FRICTION AGGREGATE	E 06/01/10 R 11/01/14
ZD&			E 01/01/11 R 11/01/14
ZD&		AGGREGATE SUBGRADE IMPROVEMENT	E 04/01/12 R 01/01/13
ZD&		Concrete Mix Design - Department Provided WARM MIX ASPHALT	E 01/01/12 R 01/01/14
ZD&	E\ 80289.doc	WET DEFLECTIVE THERMORIAGE	E 01/01/12 R 11/01/14
ZD&		WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING	E 01/01/12
ZD&		Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 Feet	E 04/01/12 R 04/01/14
200	L\   <u>80294.00C</u>	CONCRETE BOX CULVERTS WITH SKEWS ≤ 30 DEGREES	E 04/01/12 R 04/01/14
		REGARDLESS OF DESIGN FILL AND SKEWS > 30 DEGREES WITH DESIGN FILLS > 5 FEET	
ZD&I	E\ 80298.doc	PAVEMENT MARKING TAPE TYPE IV	
ZD&I		PRECOMED DIACTIC DAVISATIVA DI CONTROLLA DI	E 04/01/12
ZD&I		PREFORMED PLASTIC PAVEMENT MARKING TYPE D - INLAID TRACKING THE USE OF PESTICIDES	E 04/01/12
ZD&I		WEEKLY DBE TRUCKING REPORTS	E 08/01/12
ZD&I		CROOVING FOR PROFESSION PAYER THE	E 06/02/12
ZD&I		GROOVING FOR RECESSED PAVEMENT MARKINGS	E 11/01/12 R 08/01/14
	_ \ <u>00000.00C</u>	RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES	E 11/01/12 R 04/01/14
ZD&I	E 80310.doc	COATED GALVANIZED STEEL CONDUIT	<u></u>
ZD&		CONCRETE FUR CECTIONS FOR PIPE	E 01/01/13 R 01/01/15
ZD&I		CONCRETE END SECTIONS FOR PIPE CULVERTS	E 01/01/13
ZD&I		INSERTION LINING OF CULVERTS	E 01/01/13 R 11/01/13
ZD&		SURFACE TESTING OF HOT-MIX ASPHALT OVERLAYS	E 01/01/13
ZD&E		TRAVERSABLE PIPE GRATE	E 01/01/13 R 04/01/14
Lυα	-1 <u>00322.00C</u>	HOT-MIX ASPHALT - MIXTURE DESIGN COMPOSITION AND	E 11/01/13 R 11/01/14
ZD&E	E\ <u>80323.doc</u>	VOLUMETRIC REQUIREMENTS	
2001	-\ <u>00323.00C</u>	HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND	E 11/01/13 R 11/01/14
ZD&E	\ <u>80324.doc</u>	PRODUCTION	
ZD&E		LFRD PIPE CULVERT BURIAL TABLES	E 11/01/13 R 11/01/14
ZD&E		LRFD PIPE CULVERT BURIAL TABLES	E 11/01/13 R 11/01/14
ZD&E		REINFORCEMENT BARS	E 11/01/13
		PROGRESS PAYMENTS	E 11/02/13
ZD&E		GLARE SCREEN	E 01/01/14
ZD&E		CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH	E 04/01/14 R 08/01/14
ZD&E		CONTRACT CLAIMS	E 04/01/14
ZD&E		LONGITUDINAL JOINT AND CRACK PATCHING	E 04/01/14
ZD&E		PAVED SHOULDER REMOVAL	E 04/01/14
ZD&E		PORTLAND CEMENT CONCRETE PARTIAL DEPTH HOT-MIX ASPHALT	E 04/01/14
40	M /IL D_1\	D 0	1 10 114

404 (IL D-1)

District 1 Checklist

Page 6

January 9, 2015 7 Page(s) Total

Designer: Contract No.:

CCDOTH

1523-14660

FAP:

Section:

13-15133-90-RS; 14-

15134-90-RS & 14-15135-

90-RS

County:

COOK

		PATCHING	
ZD&E	\ 80340.doc	SPEED DISPLAY TRAILER	
ZD&E		COLLABLE NONMETALLIC CONDUIT	E 04/02/14
ZD&E		MECHANICAL SIDE TIE BAR INSERTER	E 08/01/14 R 01/01/15
ZD&E	\ 80343.doc	PRECAST CONCRETE HANDHOLE	E 08/01/14 R 01/01/15
ZD&E	\ <u>80344.doc</u>	RIGID METAL CONDUIT	E 04/01/14
ZD&E		UNDERPASS LUMINAIRE	E 08/01/14 E 08/01/14
ZD&E		WATERWAY OBSTRUCTION WARNING LUMINAIRE	E 08/01/14
ZD&E	\ <u>80347.doc</u>	HOT-MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT	E 11/01/14
<del></del>		VVITHIN LIMITS-JOBSITE SAMPLING	
ZD&E		HOT-MIX ASPHALT - PRIME COAT	E 11/01/14
ZD&E		PAVEMENT MARKING BLACKOUT TAPE	E 11/01/14
ZD&E		RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS	E 11/01/14
ZD8E		DIGHT TOWER	E-01/04/45
ZD&B		PAVEMENT STRIPING SYMBOLS	E 01/01/15
ZD&E	1 To	PORTLAND GEMENT GONCRETE INLAY OR OVERLAY	E:01/01/(5
	80355.doc	SIDEWALK CORNER OR CROSSWALK CLOSURE	E:01/01/15
ZD&E		TEMPORARY CONCRETE BARRIER	E.04/01/45.
	80357 doc	TRAFFIC BARRIER TERMINALS TYPE 6 OR 6B. "URBAN HALF ROAD CLOSURE WITH MOUNTABLE MEDIAN	E01/01/45
	Section Control of Con	FAMINIANIAL WOND COORDE MITH MONDIARE WEDIND	E 01/01/15

#### BY ORDER

#### **BOARD OF COUNTY COMMISSIONERS**

#### THE COUNTY OF COOK

**SHANNON E. ANDREWS** 

### CHIEF PROCUREMENT OFFICER

JOHN J. YONAN, P.E.

# SUPERINTENDENT OF DEPARTMENT OF TRANSPORTATION AND HIGHWAYS

#### **DEFINITION OF TERMS**

<u>PLANS</u>. The plans herein referred to are those prepared by the County Superintendent of Department of Transportation and Highways. The plans which cover the proposed improvement are designated by the section and route numbers inscribed herein and include all standard and special designs pertaining to the proposed improvement.

<u>SPECIFICATIONS</u>. The specifications herein referred to are the Standard Specifications for Road and Bridge Construction, Supplemental Specifications, the special provisions and all written agreements and documents of any description pertaining to the method or manner of performing the work and the quantity or quality of materials to be furnished under the contract. The Standard Specifications for Road and Bridge Construction are those prepared by the Department of Transportation of the State of Illinois, adopted January 1, 2012. The Supplemental Specifications are those prepared by the Department of Transportation of the State of Illinois.

<u>INTENT OF PLANS AND SPECIFICATIONS</u>. The intent of those plans and specifications is to prescribe a complete outline of the proposed improvement which the Contractor undertakes to construct in full compliance with the contract. In case of discrepancy, plans shall govern over Standard and Supplemental Specifications and Special Provisions shall govern over plans and specifications.

#### ABOUT REQUESTS FOR PLANS & PROPOSALS

The Specification can be downloaded at http://legacy.purchasing/public/index.php (follow online instructions to register, if you have not already). When the plans are not included in the bid document on the http site, you must also download the Plans (Drawings) at <a href="ftp://highwayftp.cookcountyil.gov">ftp://highwayftp.cookcountyil.gov</a> (user name: highwaypublic; password: ftpt3st!).

A compact disk containing the bid documents will be available at the Cook County Building, 118 North Clark Street, Chicago, IL 60602 at Room 1018. One compact disk per company at no charge.

## **INFORMATION for BIDDERS**

- 1) If the prospective bidder is in doubt as to the meaning of any part of the plans, specifications of other proposed contract documents, they may submit a written clarification to the Chief Procurement Officer (CPO) for an interpretation thereof. The prospective bidder submitting the request will be responsible for the prompt delivery to the Chief Procurement Officer. Any interpretation of the proposal documents will be made by an addendum duly issued through the Cook County Purchasing website.
- 2) An estimate of quantities of work to be done and material to be furnished under the specifications will be found in the Schedule of Prices. It is the result of calculations and is given as a basis for a comparison of bids and award of a contract.
- 3) The bidder should include in the bid price in his bid for any taxes such as Occupational, Social Security, Unemployment Compensation, etc., which he might be required to pay in connection with the construction of the proposed improvement. The County of Cook will not reimburse the Contractor for the payment of any such taxes.
- 4) The Board of County Commissioners for the County of Cook reserves the right to reject any or all bids and to waive technicalities of form. Bids may be rejected if current work being performed for the County of Cook by the bidder has been unsatisfactory from the standpoint of workmanship or progress, or if the contractor has been awarded work by others subsequent to the issuance of the bid, which may, in the judgment of said Board of County Commissioners of Cook County endanger the prompt completion of the proposed improvement.
- 5) The bidder shall include in his bid a Bid Guarantee in accordance with provisions contained in the proposal form. The return of the bid guarantee will be in accordance with provisions contained in the bid form.
- 6) The bidder who submits the bid shall furnish a satisfactory Surety Bond in the amount of one hundred percent (100%) of the contract price within fourteen (14) days after receiving notice of acceptance. Such acceptance being contingent upon the fulfillment of this requirement by said bidder. Failure on the part of said bidder to so execute a Contract and Surety Bond shall be considered just cause for the forfeiture of the bid guaranty as payment of liquidated damages sustained by the County of Cook as the result of such, and the annulment of acceptance of the proposal.
- 7) If bidder is submitting a bid as a Joint Venture, bidder shall complete the County's Joint Venture Forms and shall submit such Joint Venture Forms when the bid is submitted. Bidder is reminded that compliance with the Assumed Business Name Act (805 ILCS 405/1 et seq.) is required of all Joint Ventures.

# 8) The following completed documents are to be submitted with 1 original and 2 copies of the Bid:

Joint Venture Forms  Bituminous Materials Cost Adjustments (when applicable)	1 original 1 original
Economic Disclosure Statement and Execution Documents:  IDOT Certificate of Eligibility	4
IDOT Affidavit of Availability	1 copy 1 copy
MBE/WBE Utilization Plan	1 copy
Letter of Intent from MBE/WBE to Perform	1 сору
as Subcontractor, Supplier and/or Consultant	1 copy
Petition for Reduction/Waiver of MBE/WBE Participation	
Goals	1 original
MBE/WBE Certification Letters (Current)	1 copy
Contractor Certifications	1 original
Economic and Other Required Disclosures	1 original
Lobby, Local Business Preference,	
Real Estate Ownership	1 original
Affidavit of Child Support Obligations	1 original
Disclosure of Ownership Interest Statement	1 original
Familial Relationship Disclosure Provision Certification Concerning Labor Standards	1 original
And Prevailing Wage Requirements	
Subcontractors Certification Concerning Labor Standards	1 original
and Prevailing Wage Requirements	A substant i
Execution Pages:	1 original
Sole Proprietor Signature Page	3 originals
Partnership and/or Joint Venture Signature Page	3 originals
Corporation Signature Page	3 originals 3 originals
Bid Deposit Form	1 originals
Proposal Bid Bond	1 original
Surety Statement of Qualifications	1 original

# The following documents are to be submitted subsequent to notice of acceptance within fourteen (14) calendar days:

Performance and Payment Bond	1 original
Certificates of Insurance evidencing:	. ongai
Worker's Compensation and Employer's Liability	1 original
Commercial General Liability	1 original
Commercial Automobile Liability	1 original
Excess Liability	1 original
Contractor's Pollution Liability	1 original (if required)
Railroad Protective Liability (when applicable)	1 original
Trust Agreement	1 original
	ronginal

Please forward documents due within fourteen (14) days of notice of acceptance to:

Cook County Department of Transportation and Highways Contract Documents 69 West Washington Street Suite 2400 Chicago, IL 60602

# SPECIAL PROVISION FOR BIDDING REQUIREMENTS AND CONDITIONS FOR CONTRACT PROPOSALS

#### Qualification of Bidders

The Awarding Authority for contract construction work is the County Board of a County. Each prospective bidder, in evidence of competence, shall furnish the Awarding Authority a certified copy of a "Certificate of Eligibility" issued by the Illinois Department of Transportation, and Contractor's Statement of Experience and Financial Condition" with their bid. Each prospective bidder shall furnish a sworn statement as to equipment owned and controlled, previous experience and construction work.

If the bidder to whom the award is made is a corporation organized under the laws of the State other than Illinois, the bidder shall furnish the Awarding Authority a copy of the corporation's Certificate of Authority to do business in the State of Illinois with the bid.

The bidder must provide the Awarding Authority a sworn Affidavit of Availability showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal and private work in the bid. The bidder should file two (2) copies of same with IDOT's District office.

### Interpretation of Quantities in the Bid Schedule

The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased, or omitted as hereinafter provided.

## Examination of Plans, Specifications, Special Provisions, and Site of Work

The bidder shall, before submitting a bid, carefully examine the provisions of the contract. The bidder shall inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions affecting the contract and fully acquaint themselves with the detailed requirements of construction. Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations and the bidder understands all requirements for the performance of the work. If the submitted bid is accepted, the bidder shall be responsible for all errors in the bid resulting from the bidder's failure or neglect to comply with these instructions. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the bid documents and advertised contract. Any prospective bidder who desires an explanation or interpretation of the plans, specification, or any of the contract documents shall request such in writing from the Awarding Authority in sufficient time to allow a written reply by the Awarding Authority that can reach all prospective bidders before the submission of their bids. Any reply given a prospective bidder concerning any of the contract documents, plans, and specifications will be furnished to all prospective bidders in the form determined by the Awarding Authority including, but not limited to, an addendum, if the information is deemed by the Awarding Authority to be necessary in submitting bids or if the Awarding Authority concludes the information would aid competition. Oral explanations, interpretations, or instructions given before the submission of bids unless at a prebid conference will not be binding on the Awarding Authority.

#### Changes in Improvement

The undersigned agrees that in case the Superintendent of Cook County Department of Transportation and Highways decides either to extend or decrease the area of the proposed improvement or to do both or otherwise alter it by extras or deductions including the elimination of any one or more of the quantities listed in the Schedule of Prices the undersigned will make such change in the contract price by adding or subtracting there from as the case may be by applying the respective unit prices to the quantities of the several items of work that may be involved by reason of such change.

#### Preparation of the Bid

Bidders shall submit their bids on the form furnished by the Awarding Authority. The bid shall be executed properly, and bids shall be made for all items indicated in the bid form, except when alternate bids are asked, a bid on more than one alternate for each item is not required, unless otherwise provided. The bidder shall indicate in figures, a unit price for each of the separate items called for in the bid form; the bidder shall show the products of the respective quantities and unit prices in the column provided for that purpose, and the gross sum shown in the place indicated in the bid form shall be the summation of said products. All writing shall be with ink or typewriter, except the signature of the bidder which shall be written in ink.

Any erasures or alterations in the unit prices and/or in the products of the respective quantities and unit prices in the bid, must be properly authenticated by the bidder by initialing in ink such erasures or alterations to avoid cause for rejection of the bid in accordance with Title 44 Illinois Administrative Code Chapter IX Section 660.180.

If the bid is made by an individual, that individual's name and business address shall be shown. If made by a firm or partnership, the name and business address of each member of the firm or partnership shall be shown. If made by a corporation, the bid shall show the names, titles, and business addresses of the president, corporate secretary and treasurer. The bid shall be signed by president or someone with authority to execute contracts and attest by the corporate secretary or someone with authority to execute or attest to the execution of contracts.

#### Rejection of Bids

The Awarding Authority reserves the right to reject any bids for any of the conditions listed below:

- a) More than one bid for same work from an individual, firm partnership, or corporation under the same name or different names.
- b) Evidence of collusion among bidders.
- c) Unbalanced bids in which the bid prices for some items are, in the judgment of the Awarding Authority, out of proportion to the bid prices for other items.
- d) If the bid does not contain a unit price for each pay item listed except in the case of authorized alternate pay items or lump sum pay items.
- e) If the bid form is other than that furnished by the Awarding Authority; or if the form is altered or any part thereof is detached.
- f) If there are omissions, erasures, alterations unauthorized additions, conditional or alternate bids, or irregularities of any kind which may tend to make the bid incomplete, indefinite or ambiguous as to its meaning.
- g) If the bidder adds any provisions reserving the right to accept or reject an award, or to enter into a contract pursuant to an award.
- h) If the proposal is not accompanied by the proper bid guaranty.
- i) If the bid is prepared with other than ink or typewriter, or otherwise fails to meet the requirement of the above "Preparation of Proposal" section.
- j) Lack of Competency and adequate machinery, plant, and other equipment, as revealed by the financial statement and experience questionnaires required in the prequalification procedures.
- k) Uncompleted work which, in the judgment of the Awarding Authority, might hinder or prevent the prompt completion of additional work awarded.
- False information provided on a bidder's "Affidavit of Availability".

- m) Failure to pay, or satisfactorily settle, all bills due for labor and material on former contracts in force at the time of issuance of bid forms.
- Failure to comply with any prequalification regulations of the Department.
- o) Default under previous contracts.
- p) Unsatisfactory performance record as shown by past work for the Awarding Authority, judged from the standpoint of workmanship and progress.
- q) When the contractor is suspended from eligibility to bid at a public letting where the contract is awarded by, or requires approval of, the Department.
- r) When any agent, servant, or employee of the prospective bidder currently serves as a member, employee, or agent of a governmental body that is financially involved in the proposal work.
- s) When any agent, servant, or employee of the perspective bidder has participated in the preparation of plans or specifications for the proposed work.

#### **Bid Guaranty**

Each bid shall be accompanied by a bid bond on the Department form contained in the bid document, executed by a corporate surety company satisfactory to the Awarding Authority, by a bank cashier's check or a properly certified check for not less than five percent (5%) of the amount bid, or for the amount specified in the following schedule:

	•	•
	Amount Bid	Proposal Guaranty
Up to \$5,000 \$10,000 \$50,000 \$100,000 \$150,000 \$250,000 \$500,000 \$1,000,000	\$5,000 \$10,000 150,000 \$100,00 \$150,000 \$250,000 \$500,000 \$1,000,000 \$1,500,000 \$2,000,000	Proposal Guaranty \$150 \$300 \$1,000 \$3,000 \$5,000 \$7,500 \$12,500 \$25,000 \$50,000 \$75,000
\$2,000,000 \$3,000,000 \$5,000,000 \$7,500,000 \$10,000,000 \$15,000,000 \$20,000,000 \$25,000,000 \$30,000,000 Over	\$3,000,000 \$5,000,000 \$7,500,000 \$10,000,000 \$15,000,000 \$20,000,000 \$25,000,000 \$30,000,000 \$35,000,000 \$35,000,000	\$100,000 \$150,000 \$250,000 \$400,000 \$500,000 \$600,000 \$700,000 \$800,000 \$900,000 \$1,000,000

In the event that one proposal guaranty check is intended to cover two or more bids, the amount must equal to the sum of the bid guaranties, which would be required for each individual proposal.

Bank cashier's checks or properly certified checks accompanying bids shall be made payable to the County Treasurer, when a County is the Awarding Authority; or the City, Village, or Town Treasurer, when a city, village or town is the Awarding Authority.

The bid guaranty checks of all except the two (2) lowest responsible bidders will be returned promptly after the bids have been checked, tabulated, and the relation of the bids established. Bid guaranty checks of the two lowest responsible bidders will be returned as soon as the contract and contract bond of the successful bidder have been properly executed and approved. Bid bonds will not be returned.

After a period of three (3) working days has elapsed after the date of opening proposals, the Awarding Authority may permit the two lowest bidders to substitute for the banks cashier's checks or certified checks submitted with their bids as proposal guaranties, bid bonds on the Department forms executed by corporate surety companies satisfactory to the Awarding Authority.

#### Delivery of Bids

If a special envelope is supplied by the Awarding Authority, each bid should be submitted in that envelope furnished by the Awarding Authority and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents. When an envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the bids are to be received. All bids shall be filled prior to the time and at the place specified in the Notice to Bidders. Bids received after the time specified will be returned to the bidder unopened.

#### Withdrawal of Bids

Bidder may withdraw their bid prior to bid opening.

#### Public Opening of Bids

Bids will be opened and read publicly at the time and place specified in the Notice to Bidders. Bidders, their authorized agents, and other interested parties are invited to be present.

#### Consideration of Bids

After the bids are opened and read, they will be compared on the basis of the summation of the products of the quantities shown in the bid schedule by the unit bid prices. In awarding contracts, the Awarding Authority will, in addition to considering the amounts stated in the bids, take into consideration the responsibility of the various bidders as stated under "Rejection of Bids and documents submitted in the bid and from other investigations which it may elect to make.

The right is reserved to reject any or all bids, to waive technicalities, or to advertise from new bids, if in the judgment of the Awarding Authority, the best interests of the Awarding Authority will be promoted thereby.

#### **Awarding of Contract**

The award of contract will be made within 90 calendar days after the opening of bids to the lowest responsible and responsive qualified bidder whose bids complies with all the requirements prescribed. The successful bidder will be notified that their bid has been accepted, and subject to the following conditions, the bidder will be the Contractor. In addition, the contractor shall provide all required insurance and bonding as specified within fourteen (14) calendar days from notice.

An approved contract executed by the Awarding Authority is required before the Awarding Authority is bound. An award may be cancelled any time by the Awarding Authority prior to execution in order to protect the public interest and integrity of the bidding process or for any other reason, if the judgment of the Awarding Authority and/or the best interests of the Awarding Authority will be promoted thereby.

If a contract is not awarded within 90 days after the bid opening, bidders may file a written request with the Awarding Authority for the withdrawal of their bid, or agree to maintain their bid price.

#### Requirement of Contract Bond

The Contractor shall furnish the Awarding Authority a performance and payment bond with good and sufficient sureties in the full amount of the contract within fourteen (14) calendar days as part of the requirement. The surety shall be acceptable to the Awarding Authority, shall waive notice of any changes and extensions of time, and shall submit its bond on the form furnished by the Awarding Authority.

#### Failure to Execute Contract

If the contract is not executed by the Awarding Authority within 90 days from the bid opening, the bidder shall have the right to withdraw their bid without penalty.

Failure of the successful bidder to provide all required insurance and bonding within **fourteen (14) days** after the **award notification** shall be just cause for the cancellation of the award and the forfeiture of the bid guaranty which shall become the property of the Awarding Authority, not as penalty, but in liquidation of damages sustained. Award may then be made to the next lowest responsible bidder, or the work may be advertised again and constructed under contract, or otherwise, as the Awarding Authority may decide.

### SPECIAL PROVISION FOR PRE-BID MEETING

Prospective bidders are advised that Pre-Bid Meeting will be held:

Date: Tuesday, August 11, 2015

Time: 11 a.m.

Place: Cook County Department of Transportation and Highways

69 W. Washington Street

Suite 2260

Chicago, IL 60602

# SPECIAL PROVISION FOR WAGES OF EMPLOYEES ON PUBLIC WORKS

- 1. Prevailing Wages. All wages paid by the contractor and each subcontractor shall be in compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal law, order, or ruling shall govern. The Illinois Department of Labor publishes the prevailing wage rates on its website at <a href="https://www.state.il.us/agency/idol/rates.rates.htm">www.state.il.us/agency/idol/rates.rates.htm</a>. If the Illinois Department of Labor revises the prevailing wage rates, the revised prevailing wage rates on the Illinois Department of Labor's website shall apply to this contract and the contractor will not be allowed additional compensation on account of said revisions. The contractor shall review the wage rates applicable to the work of the contract at regular intervals in order to ensure the timely payment of current wage rates. The contractor agrees that no additional notice is required. The contractor shall be responsible to notify each subcontractor of the wage rate set forth in this contract and any revisions thereto.
- Payroll Records. The contractor and each subcontractor shall make and keep, for a period of not less than five years from the date of the last payment on a contract or subcontract, records of all laborers, mechanics, and other workers employed by them on the project; the records shall include information required by 820 ILCS 13/5 for each worker. Upon seven (7) business days' notice, the contractor and each subcontractor shall make available for inspection and copying at a location within this State during reasonable hours, the payroll records to the public body in charge of the project, its officers and agents, the Director of Labor and his deputies and agents, and to federal, State, or local law enforcement agencies and prosecutors.
- 3. Submission of Payroll Records. The contractor and each subcontractor shall, no later than the 15th day of each calendar month, file a certified payroll for the immediately preceding month with public body in charge of the project, except that the full social security number and home address shall not be included on weekly transmittals. Instead the payrolls shall include an identification number for each employee (E.g., the last four digits of the employee's social security). The certified payroll shall consist of a complete copy of the payroll records except starting and ending times of work each day may be omitted.

The certified payroll shall be accompanied by a statement signed by the contractor or subcontractor or an officer, employee, or agent of the contractor or subcontractor which avers that:
(i) he or she has examined the certified payroll records required to be submitted by the Act and such records are true and accurate; (ii) the hourly rate paid to each worker is not less than the general prevailing rate of hourly wages required: and (iii) the contractor or subcontractor is aware that filing a certified payroll that he or she knows to be false is a Class A misdemeanor.

All certified payroll records required to be submitted pertaining to Cook County Department of Transportation and Highway contracts should be submitted to the following address:

Chief Engineer – Construction Bureau
Cook County Department of Transportation and Highways
69 West Washington Street – 23rd Floor
Chicago, IL 60602

4. **Employees Interviews.** The contractor and each subcontractor shall permit his/her employees to be interviewed on the job, during working hours, by compliance investigators of the Department of Labor.

# Cook County Prevailing Wage for July 2015

(See explanation of column headings at bottom of wages)

Trng	RG TYP		FRMAN	_			Pensi	,
ASBESTOS ABT-GEN	ALL		39.950				11.28	
ASBESTOS ABT-MEC 0.720	BLD	36.340	38.840	1.5	•			0.000
BOILERMAKER 0.400	BLD	47.070	51.300	2.0			18,13	
BRICK MASON 1.030	BLD	43.780	48.160	1.5				0.000
CARPENTER 0.630	ALL	44.350	46.350	1.5			16.39	
CEMENT MASON 0.480	ALL	43.750	45.750	.2.0			14.45	
CERAMIC TILE FNSHER 0.770	BLD	36.810	0.000	1.5			9.230	0.000
COMM. ELECT. 0.750	BLD	40.000	42.800	1.5			12.57	
ELECTRIC PWR EQMT OP	ALL	46.100	51.100	1.5			14.87	-
ELECTRIC PWR GRNDMAN	ALL	37.050	52.500	1.5			12.28	
ELECTRIC PWR LINEMAN	ALL	47.500	52.500	1.5			15.75	
ELECTRICIAN 1.000	ALL	45.000	48.000	1.5			15.27	
ELEVATOR CONSTRUCTOR 0.600	BLD	50,800	57.150	2.0			14.21	
FENCE ERECTOR 0.300	ALL	37.340	39.340	1.5			12.06	
GLAZIER 0.940	BLD	40.500	42.000	1.5		•	16.99	
HT/FROST INSULATOR	BLD	48.450	50.950	1.5			12.16	
IRON WORKER 0.350	ALL	44.200	46.200	2.0			21.14	
LABORER 0.500	ALL	39.200	39.950	1.5			10.72	
LATHER 0.630	ALL	44.350	46.350	1.5			16.39	
MACHINIST 0.000	BLD	45.350	47.850	1.5			8.950	
MARBLE FINISHERS 0.620	ALL	32.400	34.320	1.5			13.75	
MARBLE MASON 0.780	BLD	43.030	47.330	1.5	1.5 2			0.000
MATERIAL TESTER I 0.500	ALL	29.200	0.000	1.5	1.5 2			0.000
MATERIALS TESTER II	ALL	34.200	0.000	1.5	*		10.72	
MILLWRIGHT 0.630	ALL	44.350	46.350	1.5			16.39	
OPERATING ENGINEER 1.250	BLD 1	48.100 5	52.100 2	2.0			12.65	
OPERATING ENGINEER 1.250	BLD 2	46.800 5	52.100 2	2.0			12.65	
OPERATING ENGINEER 1.250	BLD 3	44.250 5	52.100 2	2.0	2.0 2.			
OPERATING ENGINEER 1.250	BLD 4	42.500 5	32.100 2	2.0	2.0 2.			
OPERATING ENGINEER 1.250	BLD 5	51.850 5	2.100 2	2.0	2.0 2.			
OPERATING ENGINEER 1.250	BLD 6	49.100 5	2.100 2	2.0	2.0 2.			
OPERATING ENGINEER 1.250	BLD 7	51.100 5	2.100 2	2.0	2.0 2.			
OPERATING ENGINEER 1.250	FLT 1	53.600 5	3.600 i		1.5 2.			
OPERATING ENGINEER 1.250	FLT 2	52.100 5	3.600 1		1.5 2.			
1.200						 		

OPERATING ENGINEER 1.250		FLT	3	46.40	0 53.600	1.	. 5	1.5	2.0	0 17.10	11.80	1.900
OPERATING ENGINEER 1.250		FLT	4	38.55	53.600	1.	5	1.5	2.0	0 17.10	11.80	1.900
OPERATING ENGINEER 1.250		FLT	5	55.100	53.600	1.	5	1.5	2.0	77.10	11.80	1.900
OPERATING ENGINEER 1.250		FLT	6	35.000	35.000	1.	5	1.5	2.0	16.60	11.05	1.900
OPERATING ENGINEER 1.250		HWY	1	46.300	50.300	1.	5	1.5	2.0	17.55	12.65	1.900
OPERATING ENGINEER 1.250		HWY	2	45.750	50.300	1.	5	1.5	2.0	17.55	12.65	1.900
OPERATING ENGINEER 1.250		HWY	3	43.700	50.300	1.	5	1.5	2.0	17.55	12.65	1.900
OPERATING ENGINEER 1.250		HWY	4	42.300	50.300	1.	5	1.5	2.0	17.55	12.65	1.900
OPERATING ENGINEER 1.250		HWY	5	41.100	50.300	1.	5	1.5	2.0	17.55	12.65	1.900
OPERATING ENGINEER 1.250		HWY	6	49.300	50.300	1.	5 .	1.5	2.0	17.55	12.65	1.900
OPERATING ENGINEER 1.250		HWY	7	47.300	50.300	1.	5	1.5	2.0	17.55	12.65	1.900
ORNAMNTL IRON WORKER 0.650	1	ALL		45.000	47.500	0.	0				.0.000	
PAINTER 0.770		$\mathtt{ALL}$		41.750	46.500	1.	5	1.5	1.5	11.50	11.10	0.000
PAINTER SIGNS		BLD		33.920	38.090	1.	5	1.5	1.5	2.600	2.710	0.000
PILEDRIVER 0.630		ALL		44.350	46.350	1.	5				16.39	
PIPEFITTER 1.780		BLD		46.000	49.000	1.	5	1.5	2.0	9.000	15.85	0.000
PLASTERER 1.020		BLD		43.430	46.040	1.	5	1.5	2.0	13.05	14.43	0.000
PLUMBER 0.880		BLD		46.650	48.650	1.5	5				11.46	
ROOFER 0.530		BLD		41.000	44.000	1.5	5				10.54	
SHEETMETAL WORKER		BLD		42.230	45.610	1.5	5				20.68	0.000
SIGN HANGER 0.000		BLD		31.310	33.810	1.5	5 ·				3.280	0.000
SPRINKLER FITTER 0.550		BLD		49.200	51.200	1.5	5				9.650	0.000
STEEL ERECTOR 0.350		ALL		42.070	44.070	2.0	)	2.0	2.0	13.45	19.59	0.000
STONE MASON 1.030		BLD		43.780	48.160	1.5	5	1.5	2.0	10.05	14.43	0.000
SURVEY WORKER 0.500		$\mathtt{ALL}$		37.000	37.750	1.5	;				9,930	
TERRAZZO FINISHER 0.720		BLD		38.040	0.000	1.5	;					
TERRAZZO MASON 0.940		BLD			44.880						12.51	
TILE MASON 0.990		BLD		43.840	47.840	1.5	5					
TRAFFIC SAFETY WRKR 0.500		HWY			34.350						6.450	
TRUCK DRIVER 0.150	E	ALL 1		35.480	35.680	1.5	,				10.50	
TRUCK DRIVER 0.150	E	ALL 2	<b>?</b> .	34.100	34.500	1.5					8.500	
TRUCK DRIVER 0.150	E	ALL 3	} ,	34300	34.500	1.5		٠.			8.500	
TRUCK DRIVER 0.150	E	ALL 4		34.500	34.500	1.5		. *			8.500	•
TRUCK DRIVER 0.150	W	ALL 1		35.600	35.800	1.5					9.140	
TRUCK DRIVER	W	ALL 2	: :	32.700	33.100	1.5					4.350	
TRUCK DRIVER	W	ALL 3		32.900	33.100	1.5					4.350	
TRUCK DRIVER 0.000	W	ALL 4		33.100	33.100	1.5					4.350	
TUCKPOINTER		BLD	4	13.800	44.800	1.5					13.49	
0.670		+.										

Legend: RG (Region)
TYP (Trade Type - All, Highway, Building, Floating, Oil & Chip, Rivers)
C (Class)
Base (Base Wage Rate)
FRMAN (Foreman Rate)

M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri. OSA (Overtime (OT) is required for every hour worked on Saturday) OSH (Overtime is required for every hour worked on Sunday and Holidays) H/W (Health & Welfare Insurance) Pensn (Pension) Vac (Vacation) Trng (Training)

## **Explanations**

COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain days of celebration. If in doubt, please check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

#### EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

#### CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of walls to be re-tiled.

## COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data

communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in full.

#### MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation of material, mixing up of sand to cement for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of interior marble, slate, granite and other stones (meaning as to stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all treads, base, or any other materials and which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

## OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300

ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

## OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

- Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
- Class 6. Field Mechanics and Field Welders
- Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

## OPERATING ENGINEER - FLOATING

- Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).
- Class 2. Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman (Hydraulic Dredge); Diver Tender.
- Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, etc.
- Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug Operator.
- Class 5. Friction or Lattice Boom Cranes.
- Class 6. ROV Pilot, ROV Tender
- SURVEY WORKER Operated survey equipment including data collectors, G.P.S. and robotic instruments, as well as conventional levels and transits.

#### TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

#### TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary lane markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

- Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.
- Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.
- Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.
- Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic;

Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay set out; the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 217-782-1710 for wage rates or

#### LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same job duties as the classification entitled "Material Tester II" involves the same job duties as the classification entitled "Material Tester/Inspector II".

## SPECIAL PROVISION FOR ALTERNATE PROPOSAL

The Bidder certified that this bid and the unit prices shown on the schedule of prices are based on performing the work in accordance with "An Act Regulating the Wages of Laborers, Mechanics and other Workers employed under contracts for Public Works" enacted by the 62nd General Assembly and approved June 26, 1941, as amended. Should said "Act" be declared inoperative, void or unconstitutional at any time, either before or after the awarding of the contract for this project, the bidder agrees to perform the work at a reduction of _______ per cent, of the unit prices shown on the schedule of prices, it being expressly understood and agreed that the within bid shall be and remain in full force and effect, regardless of whether the said "Act" is declared to be inoperative, void or unconstitutional. The contract for this project is to be awarded on the bases of the unit prices shown on the schedule of prices, and the percentage reduction, if any, act out in this alternative proposal, is to receive no consideration in the award of this contract.

Should the said "Act" be declared inoperative, void or unconstitutional at any time after the awarding of said contract, whether before, during or after the completion of the work, the said contract shall remain in full force and effect, and shall be subject only to said reduction, if any, in the unit prices shown on the schedule of prices.

NOTE: The Bidder shall insert in the first paragraph the percentage which he will reduce his unit prices, if any, in the event the Act is declared inoperable, void or unconstitutional.

## **ORDINANCE**

*****

BE IT ENACTED BY THE BOARD OF COMMISSIONERS OF THE COUNTY OF COOK, that the Chief Procurement Officer of Cook County shall specify in the call for bids in any contract for public works that such contractors bidding on public works contracts of the County of Cook shall conform to Illinois Compiled Statutes, Chapter 30, Section 560/1 and following, which Act is entitled "An Act" to give preference in the construction of public works projects and improvements to citizens of the United States who have resided in Illinois for one year". The Chief Procurement Officer of Cook County in awarding the contract shall cause to be inserted in the contract a stipulation to the effect that the contractor shall conform to the above cited Illinois Statute.

## SPECIAL PROVISION FOR RESPONSIBLE BIDDER REQUIREMENT

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for approved either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this centered, begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any or all of its Subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United Slates Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's forces. Types of work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and listed.

LABORERS - 2 - 68 - 76 - 118	
OPERATORS - 150	
CEMENT MASONS - 502 - 11	
TEAMSTERS - 731 - 786	

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this contract.

## MINORITY AND WOMEN BUSINESS ENTERPRISES COOK COUNTY ORDINANCE CHAPTER 34, DIVISION 8, SECTION 34-260 to SECTION 34-300

#### I. POLICY AND GOALS

A. It is the policy of the County of Cook to prevent discrimination in the award of or participation in County contracts and to eliminate arbitrary barriers for participation, as both prime and subcontractors, in such contracts by local businesses certified as Minority Business Enterprises (MBE) and Women owned Business Enterprises (WBE). In furtherance of this policy, the Cook County Board of Commissioners has adopted a Minority and Women owned Business Enterprise Ordinance (the "Ordinance") which establishes goals as outlined below:

Contract Type	Go	Goals			
	MBE	WBE			
Goods and Services	25%	10%			
Construction	24%	10%			
Professional Services	35% 0	% Overall			

- B. The County may set contract specific goals for each contract, based on the commodities or services specified in this bid document. The MBE/WBE percentages required for this contract are 14.1% MBE and 3.2% WBE. A Bid or Quotation shall be rejected if the County determines that a Bid or Quotation fails to comply with this provision, including but not limited to, commitments to achieve for this contract, the MBE/ WBE goals of the contract amount or to include a Petition for Reduction/Waiver documenting why the goals are not attainable despite the contractor's Good Faith Efforts. A Bid or Quotation may be rejected and a new Bid or Quotation may be solicited if the public interest is served thereby. Unless otherwise specified in the Bid or Quotation Documents, for purposes of this provision, the contract amount is the amount that has been entered on the Proposal page of the Bid or Quotation Documents.
- C. Except to the extent that a Bid or Quotation includes a Reduction/Waiver request, the contract MBE and WBE participation goals may be achieved by the Bid or Quotation entities' status as a MBE or WBE; by entering into a joint venture with one or more MBEs and/or WBEs; by subcontracting a portion of the work to one or more MBEs and WBEs; by establishing and carrying out a mentor/protégé agreement; by the Indirect Participation of one or more MBEs and WBEs used by the entity submitting a Bid or Quotation in other aspects of its business; or by any combination of the foregoing so long as the Utilization Plan evidences a commitment to the MBE and WBE contract goals set forth in (B) above.
- D. The same Business Enterprise, whether as a contractor, subcontractor or supplier, cannot be utilized as both a MBE and a WBE on the same contract.
- E. To the extent that the Ordinance does not apply to this Bid or Quotation, unless specifically waived in the Bid or Quotation Documents, this provision and the wording of the Ordinance shall apply. If there is a conflict between this provision and the Ordinance or the wording of the Ordinance, the Ordinance or its wording controls.
- F. A Contractor's failure to carry out its commitments in the course of the Contract's performance shall constitute a material breach of the Contract and if such breach is not appropriately cured, may result in the termination of the Contract or such remedy authorized by the Ordinance as the County deems appropriate.

## MINORITY AND WOMEN BUSINESS ENTERPRISES COOK COUNTY ORDINANCE CHAPTER 34, DIVISION 8, SECTION 34-260 to SECTION 34-300

## II. REQUIRED BID OR QUOTATION SUBMITTALS

To be considered responsive, a Bid or Quotation shall meet the MBE and WBE goals by submitting a Utilization Plan with the Bid or Quotation, which shall be (1) supported by Letters of Intent from the MBEs and WBEs together with the MBEs/WBEs current Letters of Certification, and/or (2) include a written Petition for Reduction/Waiver with the Bid or Quotation supported by documentation of Good Faith Efforts to meet the goals. Failure to submit the documents set forth in (A) and (B) of this Section II in accordance with these guidelines will cause the Bid or Quotation to be considered non-responsive and shall be cause to reject the Bid or Quotation.

## A. MBE/WBE Utilization Plan

Each Bid or Quotation shall include with the Bid or Quotation a complete Utilization Plan. The Utilization Plan shall list the names, mail and email addresses, telephone number and contact persons of businesses intended to be used as MBEs and WBEs on the Contract. If the entity submitting a Bid or Quotation, or any of its subcontractors, suppliers or consultants, are certified MBEs or WBEs they shall be identified as an MBE or WBE within the Utilization Plan.

#### 1. <u>Letter(s) of Intent</u>

Except as set forth below, a Bid or Quotation shall include with its Utilization Plan, Letter(s) of Intent executed by each MBE and WBE included in the Utilization Plan and by the entity submitting the Bid or Quotation, which sets forth that each MBE and WBE intends to perform as a subcontractor, supplier, joint venture partner and/or consultant on the contract. The Letters of Intent must accurately detail the work to be performed by the MBE or WBE firm and the agreed rates and/or prices to be paid. Failure to submit all Letter(s) of Intent as required may result in the Contract Compliance Director's determination that a Bid or Quotation is not responsive and shall be cause to reject the Bid or Quotation.

All commitments made by a Bid or Quotation in its Utilization Plan must conform to those included in the submitted Letter(s) of Intent. The Contract Compliance Administrator reserves the right to request supplemental information regarding the Letter(s) of Intent submitted with a Bid or Quotation and such information shall be furnished. (Reference Economic Disclosure Section for a format sample of a Letter of Intent)

#### 2. <u>Letter(s) of Certification</u>

Only current Letters of Certification from one of the following entities may be accepted as certification of MBE/WBE status:

- County of Cook
- City of Chicago (NOTE: firms certified by the City of Chicago in any area other than Construction
  must complete and submit a Personal Net Worth/Size Standard Affidavit. This form can be
  downloaded online at <a href="https://www.cookcountyii.gov/contractcompliance">www.cookcountyii.gov/contractcompliance</a>)

or any other governmental body or agency approved by the Contract Compliance Director as applying certification standards substantially similar to those applied by the County of Cook may also be accepted.

The Contract Compliance Director retains the right to reject the certification of any MBE or WBE on the ground that it does not meet the County's definition of a MBE or WBE.

MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 34, DIVISION 8, SECTION 34-260 to SECTION 34-300

#### 3. <u>Joint Venture Affidavit</u>

In the event a Bid or Quotation achieves MBE and/or WBE participation by entering into a Joint Venture, the Bid or Quotation shall include the required Joint Venture Affidavit which can be downloaded online at <a href="https://www.cookcountyil.gov/contractcompliance">www.cookcountyil.gov/contractcompliance</a>). Such Joint Venture Affidavit shall be submitted with the Bid or Quotation along with current Letter(s) of Certification.

### B. Reduction/Waiver Petition

In the event a Bid or Quotation is unable to meet the applicable contract MBE and WBE participation goals, the Bid or Quotation must include a Petition for Reduction/Waiver and submit the Petition with its Bid or Quotation. The Petition for Reduction/Waiver shall be supported with evidence and sufficient documentation to demonstrate the Bid's or Quotation's Good Faith Efforts in attempting to achieve the applicable MBE and WBE goals. Failure to submit a Petition for Reduction of Waiver as required may result in the Contract Compliance Director's determination that a Bid or Quotation is not responsive and shall be cause to reject the Bid or Quotation.

## III. REDUCTION/WAIVER OF MBE/WBE GOALS

#### A. Granting a Reduction/Waiver Request.

- 1. The determination of the adequacy of the Good Faith Efforts to utilize MBEs and WBEs in a Bid or Quotation will be evaluated on the basis of the actions in attempting to achieve MBE and WBE participation goals set forth in the Bid or Quotation. Examples of actions constituting Good Faith Efforts for a Bid or Quotation are set forth within the Ordinance and in the "Petition for Reduction/Waiver of MBE/WBE Participation Goals" contained in the Bid or Quotation Documents.
- The Contract Compliance Director may grant the Petition for Reduction/Waiver based upon the following criteria: (a) sufficient qualified MBEs and WBEs capable of providing the goods or services required by the contract are unavailable despite the good faith efforts of the contractor; (b) the specifications and the reasonable and necessary requirements for performing the contract make it impossible or economically infeasible to divide the contract into sufficiently small tasks or quantities to enable the contractor to utilize MBEs and WBEs in accordance with the applicable goals; (c) the price(s) required by any potential MBE or WBE is more that 10% above competitive levels; and (d) any other factor determined to be relevant by the Contract Compliance Director.

#### B. <u>Denying a Reduction/Waiver Request.</u>

- 1. If the Contract Compliance Director determines that a Bid or Quotation has not demonstrated adequate Good Faith Efforts to meet the applicable contract MBE and WBE goals, the Contract Compliance Director may deny a Petition for Reduction/Waiver and declare the Bid or Quotation non-responsive and recommend rejection of the Bid or Quotation.
- Failure to undertake and/or to document adequate Good Faith Efforts shall be cause to deny a
  Petition for Reduction/Waiver. Determination of the adequacy of a Bid's or Quotation's Good Faith
  Effort will be evaluated on the basis of the Bid's or Quotation's actions as of the date of the Bid or
  Quotation opening.

## MINORITY AND WOMEN BUSINESS ENTERPRISES COOK COUNTY ORDINANCE CHAPTER 34, DIVISION 8, SECTION 34-260 to SECTION 34-300

## IV. CHANGES IN CONTRACTOR'S UTILIZATION PLAN

- A. Contractor, during its performance of the Contract, may not change the MBE or WBE commitments specified in its Utilization Plan, including but not limited to, terminating a MBE or WBE contract, reducing the scope of the work to be performed by a MBE/WBE, or decreasing the price to a MBE/WBE, except as otherwise provided by the Ordinance.
- B. Where an enterprise under the Contact was previously considered to be a MBE or WBE but is later found not to be, or work is found not to be creditable toward the MBE or WBE goals as stated in the Utilization Plan, the Contractor shall seek to discharge the disqualified enterprise, upon proper written notification to the Contract Compliance Administrator, and make every effort to identify and engage a qualified MBE or WBE as its replacement. Failure to obtain a MBE or WBE replacement within 30 working days of the Contract Compliance Administrator's written approval of the removal of a MBE or WBE may result in the termination of the contract or the imposition of such remedy authorized by the Ordinance, unless a written Petition for Reduction/Waiver is granted to Contractor allowing Contractor to award the work to a non-MBE or WBE.

### V. <u>NON-COMPLIANCE</u>

If the County determines that the Contractor has failed to comply with its contractual commitments or any portion of the Ordinance or this provision, the Contract Compliance Administrator will notify the Contractor of such noncompliance and may take any and all appropriate actions as set forth within the Ordinance.

## VI. REPORTING/RECORD-KEEPING REQUIREMENTS

The Contractor is required to comply with the reporting and record-keeping requirements as set forth in the Ordinance and as established by the Contract Compliance Administrator. Upon award of a Contract, Contractor is responsible for acquiring all necessary County reporting and record-keeping forms which will be made available in the Office of Contract Compliance.

#### VII. EQUAL EMPLOYMENT OPPORTUNITY

Compliance with MBE and WBE requirements will not diminish or supplant Equal Employment Opportunity and Civil Rights provisions as required by law as they relate to contractor and subcontractor obligations.

Any questions regarding this section should be directed to:

Office of Contract Compliance 118 North Clark Street, Room 1020 Chicago, Illinois 60602 (312) 603-5502

## **Assist Agencies**

ILLINOIS DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads and Streets
201 West Center Court
Schaumburg, IL 60196
847-705-4795
847-705-4203 (Fax)
Moud.Ahmad@illinos.gov

Carnice Carey
Executive Director
Cosmopolitan Chamber of Commerce
30 E. Adams Street, Suite 1050
Chicago, IL 60603
312-786-0212
312-786-9079 (FAX)
ccarey@cosmochamber.com

Mr. Miguel Nogueras
Executive Director
Puerto Rican Chamber of Commerce
2450 West Division
Chicago, IL 60622
773-904-7996
773-583-3118 (FAX)

ILLINOIS ROAD BUILDERS 500 Park Boulevard Itasca, IL 60143 630-773-1220 630-773-1231 (FAX) Liz@irtba.org Annette@irtba.org

TARGET GROUP, INC.
330 South Wells Street
Suite 400
Chicago, IL 60606
312-873-0200
312-873-0299 (FAX)
jwilliams@targetgroupinc.ocm

Ms. Sheila Hill Morgan
Executive Director
CHICAGO MINORITY SUPPLIER DEVELOPEMTN COUNCIL
(C.M.S.D.C.)
105 West Adams
Chicago, IL 60603
312-755-8880
312-755-8890 (FAX)
shillmorgan@chicagomsdc.org

Victor Davis
Contractor Development Program
CHICAGO URBAN LEAGUE
4510 South Michigan Avenue
Chicago, IL 60653
773-451-3559
773-285-7772 (FAX)
twatley@thechicagourbanleague.org

Ms. Beth Doria
FEDERATION of WOMEN CONTRACTORS
5650 South Archer Avenue
Chicago, IL 60638
312-360-1122
312-360-0239 (FAX)
fwcchicago@aol.com

Ms. Joyce Shannahan
Director
INDUSTRIAL COUNCIL of NEARWEST
2023 West Carroll Avenue
Chicago, IL 60612
312-421-3941
312-421-1871 (FAX)
joyce@industrialcouncil.com

D. Lorenzo Padron
Director of Procurement
LATIN AMERICAN CHAMBER of COMMERCE
3512 West Fullerton Avenue
Chicago, IL 60647
773-252-5211
773-252-7065 (FAX)
randrade@latinamericanchamberofcommerce.com

Mr. Frank Aguilar
President
LITTLE VILLAGE 26th STREET AREA CHAMBER OF COMMERCE
3610 West 26th Street
Chicago, IL 60623
773-521-5387
312-521-5387 (FAX)
senortamale@msn.com

Perry Gunn
Executive Director
NORTH RIVER COMMISSION/LADCOR
3403 West Lawrence – Suite 201
Chicago, IL 60625
773-478-0202
773-478-0282

Ms. Angela R. Johnson
National Director of International Trade Bureau
RAINBOW P.U.S.H.
930 East 50th Street
Chicago, IL 60615
773-373-3366
312-373-3571 (FAX)
mturner@rainbowpush.org

Ms. Patricia Showers
Executive Director
UPTOWN CENTER/HULL HOUSE
4520 North Beacon
Chicago, IL 60640
773-561-3500
312-561-3507 (FAX)
croeschley@hullhouse.org

Ms. Emilia DiMenco
Chief Operating Officer
WOMEN'S BUSINESS DEVELOPMENT CENTER
8 South Michigan
Suite 400
Chicago, IL 60604
312-853-3477
312-853-0145 (FAX)
edimenco@wbdc.org

Sharah Garrett
American Council of Engineering Companies of Illinois (ACEC Illinois)
5221 South 6th Street Road
Suite 120
Springfield, IL 62703
217-529-7430
sharah@acecil.org

## **Cook County Departments**

Cook County Office of the Chief Procurement Officer 118 N. Clark Street – Room 1018 Chicago, Illinois 60602 312-603-5370

Cook County Department of Transportation and Highways Contract Documents Administrator 69 W. Washington Street – Suite 2400 Chicago, Illinois 60602 312-603-1830

Cook County Office of Contract Compliance 118 North Clark Street 10th Floor Chicago, Illinois 60602 312-603-5502

#### **COOK COUNTY**

## DEPARTMENT OF TRANSPORTATION AND HIGHWAYS

# SPECIAL PROVISION FOR SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES NONFEDERAL-AID CONTRACTS

### 1) General

- a) The requirements set forth herein shall constitute the specific affirmative action requirements under this contract and supplement the non-discrimination requirements contained elsewhere in this proposal.
- b) The contractor will work with the Cook County Department of Transportation and Highways in carrying out Equal Employment Opportunity (EEO) obligations and in their reviews of activities under the contract.
- c) The contractor, and all subcontractors holding subcontracts (not including material suppliers) of \$10,000.00 or more, will comply with the following minimum specific requirement activities of equal employment opportunity the contractor will include these requirements in every subcontract of \$10,000.00 or more with such modification of language as is necessary to make them binding on the subcontractor.

## 2) Equal Employment Opportunity Policy

The contractor will accept as operating policy the following statement which is designed to further the provision of Equal Employment Opportunity to all persons, and to promote the full realization of equal employment opportunity through a positive continuing program:

"It is the policy of this company to ensure that applicants are employed, and that employees are treated during employment without regard to their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, preapprenticeship, and/or on-the-job training."

## Equal Employment Opportunity Officer

The contractor will designate and make known to the Cook County Department of Transportation and Highways contracting officers an EEO officer who will have the responsibility for and must be capable of effectively administering and promoting an active contractor program of Equal Employment Opportunity and who must be assigned adequate authority and responsibility to do so.

## 4) Dissemination of Policy

a) All members of the contractor's staff who are authorized to hire, supervise, promote and discharge employees, or who recommend such action, or who are substantially involved in such action, will

be made fully cognizant of, and will implement, the contractor's EEO policy and contractual responsibilities to provide Equal Employment Opportunity in each grade and classification of employment, to ensure that the above agreement will be met, the following actions will be taken as a minimum:

- (1) periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be conducted by the EEO officer.
- (2) All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO officer, covering all major aspects of the contractor's EEO obligations within thirty (30) days following their reporting for duty with the contractor.
- (3) All personnel who are engaged in direct recruitment for the project will be instructed by the EEO officer in the contractor's procedures for locating and hiring minority and female employees.
- b) In order to make the contractor's EEO policy known to all employees, prospective employees and potential sources of employees, i.e., schools, employment agencies, labor unions (where appropriate), college placement officers, etc., the contractor will take the following actions:
  - (1) Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment and potential employees.
  - (2) The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings, employee handbooks, or other appropriate means.

## 5) Recruitment

- a) When advertising for employees, the contractor will include in all advertisements for employees the notation: "an Equal Opportunity Employer". All such advertisements will be published in newspapers, or other publications, having a large circulation among minority groups in the area from which the project work force would normally be derived.
- b) The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private employee referral sources likely to yield qualified minority and female applicants; including, but not limited to, state employment agencies, schools, colleges and minority and female organizations. To meet this requirement, the contractor will identify sources of potential minority and female employees, and establish with such identified sources procedures whereby minority and female applications may be referred to the contractor for employment consideration.

In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referral, he is expected to observe the provisions of that agreement to the extend that the system permits the contractor's compliance with eeo contract provisions.

c) The contractor will encourage present employees to refer minority and female applicants for employment by posting appropriate notices or bulletins in areas accessible to all such employees. In addition, information and procedures with regard to referring minority and female applicants will be discussed with employees.

## 6) Personnel Actions

Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and terminations, will be taken without regard to race, color, religion, sex, national origin, age or disability. The following procedures shall be followed:

- a) The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate discriminatory treatment of project site personnel.
- b) The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage practices.
- c) The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons.
- d) The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with the obligations under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon completion of each investigation, the contractor will inform every complainant of all of the avenues of appeal.

## 7) Training and Promotion

- a) The contractor will assist in locating, qualifying and increasing the skills of minority and female employees and applicants for employment.
- b) Consistent with the contractor's work force requirements and as permissible under federal and state regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance.
- The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each.
- d) The contractor will periodically review the training and promotion potential of minority and female employees and will encourage eligible employees to apply for such training and promotion.

#### Unions

If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use their best efforts to obtain the cooperation of such unions to increase opportunities form minorities and females within the unions and to effect referrals by such unions of minority and female employees. Actions by the contractor, either directly or through a contractor's association acting as agent, will include the procedures set forth below:

- e) The contractor will use best efforts to develop, in cooperation with the unions. Joint training programs aimed toward qualifying more minority and female employees for membership in the unions and increasing the skills of minority and female employees so that they may qualify for higher paying employment.
- f) The contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.
- g) The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor shall so certify to the Cook County Department of Transportation and Highways and shall set forth what efforts have been made to obtain such information.
- h) In the event the union is unable to provide the contractor with a reasonable flow of minority and female referrals within the time limit set forth in the collective bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and females. (The U.S. Department of Labor has held that it shall be no excuse that the union with which the contractor has a collective bargaining agreement providing for exclusive referral failed to refer minorities or female employees). In the event the union referral practice prevents the contractor from meeting the obligations pursuant to these special provisions, such contractor shall immediately notify the Cook County Department of Transportation and Highways.

## 8) Selection of subcontractors, procurement of materials and leasing of equipment

The contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and leases of equipment.

- a) The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligation under this contract.
- b) Minority and Women Owned Business Enterprises, shall have equal opportunity to compete for and perform subcontracts which the contractor enters into pursuant to this contract. The contractor will use best efforts to solicit bids from and to utilize M/WBE subcontractors or subcontractors with meaningful minority and female representation among their employees.

c) The contractor will use his/her best efforts to ensure subcontractor compliance with their EEO obligations.

## 9) Records and reports

The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall be retained for a period of three (3) years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized representatives of the Cook County Department of Transportation and Highways.

- a) The records kept by the contractor shall document the following:
  - (1) The number of minorities, non-minorities and females employed in each work classification on the project.
  - (2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and females;
  - (3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and female employees; and,
  - (4) The progress and efforts being made in securing the services of DBE subcontractors or subcontractors with meaningful minority and female representation among their employees.
- b) The contractor will submit to the Cook County Department of Transportation and Highways a monthly report every month for the duration of the project, indicating the number of minority, nonminority and female employees currently engaged in each work classification required by contract work and the number of hours worked. This information is to be reported on form SBE-956. If onthe-job training is being required by special provision, the contractor will be required to collect and report training data.

Notice of requirement for affirmative Action to ensure equal employment Opportunity (executive order 11246)

- (1) The offeror's or bidder's attention is called to the "equal opportunity clause" and the "standard federal equal employment opportunity construction contract specifications" set forth herein.
- (2) The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each trade on all construction work in the covered area, are as follows:

#### APPENDIX A

The following goal for female utilization in each construction craft and trade shall apply to all contractors holding federal and federally assisted construction contracts and subcontracts in excess of \$10,000.00. The goal is applicable to the contractor's total on-site construction workforce, regardless of whether or not part of that workforce is performing work on a federal, federally assisted or nonfederally related construction contract or sub contract. Area covered (statewide) goals for women apply nationwide.

Goal Female Utilization

Goal (Percentage) 6,9

#### APPENDIX B

Until further notice, the following goals for minority utilization in each construction craft and trade shall apply to all contractors holding federal or federally-assisted construction contracts and subcontracts in excess of \$10,000.00 to be performed in the respective geographical areas. The goals are applicable to the contractor's total on-site construction workforce, regardless of whether or not part of that workforce is performing work on a federal, federally-assisted or nonfederally related construction contract or subcontract.

Economic area Goal (percent)

083 Chicago, IL

Smsa Counties:

1600 Chicago, IL 
IL - Cook, DuPage, Kane,
Lake, Mchenry, Will 19,6

These goals are applicable to all the contractor's construction work (whether or not it is federal or federally assisted) performed in the covered area. If the contractor performs construction work in a geographical area located outside of the covered area, it shall apply the goals established for such geographical area where the work is actually performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved and nonfederally involved construction. The contractor's compliance with executive order and the regulations in 41 cfr part 60-4 shall be based on its implementation of the equal opportunity clause, specific affirmative action obligations required by the provisions and specifications set forth in its federally assisted contracts, and its efforts to meet the goals established for the geographical area where the contract resulting from this solicitation is to be performed. The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority of female employees or trainees from contractor to contractor or from project to project for the sole purpose of meeting the contractor's goals shall be a violation of the contract, the executive order and the regulations in 41 cfr part 60-4. Compliance with the goals will be measured against the total work hours performed.

(3) As used in this notice, and in the contract resulting from this solicitation, the "covered area" is the entire state of Illinois for the goal set forth in Appendix A and the county or counties in which the work is located for the goals set forth in Appendix B.

Standard federal equal employment Opportunity construction contract Specifications (executive order 11246)

- 1) As used in these specifications:
  - a) "covered area" means the geographical area described in the solicitation from which this contract resulted;
  - b) "director" means director, office of federal contract compliance programs, united states department of labor, or any person to whom the director delegates authority;
  - c) "employer identification number" means the federal social security number used on the employer's quarterly federal

Tax return, U.S. Treasury Department form 941.

- d) "minority" includes:
  - Black (all persons having origins in any of the black African racial groups not of Hispanic origins);
  - ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, central or south American or other Spanish culture or origin, regardless of race);
  - iii) Asian and pacific islander (all persons having origins in any of the original peoples of the far east, southeast Asia, the Indian subcontinent, or the pacific islands); and
  - iv) American Indian or Alaskan native (all persons having origins in any of the original peoples of north America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- 2) Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall physically include in each subcontract in excess of \$10,000.00 the provisions of these specifications and the notice which contains the applicable goals for minority and female participation and which is set forth in the solicitations from which this contract resulted.
- 3) If the contractor is participating (pursuant to 41 cfr 60-4.5) in a hometown plan approved by the U. S. Department of Labor in the covered area wither individually or through an association, its affirmative action obligations on all work in the plan area (including goals and timetables) shall be in accordance with that plan for those trades which have unions participating in the plan. Contractors must be able to demonstrate their participation in and compliance with the provisions of any such hometown plan. Each contractor or subcontractor participating in an approved plan is individually required to comply with its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the plan in each trade in which it has employees. The overall good faith performance by other contractors or subcontractors toward a goal in an approved plan does not excuse any covered contractor's or subcontractor's failure to take good faith efforts to achieve the plan goals and timetables.
- 4) The contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p of these specifications. The goals set forth in the solicitation from which this contract

resulted are expressed as percentages of the total hours of employment and training of minority and female utilization the contractor should reasonably be able to achieve in each construction trade in which it has employees in the covered area. Covered construction contractors performing construction work in geographical areas where they do not have a federal or federally assisted construction

Contract shall apply the minority and female goals established for the geographical area where the work is being performed. Goals are published periodically in the federal register in notice form, and such notices may be obtained from any office of federal contract compliance programs office or from federal procurement contracting officers. The contractor is expected to make substantially uniform progress toward its goals in each craft during the period specified.

- 5) Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the contractor's obligations under these specifications, executive order 11246, or the regulations promulgated pursuant thereto.
- 6) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees must be employed by the contractor during the training period, and the contractor must have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the U.S. Department of Labor.
- 7) The contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of the contractor's compliance with these specifications shall be based upon its effort to achieve maximum results from its actions. The contractor shall document these efforts fully, and shall implement affirmative action steps at least as extensive as the following:
  - a) Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which the contractor's employees are assigned to work. The contractor, where possible, will assign two or more women to each construction project. The contractor shall specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the contractor's obligation to maintain such a working environment, with specific attention to minority or female individuals working at such sites or in such facilities.
  - b) Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment sources and to community organizations when the contractor or its unions have employment opportunities available, and maintain a record of the organizations' responses.
  - c) Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the street applicant and minority or female referral from a union, a recruitment source or community organization and of what action was taken with respect to each such individual. If such individual was sent to the union hiring hall for referral and was not referred back to the contractor by the union or, if referred, not employed by the contractor, this shall be documented in the file with the reason therefore, along with whatever additional actions the contractor may have taken.
  - d) Provide immediate written notification to the director when the union or unions with which the contractor has a collective bargaining agreement has not referred to the contractor a minority

- person or woman sent by the contractor, or when the contractor has other information that the union referral process has impeded the contractor's efforts to meet its obligations.
- e) Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to the contractor's employment needs, especially those programs funded or approved by the Department of Labor. The contractor shall provide notice of these programs to the sources complied under 7b above.
- f) Disseminate the contractor's eeo policy by providing notice of the policy to unions and training programs and requesting their cooperation in assisting the contractor in meeting its eeo obligations; by including it in any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all minority and female employees at least once a year; and by posting the company eeo policy on bulletin boards accessible to all employees at each location where construction work is performed.
- g) Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other employment decisions including specific review of these items with onsite supervisory personnel such as superintendents, general foremen, etc., prior to the initiation of construction work at any job site. A written record shall be made and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and disposition of the subject matter.
- h) Disseminate the contractor's EEO policy externally by including it in any advertising in the news media, specifically including minority and female news media, and providing written notification to and discussing the contractor's eeo policy with other contractors and subcontractors with whom the contractor does or anticipates doing business.
- Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools with minority and female students and to minority and female recruitment and training organizations serving the contractor's recruitment area and employment needs. Not later than one month prior to the date for the acceptance of applications for apprenticeship of other training by any recruitment source, the contractor shall send written notifications such as the above, describing the openings, screening procedures, and test to be used in the selection process.
- j) Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide after school, summer and vacation employment to minority and female youth both on the site and in other areas of a contractor's workforce.
- k) Validate all tests and other selection requirements here there is an obligation to do so under 41 cfr part 60-3.
- Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for promotional opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities.

- m) Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a discriminatory effect by continually monitoring all personnel and employment related activities to ensure that the EEO policy and the contractor's obligations under these specifications are being carried out.
- n) Ensure that all facilities and company activities are nonsegregated except that separate or singleuser toilet and necessary changing facilities shall be provided to assure privacy between the sexes.
- Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers, including circulation of solicitations to minority and female contractor associations and other business associations.
- p) Conduct a review, at least annually, of all supervisors' adherence to and performance under the contractor's EEO policies and affirmative action obligations.
- 8) Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-union, contractor-community, or other similar group of which the contractor is a member and participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these specifications provided that the contractor actively participates in the group, makes every effort to assure that the group has a positive impact on the employment of minorities and women in the industry, ensures that the concrete benefits of the program are reflected in the contractor's minority and female workforce participation, make a good faith effort to meet its individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the contractor. The obligation to comply however is the contractor's and failure of such a group to fulfill and obligation shall not be a defense for the contractor's noncompliance.
- 9) A single goal for minorities and a separate single goal for women have been established. The contractor, however, is required to provide equal employment opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority and non-minority. Consequently, the contract may be in violation of the executive order if a particular group is employed in a substantially disparate manner, (for example, even though the contractor has achieved its goal for women generally, the contractor may be in violation of the executive order if a specified minority group of women is underutilized).
- 10) The contractor shall not use the goals and timetables of affirmative action standards to discriminate against any person because of race, color, religion, sex, or national origin.
- 11) The contractor shall not enter into any subcontract with any person or firm debarred from government contracts pursuant to executive order 11246.
- 12) The contractor shall carry out such sanctions and penalties for violation of the specifications and of the equal opportunity clause, including suspension, termination and cancellation of existing subcontracts, as may be imposed or ordered pursuant to executive order 11246, as amended and its implementing regulations, by the office of federal contract compliance programs. Any contractor who fails to carry out sanctions and penalties shall be in violation of these specifications and executive order 11246, as amended.

- 13) The contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity. If the contractor fails to comply with the requirements of the executive order, the implementing regulations, or these specifications, the director shall proceed in accordance with 41 cfr 60-4.8.
- 14) The contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is being out, to submit reports relating to provisions hereof as may be required by the government and to keep records. Records shall at least include for each employee the name, address, telephone numbers, construction assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes of status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not be required to maintain separate records.
- 15) Nothing herein provided shall be construed as a limitation upon the application of other laws which establish standards of compliance or upon the application requirements for the hiring of local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program).

# SPECIAL PROVISION FOR INSURANCE REQUIREMENTS TOWNSHIP, VILLAGE, CITY

Within fourteen (14) days of notification of award, the bidder shall, at its cost, procure and maintain insurance with coverage in amounts not less than (i) governing law, (ii) as specified herein, or (iii) as actually maintained by Contractor. The cost to the Contractor for providing this insurance coverage shall be considered as included in the cost of the contract.

Nothing contained in these insurance requirements is to be construed as limiting the extent of the Contractor's responsibility for payment of damages resulting from its operations under this Contract.

Contractor shall require all subcontractors to provide the insurance required in this Agreement, or Contractor may provide said coverage for subcontractors. All subcontractors are subject to the same insurance requirements as Contractor unless specified otherwise.

The Cook County Department of Risk Management maintains the right to modify, delete, alter or change these requirements.

The Contractor shall maintain insurance as set forth below.

### A. Workers Compensation Insurance

In accordance with the Laws of the State of Illinois and including Employer's Liability Insurance with limits not less than the following:

The Workers Compensation policy shall also include the following provisions:

Bodily Injury by accident \$1,000,000 each accident
Bodily Injury by Disease \$1,000,000 policy limit
Bodily Injury by Disease \$1,000,000 each employee

## B. <u>Commercial General Liability Insurance</u>

For bodily injury, personal injury and property damage on an occurrence form (ISO Form CG 0001 or equivalent) with limits not less than the following:

Each Occurrence\$1,000,000General Aggregate per Project\$2,000,000Products – Completed Operations Aggregate\$2,000,000

- i) All Premises and Operations.
- ii) Explosion, collapse and underground damage.
- iii) Contractual liability for the obligations assumed in the Indemnification and Hold Harmless agreement.
- iv) Contractor's Protective coverage for independent contractors and subcontractors employed by Contractor.

Such policy must contain (i) ISO Additional Insured Endorsements CG 2010 and CG 2037 or equivalent, and (ii) severability of interest/separation of insured clause. The products and completed operations coverage (including ISO Endorsement CG 2037 or equivalent) must be maintained for a period of two years after final acceptance of the Project.

## C. Commercial Automobile Liability Insurance

For bodily injury and property damage arising from the ownership, maintenance or use of owned, hired and non-owned vehicles (ISO Form CA 00 01 or equivalent) with a limit no less than \$1,000,000 per accident.

## D. Contractor's Pollution Liability

Contractor will maintain pollution liability insurance with limits of liability of \$1,000,000 each claim and aggregate.

The policy will provide coverage for sums the Contractor becomes legally obligated to pay as loss as a result of claims for bodily injury, property damage or clean-up costs caused by a pollution incident. Pollution incidents will include the discharge, dispersal, release or escape of any solid, liquid, gaseous or thermal irritant or contaminant, including but not limited to smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter.

Contractor waives and will require its contractor's pollution liability insurer to waive their rights of subrogation against Cook County and its agents for claims insured by the contractor's pollution liability insurance.

If the policy is a 'claims made' form or if any coverage under this policy is written as 'claims made', coverage will be maintained for four years after project completion.

## E. <u>Umbrella/Excess Liability</u>

Such policy shall be excess over Commercial General Liability, Automobile Liability, and Employer's Liability with limits not less than the following amounts:

Each Occurrence:

\$5,000,000

General Aggregate per Project:

\$5,000,000

### **Additional Insured**

The required insurance policies, with the exception of Workers Compensation, must name Cook County, its officials and employees and Leyden Township, their officials and employees as additional insured, with respect to operations performed. The Commercial General Liability policy shall specifically include ISO Additional Insured Endorsements CG 2010 and CG 2037 or equivalent. Contractor's insurance shall be primary and non-contributory with any insurance or self-insurance maintained by such additional insured. Any insurance or self-insurance maintained by additional insured shall be excess of the Contractor's insurance and shall not contribute with it.

No other form will be accepted without prior approval of the Cook County Department of Transportation and Highways. All liability policies shall entirely delete ISO endorsements CG21 39 10 93 or similar endorsement or policy provision which limit contractual liability.

As part of the provisions and requirement for this project, other entities may be required to be added as an "additional insured" on the liability insurance of the Contractor. The Contractor shall assure these entities are included as additional insured.

## **Waiver of Subrogation Endorsements**

All insurance policies must contain a Waiver of Subrogation Endorsement in favor of Cook County and the additional insured.

#### Qualification of Insurers

All insurers must possess an A.M. Best rating of A-VII or better and be authorized to do business in Illinois. The insurance limits required herein may be satisfied by a combination of primary, umbrella and/or excess liability insurance policies. Companies with ratings lower than (A-) or VII will be acceptable only upon written consent of Superintendent of Transportation and Highways, upon written request from the Superintendent of Transportation and Highways,

Contractor must supply certified copies of the required insurance policies within ten (10) days.

## Certificates of Insurance

Within fourteen (14) days of notification of award, the Contractor must provide properly completed certificates of insurance on Acord forms which evidence the required insurance. The certificates must specifically list each of the required additional insured and specify that Waiver of Subrogation Endorsements apply. The certificates must be accompanied by the required Commercial General Liability ISO Additional Insured Endorsements CG 2010 and CG 2037 (or equivalent).

The receipt of any certificate of insurance does not constitute agreement by the County that the insurance requirements have been fully met or that the insurance policies indicated on the certificate of insurance are in compliance with the insurance required above. Coverage shall be in companies subject to approval of the County.

In no event shall any failure of the County to receive certificates of insurance required hereof or to demand receipt of such Certificates of Insurance be construed as a waiver of Contractor's obligations to obtain insurance pursuant to these insurance requirements. The certificates shall also include the following: The coverage and limits conform to the minimum required by Article 107.27 of the Illinois Department of Transportation Standard Specifications for Road and Bridge Construction.

## Notice of Cancellation or Non-Renewal

Contractor shall provide the Superintendent of Highways and Transportation with thirty (30) days advance written notice in the event any required insurance will be cancelled, materially reduced or non-renewed. Contractor shall secure replacement coverage to comply with the stated insurance requirements and provide new certificates of insurance to the Superintendent of Transportation and Highways.

In the event the insurance is cancelled before the completion of the project, the County shall reserve its rights under the contract, including but not limited to its rights under Article 108.07 of the Standard Specifications For Road and Bridge Construction, to order the job shut down until the Contractor obtains the required insurance in the amounts stated herein or, the County may obtain the coverage required and then shall deduct the appropriate premium cost from the monies due the Contractor.

#### **Property Insurance**

Contractor is responsible for all loss or damage to personal property (including materials, equipment, tools and supplies) owned, rented or used by Contractor.

# SPECIAL PROVISION FOR INDEMNIFICATION FOR COOK COUNTY

The Contractor shall indemnify the County of Cook and its commissioners, officials, employees, agents and representatives, and their respective heirs, successors and assigns (the "County") pursuant to the language provided under Section 107.26 of the Standard Specifications for Road and Bridge Construction.

107.26 Indemnification. To the fullest extent permitted by law, the Contractor shall be responsible for any and all injuries to persons or damages to property due to the activities of the Contractor, subcontractors, licensees, invitees, suppliers, agents, or employees arising out of, incident to, or resulting from performance of the contract, or any activity in connection therewith. The Contractor shall indemnify and hold harmless the County of Cook and its commissioners, officials, employees, agents and representatives, and their respective heirs, successors and assigns, from any and all claims, lawsuits, actions, costs, and fees (including reasonable attorney fees and expenses) of every nature or description, arising from, growing out of, or connected with the work, or on account of or in consequence of any neglect in safeguarding the work or on account of or in consequence of using unacceptable materials in constructing the work or because of any act or omission, neglect, or misconduct of the Contractor, its officers, employees, agents, its subcontractor, or subcontractors licensees, invitees, or anyone directly or indirectly employed by them, and/or anyone for whose acts they may be liable or because of any claims or amount recovered by reason of any infringement of any patent, trademark, or copyright or by reason of the violation of any law, ordinance, order or decree. This obligation is binding on the Contractor without regard to whether or not such claim, damage, loss, or expense is caused in part by the act, omission, or negligence of the County and its commissioners, officials, employees, agents and representatives, and their respective heirs, successors and assigns.

In claims against the County by an employee of the Contractor, its officers, employees, agents, its subcontractor, or subcontractors licensees, invitees, or anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the indemnification herein shall not be limited by a limitation on amount or type of damages payable by or for the Contractor or subcontractor under any employee benefits act including but not limited to the Worker's Compensation Act.

In the event any such claim, lawsuit, or action is asserted, any such money due the Contractor under and by virtue of the contract as shall be deemed necessary by the County for the payment thereof, may be retained by the County for said purpose, or in case no money or insufficient money is due to satisfy such claim, lawsuit, or action, the Contractor's Surety shall remain liable for any payment therefore until any such lawsuit, action, or claim has been settled or has been fully judicially determined and satisfied.

No inspection by the County, its employees or agents shall be deemed a waiver by the County of full compliance with the requirements of the contract. This indemnification shall not be limited by any Performance Bond or insurance protection required of the Contractor in the contract.

#### SPECIAL PROVISION FOR INDEMNIFICATION FOR LOCALS

Indemnification under Section 107.26 of the Standard Specifications for Road and Bridge Construction is hereby extended to provide same for the **Township of Leyden**, their officers, employees and agents in the same manner as is applicable to Cook County.

#### SPECIAL PROVISION FOR JOINT VENTURES

Contractors submitting a bid as a joint venture shall comply with the following procedures:

- 1) Contractors may combine their available bidding capacity for a single contract to bid as a joint venture.
- 2) The joint venture shall be indicated by the filing of a *Joint Venture Minimum Declaration of Work* for each of the contracts for which joint venture approval is sought. It identifies the managing partner and indicated the kind and the percentage of work to be performed by each joint venture partner with its own workforce and resources other than work reserved to meet any disadvantage business goal advertised in the contract. The form indicated the joint venture agreement shall be included in the bid. In addition, each joint venture partner firm shall submit an *Affidavit of Availability*. The *Joint Venture Minimum Declaration of Work* and all *Affidavits of Availability* must be included in the bid. The proposed joint venture shall not be approved if the establishment of a joint venture would unduly restrict competition. A determination that a proposed venture would unduly restrict competition is limited to any of the following reasons:
  - a) That the proposed joint venture would consist of more than three (3) qualified contractors.
  - b) That the *Joint Venture Minimum Declaration of Work* indicated that any one of the proposed joint ventures partners will perform less than ten percent of the non-disadvantage business work with its own workforce and resources.
  - c) That for letting items estimates by the Department to be bid at less than \$1,000,000.00 more than one of the proposed joint venture partners has the individual qualification ratings and bid the item without the approval of the venture. This determination shall not apply to joint ventures between firms having fifty-one percent or more common controlling ownership or on items where the estimated quantity of asphalt exceeds 10,000 tons or concrete exceeds 5,000 cubic yards. Each proposed joint venture shall submit, with the bid, a *Joint Venture Certificate of Explanation and Justification* for each of the contracts estimated at less than \$1,000,000.00 for which joint venture approval is sought. The form indicated the circumstances which apply to the joint venture. That is there fifty-one percent (51%) or more common controlling ownership, or does one or more parties to the joint venture not have the financial capacity, work capacity or work categories to complete the project. The *Joint Venture Certificate of Explanation* must be included in the bid.
- 3) Contractors whose financial ratings are based upon unaudited financial statements will not be permitted to joint venture with each other to bid contracts which are estimated to exceed \$350,000.00. However, such contractors may be permitted to joint venture with contractors who have a financial rating based upon an audited statement to bid contracts estimated to exceed \$350,000.00.
- 4) If a joint venture work rating is limited by its maximum financial rating, the full value of the computed work rating will be used in analyzing the joint venture approval request. However, the combined maximum work rating in any category shall not exceed the combined maximum financial rating of the joint venture.

5) If an approved joint venture is awarded a contract, the kind and percentage of work indicated on the Joint Venture Minimum Declaration of Work may be amended as many times as necessary by the contractor provided that each partner of the approved joint venture performs at least ten percent of the nondisadvantaged work with its own workforce and resources.

Copies of all required Joint Venture Forms are attached.

Please note that signed and notarized originals of all required Joint Venture Forms mentioned above <u>must</u> <u>be included in the bid.</u> This includes *Affidavits of Availability* for all parties to the joint venture.

#### JOINT VENTURE FORMS

Qualified contractors wishing to combine bidding capacity and bid items as joint ventures must submit the appropriate properly completed forms and include them in their bid. The required joint venture forms include: (1) the ORIGINAL Affidavit of Availability (BC 57); (2) the ORIGINAL Joint Venture Minimum Declaration of Work; and (3) the ORIGINAL Joint Venture Certificate of Explanation and Justification.



# COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS Joint Venture Certificate of Explanation & Justification

Bid Proposal Submission Da Item No.:			<del> </del>	
Joint Venture Name:		······································	<del></del>	
Managing Party:				•
Firm #1				•
Name:				
Address:	·			
Firm #2				
Name:				
Address:				
Firm #3				
Name:				
Address:				
Instructions:				
Indicate the circumstances which	apply to the Joir	nt Venture.		
1) One or more firms do not have	ve the required f	inancial capacity	<i>t.</i>	
Firm #1		Firm #2		Firm #3
Does not have sufficient avail	lable prequalifica	ation financial rai	ting to perform the work.	
2) One or more firms do not have	ve the required v	vork capacity.		•
Firm #1		Firm	#2	Firm #3
Does not have sufficient availa	ble prequalificati	ion work ratings t	to perform fifty percent o	f the work.
One or more firms do not per	form work in a n	najority of work c	ategories required to co	mplete the project.
Work categories not performe				
Firm #1			·	·
Firm #2				

l)	Firm #3					
у ,	Fifty-one percent (51%) common controllir	g ownership b	etween firms.	:		
ł	Firm #1	·	Firm #2		Firm #3	
ţ	nas attached statement indicating the relat	onship of the f	irms.			
) E	Estimated quantity of asphalt for this item of	exceeds 10,000	) tons.			
	Estimated quantity of concrete exceeds 5,0					
	stimated costs of project are less than \$1,000,000.					
		,000,000.				
	WE being duly sworn do hereby declare the					
Fi	irm #1					S.
	(Print)		Title		<del></del>	
_						
Si	ignature (Proprietor, Partner, Officer or Dir	ector)				
Sı	ubscribed and sworn to before me this	day of	, 20		(Notary Seat)	
M	olary Public	<del> </del>	My commiss	ion expires on _		
Fi	rm #2			<u> </u>		
Na	ame				the state of the s	
	(Dring)	······································	Title			
	ame(Print)		Title			
	(Print) gnature (Proprietor, Partner, Officer or Dire		Title			
Sig		ector)			(Notary Seal)	. Te
Sig	gnature (Proprietor, Partner, Officer or Direction of the control	ector)	, 20			. Te
Sig Su No	gnature (Proprietor, Partner, Officer or Direction of the control	ector)				
Sig Su No Fir	gnature (Proprietor, Partner, Officer or Dire ubscribed and sworn to before me this otary Public rm #3 ume	ector)	, 20 My commissi			
Sig Su No Fir	gnature (Proprietor, Partner, Officer or Dire ubscribed and sworn to before me this otary Public rm #3	ector)	, 20			
Sig Su No Fir Na	gnature (Proprietor, Partner, Officer or Direct subscribed and sworn to before me this cotary Public rm #3 sime (Print)	ector) day of	, 20 My commissi			
Sig Su Na Fir Na	gnature (Proprietor, Partner, Officer or Direction of the second sworn to before me this	ector) day of ctor	, 20 My commissi Title			
Sig Su Na Fir Na	gnature (Proprietor, Partner, Officer or Direct subscribed and sworn to before me this cotary Public rm #3 sime (Print)	ector) day of ctor	, 20 My commissi Title	on expires on		



N/A

#### COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS Joint Venture Minimum Declaration of Work

Bid Proposal Submission Date:			
REITINO			
Joint Venture Name: Managing Party:			
			·
Firm #1			
Name:		•	
Address:			
Firm #2			
Name:			
Address:			
Firm #3			· · · · · · · · · · · · · · · · · · ·
Name:			
Address:		·	
nstructions:			
•			Firm #3
nstructions:	each firm with their o	own forces.	
nstructions:  Indicate the percentage of work to be performed by  Earthwork  Portland Cement Concrete Paving	each firm with their o	own forces.	
nstructions:  Indicate the percentage of work to be performed by  Earthwork  Portland Cement Concrete Paving  Bituminous Plant Mix	each firm with their o	own forces.	
nstructions:  Indicate the percentage of work to be performed by  Earthwork  Portland Cement Concrete Paving  Bituminous Plant Mix  Bituminous Aggregate Mixtures	each firm with their o	own forces.	
nstructions:  Indicate the percentage of work to be performed by  Earthwork  Portland Cement Concrete Paving  Bituminous Plant Mix  Bituminous Aggregate Mixtures  Aliscellaneous Bituminous Paving	each firm with their o	own forces.	
nstructions:  Indicate the percentage of work to be performed by  Earthwork  Portland Cement Concrete Paving  Situminous Plant Mix  Situminous Aggregate Mixtures  Aliscellaneous Bituminous Paving  Cleaning and Sealing Cracks & Joints	each firm with their o	own forces.	
nstructions:  Indicate the percentage of work to be performed by a control of the percentage of work to be performed by a control of the performance of the performed by a control of the performance of the perf	each firm with their o	rwn forces. Firm #2	
nstructions:  Indicate the percentage of work to be performed by sarthwork  Fortland Cement Concrete Paving situminous Plant Mix situminous Aggregate Mixtures discellaneous Bituminous Paving Cleaning and Sealing Cracks & Joints soil Stabilization and Modification aggregate Bases and Surfaces lighway, Railroad & Waterway Structures	each firm with their o	own forces.	Firm #3
ndicate the percentage of work to be performed by carthwork Portland Cement Concrete Paving Situminous Plant Mix Situminous Aggregate Mixtures discellaneous Bituminous Paving Cleaning and Sealing Cracks & Joints Soil Stabilization and Modification aggregate Bases and Surfaces lighway, Railroad & Waterway Structures brainage	each firm with their o	rwn forces. Firm #2	
ndicate the percentage of work to be performed by arthwork ortland Cement Concrete Paving Situminous Plant Mix Situminous Aggregate Mixtures discellaneous Bituminous Paving Cleaning and Sealing Cracks & Joints Soil Stabilization and Modification aggregate Bases and Surfaces lighway, Railroad & Waterway Structures brainage	each firm with their o	rwn forces. Firm #2	Firm #3
ndicate the percentage of work to be performed by carthwork Portland Cement Concrete Paving Bituminous Plant Mix Bituminous Aggregate Mixtures discellaneous Bituminous Paving Cleaning and Sealing Cracks & Joints will Stabilization and Modification aggregate Bases and Surfaces lighway, Railroad & Waterway Structures brainage electrical cover & Seal Coats	each firm with their o	rwn forces. Firm #2	Firm #3
ndicate the percentage of work to be performed by carthwork Portland Cement Concrete Paving Situminous Plant Mix Situminous Aggregate Mixtures discellaneous Bituminous Paving Cleaning and Sealing Cracks & Joints Soil Stabilization and Modification aggregate Bases and Surfaces lighway, Railroad & Waterway Structures brainage clectrical cover & Seal Coats	each firm with their o	rwn forces. Firm #2	Firm #3
ndicate the percentage of work to be performed by carthwork Portland Cement Concrete Paving Bituminous Plant Mix Bituminous Aggregate Mixtures discellaneous Bituminous Paving Cleaning and Sealing Cracks & Joints will Stabilization and Modification aggregate Bases and Surfaces lighway, Railroad & Waterway Structures brainage electrical cover & Seal Coats	each firm with their o	rwn forces. Firm #2	Firm #3
ndicate the percentage of work to be performed by indicate the percentage of work to be performed by indicate the percentage of work to be performed by indicate the percentage of work to be performed by indicate the percentage of the percentage o	each firm with their of	rwn forces. Firm #2	Firm #3
ndicate the percentage of work to be performed by arthwork Portland Cement Concrete Paving bituminous Plant Mix Bituminous Aggregate Mixtures Miscellaneous Bituminous Paving Cleaning and Sealing Cracks & Joints Bioli Stabilization and Modification aggregate Bases and Surfaces Bighway, Railroad & Waterway Structures Bighway, Railroad & Soats Bighway, Railroad & Waterway & Structures Bighway, Railroad & Waterway & B	each firm with their of	rwn forces. Firm #2	Firm #3
ndicate the percentage of work to be performed by indicate the percentage of work to be performed by indicate the percentage of work to be performed by indicate the percentage of work to be performed by indicate the percentage of the percentage o	each firm with their o	rwn forces. Firm #2	Firm #3

013 (CC) Joint Venture Forms

Page 5

January 15, 2013 6 Page(s) Total

Fencing	
Guardrail	
Grouting	
Painting	
Signing	
Paint Pavement Marking	<del></del>
Thermoplastic Pavement Marking	
Epoxy Pavement Marking	
Installation of Raised Pavement Markers	<del></del>
Pavement Texturing & Surface Removal	
Cold Milling, Planning & Rototilling	
Erection	
Demolition Other	
Other	
I. WE being duly swom, do hereby doctors the evalua-	
,	nation and justification to be a true and correct statement.
Firm #1	
Name(Print)	Title
(Print)	
0:(	
Signature (Proprietor, Partner, Officer or Director)	
Subscribed and accept to the	
Subscribed and sworn to before me this day of	of, 20 (Notary Seal)
Notary Public	My commission expires on
Firm #2	
	Title
(Print)	Title
V <b>y</b>	
Signature (Proprietor, Partner, Officer or Director)	
Subscribed and sworn to before me this day o	of, 20 (Notary Seal)
	(
Notary Public	My commission expires on
	A Comment of the Comm
Firm #3	
Name	Title
(Print)	
Signature (Proprietor, Partner, Officer or Director	
- Sucrement to the second of the second seco	
Subscribed and sworn to before me this day of	f 20
day of	r, 20 (Notary Seal)
	My commission avairage
Notary Public	My commission expires on
<u></u>	
This form must be submitted with the bid.	

#### SPECIAL PROVISION FOR PROPOSAL AGREEMENTS ADDENDUM RECEIPT

The receipt of the following addenda to the drawings and/or specification is acknowledged:

Addendum No Dated	
Addendum No Dated	

NOTE: These Addenda form a part of the Bidding and Contract Documents and modify the Original Documents for this Contract. Receipt of these Addenda shall be acknowledged above. Failure to do so may subject the Bidder to disqualification.

#### SPECIAL PROVISION FOR COMBINATION BIDDING PROCESS

All references to Sections or Articles in this specification shall be construed to mean a specific Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by the Cook County Department of Transportation and Highways.

<u>Combination Bids</u>. The projects listed below with their individual WORKING DAYS and CALENDAR DAYS shall be let in combination:

**PROJECT** 

SECTION

WORKING DAYS

**CALENDAR DAYS** 

A Combination Bid is a total bid received on 2 or more proposals. No Combination Bids other than those specifically set up by the Department will be considered. Separate proposal forms will be issued for each project in the combination so bids may be submitted on the combination as well as on separate units of the combination. The department reserves the right to make the awards on combination bids or separate bids to the best advantage of the Department.

If a Combination Bid is submitted on 2 or more proposals, separate proposals on each individual contract shall also be submitted, and unless separate proposals are submitted, the Combination Bid will not be considered. If the bidder desires to submit a Combination bid, the bidder shall state, in the place provided in the proposal form, the amount of the Combination Bid for the entire combination.

If a Combination Bid is submitted on any stipulated combination, and errors are found to exist in computing the gross sum bid on any one or more of the individual proposals, corrections shall be made, by the Department and the amount of the Combination Bid shall be corrected so that it will be in the same proportion to the sum of the corrected gross sum bid as the Combination Bid submitted was to the sum of the gross bid submitted.

The following provisions shall govern combination bidding:

- 1) A Combination Bid which is submitted for 2 or more proposals and awarded on that basis shall have the bid prorated against each proposal in proportion to the bid submitted for each proposal.
- 2) Separate contracts shall be executed for each proposal included in the combination.
- 3) The proposal guaranties which accompany the individual proposals making up the combination will be considered as also covering the Combination Bid.
- 4) The completion date for all contracts awarded on a Combination Bid shall be the latest completion date designated for any one or more of the contracts included in the combination, unless otherwise provided in the contract.

- 5) Contracts awarded in combination for the projects above shall have the WORKING DAYS revised to _____WORKING DAYS, and the CALENDAR DAYS revised to _____CALENDAR DAYS. The "Daily deduction" rate in the Traffic Control Deficiency Deduction Special Provision shall be based on the REVISED CALENDAR DAYS stated above.
- 6) The Contractor, at his option, may start one project or all projects. WORKING DAYS then shall start as specified in Article 108.04 of the Standard Specifications for Road and Bridge Construction and shall continue from that day forward until all projects are completed.
- 7) An extension of time for any one or more contracts awarded on a Combination Bid shall automatically extend all contracts awarded on the combination.
- 8) In the event the Contractor fails to complete any one or all the contracts on the Combination Bid by the contract completion date plus any authorized extension, or the contract working days plus any authorized extension, the liquidated damages shall be determined from the schedule of deductions for each day of the overrun in the contract time in Article 108.09 in the Standard Specifications for Road and Bridge Construction, based on the Combination Bid total, and shall be computed on the combination and prorated against the 2 or more individual contracts based on the dollar value of each contract.
- 9) The Plans and Special Provisions for each separate contract shall be construed separately for all requirements, except as described in section 1 through 8 listed above.

#### SPECIAL PROVISION FOR PROMPT PAY MECHANISMS (NON FEDERAL AID)

This contract is subject to the following payment obligations:

"As partial payments are made to the contractor in accordance with Article 109.07 of the Standard Specifications for Road and Bridge Construction, the contractor shall make corresponding partial payment within fifteen (15) calendar days to each subcontractor in proportion to the work satisfactorily completed by each subcontractor. The proportionate amount of partial payment due to each subcontractor shall be determined by the quantities measured or otherwise determined as eligible for payment by the Cook County Department of Transportation and Highways included in the partial payment to the contractor. Subcontractors shall be paid in full, including the return of any retainage previously withheld, within fifteen (15) calendar days after the subcontractor's work has been satisfactorily completed."

This Special Provision does not create any rights in favor of any subcontractor against the County of Cook or authorize any cause of action against the County of Cook on account of any payment, nonpayment, delayed payment or interest claimed by application of this Prompt Payment Special Provision. The Cook County Department of Transportation and Highways will neither determine the reasonableness of any cause for delay of payment nor enforce any claim to payment, including interest. Moreover, the Cook County Department of Transportation and Highways will not approve any delay or postponement of the fifteen (15) day requirement. State law creates remedies available to any subcontractor or material supplier, regardless of tier, who has not been paid for work properly, performed or material furnished. These remedies are lien against public funds set forth in Section 23© of the Mechanics Lien Act, 770 ILCS 60/23©, and a recovery on the contractors payment bond in accordance with the Public Construction Bond Act, 30 ILCS 550.

#### SPECIAL PROVISION FOR CONTRACT CLAIMS

All References to Sections or Articles in this specification shall be construed to mean specific Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by the Cook County Department of Transportation and Highways.

109.09 Contract Claims. Revise the second sentence of subparagraph (a) of Article 109.09 to read:

"All claims shall be submitted to the Engineer."

Revise subparagraph (e) of this Article to read:

"Procedure. The department provides three administrative levels for claims review:

Levell

Resident Engineer

Level II Level III

Bureau Chief, Construction Bureau

Superintendent of Transportation and Highways

All Claims shall first be submitted at Level I. This Engineer shall consider all information submitted with the claim within 90 days after receipt. Claims not conforming to this Article will be returned without consideration. The Resident Engineer may schedule a claim presentation meeting if in the Resident Engineer's judgment such a meeting would aid in resolution of the claim, otherwise a decision will be based on the claim documentation submitted. If a decision is not rendered within 90 days, or if the Contractor disputes the decision, an appeal to Level II shall be made by the Contractor. An appeal to Level II shall be made by the Contractor in writing to the Resident Engineer within 45 days after the date of the Level I decision, and shall include two (2) additional copies of the claim and supporting documentation. Review of the claim at Level II shall be conducted as a full evaluation of the claim. A claim presentation meeting may be schedule if the Bureau Chief, Construction Bureau determines that such a meeting would aid in the resolution of the claim, otherwise a decision will be made on the claim documentation submitted. If a Level Il decision is not rendered within 90 days after receipt of the written appeal, or if the Contractor disputes the decision, an appeal at Level III shall be made in writing to the Bureau Chief, Construction Bureau, within 45 days of the date of the Level II decision. Review of the claim at Level III shall be conducted as a full evaluation of the claim. A claim presentation meeting may be scheduled if the Superintendent of Transportation and Highways determines that such a meeting would aid in resolution of the claim, other a decision will be based on the claim documentation submitted. A Level III final decision will be rendered within 90 days of receipt for appeal.

#### SPECIAL PROVISION

#### **FOR**

### PRE-CONSTRUCTION CONFERENCE

After the award of the contract and before construction is started, a conference shall be held at a time and place to be designated by the County.

The purpose of the conference shall be to co-ordinate the work to be performed and adopt a schedule of operations.

The conference will be attended by representatives of the participating agencies together with the public and private agencies whose facilities are involved in the construction of the project.

#### SPECIAL PROVISION FOR MOBILIZATION

This Special Provision amends the provisions of Article 671 of the Standard Specifications for Road and Bridge Construction and shall be construed to be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract.

671 Mobilization. Revise the Article to read:

671.01 <u>Description</u>. This work shall consist of preparatory work and operations necessary for the movement of personnel, equipment, supplies, and incidentals to the project site; for the establishment of offices, buildings, and other facilities necessary for work on the project; and for all other work or operations which must be performed or costs incurred when beginning work on the project.

671.02 <u>Basis of Payment</u>. Upon execution of the contract and a written letter from the Contractor requesting mobilization, three percent of the total contract bid will be paid as the original mobilization payment. The three percent will be recovered according to the following schedule.

- 1) When 10 percent or more of the original contract amount is earned, 1/5 of the original mobilization payment will be deducted from the current pay voucher.
- 2) When 20 percent or more of the original contract amount is earned, a cumulative 2/5 of the original mobilization payment will be deducted from the current pay voucher.
- 3) When 30 percent or more of the original contract amount is earned, a cumulative 3/5 of the original mobilization payment will be deducted from the current pay voucher.
- 4) When 40 percent or more of the original contract amount is earned, a cumulative 4/5 of the original mobilization payment will be deducted from the current pay voucher.
- 5) When 50 percent or more of the original contract amount is earned, the remaining balance of the original mobilization payment will be deducted from the current pay voucher.

#### SPECIAL PROVISION FOR CONTRACT EXTRA WORK

<u>Description:</u> Due to the nature of the project, the County may require extra work consisting of various items to be completed by the Contractor where the exact scope of work could not be determined at time of submittal of the bid. In order to avoid project delays or issues related to payment for such extra work, the schedule of quantities includes a Contract Extra Work item.

All work to be performed under this item shall be as directed by the Engineer and approved by the Superintendent and the Cook County Chief Procurement Officer or her designee.

Measurement: Each one dollar of extra work value will be measured as one unit.

<u>Basis of Payment</u>: Payment for this work will be made as specified in Article 109.04 of the Standard Specifications for Road and Bridge Construction and paid as Contract Extra Work in accordance with the requirements set forth in the Special Provision for Processing of Extra Work Payment Requests.

# SPECIAL PROVISION FOR CONSTRUCTION AIR QUALITY DIESEL VEHICLE EMISSIONS CONTROL (GREEN CONSTRUCTION ORDINANCE)

<u>Description</u>. Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be accomplished by using cleaner burning diesel fuel. All equipment on the jobsite as defined by section 30-952 (a) of the Cook County Green Construction Ordinance (ORDINANCE) shall be required to use Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). Equipment shall include any "rental" equipment. In addition, the Contractor is required to comply with section 30-954 -3(c) related to engine idling.

Diesel powered equipment in non-compliance will not be allowed to be used on the project site, and is also subject to adjudication in accordance with the attached Ordinance. Liquidated damages as per section 30-955 (c) of the ORDINANCE will not apply until such time as the level 2 or 3 controls are phased in.

The Contractor is required to submit a list of equipment to be used on the project to the Cook County Department of Environmental Control (DEPARTMENT), as stated in section 30-954(a) and (b) of the ORDINANCE, and shall copy the Cook County Department of Transportation and Highways - Construction Bureau on that submittal. The 30 day submittal stipulation cited in section 30-954(a) of the ORDINANCE will be enforced. The Contractor may not begin work on the project unless acknowledgement by the DEPARTMENT of their receipt of the list is provided to the Construction Bureau of the Cook County Department of Transportation and Highways. At this time, the list will be used for statistical data only. The Contractor is not required to meet portions of the ordinance related to level 2 or 3 controls as outlined in the ORDINANCE until such time as stipulated in the ordinance. If additional equipment is to be used on a project that was not on the original equipment list submitted to the DEPARTMENT, the Contractor must follow the same procedure as outlined above. Short term usage of equipment shall be as stated in section 30-952(3)(c)(1) of the ORDINANCE.

The Contractor shall submit copies of monthly summary reports to the DEPARTMENT and include certified copies of the ULSD fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time period, noting the quantity of diesel fuel used.

The ORDINANCE is attached and made a part of this contract. Contact information for the Department of Environmental Control is given below.

<u>Basis of Payment</u>. Any costs associated with compliance with this special provision and the Green Construction Ordinance shall be considered as included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed.

Page 1

Cook County Department of Environmental Control 69 West Washington Street Room 1900 Chicago, IL 60602 Re: Cook County Green Construction Ordinance

Phone: 312-603-8200

09-0-36

#### ORDINANCE

Sponsored by

# THE HONORABLE TODD H. STROGER, PRESIDENT AND ROBERTO MALDONADO, JOAN PATRICIA MURPHY AND PETER N. SILVESTRI COUNTY COMMISSIONERS

Co-Sponsored by

THE HONORABLE JOHN P. DALEY, ELIZABETH "LIZ" DOODY GORMAN,
JOSEPH MARIO MORENO, DEBORAH SIMS, ROBERT B. STEELE
AND LARRY SUFFREDIN, COUNTY COMMISSIONERS
COOK COUNTY GREEN CONSTRUCTION ORDINANCE

BE IT ORDAINED, by the Cook County Board of Commissioners that Chapter 30 Environment, Article IX Green Construction, Sections 30-950 through 30-955 of the Cook County Code is hereby enacted as follows:

#### ARTICLE IX. GREEN CONSTRUCTION

### Sec. 30-950. Board of Commissioners findings.

- a) Diesel exhaust particle pollution poses a clear and present health risk to the people of Cook County. The United States Environmental Protection Agency has classified diesel exhaust as a likely human carcinogen, and has identified diesel particulate matter and diesel exhaust organic gases as toxic air pollutants. Diesel exhaust is also a prime contributor to airborne fine particle pollution that is linked to premature death and other serious cardiovascular and pulmonary problems such as heart attacks, abnormal heart rhythms, atherosclerosis, stroke, asthma attacks, permanent respiratory damage and retardation of lung growth in children.
- b) Cook County is a USEPA designated non-attainment area for fine particulate matter pollution.
- c) The health impacts from diesel emissions particularly affect children, the elderly, and people with weakened immune systems.
- d) Particularly high concentrations of diesel emissions often occur in heavily traveled transportation corridors, intermodal yards, bus depots, and construction sites; these diesel "hot spots" often are found in densely populated, urban areas, disproportionately impacting ethnic minorities and people of lower economic status.

- e) Diesel engine crankcases also are a source of emissions that can seep into the cabin and expose vehicle drivers and passengers to harmful diesel emissions.
- f) Diesel exhaust also contains black carbon emissions, which contribute to global climate change.
- g) Reduction of diesel emissions can help address these human health and environmental problems.
- h) The United States Environmental Protection Agency has enacted requirements over the past few year requiring the substantial reduction of emissions from new diesel engines in both heavy duty highway vehicles and land-based non-road equipment. However, these regulations do not apply to any of the over 11 million existing diesel engines in the United States, most of which emit substantially more pollution and often remain in service for 10 to 30 years, depending on the type of engine and equipment.
- i) Practical, cost-effective measures to substantially reduce diesel particulate emissions are available today, and can be applied to many existing diesel engines. The same technology that limits diesel pollution from new diesel engines can be retrofitted onto existing engines or applied in new replacement engines to reduce diesel emissions by 85% or better.
- j) Therefore, the purpose of this ordinance is to minimize the public health risks from exposure to diesel particulate emissions as expeditiously as practicable.

Sec. 30-951. Definitions.

CARB means the California Air Resources Board.

County, as used in this chapter (with the exception of the use of the words to describe or identify the Government or Board of Commissioners thereof), means all of the territory in the County exclusive of the City of Chicago.

Department means the Cook County Department of Environmental Control.

Fleet means one or more diesel vehicles or mobile or stationary diesel engines owned or operated by the same person or group of related persons.

**Heavy duty diesel vehicle** means a motor vehicle with a gross vehicle weight rating of at least 8,500 pounds that is powered by a diesel engine.

**Level 1 Control** means a Verified Diesel Emission Control Device that achieves a particulate matter (PM) emission reduction of 25% or more from uncontrolled engine emission levels.

**Level 2 Control** means a Verified Diesel Emission Control Device that achieves a particulate matter (PM) emission reduction of 50% or more from uncontrolled engine emission levels.

**Level 3 Control** means a Verified Diesel Emission Control Device that achieves a particulate matter (PM) emission reduction of 85% or more from uncontrolled engine emission levels, or that reduces emissions to less than or equal to 0.01 grams of PM per brake horsepower-hour. Level 3 Control includes repowering or replacing the existing diesel engine with an engine meeting USE PA's 2007 Heavy-duty Highway Diesel

Page 3

Standards (66 Fed. Reg. 5002), or in the case of a non-road engine, an engine meeting the USE PA's Tier 4 Nonroad Diesel Standards (69 Fed. Reg. 38958); Level 3 Control also includes new diesel engines meeting said emissions standards.

Motor vehicle means any self-propelled vehicle designed for transporting persons or property on a street or highway, including an on-road diesel vehicle.

Nonroad engine means an internal combustion engine (including the fuel system) that is not used in a motor vehicle or a vehicle used solely for competition, or that is not a stationary source, except that this term shall apply to internal combustion engines used to power generators, compressors or similar equipment used in any construction program or project.

Nonroad Vehicle means a vehicle or equipment that is powered by a nonroad engine, fifty horsepower and greater, and that is not a motor vehicle or a vehicle used solely for competition, which shall include, but not be limited to, excavators, backhoes, cranes, compressors, generators, bulldozers and similar equipment; non-road vehicles do not include locomotives or marine vessels.

Prime Contractor means any person or business entity that enters into a public works contract with Cook County.

Public Works Contract means a contract, budgeted at \$2,000,000 or more, with a County agency for a construction program or project bid by Cook County involving the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park or bridge; a contract with a County agency for the preparation for any construction program or project involving the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park or bridge; or a contract with a County agency for any final work involved in the completion of any construction program or project involving the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park or bridge.

Stationary Generators means a non-mobile machine that uses diesel fuel to produce electrical energy.

Subcontractor means any person or business entity that enters into a contract with a Prime Contractor as defined herein to perform work on a public works contract with Cook County.

Ultra low sulfur diesel fuel means diesel fuel that has a sulfur content of no more than fifteen parts per million.

US EPA means the United States Environmental Protection Agency.

Verified diesel emission control device means:

- a) an emission control device or strategy that has been verified to achieve a specified diesel PM reduction by US EPA or CARB; or
- b) replacement or repowering with an engine that is certified to specific PM emissions performance by USE PA or CARB.

#### Sec. 30-952. Emission reduction.

- a) Immediately after the effective date of this ordinance, any solicitation for a public works contract and any contract entered into as a result of such solicitation shall include a specification that all contractors in the performance of such contract shall use Ultra Low Sulfur Diesel fuel for diesel motor vehicles, nonroad vehicles, and stationary generators used in the performance of the contract.
- b) Beginning January 1, 2 014, for Prime Contractors, and beginning January 1, 2016 for Subcontractors, any solicitation for a public works contract and any contract entered into as a result of such solicitation shall include a specification that a Prime Contractor and all Subcontractors in the performance of such contract shall not operate any heavy-duty diesel vehicle in the performance of a public works contract unless that vehicle has installed Level 3 Controls and unless such controls are properly maintained and operating (as provided by regulations promulgated pursuant to this act). Except that, upon provision by the Prime Contractor or Subcontractors to the agency of appropriate and sufficient documentary evidence:
  - (1) Subsection (b) shall not apply to any heavy-duty diesel vehicle on the construction site working three days or less over the life of the project.
  - (2) Subsection (b) shall not apply to any heavy-duty diesel vehicle with respect to which the Department makes a written finding that such vehicle cannot be retrofit with Level 3 Controls, in which case such fleet owner or operator shall install Level 2 Controls that are available and appropriate for such vehicle as determined by the Department. If the Department makes a written finding that any such vehicle cannot be retrofit with Level 2 controls, said vehicle shall be retrofit with Level 1 Controls that are available and appropriate for such vehicle as determined by the Department.
  - (3) Any heavy-duty diesel vehicle that has operational Level 2 Controls installed prior to the effective date of this act shall have an additional one year to meet the requirements of Subsection (b).
- c) Within two years after the effective date of this ordinance, any solicitation for a public works contract and any contract entered into as a result of such solicitation shall include a specification that all contractors in the performance of such contract shall not operate any diesel nonroad vehicle in the performance of a public works contract unless that vehicle has installed Level 2 Controls and unless such controls are properly maintained and operating (as provided by regulations promulgated pursuant to this act). Except that, upon provision by the contract or to the agency of appropriate and sufficient documentary evidence:
  - (1) Subsection (c) shall not apply to any diesel nonroad vehicle on the construction site working three days or less over the life of the project.
  - (2) Subsection (c) shall not apply to any diesel nonroad vehicle with respect to which the Department makes a written finding that such vehicle cannot be retrofit with Level 2 Controls, in which case such fleet owner or operator shall install Level 1 Controls that are available and appropriate for such vehicle as determined by the Department.

- (3) Any diesel nonroad vehicle that has operational Level 1 Controls installed prior to the effective date of this act shall have an additional one year to meet the requirements of Subsection (c).
- d) Beginning January 1, 2014, for Prime Contractors, and beginning January 1, 2016 for Subcontractors, any solicitation for a public works contract and any contract entered into as a result of such solicitation shall include a specification that a Prime Contractor and all Subcontractors in the performance of such contract shall not operate any diesel nonroad vehicle in the performance of a public works contract unless that vehicle has installed Level 3 Controls and unless such controls are properly maintained and operating (as provided by regulations promulgated pursuant to this act). Except that, upon provision by the Prime Contractor or Subcontractors to the agency of appropriate and sufficient documentary evidence:
  - (1) Subsection (d) shall not apply to any diesel nonroad vehicle on the construction site working three days or less over the life of the project.
  - (2) Subsection (d) shall not apply to any diesel nonroad vehicle with respect to which the Department makes a written finding that such vehicle cannot be retrofit with Level 3 Controls, in which case such fleet owner or operator shall install Level 2 Controls that are available and appropriate for such vehicle as determined by the Department.
  - (3) Any diesel nonroad vehicle that has operational Level 2 Controls installed prior to the effective date of this act shall have an additional one year to meet the requirements of Subsection (d).

#### Sec. 30-953. Costs.

All costs associated with meeting these requirements are incidental to the overall contract. No additional time or monies will be granted to the Prime Contractor for compliance with these requirements and any associated regulations.

#### Sec. 30-954. Compliance.

- a) Thirty days before beginning work, the Prime Contractor shall submit to the Department for approval a list of all heavy-duty diesel vehicles, nonroad vehicles, and stationary generators to be used on the project. The list shall include the following:
  - (1) Prime Contractor and Subcontractor name and address, plus contact person responsible for the vehicles or equipment.
  - (2) Equipment type, manufacturer, engine model year, engine certification (Tier rating), ECM calibration, horsepower, plate, serial number, and expected fuel usage and/or hours of operation.
  - (3) For the pollution control technology installed: technology type, serial number, make, model, manufacturer, EPA/CARB verification number/level, and installation date.

Page 6

- b) If the Prime Contractor subsequently needs to bring on site equipment not on the list, the Prime Contractor shall submit the request in writing for prior approval. Additional equipment shall comply with all contract conditions.
- c) During periods of inactivity, idling of diesel on road motor vehicles and nonroad vehicles shall be minimized and shall not exceed the time allowed under state and local laws.
- d) Any public works contract shall provide for enforcement of the contract provisions required by Section 3 and penalties for noncompliance of such provisions.

#### Sec. 30-955. Enforcement.

- a) Any solicitation for a public works contract subject to the provisions of this section and any contract entered into as a result of such solicitation shall include provisions authorizing independent monitoring and inspection of the Prime Contractor and Subcontractor's compliance with the requirements of this section and requiring that the Prime Contractor and Subcontractor comply with this section. The Prime Contractor shall be liable for a fee of \$200 for the review of Prime Contractor and Subcontractor's compliance with the provisions of this section, and the County may withhold and deduct the fee from monies otherwise due the Prime Contractor.
- b) All vehicles and equipment to which these requirements are applicable will be subject to random inspections to ensure full compliance with these requirements. If any equipment is found to be non-compliant, the Prime Contractor, Subcontractor or Supplier must remove or retrofit this equipment or vehicle within 24 hours or be subject to liquidated damages pursuant to subdivision (c) of this section until that piece of equipment or vehicle is removed from Project.
- c) In the event of a violation of any provision of this section, except as provided, in subdivision (d) of this section, liquidated damages shall be assessed against the Prime Contractor in the amount of \$5,000 for each violation (with each piece of noncomplying equipment and each day of noncompliance being a separate violation, not to exceed a total of \$50,000 for any one piece of equipment). Said liquidated damages are not imposed as a penalty but as an estimate of the damages that the County will sustain from delay in completion of the work, as well as resultant damages to public health of its citizens, which damages by their nature are not capable of precise proof. The County may withhold and deduct from monies otherwise due the Prime Contractor the amount of liquidated damages due the County.
- d) No Prime Contractor or Subcontractor shall make a false statement or claim with respect to any matter material to compliance with the provisions of this section to the County. Any Prime Contractor or Subcontractor making such a false statement shall pay the County up to \$10,000 for each such statement as liquidated damages pursuant to the provisions of subdivision (c) of this section.
- e) Fees and liquidated damages paid to the County under this section shall be placed in the Cook County Environmental Management Fund.

Sec. 30-956. Regulations.

Within six months of the effective date of this act, the Department shall, after written notice and public hearing, promulgate regulations implementing the provisions of this act.

Effective date: This Ordinance shall take effect upon adoption.

Approved and adopted this 19th day of May 2009.

TODD H. STROGER, President

Cook County Board of Commissioners

Attest: DAVID ORR, County Clerk.

## SPECIAL PROVISION FOR PROCESSING OF EXTRA WORK PAYMENT REQUESTS

Contractor's payment requests for Extra Work as identified in Article 104.02 of the Standard Specifications and the Special Provision for Contract Extra Work shall be processed in accordance with Article 109.04 of the Standard Specifications and the following additional procedures:

- 1) Contractor shall invoice the County for such Extra Work in accordance with the lump sum price, unit price, or force account as agreed to by the Engineer and Contractor.
- 2) Force account billing for equipment expense shall follow the applicable volume of the Equipment Watch Rental Rate Blue Book (Blue Book). Determination of equipment rates shall follow the IDOT Construction Memorandum 08-09. Also, a copy of the Blue Book calculation for each piece of equipment shall be included with the force account billing.
- 3) Contractor shall submit invoice for such Extra Work after the Extra Work has been fully completed by Contractor within sixty (60) days of completion of the work.
- 4) Within sixty (60) days after receipt of the invoice, the Engineer will review the Contractor's invoice and determine whether the invoice complies with the above. If the Engineer disapproves the invoice, the Engineer shall give Contractor notice of the reasons for such disapproval and the Contractor shall resubmit a corrected invoice for the Engineer's review. The County shall have an additional thirty (30) days to review and determine whether that the corrected invoice complies with the above.
- 5) Once the Engineer determines that the invoice complies with the above, the Engineer shall present a recommendation for change in plan for the specific items of extra work. The Superintendent shall execute a change order for the specific items of extra work and submit such change order to the Cook County Chief Procurement Officer, or where appropriate, to the County Board for approval.
- 6) Within thirty (30) days of the Board's or the Cook County Chief Procurement Officer's approval of the change order, payment shall be reflected under the specific items of extra work completed by the Contractor and the corresponding amount shall be deleted from the Contract Extra Work item.

# SPECIAL PROVISION FOR CONSTRUCTION LAYOUT STAKES AND SURVEY CONTROL POINTS

This Special Provision amends the provisions of the Standard Specifications for Road and Bridge Construction and shall amend or supercede the provisions of Article 105.09 Survey Control Points.

105.09 Construction Layout Stakes. The Contractor will be required to furnish and place construction layout stakes for this project and will locate and reference the centerline of survey and all intersecting roads and streets and will establish bench marks along the line of the improvement outside construction limits. One bench mark will be established for use at each structure over twenty-foot span. Locating and referencing the centerline of survey shall consist of locating and referencing control points such as point of curvature, point of tangent, and sufficient points on tangent to provide a line of sight. Control points shall be identified in the field to the Engineer and the field notes shall be kept in the office of the Resident Engineer.

The Contractor shall provide field forces and set all additional stakes for this project, including interchanges, which are needed to establish offset stakes, reference points, slope stakes, pavement and curb line and grade, stakes for bridges, culverts, sewers and drainage structures, paved gutters, walls, monuments, fence, right-of-way lines, and any other horizontal or vertical controls, including supplementary bench marks, necessary to secure a correct layout of the work. Grading slope stakes shall be set at sufficient intervals (not to exceed 30 meters (100 feet)) to accurately outline the slopes. Stakes for line and grade of pavement and/or curb shall be set at sufficient station intervals (not to exceed 15 meters (50 feet)) to assure substantial conformance to plan line and grade. Staking of right-of-way lines shall consist of placing tall stakes, properly identified and readily discernible, at points of change in width or direction of the right-of-way and at points along the line so that at least two of the stakes can be seen distinctly from any point of the line. Right-of-way lines shall be staked at locations where construction is to be performed, prior to beginning construction. The Contractor will not be required to set additional stakes to locate a utility line which is not included as a pay item in the contract, or to determine the property line between properties.

The Contractor shall be responsible for having the finished work substantially conform to the lines, grades, elevations and dimensions called for in the plans. Any inspection or checking of the Contractor's layout by the County Engineer and the acceptance of all or any part of it shall not relieve the Contractor of his responsibility to secure the proper dimensions, grades and elevations of the several parts of the work. The Contractor shall exercise care in the preservation of stakes and bench marks, and shall have them reset at his expense when any are damaged, lost, displaced or removed. The Contractor shall use competent personnel and suitable equipment for the layout work required. The Contractor shall not engage the services of any person or persons in the employ of the Cook County Department of Transportation and Highways for the performance of any of the work covered by this item.

It is emphasized that the establishment of the centerline of survey and benchmark circuit is critical to start up of construction and must be accomplished at the earliest possible time by the Contractor, properly documented and approved by the Resident Engineer as described below.

#### RESPONSIBILITY OF THE COUNTY

a) The County will check both horizontal and vertical clearances at all grade separations.

- b) The County will make random checks of the Contractor's staking to determine if the work is in substantial conformance with the plans. Where the Contractor's work will tie into the work that is being or will be done by others, checks will be made to determine if the work is in conformance with the proposed overall grade and horizontal alignment.
- c) The County will set all stakes for utility adjustments and for building fences along the right-of-way line by parties other than the Contractor.
- d) Immediately after the Contractor has staked the drainage structures, County forces will check the staking, either visually or by instrument, to determine if the structures fit the waterways in horizontal alignment and vertical elevation. If it is necessary to redesign the drainage structure, the County will furnish a revised design and restake the structure.
- e) The County will make all measurements and take all cross-sections from which the various pay items are to be measured, such as, cross-sections for all borrow pits and channel change, additional measurements needed to determine the amount of special excavation and classified excavation and all measurements on which the depth of sub-bases, bases or portland cement concrete pavement are to be verified.
- f) Where the Contractor in setting construction stakes discovers discrepancies, the County will check to determine their nature and make whatever revisions are necessary in the plans, including the recross-sectioning of the area involved, and all additional restaking necessary.
- g) The County will check the Contractor's horizontal layout staking of all structures over 6 meters (20 feet) in span length. The County will accept the responsibility for the accuracy of these stakes, after the County completes their check, provided they are protected by the Contractor to the extent that no displacement occurs. The County will not be responsible for transferring the lines to the work.
- h) The County will accept responsibility for the accuracy of specific stakes that are covered by random instrument checks and recorded, provided no displacement occurs.
- i) It is not the responsibility of the County to check the correctness of the Contractor's stakes except as provided herein; however, any errors that are apparent shall be immediately called to the Contractor's attention and he shall be required to make the necessary correction before the stakes are used for construction purposes.
- j) On the jobs where the plan quantities for excavation are to be used as the final pay quantities, it will be necessary for the County to make sufficient checks to determine if the work has been completed in substantial conformance with the plan cross-sections.
- k) All measurements necessary to determine the final pay item quantities must be made by the County independently of the Contractor's station stakes and any bench marks established by the Contractor.
- If requested, the County will furnish a schedule showing the pavement profile grade elevations at intervals of 7.5 meters (25 feet) and/or provide computer services necessary to establish remote control for complex interchanges and/or structures.

#### RESPONSIBILITY OF THE CONTRACTOR

- a) The Contractor will locate and reference the centerline of all roads and streets except interchange ramps. The centerline of private entrances and short street intersection returns need not be located or referenced by the Contractor.
- b) Locating and referencing the centerline of survey will consist of locating and referencing the control points of the centerline such as PC's, PT's and as many POT's as are necessary to provide a line of sight.
- c) Bench marks will be established along the project outside of construction lines and at each major structure over 6 meters (20 feet) in span length, and intervals not exceeding 300 meters (1000 feet) horizontally and 6 meters (20 feet) vertically.
- d) Stakes set for A. and B. above shall be identified in the field to the Engineer and the field notes kept in the Resident Engineer's office for reference by him.
- e) The Contractor will set all other stakes necessary to establish limits and elevations of the work and shall define right-of-way for the project.
- f) The right-of-way shall be considered to be defined when stakes readily discernible, have been placed at points of change in width or direction of the right-of-way line and at points along the line so that at least two such right-of-way stakes can be seen from any point on the line. The Contractor should note that utility relocation may be dependent upon the proper delineation of right-of-way. Staking of the right-of-way must be accomplished at the earliest possible time.
- g) The Contractor will not be required to set additional stakes to locate a utility line or to determine the property line between properties.
- h) Field notes shall be kept in standard survey field note books and these books shall become the property of the Cook County Department of Transportation and Highways at the completion of the project.
- It is not considered the responsibility of the Contractor to make a detailed check of the accuracy of the plans, however, it is expected that the Contractor will advise the County promptly of known errors in the plans.

This item will be paid for at the contract lump sum price for CONSTRUCTION LAYOUT STAKES AND SURVEY CONTROL POINTS, which price shall be payment in full for all services, materials, labor, equipment, tools and incidentals to complete this item. Payment for this work shall be scheduled as follows;

25% of the bid price to be paid on the first pay estimate.

The remaining 75% of the bid price to be apportioned among the remaining pay estimates for the project.

All payments subject to retainage per the terms of this Contract.

#### SPECIAL PROVISION FOR CONSTRUCTION DEBRIS

Add the following to the third paragraph of Article 202.03 of the Standard Specifications:

"The Contractor shall not conduct any generation, transportation, or recycling of construction or demolition debris, clean or general or uncontaminated soil generated during construction, remodeling, repair, and demolition of utilities, structures, and roads that is not commingled with any waste, without the maintenance of documentation identifying the hauler, generator, place of origin of the debris or soil, the weight or volume of the debris or soil, and the location, owner, and operator of the facility where the debris or soil was transferred, disposed, recycled or treated. This documentation must be maintained by the Contractor for 3 years."

#### SPECIAL PROVISION FOR CRACK ROUTING AND SEALING

The following crack preparation and sealing material will be used:

Materials. The material will conform to ASTM Specification 3405 and Federal Specification SS-S-1401C.

<u>Sealant Equipment</u>. Equipment used to melt and dispense the Rubberized Asphalt will be designed for that purpose. The material will be melted in a double boiler, oil-jacketed melter; equipped with a mechanical agitator, which will be in continuous use while the unit is in operation.

Routing and Cleaning of Cracks and Joints. No crack or joint less than 1/4 inch in width will be routed, cleaned or sealed without the permission of the Engineer. Those cracks and/or joints greater than 1/4 inch will be routed to a depth of 3/4 inch using suitable routing equipment. All cracks and joints will be blown clean with 90 p.s.i. of oil-free, compressed air.

<u>Placing of Sealant</u>. Immediately prior to placing the sealant, all cracks and joints will be dry. Care will be exercised to ensure that the final bead of sealant will be flush or slightly recessed when cured on the day following placement.

<u>Touch-Up Work</u>. If the application is not successful, for any reason, the contractor will be required to rout, clean and reseal all areas that have failed. This work will be done at the contractor's expense.

Method of Measurement and Basis of Payment. The cleaning and filling of cracks will be paid for per Foot for Crack Routing and Sealing which will include all materials, equipment, labor and traffic control as required to complete the work.

Schedule of Work. This work will take place after the placement of the final lift of Hot-Mix-Asphalt Surface. The need for crack sealing and the locations for this work will be determined by the Engineer. Some of this work may be required before the project completion date specified in the Contract. However, some or all of the work may be required after the contract completion date, typically, in the next calendar year to repair reflective cracks.

#### SPECIAL PROVISION FOR CUTTING HOT-MIX ASPHALT SURFACE

<u>Description</u>. This work shall consist of the cutting of the hot-mix asphalt surface wherever indicated and to the depth as shown on the plans and as required by the Engineer.

The hot-mix-asphalt surface shall be cut to a straight line and a vertical plane by a method approved by the Engineer.

It shall be the responsibility of the Contractor to determine the thickness of the existing hot-mix-asphalt surface course as well as underlying pavement layers as may be impacted by the required cutting. No additional compensation will be allowed because of variations from the assumed thicknesses or from the thicknesses shown on the plans.

<u>Basis of Payment</u>. This work will be paid for at the Contract Unit Price per Foot for Cutting Hot-Mix Asphalt Surface.

#### SPECIAL PROVISION FOR PAVEMENT REPLACEMENT

<u>Description</u>. This work shall consist of the removal and replacement, and any necessary excavation and embankment of all surface, base course, and subbase as shown on the plans. Where all of the pavement, including subbase, base and surface course, is to be replaced, the item will be specified as "Pavement Replacement". If only surface course, binder course, cushion and joint filler is to be replaced, the item will be specified as "Pavement Replacement - Surface Course". The term "excavation" or "embankment" as used in this Article refers only to that necessary for the preparation of the subgrade, where the "Pavement Replacement" is full depth.

Materials. Materials shall meet the requirements of Division 1000 - Materials.

#### Construction Requirements.

General. All base, surface courses or subbase removed shall be restored to the original cross section. The elevation of the surface of the replaced surface course shall not vary more than 1/8 inch (3 mm) from the elevation of the surface of the adjoining surface course. The subgrade in the case of surface, base course and subbase removal, and the cushion or filler on the base course in the case of surface course removal, shall be adjusted so that this result will be obtained. Pavement damaged by reason of construction operations outside of the working limit of 2 feet (600 mm) from the form line specified shall be replaced by the Contractor at his/her own expense.

<u>Portland Cement Concrete Base and Surface Courses</u>. Portland cement concrete base or surface courses or natural cement concrete base or surface courses which are removed shall be replaced with portland cement concrete base or surface courses meeting the requirements of Sections 353 and 420, respectively, except that hand methods of consolidating and finishing will be permitted.

Brick, Granite Block and Wood Block Surface Courses. Brick, granite block or wood block surface courses which are removed shall be replaced if specified on the plans or directed by the Engineer. Whole sound brick, granite blocks or wood blocks taken from the original surface course shall be used in the replacement. If additional brick, granite blocks or wood blocks are required, the Contractor shall furnish a similar type and size to those which are being replaced. Brick, granite block or wood block surface course shall be laid on a sand or limestone screenings cushion approximately 1 inch (25 mm) thick, and shall have the joints filled with asphalt. The surface or base, may be restored to the proper elevation by use of an approved compacted bituminous material or air-entrained portland cement concrete.

<u>Bituminous Surface and Binder Courses</u>. Bituminous surface and binder courses which are removed shall be replaced by an equal thickness of bituminous materials meeting the requirements of Section 406. The type used shall be that which closely conforms to the type which was removed, and shall be approved in writing by the Engineer.

<u>Gravel or Crushed Stone Base and Surface Courses</u>. Gravel or crushed stone base and surface courses which are removed shall be replaced by an equal thickness of materials meeting the requirements of Section 351 or Section 402. The type used shall be that which closely conforms to the type which was removed and shall be approved in writing by the Engineer.

Base and Subbase Replacement. All granular or stabilized base and subbase which are removed shall be replaced with an equal compacted thickness of material which closely conforms to the original material removed and shall be compacted to the density requirements of the granular or stabilized base and subbase removed.

<u>Disposal of Surplus Material.</u> Surplus or waste material resulting from the removal and replacement operations shall be disposed of by and at the expense of the Contractor according to Article 202.03.

Method of Measurement. Pavement Replacement and Pavement Replacement - Surface Course, will be measured in place, and the area computed in square yards (square meters). Pavement or surface course damaged by reason of construction operations outside of the working limit of 2 feet (600 mm) from the form line specified will not be measured for payment.

<u>Basis of Payment</u>. This work will be paid for at the contract unit price per square yard (square meter) for Pavement Replacement or Pavement Replacement – Surface Course, which prices shall include any required earth excavation or embankment described herein.

#### SPECIAL PROVISION FOR COOPERATION WITH UTILITIES

This special provision amends the provisions of Article 105.07 of the Standard Specifications and includes a section clarifying the utility information provided in the plans and specifications.

105.07 - Cooperation with Utilities. Revise the last paragraph regarding (a) known Utilities to read:

"No additional compensation will be allowed for any delays, inconveniences, or damage sustained by the Contractor due to any interference from the said utility appurtenances or the operation of moving them either by the utility company or by him; or on account of any special construction methods required in prosecuting his work due to the existence of said appurtenances either in their present or relocated positions."

105.07 - Cooperation with Utilities. Delete subarticle 105.07 (b) Unknown Utilities and substitute the following:

(b) Unknown Utilities. The requirements stated above for known utilities shall apply to unknown utilities.

## Examination of Plans, Specifications, Special Provisions and Site of Work.

The bidder shall, before submitting a bid, carefully examine the provisions of the contract. The bidder shall inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions affecting the contract and fully acquaint themselves with the detailed requirements of construction. Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations and the bidder understands all the requirements for the performance of the work. If his/her bid is accepted, the bidder shall be responsible for all errors in the proposal resulting from his/her failure or neglect to comply with these instructions. The Department will, in no case, be responsible for any costs, expenses, losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any prospective bidder who desires an explanation or interpretation of the plans, specification, or any of the contract documents shall request such in writing from the Department, in sufficient time to allow a written reply by the Department that can reach all prospective bidders before the submission of their bids. All information and changes made to the contract will be communicated through an addendum. Only changes made through the addendum will be binding to the Department. When the plans or special provisions include information pertaining to the location of underground utility facilities, such information represents only the opinion of the Department as to the location of such utilities and is only included for the convenience of the bidder. The Department assumes no responsibility whatever in respect to the sufficiency or the accuracy of the information shown on the plans relative to the location of underground utility facilities. It shall be the Contractor's responsibility to determine the actual location of all such facilities including field verification of both vertical and horizontal locations relative to the work. He shall also obtain from the respective utility companies detailed information relative to the location of their facilities and the working schedules of the utility companies for removing or adjusting them.

It is understood and agreed that the Contractor has considered in his bid all of the permanent and temporary utility appurtenances in their present or relocated positions. The Contractor's attention is directed to the fact that the various utility companies may be relocating and constructing facilities within the project limits concurrent with the Contractor's operations. The Contractor shall coordinate his activities with the various utility companies, at all times, and may be required to work at other locations of the improvement until relocation and construction is completed by the utility company. The Contractor is advised that the relocation times and schedules listed in the special provision "Status of Utilities to be Adjusted" are only rough estimates and no extra compensation will be allowed for delays resulting from any work performed by a utility company or for their failure to meet said relocation schedule.

P:\Special Provisions - 2012\F_Drainage 156-210\185 Cooperation with Utilities.docx

#### STATUS OF UTILITIES TO BE ADJUSTED LEYDEN TOWNSHIP 2014 MFT GROUP PROJECT SECTION: 13-15133-90-RS

## The following agencies have facilities within the project limits:

Commonwealth Edison Company

1500 Franklin Blvd. Libertyville, IL 60048 James Torres (312) 394-3260

AT&T

1000 Commerce Drive, Floor 2 Oak Brook, Illinois 60523 Attn: Ms. Pam Summers (630) 573-6464 (630) 573-5567 (F) Ps35211@att.com

**Nicor Gas Company** 

1844 Ferry Road Naperville, IL 60563 Attn: Constance Lane Engineering Administrator (630) 388-3830

Wide Open West

1030 National Parkway Schaumburg, Illinois 60173 Attn: Mr. Brian Hurd (630) 523-1264 (630) 669-5227 (C) (630) 523-1265 (F) bhurd@wideopenwest.com cc: Bill Schenk (630) 930-8566 (C)

b_schenk10@wideopenwest.com

**Leyden Township** 2501 N. Manheim Road Franklin Park, IL. 60131

Attn: Joe Petrungaro (847)304-1441

Comcast

688 Industrial Avenue Elmhurst, IL 60126 Attn: Robert L. Schulter Right-of-way Manager (630) 600-6347

Zayo Networks, Inc.

600 South Federal Street, Suite 124-6 Chicago, Illinois 60605 Attn: Mr. Ben G. Pacocha (312) 427-6289 ben.pacocha@zayo.com Utilities have not been delineated on the plans as no major conflicts or relocations are anticipated. It shall be the Contractor's responsibility to contact J.U.L.I.E. and Pipeline companies to locate utilities and protect existing utilities. The applicable provisions of Articles 105.07, 107.20 and 107.31 of the Standard Specifications for Road and Bridge Construction and Cook County Special Provision 185 shall apply.

NOTE: The Contractor shall contact J.U.L.I.E. at 1-800-892-0123 at least 48 hours prior to construction for utility locations.

# SPECIAL PROVISION FOR DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED

<u>Description</u>. This item shall consist of the adjustment of existing Domestic Water Service Boxes to match the proposed surface grade, or as otherwise directed by the Engineer. In order to make the necessary adjustments, the Contractor may have to provide either slide-type or screw-type extensions for the existing facility. It shall be the responsibility of the Contractor to ascertain the type of existing facility, and the necessary extension piece required to perform the adjustment. The installation of the extension pieces or the proper manipulation of existing slide or screw type devices will be the only adjustment allowed, and the use of physical force to raise or lower the existing Domestic Water Service Boxes will not be permitted. This work shall be done to the satisfaction of the Engineer.

<u>Basis of Payment</u>. This item shall be paid for at the contract unit price each for Domestic Water Service Boxes to be Adjusted, which price shall include all labor, equipment and material.

# SPECIAL PROVISION FOR MAINTAINING DRAINAGE AND STREAM PROTECTION

<u>Description.</u> The Contractor shall be responsible for the diversion of flow and dewatering of the construction area during the construction of all drainage structures, including box culverts, pipe culverts or other drainage structures as indicated in the plans. The Contractor shall be responsible for preventing sediment from leaving the work site due to these operations.

Construction Requirements. The Contractor shall protect the work area as shown in the plans or by other methods meeting the approval of the Engineer and the authorizing Soil and Water Conservation District to isolate the construction area from the stream flow. The method of isolation and maintenance of stream flow proposed by the Contractor shall be submitted to the Engineer for his review and approval prior to commencing work. The submittal shall include the type, size and location of dam used to isolate area, size and location of diversion channel if used, size and material type of any temporary culverts or flumes for diversion channels, pumps along with their capacities, sump pits and other appurtenances or any other methods to be employed by the Contractor in order to comply with the requirements of this special provision. The submittal shall also include details as to the methods and locations of sediment control and erosion prevention measures that will be used and maintained as required by the contract documents and by all regulatory permits under which the project operates. An approval letter from the authorizing Soil and Water Conversation District shall also accompany the submittal if an alternate method is to be employed by the Contractor.

<u>Basis of Payment.</u> The work detailed in this Special Provision including construction and maintenance of the system as designed shall not be measured for payment. It shall be included in the unit bid price for the item of work involved. No additional compensation shall be allowed for stream protection measures that may be required by the authorizing Soil and Water Conversation District.

#### SPECIAL PROVISION FOR SODDING

This Special Provision amends the provisions of the Standard Specifications and shall be construed to be a part thereof.

252.09 Supplemental Watering. Revise the third sentence to read:

When the supplemental watering is specified on the plans, the water shall be applied at the total rate of 10 gallons per square yard (45 liters per square meter) within 24 hours of notice.

252.11 Inspection. Revise the first paragraph to read:

The Contractor shall notify the Cook County Department of Transportation and Highways of the localities from which the sod is to be obtained so that an authorized representative of the Transportation and Highways Department can inspect the field for approval. All sod shall be fresh and green when delivered. Any sod that is dried out, burned, brown or inferior in quality to the approved sod field, or in any way fails to meet the requirements of the specifications, will be rejected and removed from the job immediately and shall be replaced with suitable sod at the Contractor's expense.

To insure the delivery of suitable field sod, three weeks before cutting, the Contractor or the Supplier shall apply sufficient weed killer to eradicate existing common weeds. Seven days after the weed killer is applied, sufficient fertilizer shall be spread over the field to insure green sod prior to any delivery.

Only 2 year growing season or older approved nursery grown sod shall be placed on parkways and median strips adjacent to residential property, parks or other special areas as designated by the Engineer.

# SPECIAL PROVISION FOR TRAFFIC PROTECTION

General. This item of work shall include furnishing, installing, maintaining, replacing, relocating and removing all traffic control devices used for the purpose of regulating, warning or directing traffic and protecting workers during the construction or maintenance of this improvement.

Traffic protection shall be provided as called for in the plans, these Special Provisions, applicable Traffic Control Highway Standards, applicable sections of the Standard Specifications, or as directed by the Engineer.

The governing factor in the execution and staging of work for this project is to provide the motoring public with the safest possible travel conditions along the roadway through or around the construction zone. The Contractor shall arrange his operations to keep the closing of any lane of the roadway to a minimum. Where the traffic of any building in the area of the proposed improvement is of an emergency nature, such as Hospital, Fire or Police Station traffic, the Contractor shall provide for free movement of such traffic during the course of construction.

Traffic Control Devices include signs and their supports, signals, pavement markings and markers, traffic cones, barricades with sand bags, plastic drums, channelizing devices, warning lights, arrow boards, flaggers, or any other device used for the purpose of regulating, detouring, warning or guiding traffic through or around the construction zone, including required devices and marking approaching and departing the construction zone.

The Contractor is required to conduct routine inspections of the worksite at a frequency that will allow for the prompt replacement of any traffic control device that has become displaced, worn or damaged to the extent that it no longer conforms to the shape, dimensions, color and operational requirements of the "Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD), the Traffic Control Standards and the "Quality Standard for Work Zone Traffic Control Devices" issued by the Illinois Department of Transportation or will no longer present a neat appearance to motorists. A sufficient quantity of replacement devices, based on vulnerability to damage, shall be readily available to meet this requirement.

The Contractor shall be responsible for the proper location, installation and arrangement of all traffic control devices. Special attention shall be given to advance warning signs during construction operations in order to keep lane assignment consistent with barricade placement at all times. The Contractor shall immediately remove, cover or turn from the view of the motorists all traffic control devices which are inconsistent with detour or lane assignment patterns and conflicting conditions during the transition from one construction stage to another. When the Contractor elects to cover conflicting or inappropriate signing, materials used shall totally block out reflectivity of the sign and shall cover the entire sign. The method used for covering the signing shall meet with the approval of the Engineer.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping projects, including barricade placement necessary to provide a uniform traffic detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control devices which were furnished, installed and maintained by him under this contract, and such devices shall remain the property of the Contractor. All

traffic control devices shall remain in place until specific authorization for relocation or removal is received from the Engineer.

The Contractor shall ensure that all traffic control devices installed by him are functional and effective 24 hours each day.

107.15 <u>Dirt on Pavement or Structures.</u> Add the following after the first paragraph of this Article:

When ordered by the Engineer, the Contractor shall use some method to allay dust and prevent a nuisance. This shall be done preferably by sprinkling the Subgrade or the portion of pavement used by trucks or busses with water. If conditions warrant, this shall receive constant attention by the Contractor. Calcium Chloride shall not be used for this purpose. No extra compensation shall be allowed the Contractor for this work.

Signs. All signs except those referring to daily lane closures shall be post mounted in accordance with Standard 701901 for all projects that exceed four days.

Construction signs referring to daytime lane closures during working hours shall be removed, covered or turned away from the view of the motorists during non-working hours.

Prior to the beginning of construction operations, the Contractor will be provided a sign log of all existing signs within the limits of the construction zone. The Contractor is responsible for verifying the accuracy of the sign log. Throughout the duration of this project, all existing traffic signs shall be maintained by the Contractor. All provisions of Article 107.25 of the Standard Specifications shall apply except the third paragraph shall be revised to read: "The Contractor shall maintain, furnish and replace at his own expense, any traffic sign, or post which has been damaged or lost by the Contractor or a third party".

"Fresh Oil" signs (W21-2) shall be used when prime is applied to pavement that is open to traffic. The signs are to remain until tracking of the prime ceases. The sign shall be erected a minimum of 500 feet preceding the start of the prime and on all side roads within the posted area. The "Fresh Oil" sign on the side road shall be posted a minimum of 200 feet from the mainline pavement.

"Rough Grooved Surface" signs (W8-I107) shall be used when the road has been cold milled and open to traffic. The signs shall remain in place until the milled surface condition no longer exists. These signs shall be erected a minimum of 500 feet preceding the start of the milled pavement and on all side roads within the posted area. The "Rough Grooved Surface" signs on the side roads shall be posted 200 feet from the mainline pavement. All signs shall have an 18" x 18" orange flag and amber flashing light attached.

Whenever a lane is closed to traffic using Standard 701606, 701601, or 701701, the pavement width transition sign (W4-2R or W4-2L) shall be used in lieu of "Workers" sign (W21-1 or W21-1a).

Whenever any vehicle, equipment, workers or their activities infringe on the shoulder or within 15 feet of the traveled way and the traveled way remains unobstructed, then the applicable Traffic Control Standard shall be 701006, 701011, 701101, or 701701. "Shoulder Work Ahead" sign (W21-5(0)-48) shall be used in lieu of the "Workers" sign (W21-1 or W-21-1a).

The Contractor shall provide and erect any other signs that are required for traffic safety operations and the conveyance of traffic information to the motorist, which may not be included in the Traffic Control

Standards. The requirement for these signs shall be determined by and installed at the direction of the Engineer.

<u>Barricades</u>: Any drop off greater than 3 inches, but less than 6 inches within 8 feet of the pavement edge shall be protected by Type I or II barricades equipped with mono-directional steady burn lights at 100 foot center to center spacing. If the drop off within 8 feet of the pavement edge exceeds 6 inches, the barricades mentioned above shall be placed at 50 foot center to center spacing. Barricades that must be placed in excavated areas shall have leg extensions installed such that the top of the barricade is in compliance with the height requirements of Standard 701901. In addition to the placement of barricades as described above, pavement drop off signs (W8-9a) shall be used along with the barricades and at the direction of the Engineer.

Placement of all signs, barricades or drums shall proceed in the direction of flow of traffic. Removal of all signs, barricades or drums shall start at the end of the construction areas and proceed toward oncoming traffic unless otherwise directed by the Engineer.

All Type I and Type II barricades, drums and vertical panels shall be equipped with a steady burn light when used during hours of darkness unless otherwise stated herein.

Check barricades shall be placed in work areas perpendicular to traffic every 1,000 feet, one per lane and per shoulder, to prevent motorists from using work areas as a traveled way. Two additional check barricades shall be placed in advance of each patch excavation or any other hazards in the work area, the first at the edge of the open traffic lane and the second centered in the closed lane. Check barricades shall be Type I or II and equipped with a flashing light.

Arrow Boards. A flashing arrow board shall be operating at all times when a lane is closed to traffic on a multilane highway. Arrow boards shall be provided and located in a head-on position within each lane closure taper.

Temporary Concrete Barrier Vertical Panels and Lights. Whenever temporary concrete barrier is specified in the plans, vertical panels and steady burning lights meeting the requirement of Articles 1106.01 and 1106.02 of the Standard Specifications and Standard 701901 shall be installed on the barrier at 50 foot centers minimum or at the spacing shown on the plans. The method of mounting shall be approved by the Engineer. Upon conclusion of the work, the panels and lights shall be removed and shall remain the property of the Contractor.

<u>Pedestrian Sidewalk Control</u>. The Contractor shall install, maintain and remove necessary signs and barricades needed to direct pedestrians to usable sidewalks and walkways during the construction in accordance with Traffic Control Standard 701801 or as directed by the Engineer. The Contractor shall make adequate provision for the free passage of foot traffic at all intersecting streets which are to remain open to traffic. The materials or equipment used in the construction of this improvement shall be so placed as to afford access to abutting private properly and to all hydrants and valves with a minimum of inconvenience.

All barricades shall be Type I or II equipped with flashing lights. At each point of closure, sufficient numbers of barricades shall be used to completely close the sidewalk to pedestrian movement. Where construction activities involve sidewalks on both sides of the street, the work shall be staged so that both sidewalks are not out of service at the same time.

107.09 Public Convenience and Safety. Revise the Seventh paragraph of this Article to read as follows:

The following vertical and horizontal restrictions shall pertain to roads as defined in the Illinois Highway Code, Article 2, Division 1, Section 2-101, 2-102, and 2-103 when construction is being performed with the road open to traffic.

The Contractor shall provide a telephone number where a responsible individual can be contacted on a 24-hour-a-day basis to receive notification of any deficiencies regarding traffic control and protection. The Contractor shall dispatch workers, materials and equipment to correct any such deficiencies. The Contractor shall respond to any call from the Department concerning any request for improving or correcting traffic control devices and begin making the requested repairs within two hours from the time of notification.

Personal vehicles shall not park within the right-of-way except in specific areas designated by the Engineer.

The contractor shall maintain at least one lane of traffic at all times on two lane roads and at least one lane in each direction on 4 or more lane roads, during the construction of this project. The Contractor shall also maintain areas to entrances and side roads along the proposed improvement. Interference with traffic movements and inconvenience to owners of abutting property and the public shall be kept to a minimum. Any delays or inconveniences caused to the Contractor by complying with these requirements shall be considered as incidental to the contract, and no additional compensation will be allowed.

On two lane roads, the Contractor is to plan the work so that there will be no open holes in the pavement and that all barricades will be removed from the pavement during non-work hours.

On four or more lane highways, there shall be no open holes in the pavement being used by the traveling public. Lane closures, if allowed, will be in accordance with the applicable standards, any staging details shown in the plans and other applicable contract documents.

The Contractor shall remove all equipment from the shoulders and medians after work hours.

No road closures or restrictions shall be permitted except those covered by the Traffic Control Highway Standards without written approval by the Engineer.

When traveling in lanes open to public traffic, the Contractor's vehicles shall always move with and not against or across the flow of traffic. These vehicles shall enter or leave work areas in a manner which will not be hazardous to, nor interfere with, traffic.

<u>Pavement Markings</u>. Temporary pavement marking paint used on temporary or unfinished surfaces shall be maintained to the highest degree of visibility and reflectivity and on long term projects shall be repainted when the temporary pavement marking shows signs of deterioration or at a minimum of every three (3) months and as directed by the Engineer at no additional cost and is considered as incidental to the cost of Traffic Protection.

Temporary pavement marking shall be applied as solid unbroken lines when used to delineate any pavement transition, turn lane transition and storage bay. Double yellow centerline shall be used across a bridge deck where the distance to be marked is less than 160 feet.

Temporary raised reflective bi-directional (amber) pavement markers (Section 781 and Article 1096.02 of the Standard Specifications) shall be used, and replaced when required, throughout a temporary by-pass detour pavement at no additional cost.

Method of Measurement. Delete: Article 701.19 Method of Measurement

Traffic Protection will not be measured for payment but shall include the furnishing, installing, maintaining, relocation and removal of traffic control devices required in the plans and these special provisions and all temporary pavement marking paint and tape lines, letters and symbols.

Basis of Payment. Delete: Article 701.20 Basis of Payment

This work will be paid for at the lump sum price for TRAFFIC PROTECTION, which price shall be payment in full for all labor, materials, transportation, handling and incidentals necessary to furnish, install, maintain, replace, relocate and remove all traffic control devices when required, such as signing, arrow boards, barricades, plastic drums, road closures, temporary pavement marking paint and tape lines and letters and symbols (Section 780 and Article 1095.02 of the Standard Specifications), temporary concrete barrier vertical panels and lights (Standard 701901), flexible delineators (Standard 701901), prismatic barrier reflectors (Sections 782 and 1097 of the Standard Specifications), temporary raised reflective pavement markers (Section 781 and Article 1096.02 of the Standard Specifications) and all traffic control devices indicated in the plans and specifications. The salvage value of all material removed (including existing traffic signs - when removal is required) shall be reflected in the bid price for this item.

Delays to the Contractor caused by complying with these requirements will be considered incidental to the item for Traffic Protection, and no additional compensation will be allowed.

<u>Payment Adjustments</u>. The Engineer may require additional traffic control to be installed in accordance with standards and/or designs other than those included in the plans. In such cases, the standards and/or designs will be made available to the Contractor at least one week in advance of the change in traffic control. Payment for any additional traffic control required will be in accordance with Article 109.04 of the Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the Contractor, may require traffic control to be installed in accordance with standards and/or designs other than those included in the plans. Revisions or modifications to the traffic control shown in the contract shall be submitted by the Contractor for approval by the Engineer. No additional payment will be made for a Contractor requested modification.

In the event the sum total value of all the work items for which traffic protection is required is increased or decreased by more than ten percent (10%), the contract bid price for Traffic Protection will be adjusted as follows:

Adjust contract price = .25P + .75P  $[1\pm(X-0.1)]$ 

Where "P" is the contract price for Traffic Protection

Where "X" = (Difference between original and final sum total value of all the work items for which protection is required) divided by (Original sum total value of all work items for which traffic protection is required)

The value of work items used in calculating the increase or decrease will include only items which have been added to or deducted from the contract under Article 104.02 of the Standard Specifications and only items which require use of Traffic Protection.

In the event the Department cancels or alters any portion of the contract which results in elimination or noncompletion of any portion of the work, payment for partially completed work will be made in accordance with Article 109.06 of the Standard Specifications.

#### SPECIAL PROVISION FOR PROJECT SIGNS PLAQUE

County will erect signs announcing `A Cook County Department of Transportation and Highways, Road Improvement Project' with a 24"X4" size plaque reading `COMING SOON' in front and `COMPLETED' in back. Contractor will remove this 24"X4" size plaque and store it at the beginning of work on the contract. When work on the contract is completed, Contractor will attach the plaques to the Project signs reading `COMPLETED'. The cost of this work will be incidental to the contract.

### HOT MIX ASPHALT - PRIME COAT (BDE)

Effective: November 1, 2014

Revise Note 1 of Article 406.02 of the Standard Specifications to read:

"Note 1. The bituminous material used for prime coat shall be one of the types listed in the following table.

When emulsified asphalts are used, any dilution with water shall be performed by the emulsion producer. The emulsified asphalt shall be thoroughly agitated within 24 hours of application and show no separation of water and emulsion.

Application	Bituminous Material Types
Prime Coat on Brick, Concrete, or HMA Bases	SS-1, SS-1h, SS-1hP, SS-1vh, RS-1, RS-2, CSS-1, CSS-1h, CSS-1hp, CRS-1, CRS-2, HFE-90, RC-70
Prime Coat on Aggregate Bases	MC-30, PEP"

Add the following to Article 406.03 of the Standard Specifications.

"(i)	Vacuum Sweepe	·1101.19
(i)	Spray Paver	1101.19
u/	opidy i dvoi	

Revise Article 406.05(b) of the Standard Specifications to read:

- "(b) Prime Coat. The bituminous material shall be prepared according to Article 403.05 and applied according to Article 403.10. The use of RC-70 shall be limited to air temperatures less than 60 °F (15 °C).
  - (1) Brick, Concrete or HMA Bases. The base shall be cleaned of all dust, debris and any substance that will prevent the prime coat from adhering to the base. Cleaning shall be accomplished by sweeping to remove all large particles and air blasting to remove dust. As an alternative to air blasting, a vacuum sweeper may be used to accomplish the dust removal. The base shall be free of standing water at the time of application. The prime coat shall be applied uniformly and at a rate that will provide a residual asphalt rate on the prepared surface as specified in the following table.

Type of Surface to be Primed	Residual Asphalt Rate
Milled HMA, Aged Non-Milled HMA, Milled Concrete, Non-Milled Concrete & Tined Concrete	lb/sq ft (kg/sq m) 0.05 (0.244)
Fog Coat between HMA Lifts, IL-4.75 & Brick	0.025 (0.122)

The bituminous material for the prime coat shall be placed one lane at a time. If a spray paver is not used, the primed lane shall remain closed until the prime coat is

405 (IL BDE) HMA - Prime Coat

Page 1

November 1, 2014

fully cured and does not pickup under traffic. When placing prime coat through an intersection where it is not possible to keep the lane closed, the prime coat may be covered immediately following its application with fine aggregate mechanically spread at a uniform rate of 2 to 4 lb/sq yd (1 to 2 kg/sq m).

(2) Aggregate Bases. The prime coat shall be applied uniformly and at a rate that will provide a residual asphalt rate on the prepared surface of 0.25 lb/sq ft  $\pm$  0.01 (1.21 kg/sq m  $\pm$ 0.05).

The prime coat shall be permitted to cure until the penetration has been approved by the Engineer, but at no time shall the curing period be less than 24 hours for MC-30 or four hours for PEP. Pools of prime occurring in the depressions shall be broomed or squeegeed over the surrounding surface the same day the prime coat is applied.

The base shall be primed 1/2 width at a time. The prime coat on the second half/width shall not be applied until the prime coat on the first half/width has cured so that it will not pickup under traffic.

The residual asphalt rate will be verified a minimum of once per type of surface to be primed as specified herein for which at least 2000 tons (1800 metric tons) of HMA will be placed. The test will be according to the "Determination of Residual Asphalt in Prime and Tack Coat Materials" test procedure.

Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul trucks or paving equipment. If pickup occurs, paving shall cease in order to provide additional cure time, and all areas where the pickup occurred shall be repaired.

If after five days, loss of prime coat is evident prior to covering with HMA, additional prime coat shall be placed as determined by the Engineer at no additional cost to the Department."

Revise the last sentence of the first paragraph of Article 406.13(b) of the Standard Specifications to read:

"Water added to emulsified asphalt, as allowed in Article 406.02, will not be included in the quantities measured for payment."

Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read:

"Aggregate for covering prime coat will not be measured for payment."

Revise the first paragraph of Article 406.14 of the Standard Specifications to read:

"406.14 Basis of Payment. Prime Coat will be paid for at the contract unit price per pound (kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT), or POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT)."

Revise Article 407.02 of the Standard Specifications to read:

"407.02 Materials. Materials shall be according to Article 406.02, except as follows.

Item

Article/Section

(a) Packaged Rapid Hardening Mortar or Concrete ......1018"

Revise Article 407.06(b) of the Standard Specifications to read:

"(b) A bituminous prime coat shall be applied between each lift of HMA according to Article 406.05(b)."

Delete the second paragraph of Article 407.12 of the Standard Specifications.

Revise the first paragraph of Article 408.04 of the Standard Specifications to read:

"408.04 Method of Measurement. Bituminous priming material will be measured for payment according to Article 406.13."

Revise the first paragraph of Article 408.05 of the Standard Specifications to read:

"408.05 Basis of Payment. This work will be paid for at the contract unit price per pound (kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT) or POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT) and at the contract unit price per ton (metric ton) for INCIDENTAL HOT-MIX ASPHALT SURFÁCING."

Revise Article 1032.02 of the Standard Specifications to read:

"1032.02 Measurement. Asphalt binders, emulsified asphalts, rapid curing liquid asphalt, medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will be measured by weight.

A weight ticket for each truck load shall be furnished to the inspector. The truck shall be weighed at a location approved by the Engineer. The ticket shall show the weight of the empty truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, and the net weight of the bituminous material.

When an emulsion or cutback is used for prime coat, the percentage of asphalt residue of the actual certified product shall be shown on the producer's bill of lading or attached certificate of analysis. If the producer adds extra water to an emulsion at the request of the purchaser, the amount of water shall also be shown on the bill of lading.

Payment will not be made for bituminous materials in excess of 105 percent of the amount specified by the Engineer."

Add the following to the table in Article 1032.04 of the Standard Specifications.

"SS-1vh		
30-1711	160-180	70.00
RS-1, CRS-1		70-80
RS-1, CRS-1	75-130	25-55"
		20-00

Add the following to Article 1032.06 of the Standard Specifications.

"(g) Non Tracking Emulsified Asphalt SS-1vh shall be according to the following.

	Requiremen	ts for SS-1vh	
Test		SPEC	AASHTO Test Method
Saybolt Viscosity @ 25C,	SFS	20-200	T 72
Storage Stability, 24hr.,	%	1 max.	T 59
Residue by Evaporation,	%	50 min,	T 59
Sieve Test,	%	0.3 max.	T 59
Tests	on Residue	from Evapora	<del></del>
Penetration @25°C, 100g., 5 s	sec., dmm	20 max.	T 49
Softening Point,	°C	65 min.	T 53
Solubility, Orig. DSR @ 82°C,	%	97.5 min.	T 44

Revise the last table in Article 1032.06(f)(2)d. of the Standard Specifications to read:

"Grade	Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, CSS-1h, HFE-90, SS-1hP, CSS-1hP, SS-1vh	Prime or fog seal
PEP	Bituminous surface treatment prime
RS-2, HFE-90, HFE-150, HFE- 300, CRSP, HFP, CRS-2, HFRS-2	Bituminous surface treatment
CSS-1h Latex Modified	Microsurfacing"

Add the following to Article 1101 of the Standard Specifications.

"1101.19 Vacuum Sweeper. The vacuum sweeper shall have a minimum sweeping path of 52 in. (1.3 m) and a minimum blower rating of 20,000 cu ft per minute (566 cu m per minute)."

Add the following to Article 1102 of the Standard Specifications:

"1102.06 Spray Paver. The spreading and finishing machine shall be capable of spraying a rapid setting emulsion tack coat, paving a layer of HMA, and providing a smooth HMA mat in one pass. The HMA shall be spread over the tack coat in less than five seconds after the

405 (IL BDE) HMA - Prime Coat

Page 4

November 1, 2014 5 Page(s) Total application of the tack coat during normal paving speeds. No wheel or other part of the paving machine shall come into contact with the tack coat before the HMA is applied. In addition to meeting the requirements of Article 1102.03, the spray paver shall also meet the requirements of Article 1102.05 for the tank, heating system, pump, thermometer, tachometer or synchronizer, and calibration. The spray bar shall be equipped with properly sized and spaced nozzles to apply a uniform application of tack coat at the specified rate for the full width of the mat being placed."

80348

## HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)

Effective: January 1, 2010 Revised: April 1, 2012

<u>Description</u>. This work shall consist of testing the density of longitudinal joints as part of the quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

"Longitudinal joint density testing shall be performed at each random density test location. Longitudinal joint testing shall be located at a distance equal to the lift thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. for a 5 in. (125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. (125 mm) from the edge of pavement.) Longitudinal joint density testing shall be performed using either a correlated nuclear gauge or cores.

- a. Confined Edge. Each confined edge density shall be represented by a one-minute nuclear density reading or a core density and shall be included in the average of density readings or core densities taken across the mat which represents the Individual Test.
- b. Unconfined Edge. Each unconfined edge joint density shall be represented by an average of three one-minute density readings or a single core density at the given density test location and shall meet the density requirements specified herein. The three one-minute readings shall be spaced ten feet apart longitudinally along the unconfined pavement edge and centered at the random density test location."

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to read:

"Mixture Composition	Parameter	Individual Test (includes confined edges)	Unconfined Edge Joint Density Minimum
IL-4.75	Ndesign = 50	93.0 - 97.4%	91.0%
IL-9.5, IL-12.5	Ndesign ≥ 90	92.0 - 96.0%	90.0%
IL-9.5,IL-9.5L, IL-12.5	Ndesign < 90	92.5 – 97.4%	90.0%
IL-19.0, IL-25.0	Ndesign ≥ 90	93.0 - 96.0%	90.0%
IL-19.0, IL-19.0L, IL-25.0	Ndesign < 90	93.0 – 97.4%	90.0%

406 (IL BDE) HMA - Density Testing Of Longitudinal Joints

Page 1

April 1, 2012 2 Page(s) Total

SMA	Ndesign = 50 & 80	93.5 – 97.4%	01.00/
All Other	Ndesign = 30	93.0 - 97.4%	91.0% 90.0%"

80246

#### **PAVEMENT PATCHING (BDE)**

Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard Specifications to read:

"In addition to the traffic control and protection shown elsewhere in the contract for pavement, two devices shall be placed immediately in front of each open patch, open hole, and broken pavement where temporary concrete barriers are not used to separate traffic from the work area."

80254

### HMA MIXTURE DESIGN REQUIREMENTS (D-1)

Effective: January 1, 2013 Revised: November 1, 2014

### 1) Design Composition and Volumetric Requirements

Revise the last sentence of the first paragraph of Article 312.05 of the Standard Specifications to read:

"The minimum compacted thickness of each lift shall be according to Article 406.06(d)."

Delete the minimum compacted lift thickness table in Article 312.05 of the Standard Specifications.

Revise the second paragraph of Article 355.02 of the Standard Specifications to read:

"The mixture composition used shall be IL-19.0."

Revise Article 355.05(a) of the Standard Specifications to read:

"(a) The top lift thickness shall be 2 1/4 in. (60 mm) for mixture composition IL-19.0."

Revise the Leveling Binder table and second paragraph of Article 406.05(c) of the Standard Specifications to read:

"Leveling Binder	
Nominal, Compacted, Leveling Binder Thickness, in. (mm)	Mixture Composition
≤ 1 1/4 (32)	IL-4.75, IL-9.5, or IL-9.5L
> 1 1/4 to 2 (32 to 50)	IL-9.5 or IL-9.5L

The density requirements of Article 406.07(c) shall apply for leveling binder, machine method, when the nominal compacted thickness is: 3/4 in. (19 mm) or greater for IL-4.75 mixtures; and 1 1/4 in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures."

Revise the table in Article 406.06(d) of the Standard Specifications to read:

"MINIMUM COMPACT	ED LIFT THICKNESS
Mixture Composition	Thickness, in. (mm)
IL-4.75	3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L	1 1/2 (38)
SMA-12.5	2 (50)
IL-19.0, IL-19.0L	2 1/4 (57)"

Revise the ninth paragraph of Article 406.14 of the Standard Specifications to read: "Test strip mixture will be evaluated at the contract unit price according to the following."

Revise Article 406.14(a) of the Standard Specifications to read:

"(a) If the HMA placed during the initial test strip is determined to be acceptable the mixture will be paid for at the contract unit price."

Revise Article 406.14(b) of the Standard Specifications to read:

"(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air voids or within the individual control limits of the JMF according to the Department's test results, the mixture will not be paid for and shall be removed at the Contractor's expense. An additional test strip shall be constructed and the mixture will be paid for in full, if produced within 2.0 to 6.0 percent air voids and within the individual control limits of the JMF."

Revise Article 406.14(c) of the Standard Specifications to read:

"(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids and within the individual control limits of the JMF according to the Department's test results, the mixture shall be removed. Removal will be paid according to Article 109.04. This initial mixture will be paid for at the contract unit price. An additional test strip shall be constructed and the mixture will be paid for in full, if produced within 2.0 to 6.0 percent air voids and within the individual control limits of the JMF."

Delete Article 406.14(d) of the Standard Specifications.

Delete Article 406.14(e) of the Standard Specifications.

Delete the last sentence of Article 407.06(c) of the Standard Specifications.

Revise Note 2. of Article 442.02 of the Standard Specifications to read:

"Note 2. The mixture composition of the HMA used shall be IL-19.0 binder, designed with the same Ndesign as that specified for the mainline pavement."

Delete the second paragraph of Article 482.02 of the Standard Specifications.

Revise the first sentence of the sixth paragraph of Article 482.05 of the Standard Specifications to read:

"When the mainline HMA binder and surface course mixture option is used on resurfacing projects, shoulder resurfacing widths of 6 ft (1.8 m) or less may be placed simultaneously with the adjacent traffic lane for both the binder and surface courses."

Revise the second sentence of the fourth paragraph of Article 601.04 of the Standard Specifications to read:

"The top 5 in. (125 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture meeting the requirements of Section 1030 and compacted to a density of not less than 90 percent of the theoretical density."

Revise the second sentence of the fifth paragraph of Article 601.04 of the Standard Specifications to read:

"The top 8 in. (200 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture meeting the requirements of Section 1030 and compacted to a density of not less than 90 percent of the theoretical density."

Revise Article 1003.03(c) of the Standard Specifications to read:

"(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21, or FA 22. The fine aggregate gradation for SMA shall be FA/FM 20.

For mixture IL-4.75 and surface mixtures with an Ndesign = 90, at least 50 percent of the required fine aggregate fraction shall consist of either stone sand, slag sand, or steel slag meeting the FA 20 gradation.

For mixture IL-19.0, Ndesign = 90 the fine aggregate fraction shall consist of at least 67 percent manufactured sand meeting FA 20 or FA 22 gradation. For mixture IL-19.0, Ndesign = 50 or 70 the fine aggregate fraction shall consist of at least 50 percent manufactured sand meeting FA 20 or FA 22 gradation. The manufactured sand shall be stone sand, slag sand, steel slag sand, or combinations thereof.

Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate application for HMA."

Delete the last sentence of the first paragraph of Article 1004.03(b) of the Standard Specifications.

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

"Use	Size/Application	Gradation No.
Class A-1, 2, & 3	3/8 in. (10 mm) Seal	CA 16
Class A-1	1/2 in. (13 mm) Seal	CA 15
Class A-2 & 3	Cover	CA 14
HMA High ESAL	IL-19.0	CA 11 ^{1/}
	IL-9.5	CA 16, CA 13 ^{3/}
HMA Low ESAL	IL-19.0L	CA 11 ^{1/}
	IL-9.5L	CA 16
	Stabilized Subbase	
	or Shoulders	*
SMA ^{2/}	1/2 in. (12.5mm)	CA13 ^{3/} , CA14 or CA16
	Binder & Surface	
	IL 9.5	CA16, CA 13 ^{3/}
	Surface	,

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ The coarse aggregates used shall be capable of being combined with stone sand, slag sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the approved mix design and the mix requirements noted

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:

"(e) Absorption. For SMA the coarse aggregate shall also have water absorption ≤ 2.0 percent."

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

"High ESAL	IL-19.0 binder; IL-9.5 surface; IL-4.75; SMA-12.5, SMA-9.5
Low ESAL	IL-19.0L binder; IL-9.5L surface; Stabilized Subbase (HMA) ^{1/} ; HMA Shoulders ^{2/}

- 1/ Uses 19.0L binder mix.
- 2/ Uses 19.0L for lower lifts and 9.5L for surface lift."

Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

"1030.02 Materials. Materials shall be according to the following.

(a) Charse Addregate	A
(a) Coarse Aggregate(b) Fine Aggregate	Article/Section
(b) Fine Aggregate	1004.03
(c) RAP Material	1003.03
(d) Mineral Filler	1031
(d) Mineral Filler	1011
(e) Hydrated Lime	
(g) Performance Graded Asphalt Binder (Note 2)	1000
	1032
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)	

- Note 1. Slaked quicklime shall be according to ASTM C 5.
- Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a fulldepth asphalt pavement and SBS PG 76-22 when used as an overlay, except where modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, except where modified herein. The elastic recovery shall be a minimum of 80.
- Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA mixture according to Illinois Modified AASHTO M 325. The stabilizing additive shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325. Prior to approval and use of fibers, the Contractor shall submit a notarized certification by the producer of these materials stating they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if the mix design with RAS included 408 (IL D-1) Page 4

HMA Mixture Design Requirements

November 1, 2014

meets AASHTO T305 requirements. The RAS shall be from a certified source that produces either Type I or Type 2. Material shall meet requirements noted herein and the actual dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current Bureau of Materials and Physical Research Approved List, "Warm Mix Asphalt Technologies"."

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications to read:

"(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) 1/										
Sieve Size	IL-19	.0 mm		/IA ^{4/} 2.5 mm		/IA ^{4/} .5 mm	IL-9.	.5 mm	IL-4.	75 mm
	min	max	min	max	min	max	min	max	min	max
1 1/2 in (37.5 mm)										
1 in. (25 mm)		100								
3/4 in. (19 mm)	90	100		100						
1/2 in. (12,5 mm)	75	89	80	100		100		100		100
3/8 in. (9.5 mm)				65	90	100	90	100		100
#4 (4.75 mm)	40	60	20	30	36	50	34	69	90	100
#8 (2.36 mm)	20	42	16	24 5/	- 16	32 ^{5/}	34 ^{8/}	52 ^{2/}	70	90
#16 (1.18 mm)	15	30					10	32	50	65
#30 (600 μm)			12	16	12	18				
#50 (300 μm)	6	15					4	15	15	30
#100 (150 μm)	4	9					3	10 ·	10	18
#200 (75 μm)	3	6	7.0	9.0 3/	7.5	9.5 ^{3/}	4	6	7	9 3/
Ratio Dust/Asphalt Binder		1.0		1.5		1,5		1.0		1.0

- 1/ Based on percent of total aggregate weight.
- 2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve for surface courses with Ndesign = 90.
- 3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be mineral filler, unless otherwise approved by the Engineer.
- 4/ The maximum percent passing the #635 (20  $\mu$ m) sieve shall be  $\leq$  3 percent.

- 5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.
- 6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 (2.36 mm) sieve shall not be adjusted below 34 percent.

Delete Article 1030.04(a)(3) of the Standard Specifications.

Delete Article 1030.04(a)(4) of the Standard Specifications.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

"(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0 percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations. The VMA and VFA of the HMA design shall be based on the nominal maximum size of the aggregate in the mix, and shall conform to the following requirements.

	VOLUI	METRIC REQU High ESAL		
Voids in the Mineral Aggregate Voids Fille (VMA), with Asph 8 minimum Binder				
Ndesign	IL-19.0	IL-9.5	IL-4.75 ^{1/}	(VFA),
50			18.5	65 – 78 ^{2/}
70 90	13.5	15.0		65 - 75

- 1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
- 2/ VFA for IL-4.75 shall be 72-85 percent"

Revise the table in Article 1030.04(b)(2) of the Standard Specifications to read:

	"VOLUME	TRIC REQUI	REMENTS	
Mixture Composition	Design Compactive Effort	Design Air Voids Target %	VMA (Voids in the Mineral Aggregate), % min.	VFA (Voids Filled with Asphalt Binder), %
IL-9.5L	N _{DES} =30	4.0	15.0	65-78
IL-19.0L	N _{DES} =30	4.0	13.5	N/A"

Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

#### "(3) SMA Mixtures.

	Volumetric F SM	Requirements	
Ndesign	Design Air Voids Target %	Voids in the Mineral Aggregate (VMA), % min.	Voids Filled with Asphalt (VFA), %
80 ^{4/}	3.5	17.0 ^{2/} 16.0 ^{3/}	75 - 83

- 1/ Maximum draindown shall be 0.3 percent. The draindown shall be determined at the JMF asphalt binder content at the mixing temperature plus 30 °F.
- 2/ Applies when specific gravity of coarse aggregate is  $\geq$  2.760.
- 3/ Applies when specific gravity of coarse aggregate is < 2.760.
- 4/ Blending of different types of aggregate will not be permitted. For surface course, the coarse aggregate can be crushed steel slag, crystalline crushed stone or crushed sandstone. For binder course, coarse aggregate shall be crushed stone (dolomite), crushed gravel, crystalline crushed stone, or crushed sandstone.

Delete Article 1030.04(b)(4) of the Standard Specifications.

Delete Article 1030.04(b)(5) from the Supplemental Specifications.

Delete last sentence of the second paragraph of Article 1102.01(a) (13) a.

Add to second paragraph in Article 1102.01 (a) (13) a.:

"As an option, collected bag-house dust may be used in lieu of manufactured mineral filler, provided; 1) there is enough available for the production of the SMA mix for the entire project and 2) a mix design was prepared with collected bag-house dust."

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

-	· · · · · · · · · · · · · · · · · · ·	·	
	"Parameter	Frequency of Tests	Test Method See Manual of
		High ESAL Mixture Low ESAL Mixture	Test Procedures for Materials
	Aggregate Gradation % passing sieves: 1/2 in. (12.5 mm), No. 4 (4.75 mm), No. 8 (2.36 mm), No. 30 (600 μm) No. 200 (75 μm)	washed ignition oven test on the mix per half day of production  Note 3.	Illinois Procedure
C	sphalt Binder Content by Ignition Oven	1 per half day of production	Illinois-Modified AASHTO T 308
	Note 1.		
	MA Note 2.	Day's production ≥ 1200 tons:	Illinois-Modified AASHTO R 35
		1 per half day of production	·
		Day's production < 1200 tons:	
		1 per half day of production for first 2 days and 1 per	
		day thereafter (first sample of the day)	
	ir Voids	Day's production ≥ 1200 tons:	
(	Bulk Specific Bravity of Gyratory Sample	1 per half day of production	Illinois-Modified AASHTO T 312
١	lote 4.	Day's production < 1200 tons:	
		1 per half day of production for first 2 days and 1 per day thereafter (first sample of the day)	
N G	Maximum Specific Gravity of Mixture	Day's production ≥ 1200 tons:	Illinois-Modified AASHTO T 209
		1 per half day of production	70101101209
		Day's production < 1200 tons:	
		1 per half day of production for first 2 days and 1 per day thereafter (first sample of the day)	
		cample of the day)	7

- Note 1. The Engineer may waive the ignition oven requirement for asphalt binder content if the aggregates to be used are known to have ignition asphalt binder content calibration factors which exceed 1.5 percent. If the ignition oven requirement is waived, other Department approved methods shall be used to determine the asphalt binder content.
- Note 2. The  $G_{\rm sb}$  used in the voids in the mineral aggregate (VMA) calculation shall be the same average  $G_{\rm sb}$  value listed in the mix design.
- Note 3. The Engineer reserves the right to require additional hot bin gradations for batch plants if control problems are evident.
- Note 4. The WMA compaction temperature for mixture volumetric testing shall be 270  $\pm$  5 °F (132  $\pm$  3 °C) for quality control testing. The WMA compaction temperature for quality assurance testing will be 270  $\pm$  5 °F (132  $\pm$  3 °C) if the mixture is not allowed to cool to room temperature. If the mixture is allowed to cool to room temperature, it shall be reheated to standard HMA compaction temperatures."

Revise the table in Article 1030.05(d)(2)b. of the Standard Specifications to read:

"Parameter	High ESAL Mixture Low ESAL Mixture
Ratio Dust/Asphalt Binder	0.6 to 1.2
Moisture	0.3 %"

Revise the Article 1030.05(d)(4) of the Supplemental Specifications to read:

"(4) Control Limits. Target values shall be determined by applying adjustment factors to the AJMF where applicable. The target values shall be plotted on the control charts within the following control limits.

		"CONTR	OL LIMITS			
·	High ESAL		SMA		IL-4.75	
Parameter	Individual Test	Moving Avg. of 4	Test	Moving Avg. of 4	Individual Test	Moving Avg. of 4
% Passing: 1/				-		
1/2 in. (12.5 mm)	±6%	±4%	±6%	±4%		
3/8 in. (9.5mm)			±4%	±3%		
No. 4 (4.75 mm)	±5%	± 4 %	±5%	±4%	-	-
No. 8 (2.36 mm)	±5%	±3%	±4%	±2%		
No. 16 (1.18 mm)			±4%	±2%	±4%	±3%
No. 30 (600 µm)	±4%	± 2.5 %	±4%	± 2.5 %		2 0 70
Total Dust Content No. 200 (75 µm)	± 1.5 %	± 1.0 %			± 1.5 %	± 1.0 %
Asphalt Binder Content	± 0.3 %	± 0.2 %	± 0.2 %	± 0.1 %	± 0.3 %	± 0.2 %
Voids	± 1.2 %	± 1.0 %	± 1.2 %	± 1.0 %	± 1.2 %	± 1.0 %
VMA	-0.7 % ^{2/}	-0.5 % ^{2/}	-0.7 % ^{2/}	-0.5 % ^{2/}	-0.7 % ^{2/}	-0.5 % ^{2/}

- 1/ Based on washed ignition oven
- 2/ Allowable limit below minimum design VMA requirement

DENSITY CONTROL LIMITS				
Mixture Composition	Parameter	Individual Test		
IL-4.75	Ndesign = 50	93.0 - 97.4 % 1/		
IL-9.5	Ndesign = 90	92.0 - 96.0 %		
IL-9.5,IL-9.5L	Ndesign < 90	92.5 - 97.4 %		
IL-19.0	Ndesign = 90	93.0 - 96.0 %		
IL-19.0, IL-19.0L	Ndesign < 90	93.0 2/- 97.4 %		
SMA	Ndesign = 80	93.5 - 97.4 %		

- 1/ Density shall be determined by cores or by correlated, approved thin lift nuclear gauge.
- 2 / 92.0 % when placed as first lift on an unimproved subgrade."

Revise the table in Article 1030.05(d)(5) of the Supplemental Specifications to read:

SOONETBOL OUT	
"CONTROL CHART	High ESAL,
REQUIREMENTS	Low ESAL, SMA
	& IL-4.75
	% Passing Sieves:
	1/2 in. (12.5 mm) ^{2/}
Gradation 1/3/	No. 4 (4.75 mm)
	No. 8 (2.36 mm)
·	No. 30 (600 µm)
Total Dust Content 1/	No. 200 (75 μm)
	Asphalt Binder Content
	Bulk Specific Gravity
·	Maximum Specific
	Gravity of Mixture
	Voids
	Density
	VMA

- 1/ Based on washed ignition oven.
- 2/ Does not apply to IL-4.75.
- 3/ SMA also requires the 3/8 in. (9.5 mm) sieve."

Delete Article 1030.05(d)(6)a.1.(b.) of the Standard Specifications.

Delete Article 1030.06(b) of the Standard Specifications.

Delete Article 1102.01(e) of the Standard Specifications.

#### 2) Design Verification and Production

<u>Description</u>. The following states the requirements for Hamburg Wheel and Tensile Strength testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA) mixes during mix design verification and production.

Mix Design Testing. Add the following below the referenced AASHTO standards in Article 1030.04 of the Standard Specifications:

AASHTO T 324

Hamburg Wheel Test

AASHTO T 283

Tensile Strength Test

Add the following to Article 1030.04 of the Standard Specifications:

"(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for verification will be tested to ensure that the resulting mix designs will pass the required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a

408 (IL D-1)
HMA Mixture Design Requirements

Page 11

November 1, 2014 14 Page(s) Total verification test on gyratory specimens compacted by the Contractor. If the mix fails the Department's verification test, the Contractor shall make the necessary changes to the mix and resubmit compacted specimens to the Department for verification. If the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. (12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth criteria shall be based on the high temperature binder grade of the mix as specified in the mix requirements table of the plans.

### Illinois Modified AASHTO T 324 Requirements 1/

Asphalt Binder Grade	# Repetitions	Max Rut Depth (mm)
PG 70 -XX (or higher)	20,000	12.5
PG 64 -XX (or lower)	10,000	12.5

When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions.

For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG) asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa)."

Production Testing. Revise Article 1030.06(a) of the Standard Specifications to read:

"(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be required at the beginning of HMA production for each mixture with a quantity of 3000 tons (2750 metric tons) or more according to the Manual of Test Procedures for Materials "Hot Mix Asphalt Test Strip Procedures".

Before start-up, target values shall be determined by applying gradation correction factors to the JMF when applicable. These correction factors shall be determined from previous experience. The target values, when approved by the Engineer, shall be used to control HMA production. Plant settings and control charts shall be set according to target values.

Before constructing the test strip, target values shall be determined by applying gradation correction factors to the JMF when applicable. After any JMF adjustment, the

JMF shall become the Adjusted Job Mix Formula (AJMF). Upon completion of the first acceptable test strip, the JMF shall become the AJMF regardless of whether or not the JMF has been adjusted. If an adjustment/plant change is made, the Engineer may require a new test strip to be constructed. If the HMA placed during the initial test strip is determined to be unacceptable to remain in place by the Engineer, it shall be removed and replaced.

The limitations between the JMF and AJMF are as follows.

Parameter	Adjustment
1/2 in. (12.5 mm)	± 5.0 %
No. 4 (4.75 mm)	± 4.0 %
No. 8 (2.36 mm)	± 3.0 %
No. 30 (600 µm)	*
No. 200 (75 µm)	*
Asphalt Binder	± 0.3 %
Content	

^{*} In no case shall the target for the amount passing be greater than the JMF.

Any adjustments outside the above limitations will require a new mix design.

Mixture sampled to represent the test strip shall include additional material sufficient for the Department to conduct Hamburg Wheel testing according to Illinois Modified AASHTO T324 (approximately 60 lb (27 kg) total).

The Contractor shall immediately cease production upon notification by the Engineer of failing Hamburg Wheel test. All prior produced material may be paved out provided all other mixture criteria is being met. No additional mixture shall be produced until the Engineer receives passing Hamburg Wheel tests.

The Department may conduct additional Hamburg Wheel tests on production material as determined by the Engineer."

Revise the title of Article 1030.06(b) of the Standard Specifications to read:

"(b) Low ESAL Mixtures."

Add the following to Article 1030.06 of the Standard Specifications:

"(c) Hamburg Wheel Test. All HMA mixtures shall be sampled within the first 500 tons (450 metric tons) on the first day of production or during start up with a split reserved for the Department. The mix sample shall be tested according to the Illinois Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production shall not exceed 1500 tons (1350 metric tons) or one day's production, whichever comes first, until the testing is completed and the mixture is found to be in conformance. The requirement to cease mix production may be waived if the plant produced mixture demonstrates conformance prior to start of mix production for a contract. The Department may conduct additional Hamburg Wheel Tests on production material as determined by the Engineer. If the mixture fails to meet the Hamburg Wheel criteria,

408 (IL D-1) HMA Mixture Design Requirements

Page 13

November 1, 2014

14 Page(s) Total

no further mixture will be accepted until the Contractor takes such action as is necessary to furnish a mixture meeting the criteria"

The Contractor shall immediately cease production upon notification by the Engineer of failing Hamburg Wheel test. All prior produced material may be paved out provided all other mixture criteria are being met. No additional mixture shall be produced until the Engineer receives passing Hamburg Wheel tests.

#### Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

"The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface Mix Design's  $\mathsf{G}_{mb}$ ."

#### Basis of Payment.

Replace the seventh paragraph of Article 406.14 of the Standard Specifications with the following:

"For all mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing and introducing anti-stripping additives in the HMA will not be paid for separately, but shall be considered as included in the contract unit price of the HMA item involved.

No additional compensation will be awarded to the Contractor because of reduced production rates associated with the addition of the anti-stripping additive."

# HOT MIX ASPHALT - QUANTITY CORRECTION (BMPR)

Effective: October 1, 2014 Revised: October 2, 2014

Revise the fifth paragraph of Article 406.13(b) of the Standard Specifications to read as follows:

"HMA and Stone Matrix Asphalt (SMA) mixture in excess of 103 percent of the quantity shown on the plans or the plan quantity as specified by the Engineer will not be measured for payment. The "adjusted quantity to be placed" and the "adjusted pay quantity" for HMA and SMA mixtures will be calculated as follows.

Adjusted Quantity To Be Placed =  $C \times C$  quantity shown on the plans or the plan quantity as specified by the Engineer

where: C = English:  $C = \frac{G_{mb} \times 46.8}{U}$  Metric:  $C = \frac{G_{mb} \times 24.99}{U}$ 

and where: G_{mb} = average bulk specific gravity from approved mix design U = unit weight of HMA shown on the plans in lb/sq yd/in. (kg/sq m/25 mm), used to estimate plan quantity 46.8 = English constant 24.99 = metric constant

Adjusted Pay Quantity (not to exceed 103 percent of the quantity shown on the plans or the plan quantity as specified by the Engineer) =  $B \times HMA$  tons actually placed

where:  $B = \frac{1}{C}$ 

If project circumstances warrant a new mix design, the above equations shall be used to calculate the adjusted plan quantity and adjusted pay quantity for each mix design using its respective average bulk specific gravity."

# RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)

Effective: November 1, 2012 Revise: January 2, 2015

Revise Section 1031 of the Standard Specifications to read:

# "SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be according to the following.

- (a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered processed FRAP after completion of both crushing and screening to size. The Contractor shall supply written documentation that the RAP originated from routes or airfields under federal, state, or local agency jurisdiction.
- (b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean and uniform material with a maximum of 0.5 percent unacceptable material, as defined in Bureau of Materials and Physical Research Policy Memorandum "Reclaimed Asphalt Shingle (RAS) Sources", by weight of RAS. All RAS used shall come from a Bureau of Materials and Physical Research approved processing facility where it shall be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) sieve. RAS shall meet the testing requirements specified herein. In addition, RAS shall meet the following Type 1 or Type 2 requirements.
  - (1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from the manufacture of residential asphalt roofing shingles.
  - (2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from residential, or four unit or less dwellings not subject to the National Emission Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting one of the following definitions. Additional processed RAP (FRAP) shall be stockpiled in a separate working pile, as designated in the QC Plan, and only added to the sealed stockpile when test results for the working pile are complete and are found to meet tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall be sufficiently separated to prevent intermingling at the base. All stockpiles (including unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed below (i.e. "Non- Quality, FRAP -#4 or Type 2 RAS", etc...).

410 (IL D-1)
Reclaimed Asphalt Pavement and
Reclaimed Asphalt Shingles

Page 1

January 2, 2015 11 Page(s) Total

- (1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP shall be crushed aggregate and may represent more than one aggregate type and/or quality but shall be at least C quality. All FRAP shall be processed prior to testing and sized into fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size specified for the mix the FRAP will be used in.
- (2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, Superpave (High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a maximum 3.0 inch single combined pass of surface/binder milling will be classified as B quality. All millings from this application will be processed into FRAP as described previously.
- (3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class I, Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in this RAP shall be crushed aggregate and may represent more than one aggregate type and/or quality but shall be at least C quality. This RAP may have an inconsistent gradation and/or asphalt binder content prior to processing. All conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP stockpiles shall not contain steel slag or other expansive material as determined by the Department.
- (4) Conglomerate "D" Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP may be crushed or round but shall be at least D quality. This RAP may have an inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive material as determined by the Department.
- (5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile categories listed above shall be classified as "Non-Quality".

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant cleanout etc., will be unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be sufficiently separated to prevent intermingling at the base. Each stockpile shall be signed indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to blend mechanically a specified ratio of type 1 RAS with type 2 RAS. The source will not be permitted to change the ratio of the blend without the Department prior written approval. The Engineer's written approval will be required, to mechanically blend RAS with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to 410 (IL D-1)

Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles

January 2, 2015 11 Page(s) Total improve workability. The fine aggregate shall be "B Quality" or better from an approved Aggregate Gradation Control System source. The fine aggregate shall be one that is approved for use in the HMA mixture and accounted for in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot number shall be maintained by project contract number and kept for a minimum of three years.

1031.03 Testing. FRAP and RAS testing shall be according to the following.

- (a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during processing or after stockpiling. It shall also be sampled during HMA production.
  - (1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be run at the minimum frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).
  - (2) Incoming Material. For testing as incoming material, washed extraction samples shall be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or once per week, whichever comes first.
  - (3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for approval to the District proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the minimum frequency required above and detail the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test sample size. One of the two test samples from the final split shall be labeled and stored for Department use. The Contractor shall extract the other test sample according to Department procedure. The Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor test results.

- (b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau of Materials and Physical Research Policy Memorandum, "Reclaimed Asphalt Shingle (RAS) Sources". The Contractor shall also sample as incoming material at the HMA plant.
  - (1) During Stockpiling. Washed extraction and testing for unacceptable materials shall be run at the minimum frequency of one sample per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons) thereafter. A minimum of five samples are required for stockpiles less than 1000 tons (900 metric tons). Once a ≤ 1000 ton (900 metric ton), five-sample/test stockpile has been established it shall be sealed. Additional incoming RAS shall be in a separate working pile as

410 (IL D-1)
Reclaimed Asphalt Pavement and
Reclaimed Asphalt Shingles

Page 3

January 2, 2015 11 Page(s) Total designated in the Quality Control plan and only added to the sealed stockpile when the test results of the working pile are complete and are found to meet the tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed extraction shall be run at the minimum frequency of one sample per 250 tons (227 metric tons). A minimum of five samples are required for stockpiles less than 1000 tons (900 metric tons). The incoming material test results shall meet the tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial stockpile sampled and tested at the shingle processing facility in accordance with the facility's QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample size. One of the two test samples from the final split shall be labeled and stored for Department use. The Contractor shall extract the other test sample according to Department procedures. The Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt binder content, gradation and, when applicable (for slag), G_{mm}. A five test average of results from the original pile will be used in the mix designs. Individual extraction test results run thereafter, shall be compared to the average used for the mix design, and will be accepted if within the tolerances listed below.

Parameter	FRAP
No. 4 (4.75 mm)	±6%
No. 8 (2.36 mm)	± 5 %
No. 30 (600 μm)	± 5 %
No. 200 (75 μm)	± 2.0 %
Asphalt Binder	± 0.3 %
G _{mm}	± 0.03 ^{1/}

1/ For stockpile with slag or steel slag present as determined in the current Manual of Test Procedures Appendix B 21, "Determination of Reclaimed Asphalt Pavement Aggregate Bulk Specific Gravity".

If any individual sieve and/or asphalt binder content tests are out of the above tolerances when compared to the average used for the mix design, the FRAP stockpile shall not be used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

410 (IL D-1)
Reclaimed Asphalt Pavement and
Reclaimed Asphalt Shingles

Page 4

January 2, 2015 11 Page(s) Total The Contractor shall maintain a representative moving average of five tests to be used for Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions according to the Illinois Test Procedure, "Calibration of the Ignition Oven for the Purpose of Characterizing Reclaimed Asphalt Pavement (RAP)" or Illinois Modified AASHTO T-164-11, Test Method A.

(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent unacceptable materials, shall be compiled and averaged for asphalt binder content and gradation. A five test average of results from the original pile will be used in the mix designs. Individual test results run thereafter, when compared to the average used for the mix design, will be accepted if within the tolerances listed below.

Parameter	RAS
No. 8 (2.36 mm)	± 5 %
No. 16 (1.18 mm)	± 5 %
No. 30 (600 μm)	± 4 %
No. 200 (75 μm)	± 2.5 %
Asphalt Binder Content	± 2.0 %

If any individual sieve and/or asphalt binder content tests are out of the above tolerances when compared to the average used for the mix design, the RAS shall not be used in Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and splitting conduct assurance tests on split samples taken by the Contractor for quality control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor samples for asphalt binder content and gradation. The Engineer may select any or all split samples for assurance testing. The test results will be made available to the Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor's and the Engineer's split sample test results will be considered acceptable if within the following limits.

Test Parameter	Acceptable Lir	mits of Precision
% Passing: ^{1/}	FRAP	RAS
1 / 2 in.	5.0%	
No. 4	5.0%	<del></del>
No. 8	3.0%	4.0%
No. 30	2.0%	3.0%
No. 200	2.2%	2.5%
Asphalt Binder Content	0.3%	1.0%
G _{mm}	0.030	1.070

^{1/} Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation of the Contractor's quality control by the assurance process.

# 1031.05 Quality Designation of Aggregate in RAP and FRAP.

- (a) RAP. The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate "D" quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.
  - (1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are designated as containing Class B quality coarse aggregate.
  - (2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality coarse aggregate.
  - (3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base course mixtures, and bituminous base course widening mixtures are designated as containing Class C quality coarse aggregate.
  - (4) RAP from bituminous stabilized subbase and BAM shoulders are designated as containing Class D quality coarse aggregate.
- (b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative

sample witnessed by the Engineer. The sample shall be a minimum of 50 lb (25 kg). The sample shall be extracted according to Illinois Modified AASHTO T 164 by a consultant prequalified by the Department for the specified testing. The consultant shall submit the test results along with the recovered aggregate to the District Office. The cost for this testing shall be paid by the Contractor. The District will forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to Illinois Modified AASHTO T 327. A maximum loss of 15.0 percent will be applied for all HMA applications. The fine aggregate portion of the fractionated RAP shall not be used in any HMA mixtures that require a minimum of "B" quality aggregate or better, until the coarse aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be a Contractor's option when constructing HMA in all contracts.

- (a) FRAP. The use of FRAP in HMA shall be as follows.
  - (1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be equal to or less than the nominal maximum size requirement for the HMA mixture to be produced.
  - (2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive material, as determined by the Department, shall be homogeneous and will be approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or mix type.
  - (3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is Class B quality or better. FRAP shall be considered equivalent to limestone for frictional considerations unless produced/screened to minus 3/8 inch.
  - (4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and Low ESAL), HMA base course, and HMA base course widening shall be FRAP in which the coarse aggregate is Class C quality or better.
  - (5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or conglomerate DQ.
- (b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA applications as specified herein.
- (c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in conjunction with FRAP in HMA mixtures up to a maximum of 5.0% by weight of the total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures 1/2/	Ma	aximum % ABF	3
Ndesign	Binder/Leveling Binder	Surface	Polymer Modified 3/
30L	50	40	10
50	40	35	10
70	40	30	10
90	40	30	104/
4.75 mm N-50			
SMA N-80			30 20

- 1/ For HMA "All Other" (shoulder and stabilized subbase) N-30, the percent asphalt binder replacement shall not exceed 50% of the total asphalt binder in the mixture.
- 2/ When the binder replacement exceeds 15 percent for all mixes, except for SMA and IL-4.75, the high and low virgin asphalt binder grades shall each be reduced by one grade (i.e. 25 percent binder replacement using a virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28). When constructing full depth HMA and the ABR is less than 15 percent, the required virgin asphalt binder grade shall be PG64-28.
- 3/ When the ABR for SMA or IL-4.75 is 15 percent or less, the required virgin asphalt binder shall be SBS PG76-22 and the elastic recovery shall be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds 15%, the virgin asphalt binder grade shall be SBS PG70-28 and the elastic recovery shall be a minimum of 80.
- 4/ For polymerized surface mix used for overlays, with up to 10 percent ABR, an SBS PG70-22 will be required. However if used in full depth HMA, an SBS PG70-28 will be required.

1031.07 HMA Mix Designs. At the Contractor's option, HMA mixtures may be constructed utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If additional FRAP or RAS stockpiles are tested and found to be within tolerance, as defined under "Evaluation of Tests" herein, and meet all requirements herein, the additional FRAP or RAS stockpiles may be used in the original design at the percent previously verified. (b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed system to remove or reduce oversized material. If material passing the sizing device adversely affects the mix production or quality of the mix, the sizing device shall be set at a size specified by the Engineer.

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results within control tolerances or the requirements listed herein the Contractor shall cease production of the mixture containing FRAP or RAS and conduct an investigation that may require a new mix design.

- (a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight depletion system or by using the RAP weigh belt. Either feed system shall be interlocked with the aggregate feed or weigh system to maintain correct proportions for all rates of production and batch sizes. The portion of RAS shall be controlled accurately to within ± 0.5 percent of the amount of RAS utilized. When using the weight depletion system, flow indicators or sensing devices shall be provided and interlocked with the plant controls such that the mixture production is halted when RAS flow is interrupted.
- (b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of automatically recording and printing the following information.
  - (1) Dryer Drum Plants.
    - a. Date, month, year, and time to the nearest minute for each print.
    - b. HMA mix number assigned by the Department.
    - c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to the nearest 0.1 ton (0.1 metric ton).
    - d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 0.1 ton (0.1 metric ton).
    - e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1 unit.
    - f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 0.1 unit.

- g. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the nearest 0.1 percent.
- Aggregate RAS and FRAP moisture compensators in percent as set on the control panel. (Required when accumulated or individual aggregate and RAS and FRAP are printed in wet condition.)
- When producing mixtures with FRAP and/or RAS, a positive dust control system shall be utilized.
- Accumulated mixture tonnage.
- k. Dust Removed (accumulated to the nearest 0.1 ton)
- (2) Batch Plants.
  - a. Date, month, year, and time to the nearest minute for each print.
  - b. HMA mix number assigned by the Department.
  - c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
  - d. Mineral filler weight to the nearest pound (kilogram).
  - e. RAS and FRAP weight to the nearest pound (kilogram).
  - f. Virgin asphalt binder weight to the nearest pound (kilogram).
  - g. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as directed by the Engineer and shall be made available upon request. The printing system will be inspected by the Engineer prior to production and verified at the beginning of each construction season thereafter.

**1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders**. The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as follows.

- (a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02, except "Non-Quality" and "FRAP". The testing requirements of Article 1031.03 shall not apply. RAP used to construct aggregate surface course and aggregate shoulders shall be according to the current Bureau of Materials and Physical Research's Policy Memorandum, "Reclaimed Asphalt Pavement (RAP) for Aggregate Applications"
- (b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm) sieve. The RAP material shall be reasonably well graded from coarse to

410 (IL D-1) Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles

Page 10

January 2, 2015 11 Page(s) Total fine. RAP material that is gap-graded, FRAP, or single sized will not be accepted for use as Aggregate Surface Course and Aggregate Shoulders."

HOT MIX ASPHALT MIXTURE IL-4.75 (DIST 1)

Effective: January 1, 2007 Revised: November 1, 2013

<u>Description</u>. This work shall consist of constructing Hot-Mix Asphalt (HMA) surface course or leveling binder with an IL-4.75 mixture. Work shall be according to Sections 406, 1030, 1031 and 1032 of the Standard Specifications except as modified herein.

# Materials.

Revise Article 1030.02 (b), (c), (d) and (g) of the Standard Specifications to read:

(b) Fine aggregate (Note 1 and 5)

Note 5. The gradation for IL-4.75 shall be FA 1, FA 2, FA 20 or FA 22.

- (c) Reclaimed or recycled material. Only processed FRAP or RAS will be permitted in the IL-4.75 mixture. Refer to D1 version for Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles special provision.
- (d) Mineral Filler. Mineral filler shall conform to the requirements of Article 1011.01 of the Standard Specifications. Collected HMA baghouse dust may be used as Mineral Filler provided it meets the gradation outlined in Article 1011 of the Standard Specifications and a separate mix design is created.
- (g) Asphalt Binder (AB). The AB shall be either Elvaloy or SBS/SBR with a PG 76-22 value. The AB shall meet the requirements of Article 1032.05(b) of the Standard Specifications; however the elastic recovery of the AB shall be 80 minimum.

The AB shall be shipped, maintained, and stored at the mix plant according to the manufacturer's requirements. It shall be placed in an empty tank and not blended with other asphalt cements.

<u>Mixture Design</u>. The percentage of new natural sand shall not exceed 25% if FRAP or RAS is used. For designs without FRAP or RAS the sand fraction of the final blend shall be at least 50% manufacture stone sand.

<u>Mixture Production</u>. Plant modifications may be required to accommodate the addition of higher percentages of mineral filler as required by the JMF.

During production, mineral filler shall not be stored in the same silo as collected dust. This may require any previously collected bag house dust in a storage silo prior to production of the IL-4.75 mixture to be wasted. Only metered bag house dust may be returned back directly to the mix. Any additional minus No. 200 (75  $\mu$ m) material needed to produce the IL-4.75 shall be mineral filler.

As an option, collected bag-house dust may be used in lieu of manufactured mineral filler, provided; 1) there is enough available for the production of the IL-4.75 mix for the entire project and 2) a mix design was prepared with collected bag-house dust.

The mixture shall be produced within the temperature range recommended by the asphalt cement producer; but not less than 325 °F (165 °C).

The amount of moisture remaining in the finished mixture (at silo discharge) shall be less than 0.3 percent based on the weight of the test sample after drying.

Mixtures contain steel slag sand or aggregate having absorptions  $\geq$  2.5 percent shall have a silo storage plus haul time of not less than 1.5 hours.

# Placement.

Revise Article 406.06 (b) (2) a. to read as follows:

"a. The surface shall be dry for at least 12 hours, and clean, prior to placement of the mixture.

As an option, the contractor will be allowed to use a heated drier, at no additional cost to the Department, to expedite the drying of the pavement. No mix will be placed in areas of standing water or areas that show evidence of moisture or dampness. The use of a heated drier will be stopped if the pavement shows signs of damaged."

# SPECIAL PROVISION FOR GRANULAR TRENCH BACKFILL

This item shall include all labor, material and equipment necessary to furnish and backfill and properly compact around all underground piping including storm sewers and storm sewer structures shown on the plans and as directed by the Engineer. Installation shall be in strict conformance with Articles 208 and 550 of the Standard Specification for Road and Bridge Construction, latest edition. All backfill will meet the gradation requirements of CA 6 material or as directed by the Engineer. Backfill shall be mechanically compacted in loose lifts not to exceed six inches (6"). No additional compensation will be made for additional material due to filling voids from removed pipes, over excavation, spillage or other reasons.

This work will be measured and paid for per Foot (FT) at the contract unit price for Granular Trench Backfill.

# SPECIAL PROVISION FOR STORM SEWER (DUCTILE IRON PIPE)

<u>Description.</u> This work shall consist of constructing storm sewer of the required inside diameter with necessary fittings, laid, bedding and backfilled and conforming to the lines and grades shown on the plans or furnished by the Engineer.

<u>Materials</u>. Storm sewer as specified shall be Ductile Iron, push type or mechanical joint, as required by the owner, conforming to AWWA Specification C-151 and shall be cement lined in accordance with AWWA Specification C-104.

<u>Construction Methods.</u> Construction methods shall be in conformance with Section 550 of the Standard Specifications for Road and Bridge Construction trench backfill shall not be included in the unit price bid for storm sewer but shall be paid for separately as Granular Trench Backfill.

Method of Measurement. This work shall be measured for payments in place in feet (meters).

Trench backfill will be measured for payment according to Article 208.03.

<u>Basis of Payment.</u> This work shall be paid for at the contract unit prices per foot for STORM SEWER (DUCTILE IRON PIPE) of the size designated, which shall include all labor, material and equipment necessary for excavating, installing the sewer as herein specified.

# SPECIAL PROVISION FOR MATERIALS USED ON SITE

In accordance with the State of Illinois Environmental Protection Act, the Leyden Township Road District (the Township), as "Site Owner" at the subject highway improvement location, is required to certify that all materials to be taken to an uncontaminated soil fill location, including uncontaminated soil and clean construction and demolition debris, are to be certified as uncontaminated soil.

The Township has NOT performed sufficient testing to determine that soils to be excavated per the plans meet the criteria to be considered clean construction and demolition debris. It is the intention of this contract to waste all materials on site in the backfill of proposed storm sewers or as topsoil. The material shall not be used for pipe bedding materials, below driveways or below pavement. All materials shall be compacted to the satisfaction of the Engineer.

The contractor is advised to consider the cost of moving and of compacting this material when bidding. The cost of this work shall not be paid for separately but shall be included in the item for GRADING AND SHAPING DITCHES.

# COUNTY OF COOK CHICAGO, ILLINOIS PROPOSAL

For a County Highway Improvement in the County of Cook, State of Illinois,

# known as GROUP 4 - 2014 LEYDEN TOWNSHIP

<u>Improvements</u>	<u>Township</u>	<u>Route</u>	<u>Section</u>
Winters Drive Wolf Road to Roberta Avenue	Leyden	151	13-15133-90-RS
Scott Street Armitage Avenue to Palmer Avenue	Leyden	151	14-15134-90-RS
Dickens Avenue Geneva Avenue to Manheim Road	Leyden	151	14-15135-90-RS

# LOCATION OF IMPROVEMENT

The proposed improvement is part of the public highway system in the County of Cook, State of Illinois, located by section and route before mentioned, and is indicated on the map showing the County Highway System on file in the office of the County Clerk and also in the office of the Illinois Department of Transportation, Division of Highways, Springfield, Illinois.

The proposed improvement to <u>Winters Drive</u> begins at Station 0+70, a point approximately 93.5 feet east of the east edge of pavement of Wolf Road and continues in an easterly direction for approximately 2,503 feet to station 25+73, a point approximately 19 feet west of the centerline of Roberta Avenue; for a distance of 2,503 feet (0.474 miles).

The proposed improvement to the <u>Scott Street</u> begins at Station 10A+00, a point approximately 33 feet south of the centerline of Armitage Avenue and continues in a northerly direction for approximately 1,313 feet to station 12+80, a point approximately 18 feet south of the south edge of pavement of Palmer Avenue; for a distance of 1,313 feet (0.249 miles).

The proposed improvement to the <u>Dickens Avenue</u> begins at Station 0+61, a point approximately 96 feet east of the west edge of pavement of Geneva Avenue and continues in an easterly direction for approximately 1,023 feet to station 10+84, a point approximately 169 feet west of the east edge of pavement of Mannheim Road; for a distance of 1,023 feet (0.194 miles).

# **DESCRIPTION OF IMPROVEMENT**

This is a Quality Control/Quality Assurance Project.

The proposed improvement of the <u>Winters Drive</u> consists of milling and resurfacing of the existing flexible pavement. The project will consist of milling the existing HMA pavement to a depth of 2.25 ln. and resurfacing the milled pavement with leveling binder (as required), and HMA Surface Course. Also included are provisions for Class D patches (where directed by the engineer), thermoplastic pavement markings, culvert replacement, ditch enclosures with related storm sewer work, traffic protection and other related work as required to complete the project.

The proposed improvement of the <u>Scott Street</u> consists of milling and resurfacing of the existing flexible pavement. The project will consist of milling the existing HMA pavement to a depth of 2.25 In. and resurfacing the milled pavement with leveling binder (as required), and HMA Surface Course. Also included are provisions for Class D patches (where directed by the engineer), thermoplastic pavement markings, culvert replacement, ditch enclosures with related storm sewer work, traffic protection and other related work as required to complete the project.

The proposed improvement of the <u>Dickens Avenue</u> consists of milling and resurfacing of the existing flexible pavement. The project will consist of milling the existing HMA pavement to a depth of 2.25 In. and resurfacing the milled pavement with leveling binder (as required), and HMA Surface Course. Also included are provisions for Class D patches (where directed by the engineer), thermoplastic pavement markings, culvert replacement, ditch enclosures with related storm sewer work, traffic protection and other related work as required to complete the project.

# ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENTS

# INDEX

<u>Section</u>	Description
1	Identification of Subcontractors, Suppliers and Sub- consultants Form
2	Payables Electronics Program ("E-PAYABLES")
3	Veteran's Preference for VBE and SDVBE
4	Affidavit Veteran's Workplace Preference Public Works Contracts
5	Economic Disclosure Statement and Execution Document Index
6	Instructions for Completion of Economic Disclosure Statement and Execution Documents
7	Certifications Lobby, Local Business Preference, Child Support
	Enforcement Ordinance, Real Estate Ownership Affidavit of Child Support Obligations Disclosure of Ownership Interest Statement Familial Relationship Disclosure Provision Familial Relationship Disclosure Form
8	Execution Pages Contract and EDS Execution Page Cook County Signature Page
9	Insert IDOT Certificate of Eligibility
10	Insert IDOT Affidavit of Availability
11	Labor Standards & Prevailing Wage Requirements Contractor's Certification Concerning Labor Standards & Prevailing Wage Requirements Form Subcontractor's Certification Concerning Labor Standards & Prevailing Wage Requirements Form
12	MBE/WBE Forms  MBE/WBE Utilization Plan  MBE/WBE Letter of Intent  Petition for Reduction/Waiver of MBE/WBE Participation

# Section 1: Cook County Office of the Chief Procurement Officer Identification of Subcontractor/Supplier/Subconsultant Form

	OCPO ONLY:
Ω	Disqualification
Q	Check Complete

The Bidder/Proposer/Respondent ("the Contractor") will fully complete and execute and submit an Identification of Subcontractor/Supplier/Subconsultant Form ("ISF") with each Bid, Request for Proposal, and Request for Qualification. The Contractor must complete the ISF for each Subcontractor, Supplier or Subconsultant which shall be used on the Contract. In the event that there are any changes in the utilization of Subcontractors, Suppliers or Subconsultants, the Contractor must file an updated ISF.

Bid/RFP/RFQ No.:	Date: 08-26-2015
Total Bid or Proposal Amount:	Contract Title: Leyden Township Highway Impr Group 4
Contractor: A Lamp Concrete Contractors, Inc.	Subcontractor/Supplier/ Subconsultant to be Alas Trucking, Inc. added or substitute:
Authorized Contact Jeff Moyer for Contractor:	Authorized Contact for Subcontractor/Supplier/ Fernando Alas Subconsultant:
Email Address jmoyer@alampconcrete.com (Contractor):	Email Address alastrucking@yahoo.com (Subcontractor):
Company Address 1900 Wright Boulevard (Contractor):	Company Address 389 Thelma Ct (Subcontractor):
City, State and Schaumburg, IL 60193 Zip (Contractor):	City, State and Zip Wheeling, IL 60090 (Subcontractor):
Telephone and Fax 847-891-6000 (Contractor) 847-891-1873	Telephone and Fax 847-980-7910 (Subcontractor) 847-465-8847
Estimated Start and Completion Dates (Contractor)	Estimated Start and Completion Dates (Subcontractor)

Note: Upon request, a copy of all written subcontractor agreements must be provided to the OCPO.

Description of Services or Supplies	Total Price of Subcontract for Services or Supplies
Trucking & Hauling (Partial Pay Items)	\$126,000.00

The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable. The subcontract will in no way hinder the Subcontractor/Supplier/Subconsultant from maintaining its progress on any other contract on which it is either a Subcontractor/Supplier/Subconsultant or principal contractor. This disclosure is made with the understanding that the Contractor is not under any circumstances relieved of its abilities and obligations, and is responsible for the organization, performance, and quality of work. This form does not approve any proposed changes, revisions or modifications to the contract approved MBE/WBE Utilization Plan. Any changes to the contract's approved MBE/WBE/Utilization Plan must be submitted to the Office of the Contract Compliance.

Name	Joseph Lampignano			
Title	Vice President		08-26-2015	<del></del>
Prime C	Contractor Signature	7	Date 10.19.15	

# Section 1: Cook County Office of the Chief Procurement Officer Identification of Subcontractor/Supplier/Subconsultant Form

	E 252 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
	OCPO ONLY:
	DOTELL LINE Y
7	Dimmeral Street At
	Disqualification
-	
_	A Laborator Manager Street Co.
	Check Complete
-	
	The second of th

The Bidder/Proposer/Respondent ("the Contractor") will fully complete and execute and submit an identification of Subcontractor/Supplier/Subconsultant Form ("ISF") with each Bid, Request for Proposal, and Request for Qualification. The Contractor must complete the ISF for each Subcontractor, Supplier or Subconsultant which shall be used on the Contract. In the event that there are any changes in the utilization of Subcontractors, Suppliers or Subconsultants, the Contractor must file an updated ISF.

BID/RFP/RFQ No.:	Date: 08-26-2015
Total Bid or Proposal Amount:	Contract Title: Leyden Township Highway Impr Group 4
Contractor: A Lamp Congrete Contractors, Inc.	Subcontractor/Supplier/ Subconsultant to be vilber, Ync. added or substitute:
Authorized Contact for Contractor: Jeff Moyer	Authorized Contact for Subcontractor/Supplier/ Dalia Simon Subconsultant:
Email Address jmoyer@alampconcrete.com (Contractor):	Email Address simulatiaeyahoo.com (Subcontractor):
Company Address 1900 Wright Boulevard (Contractor):	Company Address 1734 Availon Ct. (Subcontractor):
City, State and Schaumburg, IL 60193 Zip (Contractor):	City, State and Zip Glendale Heights, IL 60135 (Subcontractor):
Telephone and Fax 847-891-6000 (Contractor) 847-891-1873	Telephone and Fax 847-338-7558 (Subcontractor)
Estimated Start and Completion Dates (Contractor)	Estimated Start and Completion Dates (Subcontractor)

Note: Upon request, a copy of all written subcontractor agreements must be provided to the OCPO.

Description of Services or Supplies	Total Price of
	Services or Supplies
Trucking & Hauling (Partial Pay Items)	\$28,590.00

The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable. The subcontract will in no way hinder the Subcontractor/Supplier/Subconsultant from maintaining its progress on any other contract on which it is either a Subcontractor/Supplier/Subconsultant or principal contractor. This disclosure is made with the understanding that the Contractor is not under any circumstances relieved of its abilities and obligations, and is responsible for the organization, performance, and quality of work. This form does not approve any proposed changes, revisions or modifications to the contract approved MBE/WBE Utilization Plan. Any changes to the contract's approved MBE/WBE/Utilization Plan must be submitted to the Office of the Contract Compliance.

Contrac	dor A Lamp Congrete Contractors	. The		
Name	Joseph Lampignano			<del></del>
Tile	Vice President		08-26-2015	* * * * * * * * * * * * * * * * * * *
Prime C	Contractor Signature		Date 10.19.15	

# Section 2; OFFICE OF THE COOK COUNTY COMPTROLLER ELECTRONIC PAYABLES PROGRAM ("E-PAYABLES")

# FOR INFORMATION PURPOSES ONLY

This document describes the Office of the Cook County Comptroller's Electronic Payables Program ("E-Payables").

If you wish to participate in E-Payables, please contact the Cook County Comptroller's Office, Accounts Payable, 118 N. Clark Street, Room 500, Chicago, IL 60602.

### DESCRIPTION

To increase payment efficiency and timeliness, we have introduced E-Payables program, a new payment initiative to our accounts payable model. This new initiative utilizes a Visa purchasing card and operates through the Visa payment network. This is County's preferred method of payment and your participation in our Visa purchasing card program will provide mutual benefits both to your organization and ours.

As a vendor, you may experience the following benefits by accepting this new payment type:

- Improved cash flow and accelerated payment
- Reduced paperwork and a more streamlined accounts receivable process
- Elimination of stop payment issues
- Reduced payment delays
- Reduced costs for handling paper checks
- Payments settled directly to your merchant account

There are two options within this initiative:

# 1. Dedicated Credit Card - "PULL" Settlement

For this option, you will have an assigned dedicated credit card to be used for each payment. You will provide a point of contact within your organization who will keep credit card information on file. Each time a payment is made, you will receive a remittance advice via email detailing the invoices being paid. Each time you receive a remittance advice, you will process payments in the same manner you process credit card transactions today.

# 2. One-Time Use Credit Card - "SUGA" Settlement

For this option, you will provide a point of contact within your organization who will receive an email notification authorizing you to process payments in the same manner you process credit card transactions today. Each time payment is made, you will receive a remittance advice, via email, detailing the invoices being paid. Also, each time you receive a remittance advice, you will receive a new, unique credit card number. This option is ideal for suppliers who are unable to keep credit card account information on file.

# REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

### Section 3: VETERAN'S PREFERENCE FOR VBE AND SDVBE

# **INSTRUCTIONS**

In accordance with Section 34-236(b) of the Cook County Procurement Code, the Chief Procurement Officer ("CPO") shall give a preference of <u>five percent of the amount of the Contract</u> to a Responsible and Responsive Veterans Owned Business Enterprise (VBE) and Service Disabled Veterans Business Enterprise (SDVBE) requesting a preference for Bids. <u>All Bidders who are requesting this preference must complete the form, and attach a copy of its certification. Prior to applying the five percent preference, the CPO must receive approval from the Contract Compliance Director (CCD) that the Bidder is a qualified VBE or SDVBE.</u>

### **DEFINITIONS**

Veteran-owned Business Enterprise (VBE) means a small business (i) that is at least 51 percent owned, controlled and managed by one or more Eligible Veterans or in the case of a corporation, at least 51 percent or more of the stock of which is owned, controlled and managed by one or more Eligible Veterans; (ii) that has its home office in Illinois, as certified by the Contract Compliance Director (CCD) under policies and procedures promulgated by the CCD.

Eligible Veteran means a person who (i) has been either a member of the armed forces of the United States or, while a citizen of the United States, was a member of the armed forces of allies of the United States in time of hostilities with a foreign country and (ii) has served under one or more of the following conditions: (a) the veteran served a total of at least 6 months; (b) the veteran served for the duration of hostilities regardless of the length of the engagement; (c) the veteran was discharged on the basis of hardship; or (d) the veteran was released from active duty because of a service connected disability and was discharged under honorable conditions.

Armed forces of the United States means the United States Army, Navy, Air Force, Marine Corps, Coast Guard or service in active duty as defined under 38 U.S.C. Section 101. Service in the Merchant Marine that constitutes active duty under Section 401 of federal Public Act 95-202 shall also be considered service in the armed forces for purposes of this Division.

Service-Disabled Veteran-owned Business Enterprise (SDVBE) means a small business (i) that is at least 51 percent owned, controlled, and managed by one or more qualified service disabled veterans or in the case of a corporation, at least 51 percent or more of the stock of which is owned, controlled and managed by one or more Service Disabled Veterans; (ii) that has its home office in Illinois, as certified by the CCD under policies and procedures promulgated by the CCD.

Service-Disabled Veteran means an Eligible Veteran who has been found to have 10 percent or more service connected disability by the United States Department of Veterans Affairs or the United States Department of Defense.

Service-connected disability means a disability incurred in the line of duty in the active military, naval or air service as described in 38 U.S.C. 101(16).

Small Business means a small business as defined by the U.S. Small Business Administration, pursuant to the business size standards found in 13 CFR Part 121, as related to the nature of the work the Person seeks to perform on Contracts. A Person is not an eligible small business enterprise in any calendar fiscal year in which its gross receipts, averaged over the Person's previous five fiscal years, exceed the size standards of 13 CFR Part 121.

# Bidder is requesting to receive a preference as a VBE. By requesting this preference, Bidder certifles that it meets the definition of a VBE, as set forth above and has included a copy of its certification. Bidder is requesting to receive a preference as a SDVBE. By requesting this preference, Bidder certifles that it meets The definition of a SDVBE, as set forth above and has included a copy of its certification. Bidder (please print or type) Title E-mail address Phone Number Subscribed to and swom before me this ____day of _____, 20____. X

**Notary Seal** 

Notary Public Signature

# Section 4: AFFIDAVIT VETERAN'S WORKPLACE PREFERENCE PUBLIC WORKS CONTRACTS

# INSTRUCTIONS

In accordance with Section 34-236(a) of the Cook County Procurement Code, the Chief Procurement Officer ("CPO") shall give a preference of one percent of the amount of the Contract to a Responsible and Responsive Contractor for a Public Works Contract when such Contractor has committed by affidavit to utilize Eligible Veterans for at least five percent of the hours worked under such Contract. Failure to utilize Eligible Veterans in accordance with the affidavit will result in breach of contract. All Bidders who are requesting this preference must complete this Affidavit.

### **DEFINITIONS**

Eligible Veteran means a person who (i) has been either a member of the armed forces of the United States or, while a citizen of the United States, was a member of the armed forces of allies of the United States in time of hostilities with a foreign country and (ii) has served under one or more of the following conditions: (a) the veteran served a total of at least 6 months; (b) the veteran served for the duration of hostilities regardless of the length of the engagement; (c) the veteran was discharged on the basis of hardship; or (d) the veteran was released from active duty because of a service connected disability and was discharged under honorable conditions.

Armed forces of the United States means the United States Army, Navy, Air Force, Marine Corps, Coast Guard or service in active duty as defined under 38 U.S.C. Section 101. Service in the Merchant Marine that constitutes active duty under Section 401 of federal Public Act 95-202 shall also be considered service in the armed forces for purposes of this Division.

Public Works means all fixed works constructed or demolished by the County, or paid for wholly or in part out of public funds administered by the County. "Public Works" as defined herein includes all projects financed in whole or In part with bonds, grants, loans, or other funds made available by or through federal or State government, or the County. "Public Works" does not include projects undertaken by the owner at an owner-occupied single-family residence or at an owner-occupied unit of a multifamily residence. "Public

Work	s" includes any maintenance, repair, assembly, or dis	assembly work performed on equipment whether owned, leased, or rer	ited.	
I,	, being first duly	sworn, do depose and state as follows:		
1.	I am the authorized representative and I have the authority to make this Affidavit for and on behalf of the Bidder.			
2.	The Bidder is requesting the CPO grant a preference of one percent of the amount of the Contract in accordance with Section 34-236(a) of the Cook Procurement Code, as set forth above.			
3.	In accordance with the Cook County Procurement percent of the hours worked under the Contract.	nt Code, the Bidder shall commit to utilize Eligible Veterans for at lea The Eligible Veterans must be employed directly by the Bidder.	st five	
4.	that such person(s) is an Eligible Veteran, as defi	ting all persons to provide Bidder with appropriate documentation to entered above. Bidder certifies, that by seeking this preference, it shall marks, which show the number of hours worked by Eligible Veterans.	:nsure aintain	
5.	The Bidder certifies, affirms and acknowledges the result in a breach of contract, which will allow the other appropriate remedies available in equity or a	nat the failure to utilize Eligible Veterans in accordance with this Affida Cou <del>nty to seek all rights a</del> nd remedies as set forth in the Contract ar at law.	vit will d any	
Bidde	er (please print or type)	Title		
Signa	ature	Date		
E-mai	il address	Phone Number		
Subso	cribed to and sworn before me day of, 20	My commission expires:		
X	D. H. O.			
Notary Public Signature		Notary Seal	Notary Seal	

**Notary Seal** 

# Section 5: COOK COUNTY ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT INDEX

Section	Description	Pages
6	Instructions for Completion of EDS	EDS i - ii
7	Certifications	EDS 1-2
7	Economic and Other Disclosures, Affidavit of Child Support Obligations and Disclosure of Ownership Interest	EDS 3 – 12
8	Contract and EDS Execution Page	EDS 13-15
8	Cook County Signature Page	EDS 16

# Section 6: INSTRUCTIONS FOR COMPLETION OF ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

This Economic Disclosure Statement and Execution Document ("EDS") is to be completed and executed by every Bidder on a County contract, every Proposer responding to a Request for Proposals, and every Respondent responding to a Request for Qualifications, and others as required by the Chief Procurement Officer. The execution of the EDS shall serve as the execution of a contract awarded by the County. The Chief Procurement Officer reserves the right to request that the Bidder or Proposer, or Respondent provide an updated EDS on an annual basis.

**Definitions.** Terms used in this EDS and not otherwise defined herein shall have the meanings given to such terms in the Instructions to Bidders, General Conditions, Request for Proposals, Request for Qualifications, as applicable.

Affiliate means a person that directly or indirectly through one or more intermediaries, Controls is Controlled by, or is under common Control with the Person specified.

Applicant means a person who executes this EDS.

Bidder means any person who submits a Bid.

Code means the Code of Ordinances, Cook County, Illinois available on municode.com.

Contract shall include any written document to make Procurements by or on behalf of Cook County.

Contractor or Contracting Party means a person that enters into a Contract with the County.

Control means the unfettered authority to directly or indirectly manage governance, administration, work, and all other aspects of a business.

EDS means this complete Economic Disclosure Statement and Execution Document, including all sections listed in the Index and any attachments.

Joint Venture means an association of two or more Persons proposing to perform a forprofit business enterprise. Joint Ventures must have an agreement in writing specifying the terms and conditions of the relationship between the partners and their relationship and respective responsibility for the Contract

Lobby or lobbying means to, for compensation, attempt to influence a County official or County employee with respect to any County matter.

Lobbyist means any person who lobbies.

Person or Persons means any individual, corporation, partnership, Joint Venture, trust, association, Limited Liability Company, sole proprietorship or other legal entity.

Prohibited Acts means any of the actions or occurrences which form the basis for disqualification under the Code, or under the Certifications hereinafter set forth.

Proposal means a response to an RFP.

Proposer means a person submitting a Proposal.

Response means response to an RFQ.

Respondent means a person responding to an RFQ.

RFP means a Request for Proposals issued pursuant to this Procurement Code.

RFQ means a Request for Qualifications issued to obtain the qualifications of interested parties.

# Section 6: INSTRUCTIONS FOR COMPLETION OF ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

Section 1: Instructions. Section 1 sets forth the instructions for completing and executing this EDS.

**Section 2: Certifications.** Section 2 sets forth certifications that are required for contracting parties under the Code and other applicable laws. Execution of this EDS constitutes a warranty that all the statements and certifications contained, and all the facts stated, in the Certifications are true, correct and complete as of the date of execution.

**Section 3: Economic and Other Disclosures Statement.** Section 3 is the County's required Economic and Other Disclosures Statement form. Execution of this EDS constitutes a warranty that all the information provided in the EDS is true, correct and complete as of the date of execution, and binds the Applicant to the warranties, representations, agreements and acknowledgements contained therein.

Required Updates. The Applicant is required to keep all information provided in this EDS current and accurate. In the event of any change in the information provided, including but not limited to any change which would render inaccurate or incomplete any certification or statement made in this EDS, the Applicant shall supplement this EDS up to the time the County takes action, by filing an amended EDS or such other documentation as is required.

Additional Information. The County's Governmental Ethics and Campaign Financing Ordinances impose certain duties and obligations on persons or entities seeking County contracts, work, business, or transactions, and the Applicant is expected to comply fully with these ordinances. For further information please contact the Director of Ethics at (312) 603-4304 (69 W. Washington St. Suite 3040, Chicago, IL 60602) or visit the web-site at cookcountyil.gov/ethics-board-of.

**Authorized Signers of Contract and EDS Execution Page.** If the Applicant is a corporation, the President and Secretary must execute the EDS. In the event that this EDS is executed by someone other than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other authorization by the Corporation, satisfactory to the County that permits the person to execute EDS for said corporation. If the corporation is not registered in the State of Illinois, a copy of the Certificate of Good Standing from the state of incorporation must be submitted with this Signature Page.

If the Applicant is a partnership or joint venture, all partners or joint venturers must execute the EDS, unless one partner or joint venture has been authorized to sign for the partnership or joint venture, in which case, the partnership agreement, resolution or evidence of such authority satisfactory to the Office of the Chief Procurement Officer must be submitted with this Signature Page.

If the Applicant is a member-managed LLC all members must execute the EDS, unless otherwise provided in the operating agreement, resolution or other corporate documents. If the Applicant is a manager-managed LLC, the manager(s) must execute the EDS. The Applicant must attach either a certified copy of the operating agreement, resolution or other authorization, satisfactory to the County, demonstrating such person has the authority to execute the EDS on behalf of the LLC. If the LLC is not registered in the State of Illinois, a copy of a current Certificate of Good Standing from the state of incorporation must be submitted with this Signature Page.

If the Applicant is a Sole Proprietorship, the sole proprietor must execute the EDS.

A "Partnership" "Joint Venture" or "Sole Proprietorship" operating under an Assumed Name must be registered with the Illinois county in which it is located, as provided in 805 ILCS 405 (2012), and documentation evidencing registration must be submitted with the EDS.

### **Section 7: CERTIFICATIONS**

THE FOLLOWING CERTIFICATIONS ARE MADE PURSUANT TO STATE LAW AND THE CODE. THE APPLICANT IS CAUTIONED TO CAREFULLY READ THESE CERTIFICATIONS PRIOR TO SIGNING THE SIGNATURE PAGE. SIGNING THE SIGNATURE PAGE SHALL CONSTITUTE A WARRANTY BY THE APPLICANT THAT ALL THE STATEMENTS, CERTIFICATIONS AND INFORMATION SET FORTH WITHIN THESE CERTIFICATIONS ARE TRUE, COMPLETE AND CORRECT AS OF THE DATE THE SIGNATURE PAGE IS SIGNED. THE APPLICANT IS NOTIFIED THAT IF THE COUNTY LEARNS THAT ANY OF THE FOLLOWING CERTIFICATIONS WERE FALSELY MADE, THAT ANY CONTRACT ENTERED INTO WITH THE APPLICANT SHALL BE SUBJECT TO TERMINATION.

# A. PERSONS AND ENTITIES SUBJECT TO DISQUALIFICATION

No person or business entity shall be awarded a contract or sub-contract, for a period of five (5) years from the date of conviction or entry of a plea or admission of guilt, civil or criminal, if that person or business entity:

- Has been convicted of an act committed, within the State of Illinois, of bribery or attempting to bribe an officer
  or employee of a unit of state, federal or local government or school district in the State of Illinois in that
  officer's or employee's official capacity;
- 2) Has been convicted by federal, state or local government of an act of bid-rigging or attempting to rig bids as defined in the Sherman Anti-Trust Act and Clayton Act. Act. 15 U.S.C. Section 1 et seq.;
- 3) Has been convicted of bid-rigging or attempting to rig bids under the laws of federal, state or local government;
- 4) Has been convicted of an act committed, within the State, of price-fixing or attempting to fix prices as defined by the Sherman Anti-Trust Act and the Clayton Act. 15 U.S.C. Section 1, et seq.;
- 5) Has been convicted of price-fixing or attempting to fix prices under the laws the State;
- 6) Has been convicted of defrauding or attempting to defraud any unit of state or local government or school district within the State of Illinois;
- 7) Has made an admission of guilt of such conduct as set forth in subsections (1) through (6) above which admission is a matter of record, whether or not such person or business entity was subject to prosecution for the offense or offenses admitted to; or
- 8) Has entered a plea of *nolo contendere* to charge of bribery, price-fixing, bid-rigging, or fraud, as set forth in sub-paragraphs (1) through (6) above.

In the case of bribery or attempting to bribe, a business entity may not be awarded a contract if an official, agent or employee of such business entity committed the Prohibited Act on behalf of the business entity and pursuant to the direction or authorization of an officer, director or other responsible official of the business entity, and such Prohibited Act occurred within three years prior to the award of the contract. In addition, a business entity shall be disqualified if an owner, partner or shareholder controlling, directly or indirectly, 20% or more of the business entity, or an officer of the business entity has performed any Prohibited Act within five years prior to the award of the Contract.

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant has read the provisions of Section A, Persons and Entities Subject to Disqualification, that the Applicant has not committed any Prohibited Act set forth in Section A, and that award of the Contract to the Applicant would not violate the provisions of such Section or of the Code.

# B. BID-RIGGING OR BID ROTATING

THE APPLICANT HEREBY CERTIFIES THAT: In accordance with 720 ILCS 5/33 E-11, neither the Applicant nor any Affiliated Entity is barred from award of this Contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bid rotating.

## C. DRUG FREE WORKPLACE ACT

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant will provide a drug free workplace, as required by (30 ILCS 580/3).

# D. DELINQUENCY IN PAYMENT OF TAXES

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant is not an owner or a party responsible for the payment of any tax or fee administered by Cook County, by a local municipality, or by the Illinois Department of Revenue, which such tax or fee is delinquent, such as bar award of a contract or subcontract pursuant to the Code, Chapter 34, Section 34-171.

### E. HUMAN RIGHTS ORDINANCE

No person who is a party to a contract with Cook County ("County") shall engage in unlawful discrimination or sexual harassment against any individual in the terms or conditions of employment, credit, public accommodations, housing, or provision of County facilities, services or programs (Code Chapter 42, Section 42-30 et seq.).

# F. ILLINOIS HUMAN RIGHTS ACT

THE APPLICANT HEREBY CERTIFIES THAT: It is in compliance with the Illinois Human Rights Act (775 ILCS 5/2-105), and agrees to abide by the requirements of the Act as part of its contractual obligations.

# G. INSPECTOR GENERAL (COOK COUNTY CODE, CHAPTER 34, SECTION 34-174 and Section 34-250)

The Applicant has not willfully failed to cooperate in an investigation by the Cook County Independent Inspector General or to report to the Independent Inspector General any and all information concerning conduct which they know to involve corruption, or other criminal activity, by another county employee or official, which concerns his or her office of employment or County related transaction.

The Applicant has reported directly and without any undue delay any suspected or known fraudulent activity in the County's Procurement process to the Office of the Cook County Inspector General.

# H. CAMPAIGN CONTRIBUTIONS (COOK COUNTY CODE, CHAPTER 2, SECTION 2-585)

THE APPLICANT CERTIFIES THAT: It has read and shall comply with the Cook County's Ordinance concerning campaign contributions, which is codified at Chapter 2, Division 2, Subdivision II, Section 585, and can be read in its entirety at <a href="https://www.municode.com">www.municode.com</a>.

# I. GIFT BAN, (COOK COUNTY CODE, CHAPTER 2, SECTION 2-574)

THE APPLICANT CERTIFIES THAT: It has read and shall comply with the Cook County's Ordinance concerning receiving and soliciting gifts and favors, which is codified at Chapter 2, Division 2, Subdivision II, Section 574, and can be read in its entirety at <a href="https://www.municode.com">www.municode.com</a>.

# J. LIVING WAGE ORDINANCE PREFERENCE (COOK COUNTY CODE, CHAPTER 34, SECTION 34-160;

Unless expressly waived by the Cook County Board of Commissioners, the Code requires that a living wage must be paid to individuals employed by a Contractor which has a County Contract and by all subcontractors of such Contractor under a County Contract, throughout the duration of such County Contract. The amount of such living wage is annually by the Chief Financial Officer of the County, and shall be posted on the Chief Procurement Officer's website.

The term "Contract" as used in Section 4, I, of this EDS, specifically excludes contracts with the following:

- Not-For Profit Organizations (defined as a corporation having tax exempt status under Section 501(C)(3) of the United State Internal Revenue Code and recognized under the Illinois State not-for -profit law);
- 2) Community Development Block Grants;
- Cook County Works Department;
- Sheriff's Work Alternative Program; and
- Department of Correction inmates.

### Section 7: REQUIRED DISCLOSURES

1.	DISCL	OSURE OF LOBBYIST CONTACTS
List all p	oersons th	nat have made lobbying contacts on your behalf with respect to this contract:
Name	NONE	Address
2.	LOCAL	BUSINESS PREFERENCE STATEMENT (CODE, CHAPTER 34, SECTION 34-230)
establis and whi Busines	hment loc ch emplo s if one o	neans a Person, including a foreign corporation authorized to transact business in Illinois, having a bona fide cated within the County at which it is transacting business on the date when a Bid is submitted to the County, ys the majority of its regular, full-time work force within the County. A Joint Venture shall constitute a Local or more Persons that qualify as a "Local Business" hold interests totaling over 50 percent in the Joint Venture, Venture does not, at the time of the Bid submittal, have such a bona fide establishment within the County.  Is Applicant a "Local Business" as defined above?
		Yes: No:
	b)	if yes, list business addresses within Cook County:
		1900 Wright Blvd, Schaumburg, IL 60193
	c)	Does Applicant employ the majority of its regular full-time workforce within Cook County?  Yes:xNo:
3.	THE CH	ILD SUPPORT ENFORCEMENT ORDINANCE (CODE, CHAPTER 34, SECTION 34-172)

Every Applicant for a County Privilege shall be in full compliance with any child support order before such Applicant is entitled to receive or renew a County Privilege. When delinquent child support exists, the County shall not issue or renew any County Privilege, and may revoke any County Privilege.

All Applicants are required to review the Cook County Affidavit of Child Support Obligations attached to this EDS (EDS-5) and complete the Affidavit, based on the instructions in the Affidavit.

4.	REAL	ESTATE OWNERSHIP DISCLOSURE	<b>.</b> S.
The Ap	plicant m	ust indicate by checking the appropriat	e provision below and providing all required information that either:
	a)	The following is a complete list of all	real estate owned by the Applicant in Cook County:
•		PERMANENT INDEX NUMBER(S):	NONE
			(ATTACH SHEET IF NECESSARY TO LIST ADDITIONAL INDEX NUMBERS)
OR:			
•	b)	The Applicant owns no real	estate in Cook County.
5.	EXCEP.	TIONS TO CERTIFICATIONS OR DIS	SCLOSURES.
If the A	pplicant is ere in this	unable to certify to any of the Certifica EDS, the Applicant must explain below	ations or any other statements contained in this EDS and not explained w:
N/A			

If the letters, "NA", the word "None" or "No Response" appears above, or if the space is left blank, it will be conclusively presumed that the Applicant certified to all Certifications and other statements contained in this EDS.

# Section 7: COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT

The Cook County Code of Ordinances (§2-610 et seq.) requires that any Applicant for any County Action must disclose information concerning ownership interests in the Applicant. This Disclosure of Ownership Interest Statement must be completed with all information current as of the date this Statement is signed. Furthermore, this Statement must be kept current, by filing an amended Statement, until such time as the County Board or County Agency shall take action on the application. The information contained in this Statement will be maintained in a database and made available for public viewing.

If you are asked to list names, but there are no applicable names to list, you must state NONE. An incomplete Statement will be returned and any action regarding this contract will be delayed. A failure to fully comply with the ordinance may result in the action taken by the County Board or County Agency being voided.

"Applicant" means any Entity or person making an application to the County for any County Action.

"County Action" means any action by a County Agency, a County Department, or the County Board regarding an ordinance or ordinance amendment, a County Board approval, or other County agency approval, with respect to contracts, leases, or sale or purchase of real estate.

"Person" "Entity" or "Legal Entity" means a sole proprietorship, corporation, partnership, association, business trust, estate, two or more persons having a joint or common interest, trustee of a land trust, other commercial or legal entity or any beneficiary or beneficiaries thereof.

This Disclosure of Ownership Interest Statement must be submitted by :

- 1. An Applicant for County Action and
- 2. A Person that holds stock or a beneficial interest in the Applicant <u>and</u> is listed on the Applicant's Statement (a "Holder") must file a Statement and complete #1 only under Ownership Interest Declaration.

Please print or type responses clearly and legibly. Add additional pages if needed, being careful to identify each portion of the form to which each additional page refers.

This Statement is being made by the [ $^{\rm X}$	Applicant or [	] Stock/Beneficial interest Holder
This Statement is an: [X] Identifying Information: Name A Lamp Concrete Contractors,		Amended Statement
D/B/A; Same	FEI	N NO/SSN (LAST FOUR DIGITS): 36-3929173
Street Address: 1900 Wright Boulevard		
City: Schaumburg		Zip Code: ⁶⁰¹⁹³
Phone No.: 847-891-6000	_Fax Number: 847-891-1873	
Cook County Business Registration Number (Sole Proprietor, Joint Venture Partnership)		
Corporate File Number (if applicable):5	765-276-4	
Form of Legal Entity:		
[ ] Sole Proprietor [ ] Partners	ship [x] Corporation	[ ] Trustee of Land Trust
[ ] Business Trust [ ] Estate	[ ] Association	[ ] Joint Venture
[ ] Other (describe)		

## Ownership Interest Declaration:

 List the name(s), address, and percent ownership of each Person having a legal or beneficial interest (including ownership) of more than five percent (5%) in the Applicant/Holder.

Name			Address		Percentage Interest i Applicant/Holder	n
Adele	Lampignano	1900 Wright	Blvd, Schaumbur	g IL 60193	60%	
Joseph	Lampignano	1900 Wright 1	Blvd, Schaumburg	J IL 60193	40%	
			· · · · · · · · · · · · · · · · · · ·			
2.	If the interest of and address of	any Person listed in the principal on who	n (1) above is held a se behalf the intere	as an agent or agents est is held.	s, or a nominee or nominee	s, list the name
Name of	Agent/Nominee		Name of Principal		Principal's Address	
	~					
3.	Is the Applicant	constructively contr	olled by another pe	rson or Legal Entity?	Yes [	x ] No
	If yes, state the such control is t	name, address and seing or may be exe	percentage of ben raised.	eficial interest of suci	n person, and the relationsh	ip under which
Name	N/A	Address		Percentage of Beneficial Interest	Relationship	·
Corpora	ite Officers, Me	mbers and Partner	s Information:			
For all con names, a venture.	orporations, list t addresses for all	he names, addresse members. For all p	es, and terms for al partnerships and joi	I corporate officers. F nt ventures, list the n	or all limited liability compa ames, addresses, for each	nies, list the partner or joint
Name		Address		Title (specify title of Office, or whether ma or partner/joint ventu		се
Adele L	ampignano	1900 Wright B	lvd. Schaumburg		President	
Joseph	Lampignano	1900 Wright B	lvd, Schaumburg	IL 60193 1	Vice President	

# Declaration (check the applicable box):

- [ ] I state under oath that the Applicant has withheld no disclosure as to ownership interest in the Applicant nor reserved any information, data or plan as to the intended use or purpose for which the Applicant seeks County Board or other County Agency action.
- [X] I state under oath that the Holder has withheld no disclosure as to ownership interest nor reserved any information required to be disclosed.

Joseph Lampignano	Vice President
Name of Authorized Applicant/Holder Representative (please print or type)	Title
	08-26-2015
Signature //	Date
jmoyer@alampconcrete.com	847-891-6000
E-mail address	Phone Number
Subscribed to and sworn before me	My commission expires: 24-19
this 2/54/day of Hurzo 5	TRACY LAMPIGNANO OFFICIAL SEAL Notary Public, State of Illinois My Commission Expires
Notan Public Signature	Seal August 09, 2019



# COOK COUNTY BOARD OF ETHICS 69 W. WASHINGTON STREET, SUITE 3040 CHICAGO, ILLINOIS 60602 312/603-4304 Office 312/603-9988 Fax

# Section 7: FAMILIAL RELATIONSHIP DISCLOSURE PROVISION

# Nepotism Disclosure Requirement:

Doing a significant amount of business with the County requires that you disclose to the Board of Ethics the existence of any familial relationships with any County employee or any person holding elective office in the State of Illinois, the County, or in any municipality within the County. The Ethics Ordinance defines a significant amount of business for the purpose of this disclosure requirement as more than \$25,000 in aggregate County leases, contracts, purchases or sales in any calendar year.

If you are unsure of whether the business you do with the County or a County agency will cross this threshold, err on the side of caution by completing the attached familial disclosure form because, among other potential penalties, any person found guilty of failing to make a required disclosure or knowingly filing a false, misleading, or incomplete disclosure will be prohibited from doing any business with the County for a period of three years. The required disclosure should be filed with the Board of Ethics by January 1 of each calendar year in which you are doing business with the County and again with each bid/proposal/quotation to do business with Cook County. The Board of Ethics may assess a late filing fee of \$100 per day after an initial 30-day grace period.

The person that is doing business with the County must disclose his or her familial relationships. If the person on the County lease or contract or purchasing from or selling to the County is a business entity, then the business entity must disclose the familial relationships of the individuals who are and, during the year prior to doing business with the County, were:

- its board of directors.
- its officers.
- its employees or independent contractors responsible for the general administration of the entity,
- its agents authorized to execute documents on behalf of the entity, and
- its employees who directly engage or engaged in doing work with the County on behalf of the entity.

Do not hesitate to contact the Board of Ethics at (312) 603-4304 for assistance in determining the scope of any required familial relationship disclosure.

# Additional Definitions:

"Familial relationship" in County or municipal offi adoption, as a:	neans a person who is a spouse, domestic particle eight, or any person who is related to such a	ner or civil union partner of a County employee or State, n employee or official, whether by blood, marriage or
☐ Parent	☐ Grandparent	☐ Stepfather
□ Child	☐ Grandchild	□ Stepmother
☐ Brother	☐ Father-in-law	☐ Stepson
☐ Sister	□ Mother-in-law	☐ Stepdaughter
□ Aunt	[] Son-in-law	(") Stonbuothou

☐ Son-in-law

☐ Daughter-in-law

☐ Brother-in-law

☐ Sister-in-law

EDS-9

☐ Uncle

□ Niece

□ Nephew

Stepbrother

☐ Half-brother

☐ Half-sister

☐ Stepsister

or

# Section 7: COOK COUNTY BOARD OF ETHICS FAMILIAL RELATIONSHIP DISCLOSURE FORM

A.	PERSON DOING OR SEEKING TO DO BUSINESS WITH THE COUNTY			
	Name of Person Doing Business with the County:			
	Address of Person Doing Business with the County: 1900 Wright Blvd, Schaumburg, IL 60193			
	Phone number of Person Doing Business with the County:			
	Email address of Person Doing Business with the County:			
	If Person Doing Business with the County is a Business Entity, provide the name, title and contact information for the individual completing this disclosure on behalf of the Person Doing Business with the County:			
	Zac Pescetto - Estimator - 847-891-6000 - zpescetto@alampconcrete.com			
В.	DESCRIPTION OF BUSINESS WITH THE COUNTY  Append additional pages as needed and for each County lease, contract, purchase or sale sought and/or obtained during the calendar year of this disclosure (or the proceeding calendar year if disclosure is made on January 1), Identify:			
राज्या	The lease number, contract number, purchase order number, request for proposal number and/or request for qualification number associated with the business you are doing or seeking to do with the County:			
•	The name, title and contact information for the County official(s) or employee(s) involved in negotiating the business you are doing or seeking to do with the County:			
	Jeff Moyer - General Manager - 847-891-6000 ~ jmoyer@alampconcrete.com			
	The name, title and contact information for the County official(s) or employee(s) involved in managing the business you are doing or seeking to do with the County:			
	Jeff Moyer - General Manager - 847-891-6000 - jmoyer@alampconcrete.com			
C.	DISCLOSURE OF FAMILIAL RELATIONSHIPS WITH COUNTY EMPLOYEES OR STATE, COUNTY OR MUNICIPAL ELECTED OFFICIALS			
	Check the box that applies and provide related information where needed			
]	The Person Doing Business with the County is an individual and there is no familial relationship between this individual and any Cook County employee or any person holding elective office in the State of Illinois, Cook County, or any municipality within Cook County.			
₹.	The Person Doing Business with the County is a business entity and there is no familial relationship between any member of this business entity's board of directors, officers, persons responsible for general administration of the business entity, agents authorized to execute documents on behalf of the business entity or employees directly engaged in contractual work with the County on behalf of the business entity, and any Cook County employee or any person holding elective office in the State of Illinois, Cook County, or any municipality within Cook County.			

# Section 7: COOK COUNTY BOARD OF ETHICS FAMILIAL RELATIONSHIP DISCLOSURE FORM

marriada and at t	MAL DUG COOK COUNTY EMPIAVE	n individual and there is a familia e and/or a person or persons holdi ithin Cook County. The familial	and all and a second
Name of Individual Doing Business with the County	Name of Related County Employee or State, County or Municipal Elected Official	Title and Position of Related County Employee or State, County or Municipal Elected Official	Nature of Familial Relationship
NONE			- <u> </u>
If more space is needed, atta	ch an additional sheet followi	ng the above format.	
business entity, age engaged in contract County employee an municipality within	nts authorized to execute docu- ual work with the County on b nd/or a person holding elective Cook County, on the other. T	ictors, officers, persons responsible ments on behalf of the business en ehalf of the business entity, on the coffice in the State of Illinois, Cooline familial relationships are as f	one hand, and at least one Cook
Name of Member of Board of Director for Business Entity Doing Business with the County	Name of Related County Employee or State, County or Municipal Elected Official	Title and Position of Related County Employee or State, County or Municipal Elected Official	Nature of Familial Relationship*
NONE			
Name of Officer for Business Entity Doing Business with the County	Name of Related County Employee or State, County or Municipal Elected Official	Title and Position of Related County Employee or State, County or Municipal Elected Official	Nature of Familial Relationship
NONE			
	•		

Name of Person Responsible for the General Administration of the Business Entity Doing Business with the County	Name of Related County Employee or State, County or Municipal Elected Official	Title and Position of Related County Employee or State, County or Municipal Elected Official	Nature of Pamilial Relationship
NONE			
Name of Agent Authorized to Execute Documents for Business Entity Doing Business with the County	Name of Related County Employee or State, County or Municipal Elected Official	Title and Position of Related County Employee or State, County or Municipal Elected Official	Nature of Pamilial Relationship
NONE			
Name of Employee of Business Entity Directly Engaged in Doing Business with the County	Name of Related County Employee or State, County or Municipal Elected Official	Title and Position of Related County Employee or State, County or Municipal Elected Official	Nature of Familial Relationship*
NONE			
			· .
If mo.	re space is needed, attach an i	additional sheet following the abov	a form of
•	- Para and a second control of the C	auditional sheet Jollowing the abov	e formai.
	they be the second of the seco	العالمة المراجعة الم -	والمناور والمراور والم
VERIFICATION: To the becomplete. I acknowledge that and department.	t an inaccurate or incomplete	formation I have provided on this disclosure is punishable by law, i	disclosure form is accurate and neluding but not limited to fines
Signature of Recipient		08-26-2015	
	حاط المعاون والمعاون مواجئة والمعاونة والمعاون	Date	The state of the s
SUBMIT COMPLETED FO	69 West Washi Office (312) 60	Board of Ethics Ington Street, Suite 3040, Chicago, 13-4304 – Fax (312) 603-9988 thics@cookcountyil.gov	Illinois 60602

^{*} Spouse, domestic partner, civil union partner or parent, child, sibling, aunt, uncle, niece, nephew, grandparent or grandchild by blood, marriage (i.e. in laws and step relations) or adoption.

# Section 8: CONTRACT AND EDS EXECUTION PAGE PLEASE EXECUTE THREE ORIGINALS

The Applicant hereby certifies and warrants: that all of the statements, certifications and representations set forth in this EDS are true, complete and correct; that the Applicant is in full compliance and will continue to be in compliance throughout the term of the Contract or County Privilege issued to the Applicant with all the policies and requirements set forth in this EDS; and that all facts and information provided by the Applicant in this EDS are true, complete and correct. The Applicant agrees to inform the Chief Procurement Officer in writing if any of such statements, certifications, representations, facts or information becomes or is found to be untrue, incomplete or incorrect during the term of the Contract or County Privilege.

ي المالية	Philipp by Corporation
Adele Lampignano	ORATE DE LA LA Samo do mana
President's Name	President's Signature
847-891-6000	EAL jmoyer@alampconcrete.com
Telephone	(LINO) Email 08-26-2015
Secretary Signature	Panta and Date
	Execution by LLC
Member/Manager (Signature)*	Date
Telephone	Email Email
Execution Partner/Joint Venturer (Signature)*	Date
Telephone	Email
Exec	ution by Sole Proprietorship
Signature	Date
Telephone	Email
Subscribed and sworn to before me this  26th day on August 2015.	My commission expires: X-9-19 TRACY LAMPIGNANO
Notary Public Signature	Notary Seal  Notary Seal  Notary Public, State of Illinois My Commission Expires August 09, 2019

If the operating agreement, partnership agreement or governing documents control of the operation by multiple members managers, partners, or joint venturers, please complete and execute additional Contract and EDS Execution Pages.

#### SECTION 5 COOK COUNTY SIGNATURE PAGE

ON BEHALF OF THE COUNTY OF CO EXECUTED BY:	OK, A BODY POLITIC AND	CORPORATE OF THE ST.	ATE OF ILLINOIS, TH	IS CONTRACT IS HE	REBY
	Sh	~ E.M			
100000000000000000000000000000000000000	COOK COUNT	Y CHIEF PROCUREMENT	OFFICER		
DATED AT CHICAGO, ILLINOIS THIS	20 DAY OF_	November			
IN THE CASE OF A BID/ PROPOSAL/A	RESPONSE, THE COUNTY	Y HEREBY ACCEPTS:			
THE FOREGOING BID/PROPOSAL/RE	SPONSE AS IDENTIFIED	IN THE CONTRACT DOCUI	MENTS FOR CONTR	ACT NUMBER	
1523-14660					٠.
<u>OR</u>					
ITEM(S), SECTION(S), PART(S):	13-15133-90-R	RS			
					_
TOTAL AMOUNT OF CONTRACT:	\$ <u>893,404</u>	.10			·
		(DOLLARS AND C	CENTS)		
FUND CHARGEABLE:					
				<del>"</del> -	<del></del>

APPROVED BY BOARD OF COOK COUNTY COMMISSIONERS

NOV 1 8 2015

## Insert

# IDOT Certificate of Eligibility Section 9



# Certificate of Eligibility


Contractor No 3315

A. Lamp Concrete Contractors, Inc. 1900 Wright Boulevard Schaumburg, IL 60193 WHO HAS FILED WITH THE DEPARTMENT AN APPLICATION FOR PREQUALIFICATION STATEMENT OF EXPERIENCE, EQUIPMENT AND FINANCIAL CONDITION IS HEREBY QUALIFIED TO BID AT ANY OF DEPARTMENT OF TRANSPORTATION LETTINGS IN THE CLASSES OF WORK AND WITHIN THE AMOUNT AND OTHER LIMITATIONS OF EACH CLASSIFICATION, AS LISTED BELOW, FOR SUCH PERIOD AS \$82,800,000.00 THE UNCOMPLETED WORK FROM ALL SOURCES DOES NOT EXCEED

\$8,600,000 \$11,050,000 \$11,700,000 \$15,450,000 \$16,175,000 \$2,950,000 \$5,450,000 53,325,000 AGGREGATE BASES & SURF. (A) COLD MILL, PLAN. & ROTOMILL CONCRETE CONSTRUCTION LANDSCAPING EARTHWORK PCC PAVING HMA PAVING DRAINAGE

INCLUSIVE, AND SUPERSEDES ANY THE FINANCIAL CONDITION OF THE CONTRACTING FIRM OR OTHER FACTS JUSTIFY SUCH REVISIONS OR REVOCATION. CERTIFICATE PREVIOUSLY ISSUED, BUT IS SUBJECT TO REVISION OR REVOCATION, IF AND WHEN CHANGES IN 4/30/2016 THIS CERTIFICATE OF ELIGIBILITY IS VALID FROM ISSUED AT SPRINGFIELD, ILLINOIS ON 5/12/2015.

B Restricted to 1200 tons in any 1 contract (Class I and/or BAM) or as specified by local agency



Interim Engineer of Construction

## Insert

# IDOT Certificate of Availability Section 10

09/18/15

**Instructions:** Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE** 

	L	1		2		3		4	İ	5	İ	
Contract Number												
Contract With		Mt. Prospect	Ha	milton Partners		Algonquin	١	Vest Chicago		Lemont		
Estimated Completion Date		11/21/2015		6/1/2015	<u> </u>	11/21/2014		6/27/2015	16	Working Days	1	
Total Contract Price	\$	8,057,352:09	\$	1,809,375.00	\$	421,266.90	\$	1,254,482.50	\$	309,374.04	Acc	umulated Totals
Uncompleted Dollar Value if Firm is												
the Prime Contractor	\$	6,152,303.00	\$	10,000.00	\$	500.00	\$	2,500.00	\$	309,374.04	\$	6,474,677.04
Uncompleted Dollar Value if Firm is										· · · · · · · · · · · · · · · · · · ·		, <u></u>
the Subcontractor	<u> </u>						l				\$	
		-					Tota	al Value of All Wo	ork		\$	6,474,677.04

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE

company. If no work is contracted, si	IOW I	NONE								Accumulated
			 	 			,		L.	Totals
Earthwork	\$	275,000.00	\$ <del></del>		<u> </u>		\$	5,090.00	\$	280,090.00
Portland Cement Concrete Paving			 ***	 ···					\$	-
HMA Plant Mix									\$	
HMA Paving	\$	5,000.00	\$ -				\$	160,006.94	\$	165,006.94
Clean & Seal Cracks/ Joints			 					-	\$	
Aggregate Bases & Surfaces	\$	4,059.00	· · ·						\$	4,059.00
Highway,R.R.& Water Structures								<u>"</u>	\$	-
Drainage	\$	3,950,000.00					\$	33,350.00	\$	3,983,350.00
Electrical			 						\$	
Cover and Seal Coats		-							\$	-
Concrete Construction	\$	368,160.00					\$	31,320.00	\$	399,480.00
Landscaping	\$	55,728.00					\$	2,923.00	\$	58,651.00
Fencing									\$	
Guardrail			 						.\$	
Painting									\$	
Signing				· .					\$	
Cold Milling, Planning & Rotomilling			\$ _				\$	45,280.10	\$	45,280.10
Demolition									\$	-
Pavement Markings (Paint)							·.		\$	<del></del>
Other Construction (List)	\$	1,250,000.00	\$ 5,000.00	\$ 500.00	\$	2,500.00	\$	18,000.00	\$	1,276,000.00
									\$	
Totals	\$	5,907,947.00	\$ 5,000.00	\$ 500.00	\$	2,500.00	\$	295,970.04	\$	6,211,917.04

		1		2	Γ	3	l .	4	-	T	5
Subcontractor										†	
Type of Work	Impa	act Attenuator	· · · · · · · · · · · · · · · · · · ·	Striping		Landscaping				1	ARCCT
Subcontract Price	\$	254,800.00	\$	15,615.00	\$	7,500.00	\$	···	_	\$	13,404.00
Amount Uncompleted	\$	205,000.00	\$	5,000.00	\$	-	\$		-	\$	13,404.00
Subcontractor										<del>`</del>	
Type of Work		Electrical				Pulverizing					· · · · · · · · · · · · · · · · · · ·
Subcontract Price	\$	10,000.00			\$	45,124.00					
Amount Uncompleted	\$	10,000.00			\$		\$		-	\$	-
Subcontractor								···		1	
Type of Work	Str	uctural Conc				Striping					
Subcontract Price	\$	100,000.00			\$	5,099.90					
Amount Uncompleted	\$				\$	-	\$		-	\$	ы
Subcontractor											
Type of Work	La	andscaping				Tree Care					
Subcontract Price	\$	7,100.00			\$	2,395.00					
Amount Uncompleted	\$	7,100.00			\$	-	\$		_	\$	<b>M</b>
Subcontractor											
Type of Work		Striping									
Subcontract Price	\$	20,256.00							**********		
Amount Uncompleted	\$	20,256.00			·		\$		_	\$	-
Subcontractor											
Type of Work		Γree Care					-				
Subcontract Price	\$	2,000.00									
Amount Uncompleted	\$	2,000.00			\$	-	\$		_	\$	
Subcontractor											
Type of Work										·	
Subcontract Price								·			
Amount Uncompleted					\$		\$		-	\$	. н
Subcontractor					\$	-					
Type of Work											
Subcontract Price					\$	-	\$		-		
Amount Uncompleted					\$	-	\$		_	\$	-
Total Uncompleted	\$	244,356.00	\$	5,000.00	\$	-	\$		-	\$	13,404.00
Totals	\$	394,156.00	\$	15,615.00	\$	60,118.90	\$		-	\$	13,404.00

09/18/15

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE

		в	7		8		9		10	]	
Contract Number									61A68	1	
Contract With	Har	nover Twnship	Amerifreight		Evanston		Winnetka	<u> </u>	IDOT	1	
Estimated Completion Date		10/30/2015	6/1/2015	8	D working days	T	10/1/2015		30 Wrk Days	1	
Total Contract Price	\$	295,056.00	\$ 3,485,917.37	\$	1,582,329.00	\$	6,117,230,00	\$		Acc	umulated Totals
Uncompleted Dollar Value if Firm is								Ť	314,255.75	7.00	diffulated Total
the Prime Contractor	\$	295,056.00	\$ 44,500.00	\$	482,035,00	\$	3,143,874.00	  s	2,500.00	l .	3,967,965.00
Uncompleted Dollar Value if Firm is								Ť	2,000.00	٠,٠	3,307,803.00
the Subcontractor	L.		\$ · = :							l e	
						Tota	al Value of All Wo	rk		\$	3,967,965.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE** 

Totals	\$	250,986.00	\$	37,500.00	\$	457,605.00	\$	3,108,624.00	\$ 2,500.00	\$	3,857,215.00
										Ť	
							-	,000,00	2,000.00	\$	304,230.00
Other Construction (List)	\$	6,750.00	\$	5,000.00	\$	120,000.00	\$	450,000.00	\$ 2,500.00	\$	584,250.00
Pavement Markings (Paint)										\$	<u> </u>
Demolition								,		\$	70,710,00
Cold Milling, Planning & Rotomilling					\$	15,855.00	\$	33,624.00		<del>*</del>	49,479.00
Signing			-		\$	11,300.00				\$	11,300.00
Painting										\$	<del>_</del>
Guardrail				٠.						\$	· · · · · ·
Fencing								,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		\$	17 1,300.00
Landscaping	\$	21,500.00	\$	_	\$	30,000.00	\$	120,000.00		s	171,500.00
Concrete Construction			\$	20,000.00	\$	40,000.00	\$	220,000.00		\$	280,000.00
Cover and Seal Coats										\$	0,000.00
Electrical	1				\$	6,000.00	Ť	1,100,000,000		s	6,000.00
Drainage	\$	18,710.00			\$	4,450.00	\$	1,300,000,00		\$	1,323,160.00
Highway,R.R.& Water Structures	<u> </u>		\$	5,000.00			Ť	,		\$	5,000.00
Aggregate Bases & Surfaces	\$	18,150.00	\$	2,500.00	\$	30,000,00	\$	40,000.00		\$	90,650,00
Clean & Seal Cracks/ Joints					<del>                                     </del>		Ť	0.0,000.00	<del> </del>	\$	981,371.00
HMA Paving	\$	161,371.00		:	\$	150,000.00	\$	670,000.00		\$	004.074.00
HMA Plant Mix						· · ·	\	100,000.00		\$ \$	165,000.00
Portland Cement Concrete Paving			\$	-	Ť	00,000.00	\$	165,000.00	· · · · · · · · · · · · · · · · · · ·	\$	189,505.00
Earthwork	\$	24,505.00	\$	5,000.00	Ts	50,000.00	\$	110,000.00	1	+-	Totals
									•		Accumulated

		6	7		8	Γ	9		10
Subcontractor							· · · · · · · · · · · · · · · · · · ·		
Type of Work	R	eclimation	Striping		Brick Paving	Dii	rectional Boring	<u> </u>	Landscaping
Subcontract Price	\$	41,220.00	\$ 7,000.00	\$	68,400.00	\$	47,355.00	\$	11,630.00
Amount Uncompleted	\$	41,220.00	\$ 7,000.00	\$	-	\$	20,000.00	\$	<u> </u>
Subcontractor								İ	
Type of Work		Striping			Striping		Fencing		Signage
Subcontract Price	\$	2,850.00		\$	33,860.00	\$	5,500.00	\$	5,530.00
Amount Uncompleted	\$	2,850.00		\$	15,000.00	\$	5,500.00	\$	
Subcontractor									
Type of Work					Tree Care		Striping		Striping
Subcontract Price				\$	9,430.00	\$	4,750.00	\$	4,985.00
Amount Uncompleted				\$	9,430.00	\$	4,750.00	\$	
Subcontractor									
Type of Work					··	S	tructural Conc		Tree Care
Subcontract Price						\$	27,500.00	\$	4,150.00
Amount Uncompleted						\$	<u> </u>	\$	-
Subcontractor									
Type of Work							Tree Care		
Subcontract Price						\$	14,200.00		
Amount Uncompleted						\$	5,000.00	\$	_
Subcontractor									
Type of Work									
Subcontract Price						\$	<u>-</u>		
Amount Uncompleted						\$	<del>-</del> .	\$	-
Subcontractor									
Type of Work									
Subcontract Price									
Amount Uncompleted								\$	_
Subcontractor									
Type of Work									
Subcontract Price						\$	-	\$	
Amount Uncompleted						\$	-	\$	
Total Uncompleted	\$	44,070.00	\$ 7,000.00	\$	24,430.00	\$	35,250.00	\$	-
Totals	\$	44,070.00	\$ 7,000.00	\$	111,690.00	\$	99,305.00	\$	26,295.00

09/18/15

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE

	ļ	11	12	l	13	1	14		15	1	
Contract Number			 61A72			1		İ		1	
Contract With	Elk	Grove Village	IDOT -		Deerfield	Scl	nool Dist U-46	<u> </u>	owners Grove	i	
Estimated Completion Date		11/20/2015	8/7/2015		11/20/2015		8/16/2015		7/10/2015	1	
Total Contract Price	\$	467,258.00	\$ 2,595,377.23	\$	7,449,489.80	\$	364,212.40	\$	1,784,457,70	Acci	umulated Total
Uncompleted Dollar Value if Firm is			 							1.55	antalatoa   Otal
the Prime Contractor	\$	23,000.00	\$ 175,000.00	\$	847,910.00	\$	12,000.00	s	5,000.00	ą.	1,062,910,00
Uncompleted Dollar Value if Firm is								Ť	0,000.00	Ψ	1,002,910.00
the Subcontractor			•				İ			ę.	-
,						Total	Value of All Wo	rk ork		\$	1,062,910.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE

\$ 8,910.00 \$ 40,000.00 \$		\$ 5,000.00	\$ - \$ - \$ 8,910.00 \$ - \$ 56,500.00 \$ -
		\$ 5,000.00	\$ - \$ - \$ 8,910.00 \$ - \$ 56,500.00
		\$ 5,000.00	\$ - \$ - \$ 8,910.00 \$ - \$ -
\$ 8,910.00			\$ - \$ - \$ 8,910.00 \$ -
\$ 8,910.00			\$ - \$ - \$ 8,910.00
\$ 8,910.00			\$ - \$ -
			\$ - \$ -
			\$ -
			·
			\$
	·		<u> Ε Ι</u> Ψ,000,00
\$ 110,000.00	·	\$	\$ 110,000.00
\$ 5,000.00	\$ -	\$ -	\$ 20,000.00
			\$ -
10,000,00	-		\$ 10,000.00
\$ 10,000.00 \$	\$ -	\$	\$ 10,000.00
-	Ψ -	\$ -	\$ 1,500.00
\$ - 5	\$ -	\$ -	\$
Ψ (O,000.00 3	<del>-</del>		\$ 10,000.00
\$ 10,000.00	\$		-
			\$
\$ 20,000.00	<u> </u>		\$ 25,000.0
\$ 20,000,00	Φ.	T	Totals
-	\$ 20,000.00	\$ 20,000.00 \$ -	\$ 20,000.00 \$ -

	11		12		13		14		15
Subcontractor									
Type of Work			Electrical		CIPP		Electrical	_	IMA Paving
Subcontract Price		\$	128,655.00	\$	613,905.00	₩.	39,000.00	\$	508,238.00
Amount Uncompleted		\$	40,000.00	\$	220,000.00	\$	12,000.00	\$	-
Subcontractor									
Type of Work			Guardrail	D	irectional Drill		Striping	Tı	ree Removal
Subcontract Price		\$	18,195.00	\$	10,000.00	\$	2,630.40	\$	665.00
Amount Uncompleted		\$		\$	-	\$		\$	u
Subcontractor									
Type of Work			HMA Pvmt		Electrical		Tree Removal		
Subcontract Price		\$	755,376.53	\$	322,685.00	\$	1,200.00		
Amount Uncompleted		\$		\$	160,000.00	\$			
Subcontractor									
Type of Work			Landscaping		HMA Paving				
Subcontract Price		\$	200,212.50	\$	926,783.50		· 		
Amount Uncompleted		\$	120,000.00	\$	250,000.00				
Subcontractor									•
Type of Work			Signage		Signage				
Subcontract Price		\$	18,930.00	\$	14,000.00		,		
Amount Uncompleted		\$	5,000.00	\$	14,000.00			<u> </u>	
Subcontractor									
Type of Work			Striping	<u> </u>					
Subcontract Price		\$	27,655.80						
Amount Uncompleted		\$			·		· · · · · · · · · · · · · · · · · · ·	<u> </u>	
Subcontractor					<u> </u>				
Type of Work			Tree Care					<u> </u>	
Subcontract Price	1.	\$	12,960.00					·	
Amount Uncompleted		\$	-				•		
Subcontractor			· · · · · · · · · · · · · · · · · · ·						
Type of Work								<u> </u>	
Subcontract Price									
Amount Uncompleted				\$		<u> </u>			
Total Uncompleted	\$ -	\$	165,000.00	\$	644,000.00	\$	12,000.00	\$	. •
Totals	\$ -	. \$	1,161,984.83	\$	1,887,373.50	\$	42,830.40	\$	508,903.00



09/18/15

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE** 

			 							-	
	Γ	16	17		18		19		20		
Contract Number					63878				•		
Contract With		Glen Ellyn	Deerfield		IDOT			_	Hinsdale		
Estimated Completion Date		10/31/2015	5/1/2015		10/17/2014				10/1/2015		
Total Contract Price	\$	2,437,686.00	\$ 118,200.00	\$.	3,223,206.75			\$	2,819,353.50	Acc	umulated Totals
Uncompleted Dollar Value if Firm is											
the Prime Contractor	\$	91,800.00	\$ 99,450.00	\$	35,000.00	\$	-	\$	999,707.00	\$	1,225,957.00
Uncompleted Dollar Value if Firm is											1
the Subcontractor				l .						\$	-
						Total V	alue of All W	ktal \	/alue of All Work	\$	1,225,957.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

Totals	\$	80,000.00	\$ 99,450.00	\$	25,000.00	\$ -	.\$	976,167.00	\$	1,180,617.00
										1.
									\$	-
Other Construction (List)	\$	10,000.00		\$	10,000.00		\$	90,000.00	\$	110,000.00
Pavement Markings (Paint)								1.1	\$	
Demolition									\$	<u> </u>
Cold Milling, Planning & Rotomilling	\$	-					\$.	30,000.00	\$	30,000.00
Signing				\$	10,000.00		\$	3,800.00	\$	13,800.00
Painting			.*						\$	
Guardrail									\$	-
Fencing									\$	<u>:</u>
Landscaping	\$	60,000.00	\$ 				\$	112,367.00	\$	172,367.00
Concrete Construction	\$	-	\$ 60,250.00				\$	350,000.00	\$	410,250.00
Cover and Seal Coats		-							\$	-
Electrical									\$	:
Drainage	\$						\$	20,000.00	\$	20,000.00
Highway,R.R.& Water Structures									\$	
Aggregate Bases & Surfaces	\$	-	\$ 4,200.00				\$	30,000.00	\$	34,200.00
Clean & Seal Cracks/ Joints							1 -		\$	
HMA Paving	\$	_	\$ 20,000.00	\$	5,000.00		\$	220,000,00	\$	245,000,00
HMA Plant Mix	<u> </u>			· · · · · · · ·			1		\$	-
Portland Cement Concrete Paving	\$	-	 10,000.00				+		\$	
Earthwork	\$	10,000.00	\$ 15,000.00				<b>S</b>	120,000.00	\$	145,000.00
company. If no work is contracted, sh									′	ccumulated Totals

	. 16		17		18	19			20
Subcontractor			·-··						
Type of Work	Electric	cal			Electrical	Striping			ARCCT
Subcontract Price	\$ 11,	300.00		\$	253,865.40	\$ 2,5	80.00	\$	11,860.00
Amount Uncompleted	\$ 11,	300.00		\$	5,000.00	\$	-	\$	11,860.00
Subcontractor									
Type of Work	Stripir	ng		E	nvironmental				CIPP
Subcontract Price	\$ 5,	560.00		\$	253,300.00			\$	63,640.00
Amount Uncompleted	\$	<u>.</u> .		\$				\$	-
Subcontractor								,	
Type of Work	Televis	sin		·	Fencing			Sto	rm Cleaning
Subcontract Price	\$ 4,	000.00		\$	21,520.00	****		\$	5,920.00
Amount Uncompleted	\$	500.00		\$				\$	5,920.00
Subcontractor									· · · · · · · · · · · · · · · · · · ·
Type of Work	Tree Rem	noval			HMA Paving				Striping
Subcontract Price	\$ 4,	250.00		\$	622,102.00			\$	5,760.00
Amount Uncompleted	\$	-		\$	-			\$	5,760.00
Subcontractor									·
Type of Work					Landscaping			ln	sert Valve
Subcontract Price				\$	163,414.05			\$	93,500.00
Amount Uncompleted				\$	5,000.00			\$	-
Subcontractor						· · · · · · · · · · · · · · · · · · ·			
Type of Work					Striping				
Subcontract Price				\$	11,824.60				
Amount Uncompleted				\$					
Subcontractor									
Type of Work					Tree Care	-			
Subcontract Price			-	\$	17,570.00			\$	
Amount Uncompleted				\$	<u>-</u>			\$	5 <u>1</u>
Subcontractor									
Type of Work									
Subcontract Price								\$	
Amount Uncompleted								.\$.	<u>-</u>
Total Uncompleted	\$ 11,	800.00	\$	- \$	10,000.00	\$	-	\$	23,540.00
Totals	\$ 25,	110.00	\$	- \$	1,343,596.05	\$ 2,58	80.00	\$	180,680.00

09/18/15

Accumulated

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE

		21		22	ŀ	23		24		25		
Contract Number		CIP 1										
Contract With		Evanston		Mt Prospect		Glenview						
Estimated Completion Date			Ţ.	12/15/2015		9/3/2015						
Total Contract Price	\$	3,478,157.52	\$	61,200.00	\$	1,321,762.00					Acc	umulated Totals
Uncompleted Dollar Value if Firm is												
the Prime Contractor	\$	1,516,198.80	\$	20,000.00	\$	357,057.00	\$		-	\$ _	.   s	1,893,255,80
Uncompleted Dollar Value if Firm is												.,,
the Subcontractor					L.		]				\$	-
							Total \	alue of Al	l Work		\$	1,893,255.80

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract end awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE** 

Totals	\$	1,409,234.80	\$	20,000.00	\$	337,462.00	\$				\$			\$	1,766,696.80
	·													\$	
Other Construction (List)	\$	200,000.00			\$	50,000.00								\$	250,000.00
Pavement Markings (Paint)														\$	-
Demolition														\$	<del></del>
Cold Milling, Planning & Rotomilling	\$	84,928.00			\$	20,460.00								\$	105,388.00
Signing					\$	750.00								\$	750.00
Painting				······································				-				:.		1 8	
Guardrail														1	
Fencing														s	
Landscaping	\$	41,225.80			\$	16,252.00					<b>-</b>		· · · · · · · · · · · · · · · · · · ·	1 \$	57,477.80
Concrete Construction	\$	260,000.00	\$	20,000.00	\$	80,000.00	\$			-				1 \$	360,000.00
Cover and Seal Coats					<u> </u>						1			\$	
Electrical					<u> </u>						1			\$	-720,000.00 
Drainage		\$410,000,00			\$	10,000.00					<del>  -</del>			\$	420,000.00
Highway,R.R.& Water Structures	Ť													\$	0,995.00
Aggregate Bases & Surfaces	\$	8,995.00					<u> </u>		· <del>-</del>		1		-	\$	8,995.00
Clean & Seal Cracks/ Joints	Ť	000,000.00		· · · · · · · · · · · · · · · · · · ·	-	100,000.00	_	•			<del>                                     </del>	-	<del></del>	\$	510,000.00
HMA Paving	\$	350,000.00			\$	160,000.00		<u></u> :-			<del>                                     </del>			\$	-
HMA Plant Mix	<b></b> -			·	<b></b>	·					-			\$	
Portland Cement Concrete Paving	<u> </u>	04,000.00			Ψ						<del> </del>		-	\$	54,086.00
Earthwork	\$	54,086,00	·	<u>-</u>	\$						Τ			+-	
														'	Accumulated Totals

		21		22	<u> </u>	23	2	4	T	25
Subcontractor				- · · · · · · · · · · · · · · · · · · ·	<b>†</b>	·····				-
Type of Work		ARCCT			7	Borning				<del> </del>
Subcontract Price	\$	49,000.00			\$	77,550.00		<del></del>	<u> </u>	
Amount Uncompleted	\$	49,000.00			\$	-	\$	-	\$	-
Subcontractor			1		T					<u> </u>
Type of Work		Electrical				Electric			<u> </u>	
Subcontract Price	\$	12,800.00			\$	2,000.00				
Amount Uncompleted	\$	12,800.00			\$	2,000.00	\$		\$	
Subcontractor										
Type of Work		Layout			1	Line Stops				
Subcontract Price	\$	20,000.00			\$	13,000.00				
Amount Uncompleted	\$	20,000.00			\$					****
Subcontractor										
Type of Work		Striping				Striping		<del></del>		
Subcontract Price	\$	10,394.00			\$	5,775.00			<u> </u>	-
Amount Uncompleted	\$	10,394.00			\$	5,775.00	· · · · · · · · · · · · · · · · · · ·			
Subcontractor									<u> </u>	
Type of Work	Tre	ee Removal		· · · · · · · · · · · · · · · · · · ·		Televising			<u> </u>	
Subcontract Price	\$	14,770.00			\$	11,820.00			1.	
Amount Uncompleted	\$	14,770.00			\$	11,820.00				
Subcontractor					<u> </u>				1	
Type of Work					T	· · · · · ·				
Subcontract Price			\$	-						· · · · · · · · · · · · · · · · · · ·
Amount Uncompleted			\$	-						
Subcontractor										
Type of Work										
Subcontract Price			\$							
Amount Uncompleted			\$							**
Subcontractor										
Type of Work										
Subcontract Price			\$					•		
Amount Uncompleted			\$							
Total Uncompleted	\$	106,964.00	\$	<b>.</b>	\$	19,595.00	\$	-	\$ -	· -
Totals	\$	106,964.00	\$	-	\$	110,145.00	\$	-	\$	_

09/18/15

**Instructions:** Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE

		26		27		28		29	T -	30		
Contract Number	İ						<u> </u>		+ -	- 00	-	
Contract With				Evanston	${\dagger}$	Wheeling			<del> </del>	<del></del>	-	
Estimated Completion Date				35 Wrk Days		75 Wrk Days			<del>                                     </del>	<del></del>	-	
Total Contract Price			\$	1,378,359.40	s		<del> </del>		<del></del>		<del>-  </del> -	
Uncompleted Dollar Value if Firm is					Ė	-11-02,000.70	_		┼──		Acci	ımulated Total
the Prime Contractor	\$		- s	25,000.00	s	358,557.50						,
Uncompleted Dollar Value if Firm is					Ť		Ψ	<del></del>	4	<del></del>	-   \$	383,557.50
he Subcontractor							ļ					
						·		alue of All W	<u> </u>	···	-   \$	<del></del> _

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE

-,					Accumulated
Earthwork		T.	1.		Totals
Portland Cement Concrete Paving	<del> </del>	\$ -	\$		\$
HMA Plant Mix	<del>                                     </del>				\$
HMA Paving	<del>                                     </del>	<b>+</b>			\$ -
Clean & Seaf Cracks/ Joints	<u> </u>	\$ -	\$		\$
Aggregate Bases & Surfaces			<del>                                     </del>		\$
Highway, R.R.& Water Structures		_	\$ -		\$ -
Drainage					\$ -
Electrical		\$ -	\$ 10,000.00		\$ 10,000.00
Cover and Seal Coats			<del> </del>		\$ -
Concrete Construction	· <del> </del>	\$ -			\$
Landscaping			\$ -		\$
Fencing	<u> </u>	\$ 15,000.00	\$ 22,835.00	-	\$ 37,835.00
Guardrail					\$ -
Painting	<del></del>				\$ -
Signing					\$
Cold Milling, Planning & Rotomilling	\$		· · · · · · · · · · · · · · · · · · ·	\$ -	\$
Demolition	<u> </u>		\$		\$ -
Pavement Markings (Paint)					\$ _
Other Construction (List)					\$ -
Total Local (Clos)		\$ 5,000.00	\$ 20,000.00		\$ 25,000.00
					\$ -
Totals	\$ .	, pp. 000 = 0	L		
		\$ 20,000.00	\$ 52,835.00	\$ - \$ -	\$ 72,835.00

	26	27		28	T	29	Τ	30
Subcontractor			T		<b>-</b>			. 50
Type of Work		ARCCT		HMA Paving		Televising		Electrical
Subcontract Price		\$ 37,800.00	\$	441,715.00	\$	4,710.00	\$	11,380.00
Amount Uncompleted		\$ 	\$	300,000.00	\$	- 1,1 10.00	\$	11,300.00
Subcontractor							<del>                                     </del>	
Type of Work		Electric		Layout				HMA Paving
Subcontract Price		\$ 17,750.00	\$	15,000.00	<b> </b>		\$	372,933.00
Amount Uncompleted		\$ 5,000.00	\$	-		···········	\$	312,933.00
Subcontractor							Ť	
Type of Work		Layout		Striping	<u> </u>		<del>                                     </del>	Striping
Subcontract Price		\$ 15,000.00	\$	5,722.50			\$	16,321.80
Amount Uncompleted		\$ -	\$	5,722.50			\$	10,521.00
Subcontractor							<u> </u>	*
Type of Work		 Striping						Tree Care
Subcontract Price		\$ 26,265,00		<del></del>		<del></del>	\$	1,100.00
Amount Uncompleted		\$ -				<u> </u>	\$	1,100.00
Subcontractor							<u> </u>	
Type of Work		Tree Care						
Subcontract Price		\$ 7,210.00				· · · · · · · · · · · · · · · · · · ·	\$	· · · · · · · · · · · · · · · · · · ·
Amount Uncompleted		\$ -					\$	
Subcontractor				<del></del>	-		<u> </u>	
Type of Work								
Subcontract Price				· · · · · · · · · · · · · · · · · · ·			\$	
Amount Uncompleted							\$	-
Subcontractor								
Type of Work			•					
Subcontract Price						· · · · · · · · · · · · · · · · · · ·	\$	_
Amount Uncompleted							\$	
Subcontractor								
Type of Work		2.54						
Subcontract Price							\$	
Amount Uncompleted							<del></del>	
Total Uncompleted	\$ -	\$ 5,000.00	\$	305,722.50	\$	-	\$	
Totals	\$ -	\$ 104,025.00	\$	462,437.50	\$	4,710,00	\$	401,734.80

09/18/15

**instructions**: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE** 

	3	1		32		33		34		35		
Contract Number												
Contract With			Ho	offman Estates	C	owners Grove	D	owners Grove				
Estimated Completion Date				11/25/2015		7/31/2015		10/31/2015				
Total Contract Price			\$	5,505,834.27	\$	182,323.60	\$	2,361,248.70				Accumulated Totals
Uncompleted Dollar Value if Firm is									i			
the Prime Contractor	\$	-	\$	2,399,829.25	-\$	14,545.00	\$	1,904,671.70	\$		-	\$ 4,319,045.95
Uncompleted Dollar Value if Firm is												
the Subcontractor						· · · · · · · · · · · · · · · · · · ·			-			\$ -
							Tota	l Value of All Wo	ork			\$ 4,319,045,95

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted show NONE.

company. If no work is contracted, st	10W NONE						*	/	Accumulated
					 	 			Totals
Earthwork		<u>-</u>	\$	360,000.00	\$ 	\$ 290,050.00	\$	\$	650,050.00
Portland Cement Concrete Paving			<u> </u>					\$	
HMA Plant Mix	,		<u> </u>					\$	
HMA Paving			\$	860,000.00	\$ -	\$ 341,934.85	\$ -	\$	1,201,934.85
Clean & Seal Cracks/ Joints			<u> </u>					\$	- · · · · · · · · · -
Aggregate Bases & Surfaces		٠	\$	150,000.00	\$ •	\$ 14,045.00	\$ -	\$	164,045.00
Highway,R.R.& Water Structures								\$	
Drainage			\$	60,000.00	\$ •	\$ 310,000.00		\$.	370,000.00
Electrical								\$	
Cover and Seal Coats								\$	:
Concrete Construction	\$		\$	585,000.00		\$ 97,900.00	\$ -	\$	682,900.00
Landscaping			\$	190,000.00	\$ 6,805.00	\$ 173,303.85		\$	370,108.85
Fencing								\$	<u> </u>
Guardrail								\$	
Painting		-						\$	-
Signing			\$	2,150.40		\$ 1,785.00		\$	3,935.40
Cold Milling, Planning & Rotomilling			\$	60,000.00	\$ -	\$ 60,360.00		\$	120,360.00
Demolition				-		•		\$	-
Pavement Markings (Paint)		·•						\$	
Other Construction (List)	\$	-	\$ .	70,000.00	\$ 5,000.00	\$ 320,000.00		\$	395,000.00
								\$	
Totals	\$	-	\$	2,337,150.40	\$ 11,805.00	\$ 1,609,378.70	\$ -	\$	3,958,334.10

	31		32		Τ_	33	Τ	34	35
Subcontractor		···	1		-		1-	34	35
Type of Work	,			Electrical	┢	Fencing	+-	Fencing	
Subcontract Price	\$	_	\$	10,985.00	\$	1,300.00	\$	27,500.00	
Amount Uncompleted	\$		\$	10,985.00	\$	1,300.00	\$	27,500.00	<del></del>
Subcontractor						,=,-	T	21,000.00	
Type of Work		······		Striping	İ	Striping		Landscaping	
Subcontract Price	****		\$	39,193.85	\$	1,440.00	\$	39,595.00	
Amount Uncompleted			\$	39,193.85	\$	1,440.00	\$	39,595.00	-
Subcontractor							T	50,000.00	<u> </u>
Type of Work				Tree Care	<del>                                     </del>	<del></del>	$t^-$	Striping	
Subcontract Price	\$	-	\$	21,050.50	-	<del> </del>	\$	6,728,00	
Amount Uncompleted	\$	-	\$	12,500.00	<u> </u>	·	\$	6,728.00	<u></u>
Subcontractor							Ī	0,120.00	]
Type of Work								Tree Care	<u> </u>
Subcontract Price	\$	_				······································	\$	6,870.00	
Amount Uncompleted	\$	-	\$	-			\$	6,870.00	
Subcontractor								3,0,0.00	
Type of Work							-ull F	Depth Reclamation	I
Subcontract Price	\$	-					\$	214,600.00	
Amount Uncompleted	\$	_	\$	<u></u>			\$	214,600.00	
Subcontractor									
Type of Work									
Subcontract Price							-		
Amount Uncompleted			\$						
Subcontractor									
Type of Work									
Subcontract Price						<del>- '</del>			
Amount Uncompleted								· · · · · · · · · · · · · · · · · · ·	<u> </u>
Subcontractor									
Type of Work			1	·····					
Subcontract Price									
Amount Uncompleted								· · · · · · · · · · · · · · · · · · ·	
Total Uncompleted	\$		\$	62,678.85	\$	2,740.00	\$	295,293.00	\$ -
Totals	\$		\$	71,229.35	\$		\$	295,293.00	\$ -



09/18/15

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE** 

		36		37	3В			39	<u> </u>	40		
Contract Number												
Contract With		Deerfield	Mt	t. Prospect PD				Palatine		LaGrange	]	
Estimated Completion Date		9/30/2015		7/24/2015			Γ	10/31/2015		9/25/2015		
Total Contract Price	\$	1,926,768.10	\$	88,100.00			\$	127,577.00	\$	1,078,914.09	Acc	umulated Totals
Uncompleted Dollar Value if Firm is				•			П					
the Prime Contractor	\$	1,813,094.10	\$	88,100.00	\$ -	-	\$	10,000.00	\$	828,054.09	\$	2,739,248.19
Uncompleted Dollar Value if Firm is					•							
the Subcontractor	<u>L</u> .			-					\$		\$	
		•					Tota	al Value of All We	ork		\$	2,739,248.19

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted show NONE.

Totals	\$ 1,805,404.10	\$	78,335.00	\$		\$	10,000.00	\$	805,444.09	\$	2,699,183.19
					·						
										\$	-
Other Construction (List)	\$ 410,000.00			\$	-	\$	5,000.00	\$	70,000.00	\$	485,000,00
Pavement Markings (Paint)		L								\$	-
Demolition				<u>.</u>						\$	
Cold Milling, Planning & Rotomilling	\$ 128,236,00	\$	10,370.00					\$	37,585.00	\$	176,191.00
Signing										\$	· .
Painting										\$	-
Guardrail										\$	
Fencing										\$	
Landscaping	\$ 17,362.00	\$	5,000.00	\$	·	\$	5,000.00	\$	36,974.00	\$	64,336.00
Concrete Construction	\$ 474,757.00	\$	750.00			\$		\$	250,819.00	\$	726,326.00
Cover and Seal Coats										\$	_
Electrical										\$	
Drainage	\$ 110,000.00			·		\$	-	\$	30,000.00	\$	140,000.00
Highway,R.R.& Water Structures										\$	
Aggregate Bases & Surfaces	\$ 51,348.00	\$	50.00		·			\$	41,897.00	\$	93,295.00
Clean & Seal Cracks/ Joints			· <del></del>							\$	-
HMA Paving	\$ 519,792.00	\$	60,085,00			\$	· · · · · · · · · · · · · · · · · · ·	\$	238,495.09	\$	818,372.09
HMA Plant Mix	•		· · · · · · · · · · · · · · · · · · ·	<u> </u>		1			· · · · · · · · · · · · · · · · · · ·	\$	
Portland Cement Concrete Paying	00,000.10	<u> </u>	2,000.00	<u> </u>		1		╫	00,074.00	\$	100,000.10
Earthwork	\$ 93,909.10	\$	2,080.00			\$		\$	99,674.00	\$	195,663.10
company. If no work is contracted, sh	 								•	'	Accumulated Totals

		36	<u>.                                    </u>	37		38		39	<u> </u>	40
Subcontractor		•								
Type of Work	Striping		Sealco	ating	ARCC	·	Tree Ca	re	Electr	ic
Subcontract Price	\$	7,690.00	\$	9,765.00	\$	26,325.00	\$	9,280.00	\$	18,030.00
Amount Uncompleted	\$	7,690.00	\$	9,765.00	\$	-	\$	.=	\$	18,030.00
Subcontractor										
Type of Work					Electri	cal			Stripi	ng
Subcontract Price					\$	14,720.00			\$	4,580.00
Amount Uncompleted	·				\$	_			\$	4,580.00
Subcontractor										
Type of Work					Sewer	Video				
Subcontract Price	-				\$	6,500.00				
Amount Uncompleted					\$	_				
Subcontractor										
Type of Work					Stripin	g				*
Subcontract Price					\$	45,014.00				
Amount Uncompleted			\$	-	\$	-				
Subcontractor										
Type of Work					Tree 0	are				
Subcontract Price					\$	4,710.00				
Amount Uncompleted			\$	· -	\$	-			<u> </u>	
Subcontractor										,
Type of Work				• • •						
Subcontract Price									<u> </u>	
Amount Uncompleted			<u> </u>						ļ <u>.</u>	
Subcontractor										
Type of Work										
Subcontract Price				.,						
Amount Uncompleted			<u></u>		<u> </u>					
Subcontractor										
Type of Work					·					
Subcontract Price					ļ	·				
Amount Uncompleted									<u></u>	
Total Uncompleted	\$	7,690.00	\$	9,765.00	\$		\$ .	-	\$	22,610.00
Totals	\$	7,690.00	\$	9,765.00	\$	97,269.00	\$	9,280.00	\$	22,610.00

e Letting of 09/18/15

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE

<del></del>	<u> </u>	41	ļ	42	_	43		44	L.	45		
Contract Number	<u> </u>							61B34				
Contract With	,	Wood Dale		Glenview				IDOT		Hinsdale		
Estimated Completion Date	25 \	Working Days		11/15/2015				8/28/2015		11/1/2014		
Total Contract Price	\$	153,295.00	\$	1,032,078.00			\$	294,727.33	\$	2,522,898.90	Acc	umulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	\$	153,295.00	\$	1,032,078.00	\$	-	\$	294,727.25	\$	25,000.00	\$	1,505,100.25
Uncompleted Dollar Value if Firm is the Subcontractor											\$	· _
							Tota	l Value of All Wo	rk		\$	1,505,100.25

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

company. If no work is contracted, st	now NC	ONE								/	\ccumulated
					<b>,</b>				 		Totals
Earthwork	\$	21,582.00	\$	66,874.00			\$	27,166.00	\$ 	\$	115,622.00
Portland Cement Concrete Paving										\$	
HMA Plant Mix										\$	-
HMA Paving	\$	7,700.00	\$	15,995.00	<u>.</u>		\$	20,314.00	\$ 	\$	44,009.00
Clean & Seal Cracks/ Joints				·		-				\$	<u> </u>
Aggregate Bases & Surfaces	<u> </u>								\$ -	\$	
Highway,R.R.& Water Structures							· .			\$	
Drainage	\$	19,150.00	\$	752,500.00			\$	91,430.00	\$ -	\$	863,080.00
Electrical	<u>`</u>									\$	•
Cover and Seal Coats									 	\$	-
Concrete Construction	\$	74,558.00	\$	69,890.00			\$	55,689.00	\$ 	\$	200,137.00
Landscaping	\$	23,855,00	\$	34,819.00			\$	29,811.00		\$	88,485.00
Fencing	<u> </u>	<u> </u>				· .				\$	-
Guardrail				<u> </u>					 	\$	-
Painting	<u> </u>									\$	-
Signing			\$	350.00			\$	4,890.00		\$	5,240.00
Cold Milling, Planning & Rotomilling							\$.	76.00		\$	76.00
Demolition			•			1.				\$	-
Pavement Markings (Paint)	<u> </u>									\$	-
Other Construction (List)		· · · · · · · · · · · · · · · · · · ·	\$	61,000,00			\$	55,300.00		\$	116,300.00
										\$	-
	<u>L</u>										
Totals	\$	146,845.00	\$	1,001,428.00	\$	-	\$	284,676.00	\$ -	\$	1,432,949.00

		41	·	42		43		44		45
Subcontractor										
Type of Work		Fencing		Fencing		Tree Care		Layout		CIP
Subcontract Price	\$	1,250.00	\$	7,800.00	\$	9,600.00	\$	6,500.00	\$	25,500.00
Amount Uncompleted	\$	1,250.00	\$	7,800.00	\$	<u>-</u>	\$	6,500.00	\$	25,000.00
Subcontractor										
	Pavel	ment Marking		Irrigation			Pav	ement Marking		Electric
Type of Work	\$	3,000.00	\$	10,000.00			\$	3,176.25	\$	12,475.00
Subcontract Price  Amount Uncompleted	-   \$	3,000.00	\$	10,000.00			\$	3,176.25	\$	
	1	0 000								
Subcontractor		ree Care	-	Tree Care				Tree Care		
Type of Work		2,200.00	\$	12,850.00			\$	375.00		
Subcontract Price	\$ \$	2,200.00	\$	12,850.00			\$	375.00		
Amount Uncompleted	P	2,200.00	<u>ι Ψ</u>	12,000.00	<u>                                      </u>	<del></del>		· · · · · · · · · · · · · · · · · · ·		
Subcontractor					<del> </del>					Striping
Type of Work			├		<u> </u>		<del> </del>		\$	24,655.00
Subcontract Price			├-		├—		-		\ <u>\</u>	2 11000101
Amount Uncompleted			<del>                                      </del>		<u> </u>		<u> </u>	·	<u> </u>	
Subcontractor		<u> </u>	<del> </del>		<del> </del>		1		-	
Type of Work			-			<del></del>			-	
Subcontract Price	·				╄-		┼		-	
Amount Uncompleted			<u> </u>		<u> </u>		<del> </del>		<del>                                     </del>	
Subcontractor			╄		<b> </b>		<del> </del>		$\vdash$	
Type of Work			_		-	<del></del>	-		ļ. —	
Subcontract Price			<u> </u>	<u> </u>	ļ.		-		$\vdash$	
Amount Uncompleted					<u> </u>		<u> </u>		+	
Subcontractor				-	1		1		-	
Type of Work					_		-		<b>-</b>	·
Subcontract Price			<u>.                                    </u>				$\perp$	· · · · · · · · · · · · · · · · · · ·	_	
Amount Uncompleted			<u> </u>		<u></u>		<u> </u>		<u> </u>	
Subcontractor							_			
Type of Work							丄		╄	
Subcontract Price			Τ.	· · · · · · · · · · · · · · · · · · ·	1_				1_	
Amount Uncompleted							_		<u> </u>	
Subcontractor	1		T							
Type of Work									1	
Subcontract Price			T						1	
Amount Uncompleted	- "- -		1							
Total Uncompleted	\$	6,450.0	0 9	30,650.0	0 \$	i i	\$	10,051.2	5 \$	25,000.0
Totals	\$	6,450.0		30,650.0	0 \$	9,600.0	0 \$	10,051.2	5   \$	62,630.0



09/18/15

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE** 

	l	46		47	48		49		50	j	
Contract Number		61A81		62A91	61B69		61A33				
Contract With		IDOT		IDOT	IDOT		IDOT	DC	WNERS GROVE		
Estimated Completion Date	30 \	Working Days	20 \	Working Days	9/15/2015	40	Working Days		10/30/2015		
Total Contract Price	\$	764,838.17	65	627,212.57	\$ 794,098.92	\$	1,065,709.58	\$	1,729,127.73	Acc	umulated Totals
Uncompleted Dollar Value if Firm is									-		
the Prime Contractor	\$	62,759.27	\$	627,212.57	\$ 794,098.92	\$	92,851.00	\$	1,729,127.73	\$	3,306,049.49
Uncompleted Dollar Value if Firm is											
the Subcontractor.					\$ 	\$		\$		\$	
		·	-			Tota	al Value of All W	ork		\$	3,306,049,49

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

company. If no work is contracted, sh	now N	ONE								/	Accumulated
											Totals
Earthwork	\$	3,500.00		\$	9,444.00	\$	500,00	\$	168,723.00	\$	182,167.00
Portland Cement Concrete Paving			•					\$	2,275.00	\$	2,275.00
HMA Plant Mix								\$		\$	. <u>-</u>
HMA Paving	\$	_	\$ 180,066,77	\$	513,017.72			\$	397,786.73	\$	1,090,871.22
Clean & Seal Cracks/ Joints							· · · · · · · · · · · · · · · · · · ·			\$	<u> </u>
Aggregate Bases & Surfaces	\$	· <u>.</u>		\$	3,330.00	\$		\$	35,416.00	\$	38,746.00
Highway,R.R.& Water Structures										\$	-
Drainage	\$		\$ 2,500.00	\$	17,550.00	\$		\$	696,120.00	\$	716,170.00
Electrical			 							\$	<u>-</u>
Cover and Seal Coats							·			\$	
Concrete Construction	\$	5,000.00	 	\$ .	97,919.00	\$		\$	101,565.00	\$	204,484.00
Landscaping	\$	6,500.00	- '	\$	1,906.00	\$	2,500.00	\$	31,958.00	\$	42,864.00
Fencing					* .*					\$	<u>- ·</u>
Guardrail					<u></u>					\$	<u> </u>
Painting										\$	
Signing	\$	4,035.00								\$	4,035.00
Cold Milling, Planning & Rotomilling			\$ 113,960.00	\$	65,601.20	\$	<u>-</u>	\$	17,368.00	\$	196,929.20
Demolition										\$	<u> </u>
Pavement Markings (Paint)	<u> </u>									\$	
Other Construction (List)	\$	10,000.00	\$ 100,500.00	\$	59,236.50	\$	10,000.00	\$	180,000.00	\$	359,736.50
						L		<u> </u>		\$	
Totals	\$	29,035.00	\$ 397,026.77	\$	768,004.42	\$	13,000.00	\$	1,631,211.73	\$	2,838,277.92

		46	Ţ	47	Ţ	48	Т	49	Т	
Subcontractor			<del>                                     </del>	<del></del>	<del>                                     </del>	40	1	49	╁-	50
Type of Work		Electric	_	Electric	-	Electric	-	Bridge Cleaning	-	Davise
Subcontract Price	\$	12,700.00	\$	14,630.00	\$	16,740.00	\$	92,362.00	\$	Boring 40,600,00
Amount Uncompleted	\$	7,500.00	\$	14,630.00	\$	16,740.00	\$	92,302.00	\$	49,600.00 49,600.00
Subcontractor			Ī		<u> </u>		Ť		<u>ΙΨ</u>	49,000.00
Type of Work		Fencing	Pav	ement Marking	Pav	ement Marking		Environmental		Electric
Subcontract Price	\$	3,884.02	\$	111,229.80	\$	9,354.50	\$	5,750,00	\$	5,212,50
Amount Uncompleted	\$	3,884.02	\$	111,229.80	\$	9,354.50	\$		\$	5,212.50
Subcontractor							Ť		<u> </u>	0,212.00
Type of Work	L	andscaping	Т	raffic Control				Fencing		Layout
Subcontract Price	\$	221,337.20	\$	104,326.00			\$	40,054.00	\$	23.500.00
Amount Uncompleted	\$	15,000.00	\$	104,326.00	\$	-	\$	40,054.00	\$	23,500.00
Subcontractor							<u> </u>		<u> </u>	20,000.00
Type of Work		Striping		· · · · · · · · · · · · · · · · · · ·		······································		Landscaping		Line Stops
Subcontract Price	\$	7,340.25				······································	\$	221,136.75	\$	3,500.00
Amount Uncompleted	\$	7,340.25	\$	-	\$	-	\$	30,000.00	\$	3,500.00
Subcontractor										
Type of Work		Tree Care						Signs	Pav	ement Marking
Subcontract Price	\$	23,201.00					\$	9,797.00	\$	6,151.00
Amount Uncompleted	\$	<u> </u>	\$				\$	9,797.00	\$	6,151.00
Subcontractor										
Type of Work								Striping		Site Video
Subcontract Price	\$	-					\$	7,370.80	\$	6,500.00
Amount Uncompleted	\$	-	\$	-			\$	-	\$	6,500.00
Subcontractor										
Type of Work								Tree Care		Tree Care
Subcontract Price	\$	<u>-</u>					\$	7,880.00	\$	3,452.50
Amount Uncompleted	\$		\$	<del>-</del>	\$	-	\$		\$	3,452.50
Subcontractor		·								
Type of Work										
Subcontract Price	\$									
Amount Uncompleted	\$	-	\$	-						HI.
Total Uncompleted	\$	33,724.27	\$	230,185.80	\$	26,094.50	\$	79,851.00	\$	97,916.00
Totals	\$	268,462.47	\$	230,185.80	\$	26,094.50	\$	384,350.55	\$	97,916.00

		46	Ī	47		48	Т	40	T	
Subcontractor		40	<del> </del>	41		40	╂┈	49	-	50
Type of Work		Electric	<del> </del> -	Electric	<del>├</del> ┈	Electric	╁.	Bridge Cleaning	┼—	
Subcontract Price	\$	12,700.00	\$	14,630.00	\$		1		-	Boring
Amount Uncompleted	\$	7,500.00	\$	14,630.00	\$	16,740.00 16,740.00	\$	92,362.00	\$ \$	49,600.00
Subcontractor			<u> </u>	,,000.00	T #	10,7 40,00	<u>ΙΨ</u>		3	49,600.00
Type of Work		Fencing	Pa	vement Marking	Pav	ement Marking	<del>                                     </del>	Environmental	<u> </u>	El- del-
Subcontract Price	\$	3,884.02	\$	111,229.80	\$	9,354.50	\$	5,750,00	\$	Electric
Amount Uncompleted	\$	3,884.02	\$	111,229.80	\$	9,354.50	\$	5,750.00	\$	5,212.50
Subcontractor					<u> </u>	0,001.00	T	<u> </u>	₽	5,212.50
Type of Work		Landscaping	7	raffic Control	_	·	-	Fencina		Laurent
Subcontract Price	\$	221,337.20	\$	104,326.00			\$	Fencing 40,054.00	\$	Layout
Amount Uncompleted	\$	15,000.00	\$	104,326.00	\$	<del></del>	\$	40,054.00	\$	23,500.00 23,500.00
Subcontractor					<del></del>	· · · · · · · · · · · · · · · · · · ·	Ť	40,004.00	Ψ	23,300.00
Type of Work		Striping		· · · · · · · · · · · · · · · · · · ·			┢┈	Landscaping		Line Otana
Subcontract Price	\$	7,340.25					\$	221,136.75	\$	Line Stops
Amount Uncompleted	\$	7,340.25	\$	_	\$		\$	30,000.00	\$ \$	3,500.00 3,500.00
Subcontractor				· · · · · · · · · · · · · · · · · · ·			<u> </u>	00,000.00	Ψ	3,300.00
Type of Work		Tree Care						Signs	Pav	ement Marking
Subcontract Price	\$	23,201.00					\$	9,797.00	\$	6,151.00
Amount Uncompleted	\$		\$	-	-		\$	9,797.00	\$	6,151.00
Subcontractor							<del></del>	0,701.00	<del>-</del> -	0,101.00
Type of Work								Striping	·	Site Video
Subcontract Price	\$	-		-,			\$	7,370.80	\$	6,500.00
Amount Uncompleted	. \$	_	\$	-			\$	- 1,070.80	\$	6,500.00
Subcontractor		_					<del></del>		<u> </u>	0,000.00
Type of Work								Tree Care		Tree Care
Subcontract Price	\$	-					\$	7,880.00	\$	3,452.50
Amount Uncompleted	\$	-	\$	-	\$		<del>*</del>	- 7,500.00	<u>\$</u>	3,452.50
Subcontractor									<del>*</del> _	0,402.00
Type of Work										
Subcontract Price	\$									
Amount Uncompleted	\$		\$							
Total Uncompleted	\$	33,724.27	\$	230,185.80	\$	26,094.50	\$	79,851.00	\$	97,916.00
Totals	\$	268,462.47	\$	230,185.80	\$	26,094.50	\$	384,350.55	\$	97,916.00

Affidavit of Availabili	ty
For the Letting of	ρf

09/18/15

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE

		51	 52		53		54	Γ	.55	1		
Contract Number			· · · · · · · · · · · · · · · · · · ·									
Contract With	Ca	rpentersville	Wilmette	Ма	aine Township		Evanston		Itasca	ĺ		
Estimated Completion Date	35 \	Norking Days	9/18/2015	1	Year Contract		9/25/2015	1-	9/4/2015	1		
Total Contract Price	\$	181,082,16	\$ 836,561.00	\$	125,765,00	\$	1,100,477.40	\$		Acci	umulated	Totals
Uncompleted Dollar Value if Firm is					· · · · · · · · · · · · · · · · · · ·			<u> </u>			amaiaia	TOtals
the Prime Contractor	\$	181,082.16	\$ 571,875.00	\$	2,500.00	\$	1,100,477.40	s	232,806.80	g.	2,088,7	M1 36
Uncompleted Dollar Value if Firm is						<u> </u>		Ť		╀	2,000,1	71.50
the Subcontractor			\$ 			\$	_	\$	_	ŝ		_
		"				Tota	al Value of All Wo	ork		\$	2,088,7	41.36

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

Totals	\$	181,082.16	\$	410,315.00	\$	2,500.00	\$	981,586.75	\$	222,956.80	\$	1,798,440.71
								٠.				<del></del>
					<u> </u>	,	<del>Ť</del>		Ψ	0,500.00	\$ \$	488,865.00
Other Construction (List)	\$	6,500.00	\$	20,000.00	\$	2,500.00	\$	453,365.00	\$	6,500.00	\$	499 965 00
Pavement Markings (Paint)								· · · · · · · · · · · · · · · · · · ·			\$	<u> </u>
Demolition							<u> </u>	12,012.00	<u> </u>	11,000.00	\$ .	21,302.00
Cold Milling, Planning & Rotomilling			\$	-	\$		\$	15,812.00	\$	11,550.00	\$	27,362.00
Signing			\$	-	\$		\$	8,726.00			\$	8,726.00
Painting											\$	
Guardrail							<del>-</del>	2,000,00			\$	2,380.00
Fencing	l				<u> </u>		s	2,380,00	Ψ	2,020.00	\$ \$	61,046.00
Landscaping			\$	24,630,00	\$		\$	33,791.00		2,625.00	\$	459,727.03
Concrete Construction	\$	146,459.15	\$		\$		\$	300,017.88	\$	13,250.00	\$	450 707 00
Cover and Seal Coats							$\vdash$		_		\$	<del></del>
Electrical							⇈	10,070.00		1,000.00	\$	102,870.00
Drainage	\$	1,200.00	\$	50,000.00	\$		\$	49,975.00	s.	1,800,00	\$	102,975.00
Highway,R.R.& Water Structures									Ť	,20.00	\$	91,330.00
Aggregate Bases & Surfaces			\$	80,000.00	\$	· <u>-</u>	\$	10,616.00	\$	720.00	\$	91,336.00
Clean & Seal Cracks/ Joints							Ť	00,020.07	Ψ.	100,101.00	s	203,385.66
HMA Paving	\$	26,923.01	\$	5,685,00	s		\$	35,625,87	\$	185,161.80	\$	253,395.68
HMA Plant Mix					<u> </u>		<u> </u>	<del> </del>	-	<del></del>	\$	180,000.00
Portland Cement Concrete Paving			s	160,000.00			\$	11,270.00	Ψ	1,350.00	\$	142,628.00 160,000.00
Earthwork			\$	70,000.00	l s	-	\$	71,278.00	\$	1,350,00	\$	
company. If no work is contracted, s	٠,					•						Accumulated Totals

3,454,253.42

	51		52	53		54		55
Subcontractor						<del> </del>	<del>                                     </del>	
Type of Work		E	Brick Paving			Electrical	Paver	nent Marking
Subcontract Price		\$	151,560.00		\$	68,079.00	\$	9,850.00
Amount Uncompleted		\$	151,560.00	<del>                                     </del>	\$	68,079.00	\$	9,850.00
Subcontractor							<del>                                     </del>	0,000.00
Type of Work			Electrical		<del></del>	Fencing	1	
Subcontract Price		\$	3,500.00		\$	3,680.00	<del>                                     </del>	···
Amount Uncompleted		\$	3,500.00	1	\$	3,680.00	<b>_</b>	
Subcontractor					=+-			
Type of Work			Layout			Landscaping		
Subcontract Price		\$	6,500.00		\$	2,758.05		
Amount Uncompleted		\$	6,500.00		\$	2,758.05		
Subcontractor					<del>-   -</del>	2,. 00.00	l <u></u>	
Type of Work					_ -	Layout		
Subcontract Price					\$	25,000.00		
Amount Uncompleted					\$	25,000.00		
Subcontractor						20,000.00		
Type of Work					Pav	ement Marking		
Subcontract Price					\$	11,978.60		
Amount Uncompleted					\$	11,978.60	· · · ·	<del></del>
Subcontractor					<del>                                     </del>	7,010.00		
Type of Work						Signage		· · · · · · · · · · · · · · · · · · ·
Subcontract Price					\$	600.00		
Amount Uncompleted					-   \$	600.00		
Subcontractor						000100		
Type of Work			· · · · · · · · · · · · · · · · · · ·		Sr	pecial Waste		
Subcontract Price					\$	840.00	· · · · ·	
Amount Uncompleted			······································		- s	840.00	:	
Subcontractor					7	0.000		
Type of Work						Tree Care		
Subcontract Price					\$	5,955.00		
Amount Uncompleted					\$	5,955.00		
Total Uncompleted	\$ -	\$	161,560.00	\$ -	\$	118,890.65	\$	9,850.00
Totals	\$ -	\$	161,560.00	\$ -	\$	118,890.65	\$	9,850.00

Affidavit of Availability	
For the Letting of	09/18/15

**Instructions**: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE** 

· · · · · · · · · · · · · · · · · · ·	56	57	58	59	60	
Contract Number						-
Contract With	Villa Park	Hodgkins	Summit			i
Estimated Completion Date	45 Calendar Days	12 Working Days	30 Working Days			†
Total Contract Price	\$ 842,117.72	\$ 95,835.00	\$ 689,868.21			Accumulated Totals
Uncompleted Dollar Value if Firm is						7 to a majatou Totale
the Prime Contractor	\$ 842,117.72	\$ 95,835.00	\$ 687,594.31	\$ -	\$ .	\$ 1,625,547,03
Uncompleted Dollar Value if Firm is					<u> </u>	1,025,547.05
the Subcontractor	<u> </u>					\$
				Total Value of All V	Vork	\$ 1,625,547.03

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE** 

		TOTAL										Accumulated
	T		1		т							Totals
Earthwork	\$	73,144.00	\$	7,821.00	\$	50,000.00	\$		\$		\$	130,965.00
Portland Cement Concrete Paving	\$	-			\$		\$		\$	•	T\$	<u>-</u>
HMA Plant Mix						·					\$	
HMA Paving	\$	287,032,72	\$	29,830.00	\$	169,497.41	\$		\$		1 \$	486,360.13
Clean & Seal Cracks/ Joints		-									\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	-130,000.10
Aggregate Bases & Surfaces	\$	39,768.00	\$		\$	_	\$		\$	-	1	39,768.00
Highway,R.R.& Water Structures											s	-
Drainage	\$	81,363.00	\$	4,900:00	\$	70,150.00	\$	-	\$		\$	156,413.00
Electrical											\$	100,110.00
Cover and Seal Coats											<del>*</del>	
Concrete Construction	\$	4,225.00	\$	24,468.00	\$	265,318.00	\$	-	\$		s	294,011.00
Landscaping	\$	54,446.00	\$	1,206.00	\$	17,880.00	\$	-	\$		\$	73,532.00
Fencing			\$	4,750.00							s	4,750.00
Guardrail											\$	- 1,7 00.00
Painting							_				\$	-
Signing			\$	600.00						· · · · · · · · · · · · · · · · · · ·	\$	600.00
Cold Milling, Planning & Rotomilling	\$	58,734.00	\$	6,200.00	\$	57,233.30	\$		\$		\$	122,167.30
Demolition	Ţ				-				· · · · ·		\$	122,107.00
Pavement Markings (Paint)						:				i	\$	
Other Construction (List)	.\$	163,875.00	\$	6,250.00	\$	23,001.00	\$		\$		\$	193,126.00
						· · ·			Ť	<del></del>	\$	100,120.00
							-				ΙΨ	
Totals	\$	762,587.72	\$	86,025.00	\$	653,079.71	\$		\$		\$	1,501,692.43

\$ 2,872,419,86

·		· · · · · · · · · · · · · · · · · · ·	T	<del></del>	<del>1</del>		<del></del>	
<u> </u>		56	ļ	57	<del> </del>	58	59	60
Subcontractor			ļ					
Type of Work		Fencing	<u> </u>	Electrical	<u> </u>	Electrical		
Subcontract Price	\$	3,750.00	\$	6,250.00	\$	2,500.00		
Amount Uncompleted	\$	3,750.00	\$	6,250.00	\$	2,500.00		
Subcontractor								
Type of Work		Layout	Pave	ment Marking	Pav	ement Marking		· · · · · · ·
Subcontract Price	\$	17,500.00	\$	3,560.00	\$	9,697.00	<del></del>	·
Amount Uncompleted	\$	17,500.00	\$	3,560.00	\$	9,697.00	<del></del>	
Subcontractor					i i			
Type of Work	Pave	ment Marking		<u> </u>	<b>!</b>	SRCCT		
Subcontract Price	\$	3,010.00			\$	22,317.60	<del></del>	<del>                                     </del>
Amount Uncompleted	\$	3,010.00		· · · · · · · · · · · · · · · · · · ·	\$	22,317.60		
Subcontractor								
Type of Work	R	eclamation						
Subcontract Price	\$	48,270.00				····		
Amount Uncompleted	\$	48,270.00	\$					
Subcontractor	· [							
Type of Work	s	ite Video						
Subcontract Price	\$	6,500.00						
Amount Uncompleted	\$	6,500.00		1.				
Subcontractor								
Type of Work	Spe	cial Waste				· · · · · · · · · · · · · · · · · · ·		
Subcontract Price	\$	500.00						<del></del>
Amount Uncompleted	\$	500.00	-					
Subcontractor								
Type of Work								
Subcontract Price								
Amount Uncompleted						<del></del>		
Subcontractor					-			
Type of Work							<u> </u>	
Subcontract Price								
Amount Uncompleted							<u> </u>	
Total Uncompleted	\$	79,530.00	\$	9,810.00	\$	34,514.60	\$ -	\$ -
Totals	\$	79,530.00	\$	9,810.00	\$	34,514.60	\$ -	\$ -

SUN	/MARY	SHEETS
-----	-------	--------

09/18/15

**Instructions**: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

#### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE

<u></u>	 			
Contract Number				
Contract With				
Estimated Completion Date				SUMMARY
Total Contract Price				Accumulated Total
Uncompleted Dollar Value if Firm is				Accumulated Total
the Prime Contractor				\$ 30,592,054.61
Uncompleted Dollar Value if Firm is				ψ 30,592,094,61
the Subcontractor				s -
		Total Value of	All Work	\$ 30,592,054.61

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE

company. If no work is contracted, s	now NONE					Accumulated
	Γ		т	<u> </u>	<u> </u>	Totals
Earthwork						\$ 2,110,776.10
Portland Cement Concrete Paving						\$ 327,275.00
HMA Plant Mix						\$ -
HMA Paving						\$ 5,806,320.91
Clean & Seal Cracks/ Joints						\$ -
Aggregate Bases & Surfaces						\$ 566,594.00
Highway,R.R.& Water Structures						\$ 5,000.00
Drainage						\$ 8,115,148.00
Electrical						\$ 6,000.00
Cover and Seal Coats						\$ 8,000.00
Concrete Construction						
Landscaping						· · · · · · · · · · · · · · · · · · ·
Fencing						\$ 1,308,202.65
Guardrail						\$ 7,130.00
Painting					<u> </u>	\$ - \$
Signing						· · · · · · · · · · · · · · · · · · ·
Cold Milling, Planning & Rotomilling					·	
Demolition						\$ 882,142.60
Pavement Markings (Paint)						\$ -
Other Construction (List)						\$ -
			<u></u>			\$ 4,339,777.50
Totals	\$ -	\$ -	\$	\$ -	\$ -	\$ 27,560,068.19

For each contract described in Part I, list all the work you have subcontracted to others.

	·		T		1		Г		т	
Subcontractor			<del>                                     </del>	<u></u>	<u> </u>	<del></del> -			<del> </del>	
Type of Work			<del> </del>		<del> </del>	<del></del>	<del> </del> -		ļ	· · · · · ·
	<del></del>		<del> </del>		<u> </u>				<u> </u>	
Subcontract Price	\$	-	\$	-	\$		\$		\$	-
Amount Uncompleted	\$	_	\$	-	\$	_	\$	-	\$	-
Subcontractor										
Type of Work								·		·
Subcontract Price	\$		\$	-	\$		\$		\$	
Amount Uncompleted	\$	-	\$		\$	_	\$	-	\$	· -
Subcontractor									<u> </u>	
Type of Work										
Subcontract Price	\$	-	\$	-	\$	-	\$		\$	
Amount Uncompleted	\$	-	\$	-	\$	_	\$		\$	· · · · · · · · · · · · · · · · · · ·
Subcontractor										
Type of Work										
Subcontract Price	\$		\$	_	\$	-	\$		\$	
Amount Uncompleted	\$ .	-	\$	-	\$	-	\$	-	\$	-
Subcontractor							<del> </del>			······································
Type of Work										
Subcontract Price	\$	-	\$	_	\$	-	\$.	_	\$	
Amount Uncompleted	\$		\$	-	\$	-	\$		\$	
Total Uncompleted	\$	_	\$	-	\$	-	\$		\$	
SUMMARY TOTALS	\$	-	\$	-	\$	-	\$	<u>.</u>	\$	3,031,986.42

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and Private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

or rejected und ALE estill	lated completion dates.		
Subscribed and sworn to	before me		
hisday of	August, 2015	Type or Print Joseph Lampignano	Vice President
Trade	Lalupiènerus	Officer or Director Signed	Title
Notary Public	9		
My commission expires	8-9-19	Company A Lamp Concrete Contractors, Inc.	
	TRACY LAMPIGNANO OFFICIAL SEAL Notary Public, State of Illinois	Address 1900 Wright Blvd.	
(Notary Seal)	My Commission Expires August 09, 2019	Schaumburg, Illinois 60193	
	Control of the second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second s		

# Section 11: CONTRACTOR'S CERTIFICATION CONCERNING LABOR STANDARDS AND PREVAILING WAGE REUIREMENTS

To Co.				•	
10 00	ntractor:	į			
		•	Dа	te:	08-26-2015
			Pr	oject Number:	1523-14660
			Pro	oject Name_ L	eyden Township Highway
		•	<u></u>	Ir	mprovements - Group 4
				· · · · · · · · · · · · · · · · · · ·	
				•	
1. above	The unidentific	ndersigned, having exe ed project, acknowledg	cuted a contract ves that:	vith the County	of Cook for the construction of the
	(a)	The Labor Standard aforesaid contract.	ls provisions of t	he Contract fo	r Construction are included in the
	(b)	Correction of any infr Subcontract	actions of the afor lors and any lower	esaid condition tier subcontrac	s, including infractions by any of his tors, is his responsibility.
2.	He cert	ifies that:			
	(b)	the United States pur	designated as an rsuant to Section ( t 5) or pursuant	ineligible contr 5.6(b) of the Re	or association in which he has a actor by the Comptroller General of gulations of the Secretary of Labor, 3(a) of the Davis-Bacon Act, as
	(c)	which such Subcontra	i Subcontractor or : actor has a substa	any firm, corpor ntial interest is	Il be subcontracted to any ration, partnership or association in designated as an ineligible latory or statutory provisions.
3.	Subcon	Subcontract, including i	those executed by Concerning Labor	/ his Subcontra	t within ten days after the execution ctor any lower tier subcontractor, a d Prevailing Wages Requirements
4.	He cert	ifies that:			
		(a) The legal na	me and the busine	ess address of t	he undersigned are:
	÷ .	Sol Par _x Cor	gned is (check one e Proprietorship tnership poration er Organization (D		
	(c)	The name, title and ac or officers of	ddress of the owner the undersigned a	er, partners are:	
		NAME	TITLE		ADDDESS

Josep	h Lampignar	no - Vice D	President - 1900 Wr	ight Blvd, S	chaumburg, IL 6	0193
			<u> </u>			
					-	
<del></del>						
(d) antial so state):	The name	and addres	s of all other persons interest in the under	s, both natura signed, and the	al and corporate, a nature of the inte	having a rest are (
	NAME		ADDRESS		NATURE	OI
REST		/-				
	•	N/A			•	
	****	·		<del> </del>		_
						·
	•					<del></del>
<del>:</del>			<u> </u>			<del></del>
(e) ctors in			sses and trade classifi as a substantial interes			nstruction
ctors in	which the un		sses and trade classifi as a substantial interes ADDRESS			
ctors in	which the un	ndersigned h	as a substantial interes		state):	nstruction
ctors in	which the un		as a substantial interes		state):	nstruction
ctors in	which the un	ndersigned h	as a substantial interes		state):	nstruction
ctors in	which the un	ndersigned h	as a substantial interes		state):	nstruction
ctors in	which the un	ndersigned h	as a substantial interes		state):	nstruction
ctors in	which the un	ndersigned h	as a substantial interes		state):	nstruction
ctors in	which the un	ndersigned h	as a substantial interes		state):	nstruction
ctors in	which the un	ndersigned h	as a substantial interes		state):	nstruction
ctors in	which the un	ndersigned h	as a substantial interes		state):	nstruction
(e) ctors in	which the un	ndersigned h	as a substantial interes	t is (if none, so	state): TRADE	
ctors in	which the ur	ndersigned h	as a substantial interes	t is (if none, so	State):  TRADE  Concrete Contra	

- Group 4

# Section 11: SUBCONTRACTOR'S CERTIFICATION CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

ntractor:	08/25/2015
	Date:Project Number:
	Project Name Leyden Township Highway Improveme
The second second second	
The undersigned	f, having executed a contract with A Lamp Concrete Contractore, Inc.
	(Contractor)
	Natire of Works
above-identified	in the amount of \$ \( \frac{128,590x00}{2} \) in the construction of the project, certifies that:
(a) The Labor S	Standards provisions of the Contract for Construction are included in the aforesald contract.
Section 5.6	nor any firm, corporation, partnership or association in which he has a substantial interest is as an ineligible contractor by the Comptroller General of the United States pursuant to (b) of the Regulations of the Secretary of Labor, Part 5 (29CFR Part 5) or pursuant to the of the Davis-Bacon Act, as amended [40 U.S.C. 278a-2(a)]
substantial	he aforementioned Contract has been or will be subcontracted to any Subcontractor if such tor or any tirm, corporation, partnership or association in which such Subcontractor has a interest is designated as an ineligible Contractor pursuant to any of the aforementioned r statutory provisions.
 Certification Co. Subcontractors.	uding those executed by his Subcontractor any lower lier subcontractor, a Cubcontractor
Certification Co. Subcontractors.	(Date)
Certification Con Subcontractors.  The workmen will	ucing those executed by his Subcontractor any lower tier subcontractor; a Subcontractor in carning Labor Standards and Prevailing Wages Requirements executed by the Ireport for duty on To be determined.  (Date)
Certification Con Subcontractors.  The workmen will  He certifies that  (a)	using those executed by his Subcontractor any lower tier subcontractor, a Subcontractor incaming Labor Standards and Prevailing Wages Requirements executed by the Treport for duty on To be determined.  (Date)  The legal name and the business address of the undersigned are:
Certification Con Subcontractors.  The workmen will  He certifies that	using those executed by his Subcontractor any lower tier subcontractor, a Subcontractor incaming Labor Standards and Prevailing Wages Requirements executed by the Treport for duty on To be determined.  (Date)  The legal name and the business address of the undersigned are:  The undersigned is (check one):
Certification Con Subcontractors.  The workmen will  He certifies that  (a)	using those executed by his Subcontractor any lower tier subcontractor, a Subcontractor incaming Labor Standards and Prevailing Wages Requirements executed by the Ireport for duty on
Certification Con Subcontractors.  The workmen will  He certifies that  (a)	training those executed by his Subcontractor any lower tier subcontractor, a Subcontractor and Prevailing Wages Requirements executed by the Ireport for duty on To be determined.  (Date)  The legal name and the business address of the undersigned are:  The undersigned is (check one):  Sole Proprietorship Partnership Corporation
Certification Con Subcontractors.  The workmen will  He certifies that  (a)	using those executed by his Subcontractor any lower tier subcontractor, a Subcontractor incaming Labor Standards and Prevailing Wages Requirements executed by the Ireport for duty on
Certification Con Subcontractors.  The workmen will  He certifies that  (a)	training those executed by his Subcontractor any lower tier subcontractor, a Subcontractor and Prevailing Wages Requirements executed by the Ireport for duty on To be determined.  (Date)  The legal name and the business address of the undersigned are:  The undersigned is (check one):  Sole Proprietorship Partnership Corporation
Succontract, incit Certification Cor Subcontractors.  The workmen will He certifies that (a) (b)	training those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's nearing Labor Standards and Prevailing Wages Requirements executed by the Ireport for duty on
Succontract, incit Certification Cor Subcontractors.  The workmen will He certifies that (a) (b)	using those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's nearing Labor Standards and Prevailing Wages Requirements executed by the I report for duty on
Succontract, incit Certification Cor Subcontractors.  The workmen will He certifies that (a) (b)	training those executed by his Subcontractor any lower tier subcontractor, a Subcontractor incaming Labor Standards and Prevailing Wages Requirements executed by the Ireport for duty on To be determined.  (Date)  The legal name and the business address of the undersigned are:  The undersigned is (check one):  Sole Proprietorship Partnership Corporation Other Organization (Describe)  The name and address of the owner, partners or officers of the undersigned are:

- Group 4

# Section 11: SUBCONTRACTOR'S CERTIFICATION CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

To Con	tractor:	08/26/2015	
		Date:	
•		Project Number:	
1.	The undersigned,	having executed a contract with A Lamp Concrete Contractors, Inc.	
•		(Contractor)	
		for Nature of Work)	
	Trucking	& Hauling Nature of Work) in the amount of \$ 126,000.00 in the construction of the	
	above-identified p	roject, certifies that:	
٠.	(a) The Labor St	landards provisions of the Contract for Construction are included in the aforesaid contract.	
	designated a Section 5.6(t	or any firm, corporation, partnership or association in which he has a substantial interest is as an ineligible contractor by the Comptroller General of the United States pursuant to o) of the Regulations of the Secretary of Labor, Part 5 (29CFR Part 5) or pursuant to the of the Davis-Bacon Act, es amended [40 U.S.C. 276a-2(a)]	
	Subcontracto substantial ir	e aforementioned Contract has been or will be subcontracted to any Subcontractor if such or or any firm, corporation, partnership or association in which such Subcontractor has a interest is designated as an ineligible Contractor pursuant to any of the aforementioned statutory provisions.	
2.	He agrees to obtain and forward to the aforementioned recipient within ten days after the execution of any subcontract, including those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's Certification Concerning Labor Standards and Prevailing Wages Requirements executed by the Subcontractors.		
3.	The workmen will	report for duty on	
4.	He certifies that:	(Date)	
	(a)	The legal name and the business address of the undersigned are:	
	(b)	The undersigned is (check one):  Sole Proprietorship Partnership Corporation Other Organization (Describe)	
	(c) ,	The name and address of the owner, partners or officers of the undersigned are:	
		HAMETILIA TITLE HAS ADDRESS Ecretary Fernando Alas Prevident Jonathan Alas treasure	
08/2	26/2015	Alm 10/23/2015	
	DATE	SUBCONTRACTOR SIGNATURE	

#### MBE/WBE UTILIZATION PLAN - FORM 1

BIDDER/PROPOSER HEREBY STATES that all MBE/WBE firms included in this Plan are certified MBEs/WBEs by at least one of the entities listed in the General Conditions – Section 19.

i <b>.</b>	BIDDER	DER/PROPOSER MBE/WBE STATUS: (check the appropriate line)			
		Bidder/Proposer is a certified MBE or WBE firm. (If so, attach copy of current Letter of Certification)			
		Bidder/Proposer is a Joint Venture and one or more Joint Venture partners are certified MBEs or WBEs. (If so, attach copies of Letter(s) of Certification, a copy of Joint Venture Agreement clearly describing the role of the MBE/WBE firm(s) and its ownership interest in the Joint Venture and a completed Joint Venture Affidavit – available online at <a href="https://www.cookcountyil.gov/contractcompliance">www.cookcountyil.gov/contractcompliance</a> )			
	<u>X</u>	Bidder/Proposer is not a certified MBE or WBE firm, nor a Joint Venture with MBE/WBE partners, but will utilize MBE and WBE firms either directly or indirectly in the performance of the Contract. (If so, complete Sections II below and the Letter(s) of Intent – Form 2).			
L ,	X	Direct Participation of MBE/WBE Firms Indirect Participation of MBE/WBE Firms			
acnieve achieve	Direct P Direct F ation be o	als have not been achieved through direct participation, Bidder/Proposer shall include documentation outlining efforts to articipation at the time of Bid/Proposal submission. Indirect Participation will only be considered after all efforts to articipation have been exhausted. Only after written documentation of Good Faith Efforts is received will indirect considered.			
	MBEs/W	/BEs that will perform as subcontractors/suppliers/consultants include the following:			
		MBE/WBE Firm: Alas Trucking, Inc.			
		Address: 389 Thelma Ct., Wheeling, IL 60090			
		E-mail:alas_trucking@yahoo.com			
		Contact Person: Fernando Alas Phone: 847.980.7910			
		Dollar Amount Participation: \$			
		Percent Amount of Participation: 14.1% (MBE) %			
	-	*Letter of Intent attached? Yes X No No No No No No No No No No No No No			
		MBE/WBE Firm: Vilber, Inc.			
		Address: 1734 Avalon Ct., Glendale Heights, IL 60139			
		E-mail: simdalia@yahoo.com			
		Contact Person: Dalia Simon Phone: 847.338.7558			
		Dollar Amount Participation: \$ 28,590.00			
		Percent Amount of Participation: 3.2% (WBE) %			
		*Letter of Intent attached? Yes X No No No No No No No No No No No No No			
		Attach additional sheets as needed.			

* Letter(s) of Intent and current Letters of Certification must be submitted at the time of bid.

### MBEWBE LETTER OF INTENT - FORM 2

MWBE Firm:	Certifying Agency: <u>City of Chicago</u>
Contact Person: Dalia Simon	Certification Expiration Date: 7/15/2020
Address: 1734 Avalon Ct.	Ethnicity: Woman
City/State: Glendale Heights Zip: 60139	Bid/Proposal/Contract #1523 - 14660
Phone: 847.338.7558 Fax:	FEIN# 271 192105
Email: simdalia@yahoo.com	
Participation: [X] Direct [ ] Indirect	
Will the M/WBE firm be subcontracting any of the goods or servi	ces of this contract to another firm?
[X] No [ ] Yes - Please attach explanation. Proposed Sub-	contractor(s):
The undersigned M/WBE is prepared to provide the following Comore space is needed to fully describe M/WBE Firm's proposed scope of	mmodities/Services for the above named Project/ Contract: (If of work and/or payment schedule, ettach additional sheets)
Trucking/Hauling	
Indicate the <u>Dollar Amount</u> , <u>Percentage</u> , and the <u>Terms of Par</u>	<u>vment</u> for the above-described Commodities/ Services:
\$28,590.00 - 30 Days	
THE UNDERSIGNED PARTIES AGREE that this Letter of Inte work, conditioned upon (1) the Bidder/Proposer's receipt of Subcontractor remaining compliant with all relevant credentials County, and the State to participate as a MBE/WBE firm for the did not affix their signatures to this document until all areas under	a signed contract from the County of Cook; (2) Undersigned c, codes, ordinances and statutes required by Contractor, Cook e above work. The Undersigned Parties to also certify that they
1) Homou	( 13-
Signature (M/WBE)	Signature (Prime Bidder/Proposer)
<u>Dalia Simon</u> Print Name	Joseph Lampignano Print Name
Vilber, Inc.	A Lamp Concrete Contractors, Inc.
10.19.2015 Date	10.19.2015 Date
Subscribed and swom before me this 19 th day of October 20 19 Notary Public Careel A. Nos Lose	Subscribed and sworn before me this Att day of DLO DLO 2015.  Notary Public YOUNG THE STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDARD STANDAR
OFFICIAL SEAL SEAL CAROL A NORTON RY PUBLIC - STATE OF ILLINOIS COMMISSION EXPIRES 01/23/16	TRACY LAMPIGNANO OFFICIAL SEAL Notary Public, State of Illinois My Commission Expires August 09, 2019

M/WBE Letter of Intent - Form 2

Revised: 1/29/14

### MBE/WBE LETTER OF INTENT - FORM 2

	<u>-</u>	The state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the s
	MWBE Firm: Alas Trucking, Inc.	Certifying Agency: <u>City of Chicago</u>
	Contact Person: Fernando Alas	Certification Expiration Date: _6/1/2017
	Address: 389 Thelma Ct.	Ethnicity: <u>Hispanic</u>
	City/State: Wheeling Zip: 60090	Bid/Proposal/Contract#: _ 1523-14660
	Phone: 847.980.7910 Fax: 847.465.884	
	Emal: alas trucking@yahoo.com	
	Participation: [X] Direct [ ] Indirect	
	Will the M/WBE firm be subcontracting any of the goods or se	vices of this contract to enother firm?
	[X] No [ ] Yes - Please attach explanation. Proposed St	
	The undersigned M/WBE is prepared to provide the following a more space is needed to fully describe M/WBE Firm's proposed scop	Commodities/Services for the above named Project/ Contract: (if e of work and/or payment schedule, attach additional sheets)
	Trucking/Hauling	
	Indicate the <u>Dollar Amount</u> , <u>Percentage</u> , and the <u>Terms of Percentage</u> , and the <u>Terms of </u>	ayment for the above-described Commodities/ Services:
	Subcontractor remaining compliant with all relevant credential County, and the State to participate as a MBE/WBE firm for the did not affix their signatures to this document until all areas und	ent will become a binding Subcontract Agreement for the above a signed contract from the County of Cook; (2) Undersigned is, codes, ordinances and statutes required by Contractor, Cook the above work. The Undersigned Parties do also certify that they are Description of Service/Supply and Fee/Cost were completed.
	Signature (M/WBE)	Signature (Prime Bidder/Proposer)
	Fernando Alas PdniName	Joseph Lampignano Pant Name
	Alas Trucking, Inc.	A Lamp Concrete Contractors, Inc.
	10.19.2015 Date	10.19.2015
	•	Date
	Subscribed and swom before me this 19 th October 20 15	Subscribed and swom before me
	Notary Public Lawl A. Norton	this day of USO 2015.  Notary Public Wall To Lego Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the Control of the C
CAI NOTARY PL	SEAL ROL A NORTON UBLIC - STATE OF ILLINOIS IISSION EXPIRES:01/23/16	TSP QY LAMPIGNANO OFFICIAL SEAL Notery Public, State of Illinois My Commission Expires August 09, 2019

MWBE Letter of Intent - Form 2

Revised: 1/29/14



# Minois Department of Transportation

### Alas Trucking Inc.

is hereby certified as a

## Disadvantaged Business Enterprise

This certificate is valid under current firm ownership and operational control only and supercedes any authorization or listing previously issued.

Van O. Audien

Jan Chark

Ann L. Schneider Secretary Illinois Department of Transportation

Debra A. Clark Acting Bureau Chief Bureau of Small Business Enterprises

Effective the 22nd day of May 2012

June 27, 2012

CERTIFIED-RETURN RECEIPT REQUESTED

Fernando Alas Alas Trucking Inc. 389 Thelma Ct. Wheeling, IL 60090

Dear Fernando Alas:

The Illinois Department of Transportation (IDOT), your host agency, is pleased to notify you that your firm has met the requirements for Disadvantaged Business Enterprise (DBE) program certification in accordance with the governing federal regulations, 49 CFR part 26.

This certification allows your firm to participate as a DBE in the Illinois Unified Certification Program (IL UCP). The participating agencies include the Illinois Department of Transportation, the City of Chicago, the Chicago Transit Authority, Metra, and Pace.

Your certification is approved for a five (5) year period, commencing on May 22, 2012. To remain certified with the IL UCP during the five-year period, you must submit a No Change Affidavit each year. Notification will be sent to you sixty (60) days prior to the anniversary date of your certification. It is your responsibility to ensure that your certification is kept current by submitting the required information in a timely manner. Failure to provide this information is a ground for removal of certification based on failure to cooperate pursuant to 49 CFR 26.109(c).

If there is any change in circumstances that affects your ability to meet size, disadvantaged status, ownership, or control requirements or any material change in the information provided in your application, you must provide written notification to this agency within thirty (30) days of the occurrence of the change. Failure to provide this information is a ground for removal of certification pursuant to 49 CFR 26.83(i).

Your firm's name will appear in the IL UCP DBE Directory in the following area(s) of specialty:

### TRUCKING

This Directory is used by prime contractors/consultants, as well as other agencies, to solicit participation of DBE firms. The Directory can be accessed on the Internet at <a href="https://www.dot.ii.gov/ucp/ucpdirectorybyname.pdf">www.dot.ii.gov/ucp/ucpdirectorybyname.pdf</a>.

Your participation on contracts will only be credited toward DBE contract goals when you perform in your firm's approved area(s) of specialty. Credit for participation in an area outside your specialty requires prior approval (verification of resources, expertise, and corresponding support documentation, etc.).

Further, if you or your firm is found to be involved in certification, bidding and/or contractual fraud or abuse, the City will pursue decertification and debarment. And in addition to any other penalty imposed by law, any person who knowingly obtains, or knowingly assists another in obtaining, a contract with the city by falsely representing that the individual or entity, or the individual or entity assisted, is a minority-owned business or a woman-owned business, is guilty of a misdemeanor, punishable by incarceration in the county jail for a period not to exceed six months or a fine of not less than \$5,000.00 and not more than \$10,000, or both.

Your firm's name will be listed in the City's Directory of Minority and Women-Owned Business Enterprises in the specialty area(s) of:

### NAICS 484110 - General Freight Trucking, Local

Your firm's participation on City contracts will be credited only toward Minority owned Business Enterprise (MBE) goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward goals will be given only for work done in the specialty category.

Thank you for your interest in the City's Minority and Women-Owned Business Enterprise (MBE/WBE) Program.

Sincerely,

Jamie L. Rhee

Chief Procurement Officer

JLR/vlw

### Section 12: PETITION FOR REDUCTION/WAIVER OF MBE/WBE PARTICIPATION - FORM 3 A. BIDDER/PROPOSER HEREBY REQUESTS: **FULL MBE WAIVER FULL WBE WAIVER** REDUCTION (PARTIAL MBE and/or WBE PARTICIPATION) % of Reduction for MBE Participation % of Reduction for WBE Participation В. REASON FOR FULL/REDUCTION WAIVER REQUEST Bidder/Proposer shall check each item applicable to its reason for a waiver request. Additionally, supporting documentation shall be submitted with this request. (1) Lack of sufficient qualified MBEs and/or WBEs capable of providing the goods or services required by the contract. (Please explain) (2) The specifications and necessary requirements for performing the contract make it impossible or economically infeasible to divide the contract to enable the contractor to utilize MBEs and/or WBEs in accordance with the applicable participation. (Please explain) (3) Price(s) quoted by potential MBEs and/or WBEs are above competitive levels and increase cost of doing business and would make acceptance of such MBE and/or WBE bid economically impracticable, taking into consideration the percentage of total contract price represented by such MBE and/or WBE bid. (Please explain) (4) There are other relevant factors making it impossible or economically infeasible to utilize MBE and/or WBE firms. (Please explain). GOOD FAITH EFFORTS TO OBTAIN MBE/WBE PARTICIPATION (1) Made timely written solicitation to identified MBEs and WBEs for utilization of goods and/or services; and provided MBEs and WBEs with a timely opportunity to review and obtain relevant specifications, terms and conditions of the proposal to enable MBEs and WBEs to prepare an informed response to solicitation. (Attach of copy written solicitations made) (2) Used the services and assistance of the Office of Contract Compliance staff. (Please explain) (3) Timely notified and used the services and assistance of community, minority and women business organizations. (Attach of copy written solicitations made) (4) Followed up on initial solicitation of MBEs and WBEs to determine if firms are interested in doing business. (Attach supporting documentation)

### D. OTHER RELEVANT INFORMATION

Attach any other documentation relative to Good Faith Efforts in complying with MBE/WBE participation,

Revised: 01/29/14

(5) Engaged MBEs & WBEs for direct/indirect participation. (Please explain)



### TONI PRECKWINKLE

**PRESIDENT** Cook County Board of Commissioners

RICHARD R. BOYKIN 1st District

> ROBERT STEELE 2nd District

JERRY BUTLER 3rd District

STANLEY MOORE 4th District

**DEBORAH SIMS** 5th District

JOAN PATRICIA MURPHY 6th District

> JESUS G. GARCIA 7th District

LUIS ARROYO JR. 8th District

PETER N. SILVESTRI 9th District

BRIDGET GAINER 10th District

JOHN P. DALEY 11th District

JOHN A. FRITCHEY 12th District

LARRY SUFFREDIN 13th District

GREGG GOSLIN 14th District

TIMOTHY O. SCHNEIDER 15th District

JEFFREY R. TOBOLSKI 16th District

> SEAN M. MORRISON 17th District

OFFICE OF CONTRACT COMPLIANCE

### JACQUELINE GOMEZ

DIRECTOR

118 N. Clark, County Building, Room 1020 ● Chicago, Illinois 60602 ● (312) 603-5502

November 9, 2015

Ms. Shannon Andrews Chief Procurement Officer County Building, Room 1018 Chicago, IL 60602

Contract #1523-14660 Re:

Group 4-2014 Leyden Township Resurfacing Project

Dear Ms. Andrews:

The following bid for the above reference contract has been reviewed for compliance with the General Conditions regarding the Minority- and Women-owned Business Enterprises Ordinance and has been found to be responsive to the construction goal of 14.1% MBE and 3.2% WBE participation.

Bidder: A Lamp Concrete Contractors, Inc.

Bid Amount: \$893,404.00

MWBE Status Certifying Agency Commitment Alas Trucking, Inc. MBE-9 City of Chicago 14.1% Direct Vilber, Inc. WBE-7 City of Chicago 3.2% Direct 17.3%

The Office of Contract Compliance has been advised by the Requesting Department that no other bidders are being recommended for award. Additionally, please note that revised forms were used in the determination of the responsiveness of this contract.

Sincerely,

Garqueline Gomez Jacqueline Gomez

Director

JG/la

Cc: Pui Szeto, Dept. of Transportation and Highway

### SURETY'S STATEMENT of QUALIFICATION FOR BONDING (Section 10)

This document must be accurately executed (by the Surety Company) and yielded as part of this Bid.

IF THIS DOCUMENT IS NOT ACCURATELY EXECUTED AND SUBMITTED WITH THE BID PACKAGE, THIS CONSTITUTES CAUSE FOR DISQUALIFICATION OF THE VENDOR FROM BIDDING ON THIS CONTRACT.

The undersigned confirms that:	The Hanover Insurance Company	
	(SURETY COMPANY)	
would execute a Performance/P	ayment Bond in favor of the County of Coo	k for the full amount
of the bid/contract:1	523-14660	
to: A Lamp Concrete	(NUMBER)	
	(BIDDER)	
The penalty of this bond is to be		
	(TOTAL <del>DOLLAR AM</del> OUNT OF CO	NTRACT)
SURET'Y	4	•
	(SURETY COMPANY'S AUTHOR	IZED SIGNATURE)
CORPORATE	•	
	Todd Schaap	
	(ATTORNEY-IN-FACT)	
	02225 22292	
	AMB# NAIC	
SEAL		



### Local Agency Proposal Bid Bond

					Route	<u>Various</u>	
				<del></del>	County	DuPage	
	RET	URN WIT	H BID		Local Agency	City of West	Chicago
				<del></del>	Section		<u> </u>
A Lampa Opposite	0		R BID BON	ID ——			
WE A. Lamp Concrete	Contractors, Ir	nc.					as PRINCIPAL,
and The Hanover Insura							as SURETY,
are held jointly, severally and firmly the amount specified in the proposi executors, administrators, success	al documents in effe	ect on the date	of invitation	for bids which	ever is the lesser su	m. We hind ourse	total bid price, or for elves, our heirs,
WHEREAS THE CONDITION C through its awarding authority for the	OF THE FOREGOIN the construction of the	IG OBLIGATIO e work design	ON IS SUCH nated as the a	that, the said I	PRINCIPAL is subm	itting a written pro	posal to the LA actin
THEREFORE if the proposal is shall within fifteen (15) days after a of the required insurance coverage Specifications, then this obligation	ward enter into a for , all as provided in t	rmal contract, he "Standard	furnish suret Specification:	y guaranteeing s for Road and	the faithful perform Bridge Construction	ance of the work	and furnish avidence
IN THE EVENT the LA determin preceding paragraph, then the LA a with all court costs, all attorney fees	acting through its aw	arding author	ity shall imme	rmal contract i ediately be enti	n compliance with a itled to recover the t	ny requirements s uil penal sum set	et forth in the out above, together
				caused this in	strument to be sign	ed by their	•
IN TESTIMONY WHEREOF, the respective officers this	day of Augi	ust solv AM		201	5	od by their	
		<i>≥</i> 2, & ≥6, C,	Princip	(1, 2	<del></del>		
A. Lamp Concrete Contract	tors, Inc,		SEAL	<u> </u>			
(Compan	(Vame)		acwr .		(Comp	any Name)	·
Ву:		20 % 1/	By;	# # # # # # # # # # # # # # # # # # #		٠	
Joseph Lampignano, Vice I (If PRINCIPAL is a joint venture	ature and Title) President of two or more conti	ractors, tag, co	Supply game	s, and authori	(Comp (Signatu ged signatures of ea	re and Title) ach contractor mus	st be affixed.)
rh - 11 / -			Surety		,	And the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the second section of the section of the second section of the section of the second section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of the section of th	
The Hanover Insurance Cor			By: _	_(()			
STATE OF WISCONSIN	i Odiety)			Thomas O	. Chambers	Attorney-in-Fact)	
COUNTY OF Racine				i iloilias Q	. Chambers		
Jackle Reiter		— , а N	lotary Public	in and for sa	aid county.		
do hereby certify that	Joseph	Lampignan	o and 7	homas O. C	hambers		•
who are each personally known to r	me to be the same p	( insert namers	es of individual names are s	s signing on behaubscribed to the	alf of PRINCIPAL & St	ent on hehalf of E	RINCIPAL and
SURETY, appeared before me this voluntary act for the uses and purpo	day in person and a	icknowledged	respectively,	that they signe	ed and delivered sal	d instruments as 1	heir free and
Given under	my hand and nota	ırial seal this	27th	day of	August		2015
My commission expires 4/13/2	2019				Notary Pi	KIT MOS	etae 1
		- ELECT	FRONIC BIL	BOND	, socary F		TER / E
☐ Electronic bid bond is allot The Principal may submit an elean electronic bid bond ID code at the Principal and Surety are firm venture of two or more contract contractor in the venture.)	ectronic bid bond, and signing below nly bound unto the	be checked in lieu of con the Princip LA under the	by LA if elements the ball is ensuring the condition	ectronic bid above section g the identification and the	on of the Proposal ed electronic bid b ond as shown ab	Bid Bond Form ond has been e	xecuted and
Electronic Bid Bond ID Code				(Company	/Bidder Name)		
				(Signatu	re and Title)		Date

### THE HANOVER INSURANCE COMPANY MASSACHUSETTS BAY INSURANCE COMPANY CITIZENS INSURANCE COMPANY OF AMERICA

### POWERS OF ATTORNEY CERTIFIED COPY

KNOW ALL MEN BY THESE PRESENTS: THAT THE HANOVER INSURANCE COMPANY and MASSACHUSETTS BAY INSURANCE COMPANY, both being corporations organized and existing under the laws of the State of New Hampshire, and CITIZENS INSURANCE COMPANY OF AMERICA accompanion organized and existing under the laws of the State of Michigan, do hereby constitute and appoint

### Thomas O. Chambers, Kimberly S. Rasch and/or Todd Schaap

of Racine; Wand each is a true and lewful Attorney(s)-in-fact to sign, execute, seal, acknowledge and deliver for, and on its behalf, and as its act and deed any place within the United States, or, if the following line be filled in, only within the area therein designated any and all bonds, recognizances, undertakings, contracts of indemnity or other writings, obligatory in the nature thereof, as follows:

### Any such obligations in the United States, not to exceed Forty Million and Not100 (\$40,000,000) in any single instance

and said companies hereby ratify and confirm all and whatsoever said Attorney(s) in fact may lawfully do in the premises by virtue of these presents.

These appointments are made under and by authority of the following Resolution passed by the Board of Directors of said Companies which resolutions: are still in effect:

RESOLVED, That the President or any Vice President, in conjunction with any Vice President, be and they are hereby authorized and empowered to appoint. Attorneys in fact of the Company, in its name and as its acts to execute and acknowledge for and on its behalf as Surely any and all bonds, recognizances, contracts of indemnity, waivers of citation and all other writings obligatory in the nature thereof, with power to attach thereof the seel of the Company. Any such writings so executed by such Attorneys in fact shall be as binding upon the Company as if they had been only executed and acknowledged by the regularly elected officers of the Company in their own proper persons." (Adopted October 7, 1981 - The Handver Insurance Company; Adopted April 14, 1982 - Wassachusetts Bay Insurance Company. Adopted September 7, 2001 - Citizens Insurance Company of America.

IN WITNESS WHEREOF, THE HANOVER INSURANCE COMPANY, MASSACHUSETTS BAY INSURANCE COMPANY and CITIZENS INSURANCE COMPANY OF AMERICA have caused these presents to be sealed with their respective corporate seals, duly aftested by two Vice Presidents. this 1st day of March 2012.



THE HANOVER INSURANCE COMPANY MASSACHUSETTS BAY INSURANCE COMPANY CITIZENS INSURANCE COMPANY OF AMERICA

Mome Robert Thomas, Vice President

THE COMMONWEALTH OF MASSACHUSETTS )

loe Brenstrom. Vice President

On this 1st day of March 2012 before me came the above named Vice Presidents of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America, to me personally known to be the individuals and officers described herein, and admissible that the seals affixed to the preceding instrument are the corporate seals of The Hanover Insurance Company, Massachusetts Bay insurance Company and Citizens Insurance Company of America, respectively, and that the said corporate seals and their signatures as officers were duly affixed and subscribed to said instrument by the authority and direction of said Corporations:



Barbara A. Garlick, Notary Public

My Commission Expires September 21, 2018

I, the undersigned vice President of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America, hereby certify that the above and foregoing is a full, true and correct copy of the Original Power of Attorney issued by said Companies; and do hereby further certify that the said Powers of Attorney are still in force and effect.

This Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America.

"RESOLVED, That any and all Powers of Attorney and Cartified Copies of such Powers of Attorney and certification in respect thereto, granted and executed by the President of any Vice President in conjunction with any Vice President of the Company, shall be binding on the Company to the same extent as if all signatures therein were manually affixed, even though one or more of any such signatures therein may be facsimile." (Adopted October 7, 1981 - The Henover Insurance Company, Adopted April 14, 1982 - Massachus atts Bay Insurance Company, Adopted September 7, 2001 - Citizens Insurance Company of America)

GIVEN under my hand and the seals of said Companies, at Worcester, Massachusetts, this 27th day of August 2015

> THE HANOVER INSURANCE COMPANY MASSACHUSETTS BAY INSURANCE COMPANY CITIZENS INSURANCE COMPANY OF AMERICA

> > distribu

C Glenn Margoslan, Vice President



### COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS TRUST AGREEMENT

THIS TRUST AGREEMENT is made and entered into by and between the County of Cook, by a	
Department of Transportation and Highways, whose address is 69 West Washington, Suite 2300, 6	nd through the
60602, hereinafter called the COUNTY, and A Lamp Concrete Contractors, Inc.	Chicago, Illinois
whose address is 1900 Wright Boulevard, Schaumburg, IL 60193	
hereinafter called the CONTRACTOR, and Barrington Bank & Trust NA	IL
INSTITUTION or trust company located in Cook County where deared in Cook	a FINANCIAL
INSTITUTION or trust company located in Cook County, whose deposits are insured by an agency or of the federal government and whose address is 201 Hough Street	
Barrington IL, phone number (847 ) 842-4500 hereinafter called the FINANCIAL INS	STITUTION, The
contact person for the FINANCIAL INSTITUTION is: NICK Floward	The account
number in which the funds are held is:	and the state of the
WITNESSETH:	
WHEREAS the COUNTY has awarded to the CONTRACTOR Cook County contract number 1523-146	60. GROUP 4 -
2014 LEYDEN TOWNSHIP; Section 13-15133-90-RS,	,
DDO (FOT MANAGE)	•
13-15133-90-RS PROJECT NAME(S) and LOCATION(S)	
14-15134-90-RS Section Number 14-15135-90-RS 151 Routes and Levden T	
COUNTY bighyanian , Louis and Leyden Townships providing for the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the county bighyanian and the count	onstruction of
a COUNTY highway improvement for a total price of \$ 893,404.10 dollar.	s; and
WHEREAS under Section 5-409 of the illinois Highway Code, as amended, the COUNTY is authorogress payments as the CONTRACTOR of the illinois Highway Code, as amended, the COUNTY is authorogress payments as the CONTRACTOR of the illinois Highway Code, as amended, the COUNTY is authorogress payments as the CONTRACTOR of the illinois Highway Code, as amended, the COUNTY is authorogress.	rized to make
progress payments as the CONTRACTOR performs the work under the contract and may retain a progress payments; and	percentage of
- , , ,	
WHEREAS the COUNTY may, at the request of CONTRACTOR, deposit the retainage under a Trust Ag	reement with
a FINANCIAL INSTITUTION of the CONTRACTOR'S choice which is located in Cook County and has b	een approved
for the deposit of such funds by the Superintendent of the Cook County Department of Trans	portation and
Highways pursuant to Cook County Code Section 34-36; and	
WHEREAS by execution of this Agreement, the CONTRACTOR and said FINANCIAL INSTITUTION rec	quest that the
retainage be deposited with said FINANCIAL INSTITUTION as provided by law.	
NOW THEREFORE the next to be to	
NOW THEREFORE, the parties do hereby agree that:	
1 This Agreement shall not share a second of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of the state of	
1. This Agreement shall not change any of the rights, duties, privileges or responsibilities of the	parties to the
above-referenced construction contract, except as may be provided herein.	
2. Notwithstanding the provisions of this Agreement, the COUNTY may withhold progress payments of the provisions of this Agreement, the COUNTY may withhold progress payments of the provisions of this Agreement, the COUNTY may withhold progress payments of the provisions of this Agreement, the COUNTY may withhold progress payments of the provisions of this Agreement, the COUNTY may withhold progress payments of the provisions of this Agreement, the COUNTY may withhold progress payments of the provisions of this Agreement, the COUNTY may withhold progress payments of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provisions of the provision of the provisions of	or any portion
thereof on account of lien claims, liquidated damages, or as may otherwise be provided by the above by law.	e contract or
by iaw.	
3. All progress payments, including final payment under the above contract, shall be made by COU	NTY warrants
payable to the CONTRACTOR and FINANCIAL INSTITUTION, as trustee, jointly, and such payments sh	all be sent to
the FINANCIAL INSTITUTION at the above address	

the FINANCIAL INSTITUTION at the above address.

- 4. The progress payments shall specify on a copy of the COUNTY'S invoice to be mailed with the warrant the amount thereof to be paid to the CONTRACTOR and the amount to be held by the FINANCIAL INSTITUTION as retainage under this Agreement.
- 5. The money so held by the FINANCIAL INSTITUTION shall be described as "retainage" and shall be held in trust according to the terms of this Agreement. Interest earned on the retainage may be paid to the CONTRACTOR as it accrues or as the FINANCIAL INSTITUTION'S policy permits.
- 6. The principal balance of the retainage, or any part thereof, shall not be paid over to the CONTRACTOR except upon written directive to the FINANCIAL INSTITUTION by the COUNTY.
- 7. The FINANCIAL INSTITUTION may invest or reinvest said retainage in:
  - a. Certificates of Deposit issued by a financial institution whose principal office is located in Cook County, including this FINANCIAL INSTITUTION;
  - b. United States Government Bonds;
  - c. United States Treasury Notes;
  - d. United States Treasury Bills;
  - e. Time Deposit on Open Account.

Provided, however, that the investment of said retainage shall not relieve the FINANCIAL INSTITUTION from the return or repayment of such funds within ninety (90) days as provided in this Agreement.

- 8. Retainage is the property of the COUNTY until notice of final payment, and the principal amount, or any part thereof, shall not be pledged or used as security for any purpose.
- 9. The COUNTY shall be the sole judge of return or repayment of the funds to the Cook County Treasurer. Upon written demand made by the COUNTY to the FINANCIAL INSTITUTION for the return or repayment of the retainage, the FINANCIAL INSTITUTION shall make such return or repayment regardless of whether the COUNTY shall state any reason therefor and without imposition of any other requirements or conditions. The funds shall not be transferred by the FINANCIAL INSTITUTION without the approval of the COUNTY.
- 10. The repayment or return of retainage to the COUNTY shall be by check from the FINANCIAL INSTITUTION payable to the Treasurer of Cook County and shall be mailed to the COUNTY within ninety (90) days after the COUNTY'S demand.
- 11. The CONTRACTOR does not waive or release any rights he has against the COUNTY for breach of contract, including this Agreement, by reason of the repayment by the FINANCIAL INSTITUTION to the COUNTY on account of demand made by the COUNTY.
- 12. In the event demand for the retainage is made under this Agreement by the COUNTY, the COUNTY may specify, in its sole judgment, the amount to be repaid or returned as all or part of the principal balance of the retainage. This Agreement shall continue as to any retainage not returned to the COUNTY and any future payments by the COUNTY to the CONTRACTOR.
- 13. Upon return or repayment of the full principal balance of the retainage to the COUNTY, this Agreement shall terminate and have no further force or effect.
- 14. The FINANCIAL INSTITUTION shall confirm and provide account balances each year by June 30th to: The Cook County Department of Transportation and Highways, Bureau Chief of Construction at 69 West Washington Street, 23rd Floor, Chicago, Illinois 60602. The FINANCIAL INSTITUTION'S failure to comply with this provision shall be reason to demand return of the retainage pursuant to this Agreement.
- At no time shall any balance(s) on the account be escheated.
- 16. The COUNTY shall provide notice of final payment to the FINANCIAL INSTITUTION and the CONTRACTOR. When said final payment is made, this Agreement shall be terminated and the retainage or interest thereon shall be paid to the CONTRACTOR by the FINANCIAL INSTITUTION. The COUNTY and the CONTRACTOR agree that the date of mailing such notice of final payment to the FINANCIAL INSTITUTION shall constitute the date of final payment to the CONTRACTOR under the contract. Any provisions of the contract regarding final payment shall be deemed to have been complied with regardless of any delay in the CONTRACTOR'S receiving said final payment or any retainage and interest thereon from the FINANCIAL INSTITUTION.

17. The FINANCIAL INSTITUTION shall look only to the CONTRACTOR to pay any costs or fees for either its services or expenses hereunder and no deduction shall be made therefor for any retainage or interest thereon except such deduction that may be made after final payment has been made.

18. Failure of the FINANCIAL INSTITUTION to comply with any of the terms of this Agreement shall be cause for the COUNTY to refuse approval of the FINANCIAL INSTITUTION as a party to any future Trust Agreements.

IN WITNESS WHEREOF the parties to this Trust Agreement Agreement this 28th day of October	2015
(To be dated by the COUNTY.)	2013.
(10 22 dated by the cooking	
CONTRACTOR	CONTRACTOR (IF JOINT VENTURE)
A Lamp Concrete Contractors, Inc.	CONTRACTOR (IF TO INT VENTURE)
Company Name	Company Name
S Veroni Post Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the Contraction of the	Company Name
84: adule Lains I rollism	By:N/A
Printed Name: Adele Lambigano	Printed Name:
Title: President O	Title:
With KINION OF CULT	Huc.
ATTEST: ATTEST:	ATTECT.
Printed Name: Aseph Latipagablio	ATTEST: Printed Name:
Title: Secretary	Title:
	mue,
CONTRACTOR (IF JOINT VENTURE)	CONTRACTOR (IF JOINT VENTURE)
<b>,</b>	CONTINUE TOR (II JOINT VENTORE)
Company Name	Company Name
By:N/A	By: N/A
Printed Name:	Printed Name:
Title:	
.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	rice,
	Title:
ATTEST:	
	ATTEST:
ATTEST:	ATTEST:Printed Name:
ATTEST: Printed Name:	ATTEST:
ATTEST: Printed Name: Title: FINANCIAL INSTITUTION	ATTEST:Printed Name:
ATTEST: Printed Name: Title:	ATTEST: Printed Name: Title:
ATTEST: Printed Name: Title:  FINANCIAL INSTITUTION Barrington Bank & Trust	ATTEST: Printed Name: Title:  COOK COUNTY DEPARTMENT OF TRANSPORTATION AND
ATTEST:	ATTEST: Printed Name: Title: COOK COUNTY DEPARTMENT OF TRANSPORTATION AND
ATTEST:	ATTEST: Printed Name: Title:  COOK COUNTY DEPARTMENT OF TRANSPORTATION AND
ATTEST:	ATTEST: Printed Name: Title:  COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS By:
ATTEST:	ATTEST: Printed Name: Title:  COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS By:
ATTEST:	ATTEST: Printed Name: Title:  COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS By:
ATTEST:	ATTEST: Printed Name: Title:  COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS By:

Bond No. 1044805

### PERFORMANCE AND PAYMENT BOND TO THE COUNTY OF COOK

Knew All Men by These Presence, That we, A. Lamp Concrete Contractors, Inc.
as principle, and The Hanover Insurance Company
held and firmly bound unto the County of Cook in the penal sum ofEight Hundred Ninety Three Thousand
Four HUndred Four and 10/100 Dollars (\$ 893,404.10 ), lawful money of the
United States of America, for the payment of which sum of money well and truly to be made, we bind ourselves, our
respective heirs, executors, administrators, successors and assigns, firmly, by these presences.
Signed, sealed, and delivered this 14th day of October A.D. 20 15.
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, That whereas, the above bounded principle
entered into a certain contract with the County of Cook, bearing date the day of October 14
for GROUP 4-2014 LEYDEN TOWNSHIP:
Winters Drive
Wolf Road to Roberta Avenue Section: 13-15133-90-RS
Scott Street

Armitage Avenue to Palmer Avenue

Section: 14-15134-90-RS

Dickens Avenue Geneva Avenue to Manheim Road Section: 14-15135-90-RS

Various Routes in Leyden Township; Cook County Contract No. 1523-14660

The terms and conditions of the Illinois Public Construction Bond Act, 30 ILCS 550

The terms and conditions of the Illinois Public Construction Bond Act, 30 ILCS 550 et seq. are hereby incorporated by reference.

It is hereby expressly understood and agreed, and made a condition hereof, that any judgment rendered in favor of any person not a party to said contract against the County of Cook in any suit arising out of said contract or its performance, when reasonable notice of the pendency of such suit shall have been given to said principle and to said surety, shall be conclusive against said principle and said surety as to both liability and amount.

		226888899
In Witness Whereof, said parties hereto have c Illinois, all on the day and year first above written.	aused this bond to be execute	ed and delivered at Chicago,
A. Lamp Concrete Contractors, Inc.		
PRINCIPA	L/CONTRACTOR /	SO! SW. SEAT
By Gdele Langigmons		Talk Nois
PRESIDENT		SECRETARY
The Hanover Insurance Company		11/1/11/11/11/11/11/11/11/11/11/11/11/1
SI	RETY //	SEAL
By Claus C	02225	22292
SURETY/ATTORNEY-IN-FACT	AMB#	NAIC#
(ATTACH POWER OF ATTORNEY) Approved as to form: Thomas O. Chambers		
By: Kath Mclos		
ASSISTANT STATES ATTORNEY		
PW5.18		

### THE HANOVER INSURANCE COMPANY MASSACHUSETTS BAY INSURANCE COMPANY CITIZENS INSURANCE COMPANY OF AMERICA

### POWERS OF ATTORNEY CERTIFIED COPY

KNOW ALL MEN BY THESE PRESENTS: That THE HANOVER INSURANCE COMPANY and MASSACHUSETTS BAY INSURANCE COMPANY; both being corporations organized and existing under the laws of the State of New Hampshire; and CITIZENS INSURANCE COMPANY OF AMERICA a corporation organized and existing under the laws of the State of Michigan; do hereby constitute and appoint

### Thomas 6 Chambers, Kimberly S. Rasch and/or Todd Schaap

of Racine, Wand each is a true and lawful Attorney(s) in fact to sign, execute, seal, acknowledge and deliver for, and on its behalf, and as its act and deed any place within the United States, or, if the following line be filled in confy within the areartherein designated any and all bonds; recognizances, undertakings; confrads of indemnity, or other writings; obligatory, in the nature thereof, as follows:

### Any such obligations in the United States, not to exceed Forty Million and No/100 (\$40,000,000) in any single instance

and said companies hereby ratify and confirm all and whatsoever said Attorney(s) in fact may lawfully do in the premises by virtue of these presents.

These appointments are made under and by authority of the following Resolution passed by the Board of Directors of said Companies which resolutions are still in effect.

"RESOLVED, That the President or any Vice President, in conjunction with any Vice President be and they are hereby authorized and empowered to appoint Attorneys in fact of the Company in its name and as its acts, to execute and acknowledge for and on its behalf as Surelyiany and all bonds, recognizances, contracts of indemnity, waivers of citation and all other writings obligatory in the nature thereof, with power to attach thereto the seal of the Company. Any such writings so executed by such Attorneys in-fact shall be as binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company in their own proper persons." (Adopted October 7, 1981. The Hanover Insurance Company, Adopted April 14, 1982.—Massachusetts Bay insurance Company, Adopted September 7, 2001. Citizens Insurance Company of America)

IN WITNESS WHEREOF, THE HANOVER INSURANCE COMPANY, MASSACHUSETTS BAY INSURANCE COMPANY and CITIZENS INSURANCE COMPANY OF AMERICA have caused these presents to be sealed with their respective comporate seals, duly attested by two Vice Presidents.



THE HANOVER INSURANCE COMPANY MASSACHUSETTS BAY INSURANCE COMPANY CITIZENS/INSURANCE COMPANY OF AMERICA

Robert Thomas, Vice President

THE COMMONWEALTH OF MASSACHUSETTS ) COUNTY OF WORGESTER ) .ss

Joe Brenstrom, Vice President

On this 1st day of March 2012 before me came the above named Vice Presidents of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America, to me personally known to be the individuals and officers described herein, and acknowledged that the seals affixed to the preceding instrument are the corporate seals of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America, respectively, and that the said corporate seals and their signatures as officers were duly affixed and subscribed to said instrument by the authority and direction of said Corporations.

BARBARA A: GARLICK Notary Public Commission Expense Sept. 21, 2018

<u> Barbaro O. Starlick</u>

Barbara A. Garlick, Notary Public My Commission Expires September 21, 2018

I, the undersigned Vice President of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America, hereby certify that the above and foregoing is a full, true and correct copy of the Original Power of Altorney issued by said Companies, and do hereby further certify that the said Powers of Altorney are still in force and effect.

This Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America.

"RESOLVED, That any and all Powers of Attorney and Certified Copies of such Powers of Attorney and certification in respect thereto, granted and executed by the President or any Vice President in conjunction with any Vice President of the Company, shall be binding on the Company to the same extent as if all signatures therein were manually affixed, even though one or more of any such signatures thereon may be facsimile." (Adopted October 7, 1981 - The Hanover Insurance Company, Adopted April 14, 1982 - Massachusetts Bay Insurance Company, Adopted September 7, 2001 - Citizens Insurance Company of America).

GIVEN under my hand and the seals of said Companies, at Worcester, Massachusetts, this 14th day of October 2015

THE HANOVER INSURANCE COMPANY MASSACHUSETTS BAY INSURANCE COMPANY CITIZENS INSURANCE COMPANY OF AMERICA

15/0L

Glerin Margosian, Vice President

STATE OF WISCOMEN	
STATE OF WISCONSIN	
COUNTY OF Kenosha	)
ON THIS 14th	_day of <u>October</u> , <u>2015</u> ,
before me, a notary public, w	rithin and for said County and State, personally appeared
Thomas O. Chambers	to me personally known, who being duly sworn,
upon oath did say that he is t	he Attorney-in-Fact of and for the
The Hanover Insurance Comp	pany , a corporation
of New Hampshire	, created, organized and existing under and
by virtue of the laws of the S	tate of New Hampshire; that the corporate seal
affixed to the foregoing with	in instrument is the seal of the said Company; that the seal
was affixed and the said inst	rument was executed by authority of its Board of Directors;
and the said <u>Thomas O. Char</u>	mbers did acknowledge that he/she
executed the said instrument	as the free act and deed of said Company.
	Kimberly S. Rasch O Notary Public, Kerosha County, Weisconsin My Commission Expires 1122,3018

			_	۹.
4	-		R	, s
7	·	_	'n.	
•				

### CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDD/YYYY) 10/14/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

TIM M OHM (03720)

245 S GARY AVE

245 S GARY AVE CAROL STREAM, IL 60188-0000 TIM.OHM@COUNTRYFINANCIAL.COM ADDRESS INSURER(S) AFFORDING COVERAGE NAIC # COUNTRY Mutual Insurance Company NSURER A : 20990 INSURED 2971.527 INSURER B : A LAMP CONCRETE CONTRACTORS INC 1900 WRIGHT BLVD INSURER C: SCHAUMBURG, IL 80193 INSURER D : INSURER E NBURER F COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER: THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. TYPE OF INSURANCE ADDL SUBR INSR WVD POLICY NUMBER GENERAL LIABILITY EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence) AB2206031 2/5/2015 \$ 1,000,000 2/5/2018 COMMERCIAL GENERAL LIASILITY \$ 100,000 CLAIMS-MADE V OCCUR MED EXP (Any one parson) s-5,000 PERSONAL & ADVINJURY s 1,000,000 GENERAL AGGREGATE \$ 2,000,000 GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG \$ 2,000,000 POLICY V 配合 AUTOMOSILE LIABILITY COMBINED SINGLE LIMIT (E4 accident) BODILY INJURY (Per person) AV2206031 2/5/2015 2/5/2016 s 1,000,000 ANY AUTO SCHEDULED AUTOS NON-OWNED AUTOS ALL OWNED BODILY INJURY (Per accident) S
PROPERTY DAMAGE
(Per accident) s HIRED AUTOS UMBRELLA LIAB OCCUR **EACH OCCURRENCE** CLAIMS-MADE AGGREGATE \$ DED. RETENTIONS WORKERS COMPENSATION AVV2208031 AND EMPLOYERS' LIABILITY
ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH) WC STATU-2/5/2015 2/5/2016 ELL EACH ACCIDENT \$ 1.000,000 lf yes, describe under DESCRIPTION OF OPERATIONS below E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT s 1.000,000 DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 181, Additional Remarks Schedule, if more space is required)

JOB NAME:
NO.: 15058
LEYDEN TOWNSHIP HIGHWAY IMPROVEMENTS
LEYDEN TOWNSHIP, COOK COUNTY
(CONTINUED)

l	- free	1/	17 /
CERTIFICATE HOLDER	7)		
	<del></del>		-

CANCELLATION

COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS PERMIT OFFICE (ROOM 2354) 69 WEST WASHINGTON STREET CHICAGO, IL 60602 SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Douglas M Bora

© 1988-2010 ACORD CORPORATION. All rights reserved.

AGENCY CUSTOMER ID: _	
LOC#;	

	٠
ACORD	
ACOKD	

### ADDITIONAL REMARKS SCHEDULE

Page

AGENCY		NAMED INSURED	
POLICY NUMBER		A LAMP CONCRETE CONTRACTORS INC 1900 WRIGHT BLVD	•
AB2206031		SCHAUMBURG, IL 60193	
COUNTRY Mutual Insurance Company	NAIC CODE 20990		
		EFFECTIVE DATE: 10/14/2015	

### ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: ACORD 25 FORM TITLE: CERTIFICATE OF LIABILITY INSURANCE

(JOB NAME CONTINUED)

GOOK COUNTY PROCUREMENT CONTRACT NO.: 1523-14660 SECTIONS: 13-15133-90-RS, 14-15134-90-RS, 14-15135-90-RS

THE COVERAGE AND LIMITS CONFORM TO THE MINIMUM REQUIRED BY THE ARTICLE 107,27 OF THE ILLINOIS DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION

WAIVERS:
SUBROGATION RIGHTS DIRECTLY AGAINST THE CERTIFICATE HOLDER ARE WAIVED WITH REGARD TO WORKERS COMPENSATION. THE
INSURING COMPANY WAIVES ITS RIGHTS OF SUBROGATION (RIGHTS TO RECOVER) AGAINST THE CERTIFICATE HOLDER NAMED
BELOWWITH RESPECT TO ANY PAYMENTS MADE FOR LIABILITY COVERAGE(S) UNDER THE POLICY(IES) SHOWN IN THE GENERAL
LIABILITY SECTION OF THIS CERTIFICATE. THE INSURANCE AFFORDED BY THIS POLICY FOR THE ADDITIONAL INSURED(S) IS
PRIMARY INSURANCE AND ANY OTHER INSURANCE MAINTAINED BY OR AVAILABLE TO THE ADDITIONAL INSURED(S) IS NON-CONTRIBUTORY.

ADDITIONAL INSURED(S): LEYDEN TOWNSHIP

COOK COUNTY, IT'S OFFICIALS AND EMPLOYEES

WORKERS COMPENSATION EXCLUSIONS: PROPRIETOR, PARTNER(S), EXECUTIVE OFFICER(S), MEMBERS(S) IS/ARE EXCLUDED ON WORKERS COMPENSATION BY ENDORSEMENT.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

### ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – SCHEDULED PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

### SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location(s) Of Covered Operations
LEYDEN TOWNSHIP	NO.: 15068
COOK COUNTY, ITS OFFICIALS AND EMPLOYEES	LEYDEN TOWNSHIP HIGHWAY IMPROVEMENTS LEYDEN TOWNSHIP, COOK COUNTY COOK COUNTY PROCUREMENT CONTRACT NO.: 1523-
	14660
	SECTIONS: 13-15133-90-RS, 14-15134-90-RS, 14-15135-90-RS
	hown above, will be shown in the Declarations.

- A. Section II Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) snown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:
  - 1. Your acts or omissions; or
  - The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above.

### However:

- The insurance afforded to such additional insured only applies to the extent permitted by law; and
- If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurence afforded to these additional insureds, the following additional exclusions apply:

This insurance does not apply to "bodily injury" or "property damage" occurring after:

- 1. All work, including materials, parts or equipment furnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the location of the covered operations has been completed; or
- 2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any person or organization other than another contractor or subcontractor engaged in performing operations for a principal as a part of the same project.

- C. With respect to the insurance afforded to these additional insureds, the following is added to Section III Limits Of Insurance:
  - If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:
  - 1. Required by the contract or agreement; or
- 2. Available under the applicable Limits of insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

### ADDITIONAL INSURED – OWNERS, LESSES OR CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

### SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location And Description Of Completed Operation
(Ses following Schedule)	NO.: 15058 LEYDEN TOWNSHIP HIGHWAY IMPROVEMENTS LEYDEN TOWNSHIP, COOK COUNTY COOK COUNTY PROCUREMENT CONTRACT NO.: 1523-14860 SECTIONS: 13-15133-90-RS, 14-15134-90-RS, 14-15135-90-RS

A. Section II — Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodliy injury" or "property damage" caused, in whole or in part, by "your work" at the location designated and described in the Schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".

### However:

- The insurance afforded to such additional insured only applies to the extent permitted by law; and
- If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured:

- B. With respect to the insurance afforded to these additional insureds, the following is added to Section III — Limits Of Insurance:
  - If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance;
  - 1. Required by the contract or agreement; or
  - Available under the applicable Limits of insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

### Schedule for Endorsement

CG2037 FOR POLICY AB2208031

LEYDEN TOWNSHIP .

COOK COUNTY, ITS OFFICIALS AND EMPLOYEES

### WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

**SCHEDULE** 

Name Of Person Or Organization: (See following Schedule)	•		·		
	•				
Information required to complete this So	hedule, if not	shown aboye,	will be shown	in the Declaration	ons.

The following is added to Paragraph 8. Transfer Of Rights Of Recovery Against Others To Us of Section IV - Conditions:

We waive any right of recovery we may have against the person or organization shown in the Schedule above because of payments we make for injury or damage arising out of your ongoing operations or "your work" done under a contract with that person or organization and included in the "products-completed operations hazard". This waiver applies only to the person or organization shown in the Schedule above.

### Schedule for Endorsement

CG2404 FOR POLICY AB2206031

LEYDEN TOWNSHIP

COOK COUNTY, ITS OFFICIALS AND EMPLOYEES

### ALAMPCON

### ACORD.

### CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

10/29/2015 THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). FAX (A/C, No): 312-630-0833 Schwartz Brothers Insurance PHONE (A/C, No, Ext): 312 630-0800 500 West Madison Street Suite 2700 INSURER(S) AFFORDING COVERAGE Chicago, IL 60661 INSURER A: Starr Indomnity Company INSURED INSURER B: A Lamp Concrete Contractors Inc. INSURER C 1900 Wright Blvd INSURER D Schaumburg, IL 60193 INSURER E INSURER F : **REVISION NUMBER:** CERTIFICATE NUMBER: **COVERAGES** THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. ADDL SUBR POLICY EFF POLICY EXP TYPE OF INSURANCE POLICY NUMBER GENERAL LIABILITY **EACH OCCURRENCE** DAMAGE TO RENTED PREMISES (Ea occurrence) COMMERCIAL GENERAL LIABILITY MED EXP (Any one person) CLAIMS-MADE OCCUR PERSONAL & ADVINJURY GENERAL AGGREGATE GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG POLICY PRO-JECT COMBINED SINGLE LIMIT (Ea accident) AUTOMOBILE LIABILITY **BODILY INJURY (Par person)** ANY AUTO ALL OWNED AUTOS SCHEDULED BODILY INJURY (Per accident) AUTOS NON-OWNED AUTOS PROPERTY DAMAGE (Per socident) HIRED AUTOS 02/05/2015 02/05/2016 EACH OCCURRENCE \$10,000,000 Α UMBRELLA LIAB 1000021530 OCCUR \$10,000,000 EXCESS LIAB AGGREGATE CLAIMS-MADE X RETENTION \$0 WC STATU-TORY LIMITS WORKERS COMPENSATION AND EMPLOYERS' LIABILITY E.L. EACH ACCIDENT ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? E.L. DISEASE - EA EMPLOYEE (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required) Job Name: 15058 LEYDEN TOWNSHIP HIGHWAY IMPROVEMENTS LEYDEN TOWNSHIP, COOK COUNTY COOK COUNTY PROCUREMENT CONTRACT NO.: 1523-14660 SECTIONS: 13-15133-90-RS, 14-15134-90-RS, 14-15135-90-RS (See Attached Descriptions) CANCELLATION CERTIFICATE HOLDER SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. **Cook County Department of** Transportation and Highways Permit Office (RM 2354) AUTHORIZED REPRESENTATIVE 69 W. Washington St

© 1988-2010 ACORD CORPORATION. All rights reserved.

Chicago, IL 60602

1	vi į	DESCRIPTION	ONS (Co	ntinued fr	om Page	1):		
ROUTE: 151 This policy is Excess over in regards to additional in	ali polici sured's a	es issued by Coun nd waivers of subr	try Mutual In	surance Compa	any and "follow	s form"		
				•				
							•	
						•		
•	•			•	,			
	•							
		٠.			· ·			
<i>,</i>				•				
		•	÷					
	·							
			· ,	•	•			
						-		
•								
•							•	•
•								
	-			. 9		•		
						,		
	•	•					•	
•	•							
			·				,	
•								
		+ + + + + + + + + + + + + + + + + + +						
				1			•	
			•					
		•						
		•						
	•							
。 医检查性内部分别的 自己的人的	are engl			n Signarana Marianan	**************************************	age stage of the second		er Services

### $ACORD_{\scriptscriptstyle{ m IM}}$

### CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 10/29/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must be endorsed, if SUBROGATION IS WAIVED, subject to

PRODUCER	CONTACT NAME:	<del></del>			
Schwartz Brothers Insurance 500 West Madison Street Suite 2700	PHONE (A/C, No, Ext): 312 630-0800 [FAX (A/C, No): 312-630-0				
Chicago, IL 60661	INSURER A: Mt. Hawley Insurance Company	NAIC#			
A Lamp Concrete Contractors Inc. 1900 Wright Blvd	INSURER B : INSURER C :				
Schaumburg, IL 60193	INSURER D				
animoniami Si im Av. 190	INSURER E :				
	INSURER F :				
COVERAGES CERTIFICATE NUMBER: THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BE	REVISION NUMBER	₹:			

1	THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS									
	CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,									
INSR TYPE OF INSURANCE ADDISURS POLICY NUMBER (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYY) (MMDD/YYYYY) (MMDD/YYYYY) (MMDD/YYYYY) (MMDD/YYYYYY) (MMDD/YYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYYY					· UMIT9					
	GENERAL LIABILITY	INSK	Į VV	POLICE NOMBER	I (MINUDUITT)	(MMILLUTTIT)	EACH OCCURRENCE S			
	COMMERCIAL GENERAL LIABILITY						PAMAGE TO RENTED PREMISES (Ea occurrence) \$			
	CLAIMS-MADE OCCUR			•			MED EXP (Any one person) \$			
l		Ì	ł				PERSONAL & ADV INJURY S			
							GENERAL AGGREGATE \$			
ŀ	GEN'L AGGREGATE LIMIT APPLIES PER:						PRODUCTS - COMP/OP AGG \$			
<u> </u>	POLICY PRO- LOC		·	· · ·			\$			
	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident) \$			
	ANY AUTO ALL OWNED SCHEDULED				,		BODILY (NJURY (Per person) \$			
	AUTOS AUTOS NON-OWNED						BODILY INJURY (Per accident) \$			
	HIRED AUTOS AUTOS						PROPERTY DAMAGE (Per accident) \$			
<u> </u>	<u> </u>						\$			
	UMBRELLA LIAB OCCUR						EACH OCCURRENCE \$			
	EXCESS LIAB CLAIMS-MADE			·			AGGREGATE \$			
<u> </u>	DED   RETENTION \$   WORKERS COMPENSATION				·		WIG STATE I LOVE			
ľ	AND EMPLOYERS' LIABILITY	l			,		WC STATU- OTH- TORY LIMITS ER			
	ANY PROPRIETOR PARTNER EXCLUDED	N/A				}	E.L. EACH ACCIDENT \$			
١.	(Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		l		į	-	E.L. DISEASE - EA EMPLOYEE \$			
A	Pollution			EGL0003809	40/00/0045	4.0.100.100.4.0	E.L. DISEASE - POLICY LIMIT   \$			
^	Liability		}	EGE0003809	10/26/2015	10/28/2016	\$1,000,000 each inciden			
	Liability						\$1,000,000 aggregate			
DE	CRIPTION OF CPERATIONS / LOCATIONS / VEHIC	LES (A	tiach /	ACORD 101, Additional Remarks Schedule	if more space i	s zpouleách	Mark of the second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second second seco			
Jo	b No. 15058 Leyden Township Hhi	ghw	ay in	nprovements, Leyden Towns	ship, Cook	County				
Cc	ok county Procurement Contract	No. 1	523-	-14660 Sections: 13-15133-9	0-RS, 14-15	134-90-RS,	14-15135-90-RS			
Ro	ute 151			·						
		ι.					·			
(S	e Attached Descriptions)	[]	11	$(A \cdot )$						
CE	RTIFICATE HOLDER	-	Хy	/ / CANC	ELLATION					
		-				<del></del>				
	Cook county Department	of		<b>зно</b> ц	LD ANY OF T	HE ABOVE DE	SCRIBED POLICIES BE CANCELLED BEFORE			
	Transportation and Highways  Transportation and Highways  Transportation and Highways  Transportation and Highways									

(Room 2354) 69 W. Washington Chicago, IL 60602

**AUTHORIZED REPRESENTATIVE** 

© 1988-2010 ACORD CORPORATION. All rights reserved.

### **DESCRIPTIONS (Continued from Page 1)**

The coverage and limits conform to the minimum required by the article 107.27 of the Illinois Department of Transportation standard specifications for road and bridge construction.

The following are additional insured(s) on the pollution liability policy in regards to liability arising out of operations for such insured by or on behalf of the named insured at the job designated during the policy period.

Additional insureds:

Leyden Township Cook County its officials and employees

### CONTRACT

This AGREEMENT made and entered into this by and between the County of Cook, party of the first part and hereinafter called County, A Lamp Concrete Contractors, Inc., party of the second part and hereinafter called Contractor.

### WITNESSETH:

That for and in consideration of the payments to be made by the said County as hereinafter provided, the said Contractor hereby covenants and agrees with the said County to do all the work and furnish all the labor, materials, machinery, apparatus, implements, tools, and other things necessary for the improvement of a section of the public highway known as Cook County Contract # 1523-14660, GROUP 4 – 2014 LEYDEN TOWNSHIP:

Winters Drive Wolf Road to Roberta Avenue Section: 13-15133-90-RS

Scott Street Armitage Avenue to Palmer Avenue Section: 14-15134-90-RS

Dickens Avenue Geneva Avenue to Manheim Road Section: 14-15135-90-RS

In Various Routes of Leyden Township County of Cook, and State of Illinois, at his own cost and expense, free from all liens, claims, and charges whatsoever, and in a good substantial, thorough and workmanlike manner, and in strict and full accordance, conformity and compliance with all the terms and conditions of this contract and the requirements under it of the Superintendent of Department of Transportation and Highways of Cook County, Illinois, and under the direction and to the satisfaction of the said Superintendent of Department of Transportation and Highways.

It is expressly understood and agreed by and between said County and said Contractor that the Bid hereto attached and Notice to Contractors, Specifications, Plans, Maps, Blue Prints, and Drawings, on file in the Office of the Superintendent of Department of Transportation and Highways of Cook County, Illinois, and in the office of the Department of Transportation, Springfield, Illinois, copies of which are hereto attached, hereby are included in and made a part of this contract.

The Contractor shall not begin construction operations until the contract has been approved by the Board of Cook County Commissioners and fully executed by the County. Subsequent to contract execution, the Contractor will be notified by a notice-to-proceed letter from the Superintendent of Cook County Department of Transportation of Highways to commence operations on a specified date. The undersigned agrees to start construction operations on the date specified and to complete the proposed improvement in

full compliance with the contract on or before **September 26, 2016**. The contract period is November 25, **2015** through **September 27, 2018**.

The Superintendent of Cook County Department of Transportation and Highways shall at the end of each month make an estimate in writing, such as in his opinion shall be just and fair, of the amount of materials furnished, delivered, properly set in place and incorporated into the herein described improvement, and the amount of work properly done by said Contractor in the performance of the work hereunder and the value thereof under and according to the terms of this contract.

The first estimate shall cover the amount of work performed and the value of the materials properly set in place and incorporated into the herein described improvement since said Contractor commenced the performance of this contract, and each subsequent estimate, except the final one, shall be of the amount of work performed and the value of the materials properly set in place and incorporated into said improvement since the last preceding estimate was made.

Such estimates of amount and quality shall not be required to be made by strict measurement, but shall be sufficient if they are made approximately only, and each such estimate shall be submitted to the Board of County Commissioners of Cook County and upon approval by said Board of Commissioners said County shall pay to said Contractor ninety per cent (90%) of the amount stated in said estimates.

At least one week before each payment falls due, said Contractor shall submit to said Superintendent of Department of Transportation and Highways requisition for such payment, and, shall, if required, submit therewith an itemized statement of the quantities and cost and proportionate profit of work performed to the termination of the period to be covered by such payment, together with an affidavit setting forth that the items in said statement are true and just, that the services were rendered, that the articles or materials were furnished, that the sum claimed is due and unpaid, after allowing all just credits, that all labor, materials, apparatus, fixtures, and machinery furnished or used have been paid for, and if not, stating those not paid for, giving the amount due, to whom due, and for what due, attaching to said affidavit waivers of lien from those mentioned in said exceptions as having unpaid claims, and such affidavit shall contain such other matter as may be deemed necessary by the said Superintendent of Department of Transportation and Highways to protect said County in its payments, and any such statement shall not be binding upon said Superintendent of Department of Transportation and Highways.

There shall be deducted from the amount so determined for the first fifty (50) percent of the completed work a sum of ten (10) percent to be retained until after the completion of the entire work to the satisfaction of the County. After fifty (50) percent or more of the work is completed, the County may, at its discretion, certify the remaining partial payments without any further retention, provided that satisfactory progress is being made, and provided that the amount retained is not less than five (5) percent of the total adjusted contract price.

It is expressly agreed by the parties hereto that in the event any defects or imperfections in the materials or workmanship to be furnished by the Contractor herein appear within the period of one year from the date of completion of all the work mentioned herein and the acceptance thereof by said County,

the Contractor will, upon notice from the said Superintendent of Department of Transportation and Highways, (which notice may be given by letter mailed to said Contractor to the business address of the Contractor shown in the Proposal), repair and make good at his own cost any such defects or imperfections and replace any defective or imperfect materials or workmanship with other materials or workmanship satisfactory to said Superintendent of Department of Transportation and Highways, and furnish all such new materials and labor as may be necessary to do so; and in the event of the failure, refusal or delay of said Contractor to so make good, repair or replace said workmanship or materials, said County may do so or have same done by others, and said Contractor and the surety or sureties on his bond given for the faithful performance of this contract shall be liable to the County of Cook for all damages and expense occasioned by such failure, refusal or delay.

It is expressly and mutually covenanted and agreed that all of the Plans and Specifications hereinbefore mentioned and this Instrument together are the documents forming the contract between said County and said Contractor and are correlative, and whatever may be provided for and required by one of said documents shall be as binding as if provided for and required by two or more of them.

The Contractor expressly agrees that not less than the general prevailing rate of wages as found by The Board of County Commissioners for the County of Cook in accordance with the provisions of "An Act regulating wages of laborers, mechanics and other workmen employed under contracts for public works", Approved June 26, 1941, as amended, or such wage rates as may be determined by the court on appeal as in said Act provided, shall be paid to all laborers, workmen and mechanics performing work under this contract. The prevailing wage rates as found by the said Board of County Commissioners are on file in the office of the County Clerk for the County of Cook.

It is expressly understood and agreed that if the said Contractor shall fail, refuse or neglect to comply with said contract and Plans and Specifications or any provisions therein contained, or to proceed according to the terms of said contract and Plans and Specifications or any part thereof, in the manner and at the time as directed by the said Superintendent of Department of Transportation and Highways, then the said County shall have the right, and The Board of County Commissioners of Cook County is hereby given authority on behalf of the said County to declare this contract forfeited, and the said County may re-bid the whole or any part thereof upon such terms as it may see fit without prejudice to any of its rights herein.

It is expressly understood and agreed by the parties hereto that the Superintendent of Department of Transportation and Highways shall fix and determine the amount of damages to be paid to said County by the said Contractor by reason of the failure or refusal to perform this contract or comply with the provisions thereof as aforesaid, and the said Contractor hereby agrees to be held liable for the amount so fixed and determined and agrees to pay such amount; and the said County shall apply in payment of any such amount so fixed and determined any and all sums on hand or due and owing to said Contractor, and if there be not sufficient money on hand or due and owing to said Contractor to balance and pay said amount so fixed and determined, then, in such case, any amount remaining unpaid shall be a valid and subsisting claim against the said Contractor and the surety or sureties on his bond given for the faithful performance of this agreement.

### Group IV – 2014 Leyden Township MFT Project 13-15133-90-RS

### CONTRACT EXHIBIT A SCHEDULING

It is understood that time is of the essence to the contract. The following project milestones will apply to this contract. Failure to meet milestone dates listed below will result in liquidated damages being applied in accordance with Article 108.09 of the Standard Specifications. An extension of time for each requirement may be granted in accordance with Section 108.08 of the Standard Specifications.

### Milestone 1

Requirement: Submittal of Paperwork including Progress Schedule, Request of Approval of Subcontractors

and Request for Approval of Suppliers.

Due Date: 2 WEEKS FROM NOTICE TO PROCEED

### Milestone 2

Requirement: Substantial Completion of Project and Pre-Final Inspection

Due Date: August 26, 2016

### Milestone 3

Requirement: Completion of All Punch List Work, Final Inspection and Acceptance.

Restrictions: Completion of all punch list work, final inspection and acceptance within 30 Calendar days

from the Pre-Final inspection.

Due Date: September 26, 2016

### Milestone 4

Requirement: Return the Final Construction Report (Form 69) with any changes indicated initialed and

dated on the report and include any and all pertinent information to substantiate any changes.

Restrictions: Return the Final Construction Report (Form 69) within 21 days of receipt.

Due Date: March 27, 2017

### Milestone 5

Requirement: Submittal of All Required Closeout Paperwork including but not limited to Contractor's

Affidavit (BC 141), Affidavit of Subcontractors or Material Supplier (BC 151) for all subcontractors and suppliers utilized for this contract, D//M/WBE Payment Agreement (SBE 2115) for all minority subcontractors and all required missing documentation as indicated in

the Final Construction Report (Form 69).

Restrictions: Submittal of All Required Closeout Paperwork within 6 months of Return of the Final

Construction Report (Form 69) Milestone.

Due Date: September 27, 2017

Contractor:

A Lamp Concrete Contractors, Inc.

GROUP 4- 2014

LEYDEN TOWNSHIP

### **SCHEDULE OF PRICES**

### 13-15133-90-RS,14-15134-90-RS&14-15135-90-RS

	٠.	SCHEDUL	LE OF PRICES 1	3-15133-90-RS,14-1513	34-90-RS&14-15135-90-RS
ITEM NO.	QUAN- TITIES	UNIT	PAY ITEM	UNIT COST	TOTAL COST
1	122	POUND	NITROGEN FERTILIZER NUTRIENT	<b>\$</b> 2-	\$ 244-
2	122	POUND	PHOSPHORUS FERTILIZER NUTRIENT	<b>\$</b> -	\$ 244-
3	122	POUND	POTASSIUM FERTILIZER NUTRIENT	\$ ²⁻	\$ ²⁴⁴⁻
4	691	CU. YD.	EARTH EXCAVATION	\$ ⁴⁵⁻ _	<b>\$</b> 31095-
5	4,973	SQ.YD.	TOPSOIL FURNISH AND PLACE, 4"	\$ 2- <b>-</b>	9946- <b>\$</b>
6	1,500	SQ.YD.	TOPSOIL FURNISH AND PLACE, 6"	<b>\$</b> 2.50 -	3750- \$
7	1,850	FOOT	GRADING AND SHAPING DITCHES	\$ 12-	\$ 22200- <u></u>
8	6,473	SQ.YD.	SODDING, SALT TOLERANT	5- <b>\$</b> -	\$ 32365-
9	28	EACH	INLET AND PIPE PROTECTION	\$ 25- •	\$ 700- \$ -
10	1,200	FOOT	TEMPORARY EROSION CONTROL BLANKET	\$ .01 -	\$ ^{12~}
11	87	SQ.YD.	SUBBASE GRANULAR MATERIAL, TYPE B 6"	10- <b>\$</b> -	870- <b>\$</b> -
12	2,071	SQ.YD.	AGGREGATE BASE COURSE, TYPE B 8"	<b>\$</b> 9-	\$ 18639- -
: , 13	6,450	POUND	BITUMINOUS MATERIALS (PRIME COAT)	\$ .01	<b>\$</b> 64.50 <b>-</b>
14	636	TON	LEVELING BINDER (MACHINE METHOD), N50	\$ 84-	\$ 53424-
15	694	SQ.YD.	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	\$ 10-	6940- <b>\$</b>
16	14,331	SQ.YD.	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4"	2.60 \$ -	\$ 37260.60 -
17	1,561	FOOT	CUTTING HOT-MIX ASPHALT SURFACE	\$ 1- •	\$ 1561- \$ -
16	1,736	TON	HOT-MIX ASPHALT SURFACE COURSE, MIX "C", N50	\$ 84	145824- <b>\$</b> -
19	87	SQ.YD.	CLASS D PATCHES, TYPE I, 6 INCH	\$ ⁶⁰ ~	<b>\$</b> 5220-
20	350	SQ.YD.	CLASS D PATCHES, TYPE II, 6 INCH	55- \$ -	\$ 19250- -
21	350	SQ.YD.	CLASS D PATCHES, TYPE III, 6 INCH	50- \$ <u>-</u>	\$ 17500- -
22	87	SQ.YD.	CLASS D PATCHES, TYPE IV, 6 INCH	45- \$ -	<b>\$</b> 3915-
23	237	FOOT	PIPE CULVERT REMOVAL	\$ ^{10~} -	<b>\$</b> 2370
24	5	EACH	METAL END SECTIONS 8"	\$ 350- *	<b>\$</b> 1750-
25	68	EACH	METAL END SECTIONS 10"	\$ 425- <b>-</b>	<b>\$</b> 28900-
26	2	EACH	FIRE HYDRANTS TO BE RELOCATED	\$ 1500- -	<b>\$</b> 3000-
27	4	EACH	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 FRAME AND GRATE	\$ 3000	<b>\$</b> 12000-
28	8	EACH	REMOVING CATCH BASINS	\$ 500- <b>-</b>	<b>\$</b> 3000-

Contractor: A Lamp Concrete Contractors, Inc.

GROUP 4- 2014

LEYDEN TOWNSHIP 13-15133-90-RS,14-15134-90-RS&14-15135-90-RS

### SCHEDULE OF PRICES

QUAN- TITIES	UNIT	PAY ITEM	UNIT COST	TOTAL COST
10,661	FOOT	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	\$ ¹⁻	\$ 10661-
280	FOOT	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	10- \$	\$ 2800-
22	FOOT	PIPE CULVERTS, CLASS D, TYPE 1 8"	55-	s 1210-
1,091	FOOT	PIPE CULVERTS, CLASS D, TYPE 1 10"	60-	\$ 65460-
940	FOOT	STORM SEWERS (DUCTILE IRON PIPE) 8 IN.	80-	\$ 75200- -
493	FOOT	STORM SEWERS (DUCTILE IRON PIPE) 10 IN.	90-	\$ 44370-
40	FOOT	STORM SEWERS (DUCTILE IRON PIPE) 12 IN.	\$ 110- \$	\$ 4400-
. 7	EACH	CATCH BASINS, TYPE C, 2'-DIAMETER, TYPE 8 FRAME AND GRATE	\$ 1500-	10500-
25,000	UNIT	CONTRACT EXTRA WORK		\$ 25,000,00
1	LUMP SUM	CONSTRUCTION LAYOUT STAKES AND SURVEY CONTROL POINTS	\$ 15000-	\$ 15000-
188	FOOT	CRACK ROUTING AND SEALING	\$ ²⁰ -	\$ 3760-
223	SQ.YD.	PAVEMENT REPLACEMENT	75- \$ -	<b>\$</b> 16725-
40	EACH	DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED	25- <b>\$</b> -	<b>\$</b> 1000-
1	LUMP SUM	TRAFFIC PROTECTION	\$ 92000-	<b>\$</b> 92000-
1,095	CU. YD.	GRANULAR TRENCH BACKFILL	\$ 38-	\$ 41610-
77	FOOT	STORM SEWER REMOVAL 8"	<b>\$</b> 10-	\$ 770-
7	EACH	CATCH BASINS, TYPE A2, 4'-DIAMETER, TYPE 8 FRAME AND GRATE	\$ 2950-	\$ 20650-
	TITIES 10,661 280 22 1,091 940 493 40 7 25,000 1 188 223 40 1 1,095 77	TITIES         UNIT           10,661         FOOT           280         FOOT           22         FOOT           1,091         FOOT           940         FOOT           493         FOOT           7         EACH           25,000         UNIT           1         LUMP SUM           188         FOOT           223         SQ.YD.           40         EACH           1         LUMP SUM           1,095         CU. YD.           77         FOOT	TITIES UNIT PAY ITEM  10,661 FOOT THERMOPLASTIC PAVEMENT MARKING - LINE 4"  280 FOOT THERMOPLASTIC PAVEMENT MARKING - LINE 24"  22 FOOT PIPE CULVERTS, CLASS D, TYPE 1 8"  1,091 FOOT PIPE CULVERTS, CLASS D, TYPE 1 10"  940 FOOT STORM SEWERS (DUCTILE IRON PIPE) 8 IN.  493 FOOT STORM SEWERS (DUCTILE IRON PIPE) 10 IN.  40 FOOT STORM SEWERS (DUCTILE IRON PIPE) 10 IN.  7 EACH CATCH BASINS, TYPE C, 2-DIAMETER, TYPE 8 FRAME AND GRATE  25,000 UNIT CONTRACT EXTRA WORK  1 LUMP SUM CONSTRUCTION LAYOUT STAKES AND SURVEY CONTROL POINTS  188 FOOT CRACK ROUTING AND SEALING  223 SQ.YD. PAVEMENT REPLACEMENT  40 EACH DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED  1 LUMP SUM TRAFFIC PROTECTION  1,095 CU. YD. GRANULAR TRENCH BACKFILL  77 FOOT STORM SEWER REMOVAL 8"	TITIES



Jan. 15, 2013 1 Page(s) Total

### **BID DEPOSIT FORM**

### AS REQUIRED BY INSTRUCTION TO BIDDER OF/AND INCONJUNCTION WITH THE BID HEREWITH SUBMITTED

(THIS FORM MUST BE SUBMITTED WITH THE BID)

TO: COOK HIGHWA	COUNTY	DEPARTMENT	OF TI	RANSPORTA	TION AND
BID FOR:	A Lamp Cor	ncrete Contractors,	Inc.		
	1900 Wrigh	nt Blvd, Schaumburg	, IL 60193		
BID OPENING	DATE:	08-26-2015			
We deposit ( described dep	subject to osit check:	all condition	of said	proposal) th	e following
( ) Cashier's	Check ( )	) Bank Draft ( ^x	) Bid Bon	d ( ) Other	•
Drawn on:	Hanover Insu	rance Company of	Racine		Wisconsin
В	ank		City		State
Draft or Check	Number: _			_ Date: _08-20	6-2015
Amount: \$					
Submitted by:	A Lamp Con	crete Contractors,	Inc.		
•	Bidder	•			
	Street Schaumburg	Address	1111	nois 601	93
	City		8	State Z	ip Code
	cribed Dep	WRITE IN THE Sposit Check is:		_ Date _ _ Date _ _ Date _	
(CC) L Bid Deposit For	m ·		•		lan 15 2012