COUNTY OF COOK

118 NORTH CLARK ST. ROOM 1018
CHICAGO, ILLINOIS 60602-1375
(312) 603-5370

PURCHASE ORDERED ISSUED TO
845783
PASCHEN AUTUMN JOINT VENTURE

5515 N. EAST RIVER ROAD
CHICAGO IL 60656

OFFICE OF THE CHIEF PROCUREMENT OFFICER

' COOK COUNTY FEIN: 36- 600&54‘1

PURCHASE ORDER NO.

2/2/2016 194378 - 000- OP
F.0.B. POINT

REQUISITION NO.
00122384 Q7

JLLINOIS SALES TAX EXEMPT: E-9998-2013-04
FEDERAL EXCISE TAX EXEMPT CERT: 36-75-D038K

SHIP TO Facilities Management DELIVERY INSTRUCTIONS -

Criminal Juctice Administration Bldg -
2650 §. California Avenue
CHICAGOQ IL 60608-5145

Sue Lombard
4582

DEFT NO

312-433- 740120110030Page 1 of 2

1.00 | JOC CONSTRUCTION SERVICES

AS PER CONTRACT #12-28-340 MC10
AUTHORIZED BY COUNTY BOARD ON MARCH 20, 2013
CONTRACT PERIOD: MARCH 20, 2013 THRU MARCH 19,
2015 WITH 2 ONE-YEAR RENEWAL OPTIONS
AMOUNT AUTHORIZED: $2,000,000,00
EhI ALK A RE L&
BOARD ITEM #14-5138 AS AMENDED
AUTHORIZED BY COUNTY BOARD ON SEPTEMBER 9, 2014
AMENDED AMOUNT: $2,000,000.00
TOTAL REVISED AMOUNT AUTHORIZED; $4,000,000.00
*hkhkhhkkkhh®
EXTENSION PER AMENDMENT #1
AMENDMENT AUTHQORIZED BY OCPO ON APRIL ¢, 2015
AMENDMENT PERIOD: MARCH 20, 2015 THRU MARCH 19,
2016 -
dEEARER AR K
INCREASE PER AMENDMENT #2
AMENDMENT AUTHORIZED BY COUNTY BOARD ON APRIL 29,
2015
AMOUNT AUTHORIZED: $349,904.92
TOTAL REVISED AMOUNT AUTHORIZED: $4,349,504.92
FhkE kR A hEN
WORK ORDER # 22706.02
PROJECT: BOC CENTRAL KITCHEN - KETTLE PLATFORM

- SUPPLEMENTAL
WORK ORDER AMOUNT: $39,912.3%
PROJECT MANAGER: SUSAN LOMBARD
AUTHORIZED BY THE COUNTY BOARD ON NOVEMBER 19,
2014
HEEREE R EEE
AMOUNT ENCUMBERED ON P.O. #187297; $270,100.73
AMOUNT ENCUMBERED ON P.0. #187434: $138,849.79
AMOUNT ENCUMBERED ON P.O. #188174: $117,751.90
AMOUNT ENCUMBERED ON P.O. #188176: §124,166.58
AMOUNT ENCUMBERED ON P.O. #188178: $57,572.25
AMOUNT ENCUMBERED ON P.0. #188183; $25,629.72
AMOUNT ENCUMBERED ON P.0, #188189: $62,681.30

Q0 LO  B9,912.3900) 39,912.39 740120110030.565140.511

NOTE: VENDOR AGREES NOT TO EXCEED THE QUANTITY OR DOLLAR AMOUNT OF THIS ORDER WITHOUT WRITTEN AUTHORIZATION FROM THE CHIEF PROCUREMENT OFFICER

RECEIPT CERTIFICATION (FOR DEPARTMENT USE ONLY)
[ hereby certify that [ have received the goods/services reflected above and that the
items referenced are in full conformity with the purchase order/contract.

Authorized Signature: Date:

1 hereby certlfy that this purchase Is in agresment with the requisition

CHIEF PROCUREMENT OFFICER Date:

e "}

g »? ; i ]J
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OFFICE OF THE CHIEF PROCUREMENT OFFICER
COUNTY OF COOK

118 NORTH CLARK ST, ROOM 1018
CHICAGO, ILLINOIS 60602-1375

(312) 6035370 . DATE PURCHASE ORDER NO.
PURCHASE ORDERED ISSUED TO 2/2/20168 194378 - 000- OoP
845783 F.O.B. POINT
PASCHEN AUTUMN JOINT VENTURE REQUISITION NO.
5515 N. EAST RIVER ROAD 00122384 07

CHICAGO IL 60656
e COOK-COUNTY FEINT 365006547
' ILLINOIS SALES TAX EXEMPT: E-9998-2013-04
FEDERAL EXCISE TAX EXEMPT CERT: 36-75-D038K

Page2of2

AMOUNT ENCUMBERED ON P.O. #188190; $45,359.47
AMOUNT ENCUMBERED ON P.O. #188317: $5%,890.74
AMOUNT ENCUMSBERED ON P.O, #188362: $297,919.24
AMOUNT ENCUMBERED ON P.O, #188472: $20,311.94
Cook County, .
Description

AMOUNT ENCUMBERED ON P.O. #188792: $129,332.78
AMOUNT ENCUMBERED ON P.O. #188792: $117,809.56
AMOUNT ENCUMBERED ON P.Q. #191001: $161,502,42
AMOUNT ENCUMBERED ON P.O. #191112: $1764,906.97
AMOUNT ENCUMBERED ON P.O, #192424: $271,386.71
AMOUNT ENCUMBERED ON P.O, #192847: $3,276.00
AMOUNT ENCUMBERED ON P.O. #192988: $21,816.00
AMOUNT ENCUMBERED ON P.Q. #192990: $11,710.00
AMOUNT ENCUMBERED ON P.0. #193453: $449,259.29
AMOUNT ENCUMBERED ON P.O, #194374: $1,605,484.28

AR L AL L L L]

TOTAL PREVIOUSLY ENCUMBERED: $4,208,717.67
AMOUNT ENCUMBERED ON THIS P.O.; $39,912.39
TOTAL ENCUMBERED AMOUNT INCLUDING THIS P.O.:
$4,248,630.06

kxR khELER

BALANCE ON THIS P.O,

RRR IO Ak TO‘ta' Order Ll ]

39,912.39
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Jacqueline Taylor (Procurement)

From: CC Prodagio (Procurement)

Sent: Wednesday, January 27, 2016 10:34 AM

To: Jacqueline Taylor (Procurement)

Cc: Donna Williams (Procurement); Danuta Rusin (Procurement); Cho Ng (Procurement)
Subject: _ FW: New Requisition Package Document Uploaded (SD-046892)

Please assign requisition #1223 64 o Domn as an NCR.

From: Cho Ng (Procurement)

Sent: Tuesday, January 26, 2016 11:56 AM

To: CC Prodagio (Procurement)

Cc: Danuta Rusin (Procurement)

Sulbject: RE: New Requisition Package Document Uploaded (SD-046892)

Please assign this to Donna,

me CC Prodaglo (Procurement)

Sent: Monday, January 25, 2016 10:35 AM

Te: Cho Ng (Procurement)

Subject: FW: New Requisition Package Document Uploaded (S5D-046892)

Please review requisition 122384 (NCR) and fet me know who to assign to.

Fr@m no- regly—iOZZ@grodaglocloud corn [mallto no- regly-1022@Qr0daglocloud com]
Sent: Thursday, January 21, 2016 3:09 PM

To: CC Prodagio (Procurement)
Subject: New Regquisition Package Document Uploaded (SD- 046892)

Prodagic Motification
A new requisition package document has been uploaded for contract number SD-046892.

Document Name: SD-046892 - Requisition Package - 07 122384 REQ 62000031
Yiew Document Dashboard in Prodagio

Jacket Pmpeﬁies:

Prodagio Document Number : 15234
Document Title : 122384
Category : TBD
Slatus : Created
Requisition # 1 122384
PO # :

CC Contract #

Rebid?

Buyer Name

Fiscal Year + Buyer Number

:0

Lead Department

Using Departmeni(s)

: Capital Planning and Policy - 031

Description

: Central Kitchen Kettle Platfor

. 845783

Yendor Number

1




" Vendor Name

Auto Update From PO Data

: PASCHEN AUTUMN JOINT VENTURE

Coniract Original Amount

: 41,908

Contract Start Date

Contract End Date

Fiscal Year

# Of Renewal Options

Cost Savings

Total Coniract Amount

[ad Joi)

Total Contract Term Start

. Total_Contract Term_End

Priority

Status Updates

7 : 4 ? Normal, Routine Reguest

Additional Status Updaies

Requisition Entered In JOE

Receipt of New Project

: Jan 14, 2016

Assigned To Buyer

MWDBE Goals Request Compliance

MWDBE Goals Received Compliance

Specification Approved

Advertise Date

Bid/Proposal Open Date

Evaluation Complete

To Compliance

Compliance Approval

Receive Letter Of Recommendation

Utifization Pln To Compliance Eval

Utilization Pln Receive From Compliance

Contract Docs Sent To Vendor

Receive Contract Docs From Vendor

Background Check - Start Date

Background Check - Complete Date

Deputy Approval

Board Coentract Approval

CPQ Final Signature

Contract Award And Release

Cancelled Date

Reqguestor Name

Reguestor Phone

Requestor E-Mail

EDS Signed Date + 1 Year

Insurance Expiration Date - General Liability

insurance Expiration Date - Professional Llablﬂlty

insurance Expiration Date - Auto

Insurance Expiration Date - Railroad




Cook Gounty

Department ¢f Planning & Polloy
69 W Washington

Ghicago, Il 60602

- Daﬁe:t) 1!0{612.01 8
To; '-Spolc}_--tﬁaunﬁy; Purchasing From: Cook:Gounty Depanmenf of Fagilities Management
118 N. Clark Ren, 1018 : 69 W-Washifigtan, Flogr-30
Chicago, Jlinols 60802 Lhicado, 1L 80602
Work Order-Number——022706:02————-
Location 2245 W, Qgilen

5th Flogr Westchmago. L. 60512

Yaur Work Order Proposal has been accepted for the above wGrk as fo!lows

Work Order Anicunt: $39‘91.g;§95

Licensirig Fee for The Gordiar Group _ _

(5.00% of Construction) $1.995:62

Total Amiount: $41,808.01

MWBE Parficipation: $0.00

Funding Souice(s) . _
Linuidated Damages: qumdated ﬂamagas wﬂi gt 'pp!y

A notige.to proceed will be isstied which will eslabiish the Worl.Order 3tart date and: the completmn date.

Thig CCOEM JOC Coordinator

Requestéd By:
@i—a’w/y\ KBAMAAL /g’/ﬁzﬂ/é i o i/ f/zm
Slisan Lombard, iject Manager Date B:lqls Jacobs-i‘il Dh‘ectar - Date
Cock Gounty Departmient of Cook County Department of
Facilites Managetment

Facllntqes_ Mariagement

%ﬁ) C,M _ _ {fu[,br‘ | “"”"’%":.....

Kavin.J. Taior, D’éputy irector Diate PHil Boothby, Diréctor ' " ! Date
Cook Couinty Deparimant of Cook Cotnty Dapariment of
Capitat Planning & Policy. Capital Planhing & Policy

Approvred By

N /fg/ 1P ﬂf\/wé{ Méﬂ lo Felay 2018

Hate Shannon E. Andrews, CREO: X) D.ate
Office of Chief Progurement Officer
M’

Nutics.of Pidposat Acceptance Pape 1 of1
11gi208




Board of Commissioners of Cc
County

Legislation Details

File 8
Type:

File created:

On agenda!
Title:

' 146288 Yarsion: 1 Mame: Jab Order Contr:

Job Order Confract Status: Approved )
102802014 incontrol:  Board of Commi : -
1111012014 Finalaction:  11/19/2014

JOB ORDER CONTRACT

Cepartment;  QOffice of Capital Planning and Folicy

Sumimary: The Office vf-Capital Plarning and Polay, as authorized by the Cook County Chief
Procurernent Officer, plans to participate in the Cook Cotinty’s Job Order Contract (JOC) program to
complete the four {4) capital projects listed below. JOU Is & quaniity. based pracuremient process that
allows facility owners to complete a mulfitude of repairmaintenance and constriction projects with a
single, competitively bid contract: The JOG process generally involves first selecting a pool of
potentlal sgntractors thiough & ompétitive procurement process, and then identifying projects for
such selected contractors.

The County ‘hag-already completsd a JOO competitive proguremant process, and i has creatad the

" padt of general contractors to perform’ certam prajects generally associated with maintenance, repalrs

replacement and routine work.

The JOC program has an administrative component managed by the Gordian Group: The Gordian
Group maintains an area price book, which captures the prices for spacific constrution work items
within this region. JOC contractors bid against the priges. included in the price hock, The cost,
therefore; of any work parfored by'the cortiractor is 4-¢ontractsr markup form iHe pricebook, The
Gordian Group will:manage the JOG. process anctwill verfly that ail proposals and work are compliant
with the termis.apd.conditiors obtlined in the JOC confract with the County,

The Gffice of Cap:tai Planning and Paolicy; proposes to assigns the projects iisted below fo the

-Gordian Group to share with parficipating JOC contractors.

Project Descriptions:

1. DOC Central Kitehen Kettle Platform - This project will consist of huilding a platform to allow
safe acciss fo the ketties and the controliérs. The project will intlude:a paf ramp system as well as
the platform o support g kefile operalion,

2. DGC Central Kitchen Steaim Line Installation - This’ praject will provide the connection fo the
steam line, supply water plping, condensate piping, electrical power and stamped enginesrad
drawings.

3 1900 W, Palk Street Fire & Life Safely Systems Upgrade Project ~ The Administration Building
at 1800 W, Polk was constructed In 1832, 17 siorles 1all and over 365,000 square feet. This. project
will provide & nev annuncigtor panel, Replace thefire control; monitoring system, data gathering
panels and detection devites to assure complete Integrity ofths system. 1t witl also address interior
stalrs for corformance with the Chicdge Stalrwell Ordingnce.

4, Fire & Life Safety. Emergency Upgrades Project - The Boot Camp samiplex atthe DOC is
made up. of 10.separate one story Army style dormitories and consfructed in the Jate 1980's. This
project will provide 8 new annunclator panel, Replasy the f i ccmtrol monitonrsg system; data

{ Sie i " $225,000.00
1800 W. Polic Strest Fire & Lie Safsty Systems
Lpgrade Project $1,800,000.06
Firg & Life Safely Emergency Upgrades Projest $500,000.00
Total Batance $2,875.000.00

Board of Commissionars of Cook Gounly Pape 1of2 ' Prinled on 1/2/2045

powered by Legistart




Fila #: 14-8289, Version: 1

‘Schedule: 1 Month]1 Morith] & Months| 3 Months
Account(s): 20000 - County Physical Plant

Sponsorg; T
Indeses: JOHN CQOKE, Director, Office of Caplial Planning snd Polloy
Sode secﬁdnsz
Atachmanis:
ato Ver. Actlon By Actlon ' - Rasuli
11192014 1 Board of Commissioners Approved Pass-
Board of Cammlsgionars of Coak County Pagedof 2 Printed on Y22015

powerad by Leglslarn




Cook County
Office of Planning & Policy
69 W Washington
Chicago, IL 60602

 Job Order Number:

(227086,02

Job Order Mame:
Job Order Location:
Approved Proposal:

Cantracton:

Construction Duration:

Yes
No

Raviewed by Gordian PM;

DOC Central Kitchen — Kettle Platform Supplemental
2245 'W. Ogden;Chicago ,IL 60612
$39,812.39. _

PaschienAutumn Joint Venture

3 Weeks

Ea‘/wqtice of Proposal Acceptance (WOPA)

_‘ Gontractor Evaluatiofi - Project Development
@” County Estimate '

County Justification Documents (Provided by PM)
[::—,]C/c_:ok Couinty Board Approve Documeéntation If Applicable (Provided by PM )
.nt_ractor's Job Order Proposal Package (See Below)
pp_ro)g_e_d Price Proposal Summary & Detail (Signed by Gonfractor)
Back.—upiif-‘or Reimbursable
/

Detalled Scope of Work with Project Duration (Signed by Contraictor)
| | Drawings (if applicable)

i
Project Picture(s) Documenting Existing Conditions
I . )
_ _WIIWBE Subcontracior Estimate, Disclosurs of Refained Parties (Signad by Contractor)

kﬁ Utilization Plan (Siéned'by Contrastor}
@ For Each MAWBE. Subcontractor:.
Letter of Intent (Signed by Subcontractor)
Current Gertification Letter
_ /Deiai!ed Construction Schatlule {f Appilicable)
@ Special insurance (if Applicable)

kMl Non Pre-Pricsd Back Up (it Applicable)

Hoes the Detalled Scope of Work Include Abatament ar Other Witigation?

g The Zo i

purchase Order Package Checklist Page 1 of 1

162018




Cook County

Deparirment of Planning & Policy
69 W Washington

Chicago, il 60802

Job Order Number: 022706.02 Contractor: Paschen Autumn Joint Venture
ok Order Name: DOC Central Kitchen - Ketile Platform: Construction Start Date:
' Supplemental——
Construction Amount:  §39,812.39 ' Construetion Completion Date:

efopment

P M

Cornitractor Evaluation - Project Dev

o

A

a
5
B

Rate the Contractors availtability to vigft the Project Site with the Owner
2 Yes or No, did the Cantractor submit this first Price Proposal on time?
Rate the quality of the first Price Proposal

Rate the qualily timeliness of subseguent Price Proposals

Enter the number of Price Proposals submilited for this Project

Rate the quality/timeliness of the Contractors Final Package

~ O O = &
FEREE (&
EIRIERIE]

EEGEE
alalalala

Rafe the Confractors overall performance during the  Project
Developmeri phase :
Poor=1, Average=Zto4, 5 = Excallent,

4

- Dommenis:

O ,
. { }\J ér § . 54?
Project Director: QWAK/V""' ATV AL

7

Cortracter Bvaluation - Project Development . Paged ot
VB2016




- FACILITIES MANAGEMENT
- Bilgis Jacobs~El
. Director

69'W. Washington Raom 3016, Chicago, lllincis 60602 {31.2) 603-0393

MEMORANDUM
TONE PRECKWINKLE
PRESIDENT .
Goak County Board DATE: fanuary B, 2016 -
of Conmmissioners ———§——————— ST S o —
TO: Shannon E. Andrews

RICHARLY R, BOVKIN
Ist Disttict

. ROBERT STEELE
2nd District

JERRY BUTLER
3rd District

STAMNLEY MOORE
Ath District

LEBORAH SIMS
Sih District

JOAN PATRICIA MURPHY

&th District

JESUS G. GARCIA
Fth-Distrct

LUIS ARROYC, IR,
Bth District

PETER M. SILVESTRI
Sth Distnct

BRUDGET GAINER
10th District

JOHN P, DALEY
11th District

JOHN A, FRITCHEY
1.2th District

LARRY SUFFREDIN
13th District

GREGG GOSLIN
14th District

TIMOTHY O. SCHNEIDER
15th District

JEFFREY R, TOBOLSKL
i6th District

SEAN M. MORRISON
17th Distiict

Director, Office of the Chief Procurement Officer

FROM: Susan Lombard 7
Department of Facilities Mianagement

DOC Céntra! Kitchen - Kettle Platform Supplemental
022706.02 Cost Proposal

SUBJECT:

This memorandum serves as justification for the DOC Central Kitchen — Kettle Platform
Supplemental project. The Department of Facilities Management and Sheriff's Department
apprave the scope of work covered in this suppiemental project.

During the instalation of the kettle platform it-was determined that the supplemental is recessary
ta complete the controls work as required by the HOH drawings that were submitted for permit.
This work includes transporting existing devices; pro'\iiding enclosures and sub plates, assembly of
all components into enclosures, wiring all corponents into enclosures, testing and certifying the
controtlers. This work is critical to completion of the project. Without the controls the kettles
¢annot operate. '

“The proposal submitted by Paschen Autumn Joint Venture is $39,912.39 and has bsen reviewed
by The Gordian Group and accepted as compliant with the terms @nd conditions outlined in the
lob Grder Contracting contract. Cook County Department of Capltal Planning & Palicy has also
reviewed the cost proposal and agrees that the tosts associated with the work scope appear to be
fair and reasonable,

If you have questions regarding this issue, please contact me at 312-433-4582 or
Susan, Lombard@cookcountvll SOV,

Sincerely:
_ J ;
&j{_x,g(ﬁ/m_.. ./ﬁﬁ"?ﬁfi/ffﬁ’cf-’@xilﬂ/

Susan Lombard
Project Director

% Fiscal Responsibility ‘? Innovative Leadership 4% Transparency & Accountabilit yi + Improved Services




Job Order Contract
APPROVED - Price Proposal Sumenary - CSi

Bate: Decamber 23, 20145

Contract Number; 12-28-340-MC. 10

Job Order Nomber: 022706,02

Job Order Tifle: BOC Cenfral Kitchan — Ketlls Platform Supplemental

Contracion Paschen Autumn Joint Venrture
‘proposal value: K 0
Proposal Name: BOG Cenial Kitchen — Kettle Plaiform Supplemantal

01 - Gencral Requiremenis: _ _ S707.01
08 - Openings: : $1,468.86
26 - Electrical: ' ‘ ’ $37,736.52
Proposal Total $39,912.39

This. propesal lolal represends the correc! total for the proposal. Any discrapasioy betweer line fotals,
sub-totsls and the proposal otal is dug (@ rounding of the IRe folals and sub-fotals,

The Percent of MPP on this Proposal: 8.00%
] ) ! / ;
- / 7 7 LI
- -, £i gz J .-'é i AN P
OBl Kiﬁvu{fﬂﬂfuﬁ - % /’;f &/ %
Busan Lombard, Project Director ' Date
# - _ s ;
S P NA AT, 1 %1 2
- Frank Nelson, Project Manager Date
Price Proposal Surntaary ~ C8 Poge 14f 1

12/23/2018




Job Order Contract
APPROVED - Price Proposat Detall - CSi

-Date: [gcernber 23, 2015

Contract Nurmber: 12-28-340-MC .10
Job Order Number:  022705.02

Job Order Title: DQC Central Kitchen — Keftle Platform Suaplemen%al.
“Canfractor: Paschen Autarn Joint Venture — B

Proposal Value: $35,912.39

Proposal Name: DOC Central Kitchen — Kettle Platform Supplemenial

Adjustment Factor{s) Used: 0.8447-Normal Working Hours (3/20/2015 1o 3119/16)

Rec#  GSIMumber Mod. LIOM Description Linte Total

81 - General Requirements
2 N AN ) e P

i 0122 26 000036 HR' Truck Driver, LighiTasks in the CTC includes appropriate costs to cover labor. $404 71
These tasks will be requestad specifically- by the vwner for miscelianeous
work not coverad in the CTC.
Quantity Unit Price Faclor Totak
instaitation 8.00 X 58355 x Q.9447 = $404.71
User Note: Truck driver to ship control parts from DOC to warehouse far assembly and then back to DOC.

Category?l:  Ketlle Controls

Systam.
2 0122 20 000044 HR tnvestigaiing Engineer Or Spéciaity ConsultaniFor special investigating - $302:30
requirerments or services outside faqulred archifecturat and engineering
services.
CGuantity Unit Price Factor Total
instafiation 400 x 000 x 0.9447 = $302.30

User Note: Programming for new keftie cooker drive cabinets and confrol stations. 2 keitle cookers systems {2 drive
units ard 2 contrel stations total) x 2 hours each fo program = 4 hours total. Ling itern #8 in origina} proposal
is for commissioning of system afler panels are in place and installed. This line item represents hours of
engineering our controls subcontracior must encounter 1o make controls

Categoryl: Kettle Controfs.

System
Subtotal for 07 - General Requirsments: ' : $707.01
TR AT LG £ e T R R 57N 5! i o RTINS 5
3 03 88 53 UD 0025 SF 1:’2" Overall Nommal Thickness H P, W"NEE TD 0500.01Level 1 or ASTM E4233, 3‘3 468 86
Class li (Step 5).
) Quardity Linlt Price Facter . Tetad
Installation 2100y $7404 0.8447 = $1,468.86

Usey Note: used for as prison guards on control stations and drive cabinets.
Gategory!:  Kettle Controls

System
Subtotal for 08 - Openings: $1,468.86
26 - Electrical : J
ST LR i TR
4 2601 20 0p0003 EA Lock OuTag Out Breaker Or Motor Starlar $28.14
Quantity Unit Price Facior Total

instaliation W ok $2079 09447 = $28.14
tlser Mote: ook out tag.out for install of new drive cortrofiers. '
Categoryi: - Kettle Controls
System

Price Proposal Dstail - CSI " Page 106
’ 1242320156




Price Proposal Detail - CSI Continues..

Job-Order Number:
Job Ovder Title:

Rec# C5) Number Mod,

UOM  Description Line Totai

v e——— oo i e e —

. _ S ot B P =
5 28 01 20 ORDGO EA Lock OutfTag Out Tags
= ity Untpica  Factor T ol
installation 1.00 x 52,18 0.8447 = %07
User Note;  Tags for Jock-ou? fag out.
Categoryt:  Kettle Controls '
System
6 26 05 19 160369 Mt.F #10 AWG Cablg - Type -THHN-‘THWN, Lndergrouna Feeder And. Branch Circuit. $33.07
Cruantity . Unit Price Fartor Tolal
instaliation 05 x $70018 0.9447 = ' $33.07
User Mote: #10AWG cablé used for 2s cabinets bond i grourd and alt connections made within {hie cabinet.
Gategoryt:  Kettle Controls
System
7 2605 29 000008 LF 1-6/8" Witle x 1-5/8" High, 12 Gauge, Steel Unistrut Channel $423.53
Guaniity Unil Price Factor "ol
Instakiation 32.00 x §14.01 09447 = $423.53
User Mote: Provide and install unistut to mount new boxes fo platfoim.
Categoryt:  Kettle Controls )
System )
8 26 05 29 000043 EA "U" Bolt Beam Clamp, Unistrut Channel Filting $336.92
Guaniity Unit Prica Factar Total
Instaliation 1800 %2228 0.9447 = $336.02
. User Mote: used for fo fasten unistrut to platform.
Categoryt  Kettle Controls
System
8 26 05 29 800054 EA 5/8-11 Losk Nut With Spring For Unistrut Channet 11170
Quantity Unit Price Factor Tatal
Installation 1600 §7.38 Tod47 = F1170
User Note:  provide and instail for Unistrut support. - '
Categoryl: Ketile Controls
System .
G 26 05 29 000088 EA 318" % 2'% 2 Aluminum Back Plate $335.26
Giuantity Unit Price Fector Total
Installation Z00 oy $177.04 0.9447 = . $335.26
User Note:  Used for as Hoffrnan subipane! per HOH BOM to maunt ligittweight controt components,
Categoryl: Kettfe Controls
Sysiern
1% 26 0% 2% 000089 Ea 316" x 4' x4 Alurninum Back Plate . $ag4,01
Quantity ‘l“Jnit Price Factor ) Total
Installagion 106 $417.07 & 0.9447 = $384.01
User Note: Used tor as Hoffman subpanel par HOH 30M to moeunt lightweight control components.
Category1:  Kettle Controls
System
Price Proposal Detail - GSI Page 20f8
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Price Proposal Detail - C5§ Continues..

Job Order Namber:
Job Ordér Title:

Rec# TSI Mumber Mod. UOns Description Ling Total
26 - Electrical . —E
f2 26 05 25 000149 EA Flush, Riveted Switch And Qutiet Box Support {Caddy MFO) §54.41
0 Quantity Uni Price “Factor Toa
Instaliation 16.00 X $3ABC  x 0.9447 554.41
User Mote: Used in onjunction of unistrut to mount boxes.
Category?: Ketile Confrols
System
73 26 05 33 130288 LF 1-1/4" EMT Conduit $246.54
Quantity Unilt Price Factor Total
fnstallation 4500 $5.87 x 0.9447 $249.54
User Note: Conduit for drive cabinetand controls station o provide grdunding,
Categoryl: Ketile Controls -
System
T4 2B D5 33 130297 EA 1-144" EMT 90 Degree Elbow $102.88
Guantity Unit Price Factor ‘Total
instaliation 8.00 X $13.61 x ©.9447 $102.86
Ysar Note:  Provide B0s for conduit.
Categoryt: Kettie Controls
System
18 26 05 33 130374 EA 1-1/4" EMT Expansion Fitting . F357.29
Quantity Unit-Price Factor Totat
installatiod 400 g $94.86 0:0447 $357.28
~ Usor pots: Provide and install expansion fitting for conduit ground for control station and deive cabinet.
Categoryt: Kefile Controls
Systemn
76 25 05 33 130363 EA 1-1/4" EMT Type LB, LR Or LL Two Hub Conduit Body With Caver And Set 5161.85
Screw
Ciuzritity Ung Price Faciar Total
Instellation 400 $4283 0.8447 5161.85
Usef Note:  Provide and tnstal! LB from boxes to providing grounding.
Category:  Keftie Controls
Sysiem
77 26 05 33 230278 LF Plugmald #2000, 3 With Outlets 8* On Center, Single Clrcuit %8322.08
Quaniity Unit Price Factor Totat
Instaflation 3/H0,  x $22.80 0.9447 $822.08
UserNote: Panduit ‘:\ﬁremold for running wire between control daviées inside dn'})e cahinet.
Categoryi:  Kettle Controig
System
8 26 05 53 00001¢9 EA Labeling Wire 576.683
i Cuantity Unit Price Facior Totat
installation 48.00 X 3169 y (.0447 $76.63
iser Mote;  Wiring labels inside new drive and control boxes.
Categoryl: Kettle Conirols
System
Price Proposal Defail - CSI Page 3of &
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Price Proposal Detail - CSi Continues..

Job Order Number:
Job Order Title:

Rec#  C8i Numbser fiod. UOH Description Linz Total
EB - Electrical —‘~E
19 26506 23 0091 98 EA 120.VAC, Oucupancy Sensor Power Supply (Watt Stopper AT-120) $283,54
B Quanity UnitPrice Factor B Total
Instaliation 2.00 x $180.07 0.8447 = $283.54
User Mate: used for as new 120 VAL power supply ger HOH BOM single phase power supply,
Categoryt:  Kettle Controls
Systern |
20 2624 16 000457 BA 1 Pale, 480 Volt, 15-30.A, Branch Ciduit Breaker, 35,000 Amp interrupling $235,12
Capacity
Exgludes Quantify Linit Fice Factor Total
il instaliztion 400 x $6222 0.8447 = $235.12
UserMote: Pravide and install new circuit breakers per HOH BOM. Labor removed per coverad i base contract.
Categoryt:  Ketile Controls .
System
27 26 24 1% DBD 0285 EA Termina! Blocks, Front Mounted, Press Connection, Plug-ln Screw Typa $5?5.42.
) Quantity Unit Price Factor Total
installation 2400 x $2979 x 0.0447 = $675.42
User Note: Termina! blocks as needed per HCH BOM.
Gategoryl: Kettle Controls
Systemn
22 2624 19 000316 EA Controt Relays, 600 V, 4 Pole $8,961.42
Quariity Unit Price fFactor Total
Instaliation 2000 $474.30 0.8447 = $8,861.42
User Mote: Provide 20 control retays, 10 per each drive cabinet, 600 volts 4 pole per drive-station per HOM BOM.
Categoryi:  Kettle Controls
System
23 26 24 19 000511 EA 2400V CL 14-2C2, Synchronous Moior Control, 190 To 300 Hp $549.06
Exclutlis Quantity Unit Price Factor Total
Fatariz| instailation 200 320076 20447 = $549.38
Usdr Ngte: Used for iabor o assamble sustom controllers per HOH drawings, Materig! excluded,
Categoryt: Kettle Controls '
Sysiem
24 26 24 13 00 05B1 EA 2400/4800% Pushbuftons Each $2,#18.22
Quantity Unit Price Factor Total
instaliation 2400 32871 0.8447 = $2,918.22
User Note:  Provide Push buttens for new control station panels per HOH BOR.
Categoryt:  Ketile Controis .
System
25 2624 19 00 0583 EA 2400/4800V |ndicating Light $2,4531.85
Quantity Unit Price Factor Total
Insiallation 2000 312871 x 89447 = $2,431.85
User Mate: Provide LED indicator SS lights for control statton panels per HOH BOM.
Category?l: Ketile Controls
Systemn
Price Proposal Detail - £5l Page 4 of 6
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Price Propesal Detgil - C8) Continues..

Juob Drder Number:
Job Order Tifle:
Rec# €8t Mumber o, uong Descripiion Line Total
|26 - Efectrical ¥
LSO R Fozs rreg
26 2524 19 00 08Z2 EA Auxiliary Contact Agd Per Starter $4,185.5¢
T Quenty . Unil Price Factor Totat
Instaliation 2000 $201 853 0.9447 = $4,185.59
User Hote: Provide auxiliary contacls on front of control refays per HOH BOM, )
Catedory't:  Katile Controls
System
27 28 24 18 GDOB24 EA [Extra Inferlocks, Class |, Type A Per Contact $186.56
Quaniity Unit Price Facter Total
installation 400 $49.37 % 80447 = $186.56
User Note:; add for prison guard interlocking handie.
Catégoryt: Ketfle Controls
System
28 26 24 19 000832 £A Spacial Cabingt Namepiate Reguirements $1,054,85
Quantity Unit Frice Factor Total
Instatlation 80.00 31861 0.9447 = $1,054.85
User Mote: Provide 1/18" thick nameplates with black lefters on white back ground per HOH drawings. 46 par conirol
staffon x 2 fotaf = 32; 14 per drive cabinet x 2 folal = 28; 28+32=60 Total.
Categoryi:  Kettie Controla
System
2% 26 X7 16 DOD2TB EA MEMA 474X 225 A Breaker Enclosure 2,896.91
' Quantity Unit Price Faclor Totaf
Insialiation 2.00 X 5142739 y 0.8447 = $2,696.91
User Note:  Provide new 14" x 12" NEMA 4x 55 enclosures. Labor removed per covared in base contract.
Categoryt: Kettle Controls
System
30 26 27 186 000281 EA NERMA 474X, 800 A Breaker Enclosuie _ $4,144,54
Excludes Cuantity Linit Price Factor Total
Labar Instaliation 100 x 5438715 x D847 = 54,444.54
User Mote: Provide new 36" x 36" NEMA 4x S8 endlosuras. Labor remaoved per covered i base contract,
Categoryt: Ketfle Controis
System
37 26 28 16 000367 EA 30 A, Non-Fused, NEMA 4, 4X Qr 5, Heavy Duty Disconnest Switch, 800V, 3 82,448,695
Phase
Excludes Quanfity Unit Price Factor Total
Fawar instalfation 200 $1.28457 0.9447 = $2,445.98
User Note: Provide and install 36 Amp disconnect at 00 voit 3 phase. Labor rerribved per coverad in base conbract,
Categoryi: Kettle Controls
Sysiem
32 2543 13 000002 EA 120/240VAC Single Phase, 3 Wire 25 kA Low Exposura Transient Vollage $3,477.82
Surge Suppressor :
Quantity Unit Pricg Factor Totai
Instaliation 2080 x 318407 x 06447 = $3,477.82
User Mote; Provide voltage suppressar for contrai refays to limit surge voltage on de-gnergisation per HOH BOM.
Categoryt: Ketile Controls '
System
Subtotal for 6 - Elecirical: $37,736.52
Ptice Proposal Detait - CSI Page 5 of &
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Price Praposal Detafl - CS! Continues..

Job Order Number:

Job Order Title:
Proposal Total $38,912.39
This groposal total represents the corect total for the propossal. Any discrepancy between line iotals,
sub-totats and the proposal totl is dgf o {uun(.iing of the line totais-and 5,9,?i?ta,ls', e e e s e
The Percent of NPP on this Psoposal: 0.00%
Page 5 of 6
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Wk Drder Title: DOC Ceniral Kitchen — Keltle Platform Supplemental

Cook County

Deparimient of Pianning & Policy
69 W Washington

Chicago, 11. 60802

| Job Order Contract
ook Sounty Dffice of Planning & Paolicy Conttactor:  Paschen Autumn Joint Venture
Work Order Number: ~ 022706.02 Date: 23 Decernber 2015

i by e

Project Scope Statua i]'.m;immar‘y Rovised &) Einat
' 1142312015

i
ti

Fofiowing i the stope of waik for the above Project Number, Al raquirements necessary toaccomplish the work iesks sat forth befow thall be
congldered part of thils scope of work, :

i, e
i =

Additionat controls scope per GG intllides: » Transpoering existing control devices (VED's, Red Llon Gem 1 and
Tempearature confrofier) purchased by Cook County o assembly location. « Provide 8 specified enclosures and sub plates in
accordance with any and all HOH documentation. » Provide afl materials per the BO that HOH provided, with exception of
the 4 VFD's, Red Lion Gem 1, and Temperature controfier, » Assemble and wire in accordance jo HOH dosumentation afl
somponents iita enclosures as required,  Test and provide ETL cerfificatien for control panels.

Briecf Scope-of Work:
Additional controls work triggered by permnit revie@deeign.
Bpecific Submiitals Reguived:

Sketches and Drawings:

Material Submittals:

Soheduling Reqoirements:

Price Proposal Dye Daje: 1240712015

Estimated Construgiion Stark No Date tnput

Estimated Construction Complation: . No Date input
Spécial Conditions: Liguidated Datmages will not apply

Snecial instructions:

Commenis: ‘
Estimated Project Dyration: 3 V};eeks f’ - _@ J ‘

S, & - . g i v iy . . j
A "L‘f‘?”x/k,.é-{fé:/iﬁ@w~ / E/OZU;’ b - “WMJM i / Ly f e
Project Manager Daier Paschen Auturmn Joint Yenfure Date:

“Fo bs signec by Contracior It Finat Scope of Wark

Detalled Scope OF Werk _ Fage 1 of 1
1212372015
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Cctober 15, 2015

Cook County

— —Att-Susan-A-Fomrbard S —

2245 W. Ogden, 5™ Floor West
Chicago, IL 60612

Re: 022705.062 DOC Central Kotchen - Steam Line Instaliation Supplemental

Ms. Lombard,

Paschen Autiynn JV (PAIV) has reviewed the existing confrols furnished by Cook County and to be
installed by PAJV and found the controls to be incomplete. Please review the below scope of wark to
cotnplete the controls work as required per the HOH Drawings dated Sepiember 3, 2014,

Scapne of Wark:

&

B
4]
5]
o

Transport existing control devices (VFD's, Red Lion Gem 1 and Temperature Controlier)
purchased by Cook County to assembly location.

Provide six (6) enclosures and sub plates.

Assemble all components into enclosures as required.

Wire all components intc enclosures as required.

Test and cextify controflers.

Clarifications, Assuwmyptions and Exclusions:

G
o

2

This proposal exefudes any unforeseen conditions that may arise.

Thisproposal excludes any overtime or premiut time, proposal is based on normal work hours.

This proposal inchades only the items described in the above scope.

Please review this infoimation at your convenience and advise us as to how you wish to proceed.

If you have any questions or concerns, please do not hesitate to call,

‘Respectiully,

Frank Nelson
Project Manager

Ce: file

5515 N. East River Road » Chicago, IL 80656
(773) 444-3474 = Fax (773) 714-0889

g
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Cook County

Office of Planning & Policy
69 W Washington
Chicago, IL 60802

Date: January 05, 2018

Sub-Order Total: $39,912.39

A. Definitions and Disclosure Requirements,

4. As used harain, (he term "Contractor™ means a person or entity who has any contract lease with the County of Cook. ‘

2. Pusantio Executive Order 97-%avery cliy coniract and fease musl be aceoimpaniad by a disclosure stalement Providing ceriain formalion and atiomeys, lobbyists,
accountants, consullants, subnontractors ,and olher persons

3. The Gonfractor is not required ie disciose emplayees whe are paid soiely through the Contractor's regular payroll,
4, “Lebbylst® means any person {a) who for compansaiion or on beball of any persen other than himself underlakes to inflience any legislative or adminlstration actien, or (o)
any part or whase dutfes as an employes of anolher Includes underlaking o influence any leglsiative or adminisiralive action,

8. Certification

Contréctor heraby certifias as follows:

4. This Disclostte relates to the following transaction:

2, Project name: 022706.04 DOC Central Kitchen - Ketile Platform Supplementa)
3. Name of Contractor: Cock Ceunty - F M. Paschen

EACH AND EVERY attormey. labbyist, acoountant cansultant, subcantraclor, oF ciher person relained or anticipated o ba retalned by the Contractor with respact to
arin conmection with the cantrack ar lease 1s fsted belaw
{attach additianal pages if necessary):

BUSINESS MBE RelationShip FEE(indicate

’ ADDRE‘SS WBE {attorney,lobhyist, whather paid

o or Noa subcontractor,ete} ¥ orestimated)
Bandwidth Management, Inc. Nri Subcontractor $28.900.00 Est.

CHECHK HERE IF NO SUCH PERSONS HAVE BEEN RETAINEL OR ARE ANTIGIPATED TO BE RETAINED_

4, The Contractor Undersiands and agrees that the city may refy on the informatian provided herein and that providing any failse incomplete or naccirance information

shall constitute defaull under the gontract and may result in terminatian of the contract or lease

4, The Contractor understands and agress that in any case in which the Gontractor is unceriain whelher & diaclosure is required under iha Exesutive order, tha Confractor
rust sither ask the oty whether disdosure is required or make the disclosurs,

Under the Penallies of perjury . | cartify that | am authorized i suecite lhis Disclasura on behalf of the Cantractor tat the information disclosed herein is true and
complete, and that no relevant intormation has been wilhhald.

P s Lo
Signature &‘\\_ Date '
A A o Qenp@,f Fgainc.aor
AT oy BB g’?
Name {Type or Print) Tite

Subscribed and sworn to before me

thig *’?_;'(A‘r\ day of Oy, 20, A
b Q ~ g }
I e N T i oo »
i papmve 2 RPALPRIIL Y
Nolary Public Signature 4“_‘_::; g_ﬁ_ P !*w B\E»:jly;izzpagiAL §
5 DAWN L CAPOMALE :
5 v pURLIC - STATE OF ILLINOIS
S NOTARY %
& MY COMMISSION EXPIRES: 08107719

4 B'
'gf‘:ﬂf‘w’ Y A A bt PP Pt A

Disclosure Statement Page tof 1

152018




Jab Order Contract

Waork Order Number:  022706.02 Contractor: Cook County - F.H. Paschen
Work Ovrder Tltle: DOC Central Kifchen — Ketlle Platform Supplementa% Date:  January 05, 2018

Subc’.on’tracior and M_M%;E,Esﬁma%e ‘

Following s the proposed list of minority owned womah owned and non-rainority subcontractors and material suppilem proposed for
the above-Work Order: “Thiseelimatrissunmitad Wik surfinal Wark Ofier Froposal in the amount of $38,812°397 :

Cantractor Duties Trada MIWISBE Total § MIWISBE § % of Project
Ststus
Bandwidth Management, Inc, 5 M $28,800.00 3300 0:00%.
Trades - S: Subdontractar; M: Material Supplier $28,500.00 $0.80 0.80%
MANVBE's - M: Minority, YW: Women; N: Non MAWBE . .
Total MBE Subcontractor Participation Scheduled $0.00 0.00% ____‘6300-20 WBE Tota
ot it
Total MBE Suppiier Participation Scheduled $0.00 0.00% H0%
Total WBE Subcontractor Partieipation Scheduied $0.00 0.00% " $0.00 WEE Total
el o
Total WBE Supptier Participation Scheduled $0.00 0.00% 0.00%
Total MAWRE Participation Scheduled $0.06 0.00%
e N.‘sz.-._.._m—-w---wm"‘
_‘,,.._.M wfﬁ"y \\\, .
{Comiracior) Project Manager ‘h
“d
Subcontrablor and MWBE Estimate ' Page 1 of 1

11512018




PETITION FOR WAIVER OF MBEMBE PARTICIPATION - FORM 3

A, BIDDERJPROPOSER HEREBY REQUESTS:
FULL MBE WAIVER FULL WBE WAIVER
D REDUCTION (PARTIAL MBE andfor WRE PARTICIPATION}

% of Reduction for MBE Participation
% of Reduction for WBE Participation

..»7 \\

3. REASON FOR FULL/REDUCTION WAIVER REGUEST

Bidder/Proposer shall check each item applicable to ifs reason for @ waiver request. Additionally, stipporting
documentation shall be submitted with this request,

D (1) Lack of sufficient qualified MBEs and/or WBES capable of providing the goods or services required
by the contract. {Piease explain)

D {2) The specifications and necessary requirements for performing the contract make it impossible or
econoniically infeasible to divide the contract to enable the contractor to utifize MBESs and/or WRES in
aesordance with the applicable participation. {Please explain)

D {3} Price(s) quoted by potential MBEs and/or WBES are. above competitive levels and increase cost of
doing business and would make acceptance of such MBE and/or WBE bid economically impracticable,
taking into consideration the percentage of total contract price represented by such MBE and/or WBE
bic. (Please explain)

{4} There are other relevant factars making it impossible or economically infeasible to uiilize MBE and/or
WEE firms. {Piease explain)

C. GO0D FAITH EFFORTS TO OBTAIN MBEAWWEBE PARTICIFATION

D {1} Made timely written solicitation to identified MBEs and WBES for utilization of goods and/or services:
and provided MBEs and WBESs with a timely opportunity to review and obtain relevant specifications,
terms and conditions of the proposal to 2nable MBES and WBES fo prepare an informed response fo
salicitation. (Attach of copy written sclicitations made)

l:] (2) Used the services and assistance of the Office of Contract Compliance siaff. (Please exolain)

{3} Timely notified and used the services and assistance of community, minority and women business
organizations. (Altach of copy written selicitations made)

D {4) Followed up on initial solicitation of MBES and WBES ‘o determine i firms are interested in doing
business. {Attach supporiing documentation}

l::l {5) Engaged MBEs & WBESs for directfindirsct participation. {Please axplain)

. OTHER RELEVANT INFORMATION

This is a supplemental work order for addifional services. Paschen fAutumn Joint Venture has utifized the
sdme .electrical sibcontractor as the bass work order. Paschen / Autumn JV is aware of the MRBEAYRE
participation goals for the contract and will meet or exceed these goals on future work orders where possible,

M/WRE Utilization Plan - Form 3 ' Revised: 01/29/14
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