
DATE

7/27/2016
F.O.B.POINT

PURCHASE ORDERED ISSUED TO

847733

FH Paschen SN Nielsen Associates L
5515 N. East River Road
Chicago IL 60656

OFFICE OF THE CHIEF PROCUREMENT OFFICER
COUNTY OF COOK
118 NORTH CLARK ST. ROOM 1018
CHICAGO, ILLINOIS 60602-1375
(312) 603-5370 PURCHASE ORDER NO

195756 - 000- OP

REQUISITION NO.

00124596 OC

SHIP TO Highways - Construction Bureau

Cook County Administradon Offices
69 W. Washington Street RM 231 7
CHICAGO IL 60602-3007

COOK COUNTY FEIN: 36-6006541
ILLINOIS SALES TAX EXEIulFT: E-9998.2013-04
FEDERAl EXCISE TAX EXEIulPT CERT: 36-75.0038K

DELIVERY INSTRUCTIONS

Holly A. Clchy (312) 603-1613 5300 Page I of 2

1.00 ]OC CONSTRUCTION SERVICES

AS PER CONTRACT ¹12.2B.340GC3
AUTHORIZED BY COUNTY BOARD ON MARCH 20, 2013
CONTRACT PERIOD: MARCH 20, 2013 THROUGH MARCH 19,
2015 WITH 2 ONE-YEAR RENEWAL OPTIONS
AMOUNT AUTHORIZED: $3,000,000.00

BOARD ITEM ¹14.513BAS AMENDED

AUTHORIZED BY COUNTY BOARD ON SEPTEMBER 10, 2014
AMENDED AMOUNT: $3,000,000.00
TOTAL REVISED AMOUNT AUTHORIZED: $6,000,000.00

RENEWAL PER AMENDMENT ¹I
AMENDMENT AUTHORIZED BY OCPO ON APRIL 9, 2015
AMENDMENT PERIOD: MARCH 20, 2015 THROUGH MARCH 19,
2016
*eau****au
INCREASE PER AMENDMENT ¹2
AMENDMENT AUTHORIZED BY COUNTY BOARD ON APRIL 29,
2015
AMENDMENT AMOUNT; $ 1,993,397.60
TOTAL REVISED AMOUNT AUTHORIZED: $7,993,397.60

RENEWAL PER AMENDMENT IF3

AMENDMENT AUTHORIZED BY COUNTY BOARD ON MARCH 23,
2016
AMENDMENT PERIOD: MARCH 20, 2016 THROUGH MARCH 19,
2017**********
WORK ORDBL 32B74.02
SECTION NO. 15-TRANS-00-PK

PROJECTs ROSEMONT TRANSIT CENTER - REORGANIZATION
SUPPLEMENTAL
(River Road and 1.901
PROJECT MANAGERs HOLLY CICHY

WORK ORDER AMOUNT: $ 1,272,360.36
AS AUTHORIZED BY COUNTY BOARD ON JULY 29, 2015
********au

.00 EA .0000 1,272,360.36 5300.562140.5211

NOTE: VENDOR AGREES NOT TO EXCEED THE QUANTITY OR DOIIAR AMOUNT OF THIS ORDER WITHOUT WRITTEN AUTHORIZATION FROM THE CHIEF FROCVREMIHT OFFICER

Authorised Signature-'ate;
RECEIPT CERTIFICATIOIE (FOR DEPARTisEEBFI USE ONLY)

I hereby certify that I have received the goods/services reflected above and that the
Items referenced are in full conformity with the purchase order/contract.

I hereby cerdfv that this purchase ls le araemeas wish the reaulsaloe

CHIEF PROCUREMENT OFFICER Date:

7lu 5 IIL ZIPS I/Zdl&



DATE

7/27/201 6
F.O.B.POINT

OFFICE OF THE CHIEF PROCUREMENT OFFICER
COUNTY OF COOK
118NORTH CLARK ST, ROOM 1018
CHICAGO, ILLINOIS 60602-1375
(312) 603-5370
PURCHASE ORDERED ISSUED TD

847733
FH Paschen SN Nielsen Associates L
5515 N. East River Road

PURCHASE ORDER NO.
195756 .000- OP

REQUISITION NO.
00126596 OC

Chicago I L 60656 Page 2 of 2
COOK COUNTY FEINI 36-6006562
ILLINOIS SA1ES TAX EXEIsfPT: E-9998-2013-0%
FEDERAL EXCISE TAX EXEMPT CERTI 36-75-D038K

AMOUNT ENCUMBERED ON P.o.8185138:$ 11,577.88
AMOUNT ENCUMBERED ON P.O. 8186182: $451,631 40
AMOLINT ENCUMBERED ON 9 0 ¹I86 1 90 $ 1 57r675 07
AMOUNT ENCUMBERED ON P.O. 8186561:$ 18,232.17
Cook Couolv,
Deserlpdoo
AMOUNT ENCUMBERED ON P.O. 8187126:$22,611.83
AMOUNT ENCUMBERED ON P.O. ¹186694r $ 18,335.76
AMOUNT ENCUMBERED ON P.O. ¹188351r $2,071,120.14
AMOUNT ENCUMBERED ON P.O. 8188397:$347,363.28
AMOUNT ENCUMBERED ON P 0 ¹188470! $26r082 67
AMOUNT ENCUMBERED ON P.o. ¹188545: $ 154,360.73
AMOUNT ENCUMBERED ON P.O. ¹187128r $6,378.59
AMOUNT ENCUMBERED ON P.o. 8189032: $261,988.32
AMOUNT ENCUMBERED ON P.O. ¹189667r $754,270.90
AMOUNT ENCUMBERED ON P.o.8189669: $ 105,040.00
AMOUNT ENCUMBERED ON P.O. ¹190853:$862,592.88
AMOUNT ENCUMBERED ON P,O. ¹I90711:$3r839.09
AMOUNT ENCUMBERED ON P.O. 8192593: $27,450.03
AMOUNT ENCUMBERED ON P.O. ¹192608: $31,480.89
AMOUNT ENCLIMBERED ON P.O. ¹195100:$ 116,286.25
AMOUNT ENCUMBERED ON P.O. 8195613; $ 1,261,4M.23

TOTAL PREVIOUSLY ENCUMBERED $6,709,726.11
AMOUNT ENCUMBERED ON THIS P.oo $ 1,272,360.36
TOTAL ENCUMBERED AMOUNT INCLUDING THIS P,oo
$7,982,086M7
*e*ee*ee**
BALANCE ON THIS P.O.

*** ** Total Order 1,272,580.88



Cook County
Department of Transportation and Highways
69 W Washington
Chicago, IL 60602

Date:07/1 8/2016

To: Cook County, Purchasing
118 ft Clark Rm. 1018
Chicago, illinois 60602

Work Order ttumber: 032874,02

From: Cook County Department of Transportation and Highways
69 W Washington, Fioof 23
Chicago, IL 60602

Location:

Work Order Title

89 West Washington, 23rd floor
Chicago, IL 60602

Rosemont Transit Cenier - Reorganization Supplemental

If Revised: (j Date:

Your Work Order Proposal has been accepted for the above Work as follows:

Work Order Amount: $1,272,360.36

Licensing Fee for The Gordian Group
(4.50% of Construction) $57,2M.22

Tote I Amount:

ivlWBE Participation:

Funding Source(s)

Liquidated Damages:

$1,329,616.57

$674,983.00

Liquidated Damages will not apply

A notice to proceed will be issued which will establish tile Work Order Siart date and the completion date.

Tho CCDOTH JOC Coordinator

Requested By,

Pg/jd78'M
Bureau Chief of Design

7//g t/

buperintende t of Hi hways
Date

,. /

f&J/() /-.
Holly Cichy', )a.E.
Bureau Cl(Lef of Construction

rrrr i'lr./7J..;T ~lh'(Is
Pamela A. Mills, MPM Date
Bureau Chief, Administrative 8 Fiscal Management

/ f)L
27Joty2r7/P'hannon

E. Andrews, CPO
Offioe of Chief Procurement ONcer

No!rra of proposal /rooepfance Page 1 of 1

7/I g/20 16



Cook County

Department of Planning & Policy

09 W Washington

Chicago, IL 60602

Job Or{jar contract (soc)
PUFt:hBISe Oyder PaCkBIBe Cheekliiet

Job Order Number 1

Jlob Order Name:

Job Order Locauont

Approved Proposai:

Contracture

Construction Duration

032874.02

Rosemont Transit Center - Reorgantzakon Supplemental

69 West Washington, 23rd hoor, Chicago,lt. 60602

$(,272,360.M

F.H, Paschcn, S.N. Nielsen & Associates LLC

20 Weeks

Notice of Proposal Acceptance (NOPA)

cool< County Board Approve Documentation If Applicable

County Joat trtcation/Estimate (Provided by PIN)

Contractor Evaluation - Project Development

P contractors Job order proposal package {seesatote)

E
Detailed Scope of Wink arith Project Duration {signed by coolraoor)

Drawings (If applioable)

deject Picture{a) Documenting Ettistlng Conditions

0 iled Construction Schedule (lf Appllcabht)

Ppprceed PriCe PrcpOSal Summary & Detail {Signed by Contracted~ IN/WBE Subcontractor Estimate, Disclosure of Retained Pardes {signed by Contractor)

QUIIzauon Plan ialgoedbi Coatrarlor)

~For Each IN{WIDISBE Subcontractor:

Letter of ltntsnt Istgaed by subcontractor)

Current Csrdpcstlon Loiter

Identtftcadon of Sub-connector)Sub-Consultant Form(ISF Foun)Pjjl-

COUPE Signatory Form & Backup

Q. Non Predefined{Reimbursable Baok Up (If Applicable)

pedal Insurance (if Appliable)

ls Project Within Bond Capacity -YIN

po«bare Order paurag* Obookdat Page 1 oit
TlWtote



Cook County

Department of Planning 6 Policy
69 W Washington

Chioago, II. 60602

Job Order Number, 032874.02

Job Order Name; Rosemont Transit Center- Reorganization
Supplemental

Construction Amount: t1,272,360.36

Contractor: F.H, Psechen, S.N, Nielsen 6 Associates
LLC

Construction Start Date;

Construction Completion Date:

Contractor Evaluation - Project Development
I

Rate ate Contractor'0 availability to visit ths Proleal Sita with the Owner 1 2 3 j g 6 Q
Yes ar No, did the Contractor submit the tlrsi Price Praposal on timey

tI

3 [tate the quality of ihe first Pries Prapossl 5 Q
4 Rate the quality timeliness af subsequent Price Proposals 3

5 Enter the number of Pates Proposals submitted for this Project 3 gg ub Q
6 Irate the quality/timeliness of the Contractors Final Paoltage 3 [gf 5 g
7 Rate tha COntrSCtOr'S OVerall perfarmat>CS during the Prajeat +1 2 3j IotttI 5

Development phase
Poor=.t, Average=2 ta 4, r> =- E>tasttrtnt.

Comments:

Project Director

Cootrector Lvoleesoo - Project f>ovolopment Pegc 1 of 1

770/20 10



Job Order Contract
/etPPROVEO - Pries Proposal Summary - CSI

Oats: July 07, 2018

Contract Number; 12-28-340-GC.03
Job Order Number: 032874.02
.lob Order Title; Rosernont Trmisit Center - Reorganization Supplemental Supplententat

Co/it/acta/i F,N, Paschmi, S.N. Nielsen 6 Associates LLC
Proposal Value. $1,272,360.36
Pl'opoasl Nsiili}l Rossmoni Transit caster-Roc/gas/zatloc ~ Revocz

01 - General Requirements:

02 - Existing Conditions:

03 - Concrete:

05 ~ Isetals:

10 ~ Specialties;

28 - Electr/cat:

3'I - Ealgtwork:

32 - Ex!ed or I m prov einents:
33- UNtlttes;

Propoasi Total

Tiiia pmposai lotsl isprossois ihs coo eel lctsi for Iha proposal. Any dirc/spacey between liris totals,
suo.totals and ihe pronosai totals din to mundi/re of the aaa totals scd sub.tolsb.

aaae,oee.de

$118,688,97

$8,029.20

$68,090.87

$3,489.66
$3,728.94

$11,966.88

$683,672.60

$72,237.08

$1,272,380.38

The Percent NPP on this Proposal:

iy~~'rank

Netig)n, Prolect

ivtallagel'rice

Proposal Summary Cel pass l of 1
7/7/2016



Job Order Contract
APPROVED - Price Proposal Detail - CSI

Date: July 0?, 2016

Instaqstlon 40.00 x 572.36 x 0.9mfl =

Contract Number: 12-28-340-GC.03

Job Order fllumbor: 032874.02

Job Order Title: Rosomont T/ansit Center-Reorgsnization Suppfamental Supplemental

Contrscton F.il. Paschen, S.N. Nielsen & Associates LLC

Proposal Value: $1,272,360.38
proposal Name: Rn"amont Transit Center - Reorganization - REv002

Adjustment Factor(s} Used: 0 9145 Option 3-option 2- Nomisl working Hours (3/20I16 to Stg/I?}

Res¹ Cgl Number Mod. UOM Description

igt - General Requiramsnts

01 22 20 000015 LeborsrTssks In ttw CTC induds appropriate costs to cover labor. These tasks
will be requested spscificefly by ths owner for misoauen acus worl< not

covered in the CTC.

Quantity Unit Prim Faotcr

Line Total

82,846.93

Total

$2,646.93
User Nate: 2 concrete crew laborers for daily risen up of project site. Concrete activities to ocmr In stages as

Indicated an plans. 11 stages -. 11 dflferent ccnrrete stages ovm 3 months. Duration of concrete activities

per stage 3 days. 3 days x11 stages = 33 days x I hour per day x 2 laborers.-66 hours ol cleanup by
mncrets crew latxirere.

Quantity hes been reduced to reflect savings as a result of reducing the required phases psr our
conversation wflh COD 0 TH on Fndsy, June 24th, 2018

Cstegoryfl: Concrete

2 01 22 20 000015

(nstalistion 60.00 872.36 x 0.9145

Labors/I'asks In lhs CTC Iricluds appropriate costs to cover labor. These tmks
wfll bo requOStsd spedflwflly by the owner lor mlsceflensous work not

awsred Iri the CTC.
Quantity Unit Price Factor

83,970,39

Total

$3,970.39
User Nate: 3 demolition mew laborers for deity clean up ct project site. Demolitinc srlivifies lo occur in srurgas as

indicated on plane. 11 sieges 11 dmsrent demoliflon stages over 3 mwiths. Durahon of demoliticn acflvlties

per Stage = 3 deye. 3 daye X 1 1 Stageee 33deySX1 hcurper day X 3lebOmre 99hmire Of Cleanup by
tlernofltlon wew laborers.

Quantity lies been reduced lo reflect savings as e result of rsdudng the required pheiws psr our
conversation wflh CCDOTH on Friday, June 24th, 2016

Cstegory1: Demo

3 01 22 20 000015 HR

Installation

Labe sr Tasks iii the CTC include eppropn ate costs to cover labor These tasks
wfll be requested spedflcefly by the wmisr for mlscsflaneous work not

oovwsd in Uie CTC.
Quantity Unit Prirxr Factor

872.36 x 0.014540.00 x

82,646.93

Total

$2,646.93
User Note: 2 Laborers I'or the concrete ci ew to remove con mete curlrg burlap I lenkets. 33 days ol concrete poui

33 days of mmovlng blankets ai I hour x 2 labo mrs = 86 hours.

Categoryf: Concrete

Quantity has been nsduosd to rellect savings as 6 result at redutflng the required phases per our
conversation with CCOOTH on Fr/dey, Jww 24th, 2018.

Pnce Proposal Detail - C8l Page 1 of 26
7/7/2015



Price Proposal Octa it - CSf Continues..

Job Ortlsr Number:

Job Order Title:

Reog CSI Niihiber

01 - General ptscf tifpsments

4 01 22 20 00 0015

Mod, UOM

HR

Installation

Description

80.00 x 372.36 0.9145

LaborerTssks in Ihs CTC Include appropriate costs to oover labor. These tasks
will be requested spedacaay by the owner for nmcegansous wom not

covered In the CTC.

Quantgy Unit Price Factor

Line Total

',15,293.88

Total

$6,203.66
User Nate: Traffic control in incluoe routine inspscyitms of worksite at hequency tlist will allow for prorr,pi replscemeiit

of any traffic control devises that are displaced cr damaged per special provision for Iraffic control, Laborer
to conduct 2 Inspedions per day at apprcximstely 1f2 lir each ku ths dui ation tisnn conk of devices srs an
site, 4 monlhs. 1 hours day for 80<lays so hours.

Categary1: Traffic Control

6 01 22 20 000015 HR

Insta9ation 6600 x 372.36 x 0 9145

LsborsrT sks in the CTC include appropnste costs to cover labor. These tasks
will be requested spedBcegy by the owner for niisceganeous wcrli not

covered ir; tiie CTC.

Quantity Unit Pncs Factor

34,367.43

Tatal

$4,36743

Cstegoqr1I Earthwork

6 01 22 20 000047

User Note: 2 eartliwork crew laborers for daily dean up of project sile. Earthwork activities to sieur in stages ss
indicated im plans. 11 stages ~ 11 dgferent earthwork stages over 3 menthe. Dursgan of earthwork
activities per stage 3 days. 3 days x 11 stages 33 days x I hour par day x 2 laborers = 68 hours of
cleanup by earthwork crew laborers.

HR On Site Material Testing Technician 38,329.27

fnsiagatlon

Quantity

18400 x

Unit Pncs

349,50 x

Factor

0.9145

Total

$6,329.27
User Note. On Slie Malarial Testing Technician required to perform Qualiiy Control testing fnr each concrete pour.

Technician will perform slumn test, ek entrainment test, verffy proper conciets mix hes been dalive i ed,
s sist with ndx adjustmenis that sre needed to obtain passing test results. Teclmldan wgl lake ssinples and
crests cylinders far compressive suanglh testing at ITL lsb to determine concrete'8 psl, cylinders will be
cured cn ate un61 concrete has hardened, aner con crele has hardened enough they will be pfrksd up by ITL

snd transpwled to laboratory lo ccmplsts cuiing end have compression tests performed.

Concmls acvivlBes to ccrur in stages as Indicated an plans. 11 stages 11 dlfferentconcrete stages over
3 months. Duralion of concrete acgvilies pe, siege = 3 days. 3 days x 11 stages = 33 days x 8 hours per
dsy = 264 hours of material testing technician bang on site.

Catsgolyti Concrete

Quantity has been reduced tc reflect wnong's a result of reducing tits required phases per our

convemstion with CCDOTH on Friday, Jwie 24th, 2016.

7 01 22 20 000047

liwtagatlon 16.00

HR On Sits Material Testing Technician

Quslltity Unit Prire Factor

0.9145

3724.28

Tatsl

$724.26

Category1: Earthwork

user Note: Teohnician required for so0 lesiing to deteimine if soil is CCDD o. Subh tie "DL

Technician will monitor the co9scgcn of soil sainplss In the geld to ensure cu8ectiim procedures are
Implemented correctly snd lo doownent the loattlori saniples wwe cogectsd fram. Tedtnkian will then

trailsporl Ihs samples lo ITL laboratory for testlil{l and dovetoplng reports fcr ths ssinples.

Pnce Pmpossl Detail - CSI Page 2 of 28
7/fi2016



Price Propose! Detail - CSI Continues.,

Job Order Number:

Job Order Titlm

Recu CSI Number Sled.

D1 - General Requirements

6 01 22 20 000047

ussr Nvite

UOM Description Line Total

=:—=ll
HR On Site Materie Testing Techniasn 811,950.69

Qusntgy Unit Price Fsaor Total

lnsts586on 764.00 x 849.60 x 0.9145 $1 1,950,69
On Site Malarial Testing Tectinidan required to perform Quality Contre'esting for sech day of earthwork

placement. Techniaen wilt take sanphe of the proposed subbase aggregates st the aggregate suppliers

stockyard to determine Proctor vstue. The Proctor value wiS be used to establish e bassgne for a>mpscficn

of ttie subbase. Ths Teclinicisn wi8 perform density lasts of Ihe subgrade to deternsne is subgrade is

suitable for placement of subbase. The Technician will then Imriorm density/cornpsctron tests for subbase
Iu enema minimum tie natty Is achieved prior to conasto placenhnt.

Ferfhwcrk aolivides le omur In stages as indicated on plans. 11 stages 11 different earthwork stages
over 3 months. Duration of earthwork acdvitiss per stage 3days 3 days x I I stages 33 days of
flag ging x 8 hours per dsy -"264 hours at lasting

Catsgory1: Esrthvrork

9 01 22 JO OOOO50

Ussr Nots

HR Fhgpersoii For Trafric Control

Quantity Unit Pries Factor

Instagatton 184.00 8?2.SS x 0.9145

Flsgpersca required ter dlrec6ng pedestria snd construction traac tlurlng concrete pour days.

812,175.57

Tclsl

$12,175.87

Conaeh actbriths tc occur in stages as hdhstsd on plans. 11 sums = 11 dgerent cmwrsts stages over

3 months. Duration of ccnaets sclivNes per stage - 3 days. s days x 11 stages = 3S days of Flegpsrson

usage, 33 days x 6 hours per dsy = 264 hours for Ssgpsi son.

Catsgolyt: Colicrets

10 01 22 20 000050

Quantity hss been reduced to tslisct sawngs as 8 tssull ol roduckuJ the required proces par our

arnverssdon with CCDOTH on Friday, June 24th, 2016.

312,17507ifR Raqperson For Traffic conlrol

Qiisntlty Unit Pnce Factor Total

lnstsiliitioli 164.O0 672.36 x 0,9145 $12,175.87

Ussr Nots: Provide flsgperam for demolitlon scope of work, Demolition saivities tc occur In stages ss indicated on

plals. 11 sieges 11 dihirsnl demolibon stages over 8 months. Ovation ofdemoSlion ecdvltles per shoe
3 days. 3 days x 11 stages 33 days of flagging x 6 bourn per day 264 hei:re of Sagging.

Quantity has been reduced to ref lhm ssvirigs as 8 result of reducing Ihe required phases per cur

convo rest an with CCDO TH on Friday, Juno 24fh, 2016.

Cct8gory1: D8lito

If 01 22 ?3 000083 WK 46'ucket Truckimth Fug-Time Operator

Qiieiitdy Uiilt Price

lnstauaticn too x 34,903.46

User Note: 8 ickst truck for selvage anc relocslion of existing light poles.

Fiictor

0.9'I45

84,484,21

Tarsi

$4.484.21

Category'fl Electr'Ical

Quantity I as been redaced to ra fleet savings ss s result ofmducing Ihs requserl phases per cur
conversation wilh CCDOTH on Friday, Juiic 24th, 2016.

Price Proposal Detail - CSI P8gs 3 of 28
7/7/2016



Price Proposal Detail - CSI Continues..

Job Order Number:

Job Order Tltto:

Rec¹ CSINumbsr Mod. UDM

O1 - General Requirements

12 01 22 73 000110

Installation

Descrlptlcnl

1,300 CFM Dne cl Powered Portoble Anr Compressor

Unit PriceQuantity

1.00 x $3,721 45 x

factor

0.9145

Line Total

,'13 403 27

Total

$3,403.27
Ussr Nots: Compressor for blowing cur Irsnsvsrss und longfludlnsl Joints prior to placing sealant ln pavement and

concrete curb and gutter fouls

Category1; Concrete

13 01 22 23 000156

Cstcgonyf n Concrete

Quantity ines been reduced to reflect savings as a ir.suit of redudng the required plwses oar our

conversation with CCDOTH on Fri<lay, June 24th, 2016.

MO 2400 I 8 Capacity, 72" Wide, Slnld Btser LoadertBobcet) WI01 Full Time

Operator

Qusntiiy Unit Plies Facto

installation 1.00 x $19,562 21 x 0.9145

User Note: Provide bobcat onsnte for duration of Pun)act for daily deunnng of Parking lol and ed)scant roads.

$17,889.64

Total

$1 7,889.64

14 01 22 23 000166

Inswliatinn

2,400 LB Capacity, 72" Wide, Skid-Stew Loader (Bobcat) Willi Full. lime
Operator

Quantity Unit Pnca Factor

1,00 x $19,592.21 x 0.9145

$17,8I19,64

Total

$17,889.64
Ussr ltotsn Provide bobcat to move materials snd eouipmcnt associated with earthwork as well as performing some

work wntin dn¹ereni attachnnsnts through durslnon of earthwork scope el wonk Esdhwork actlvnTnes to occur
In stages asindicsinxl on plans. 11 stages 11 diphrsnt earthwork stages. Duration of eanihworkactivities

per stags 3 days. 3 days x11 sieges 33 days of bobcat usage snd 3 montlns of bobcat being an sits.
Duo lo traflic being mainfainsd through out consutnctinnn afl materials snd equipmsnt to bs staged in

designated arne ss dlscussec duntng scope welk.

STAGII1G AREA - As dnscussed during Ihe soups walk. FHp brans to provide temporary fence to assis a
staging eras In Ihe center of the N. psnmng lot lo store materials snd equipmsnt during constnnnxioni This ls
requited to complete the work as no other ares appears to be available. If materials are required to be
brought out an a dally basis ss they aie installed, labor snd equlpment wfll be utilized to capture those amual

COStS.

Catogory1i Earthwork

l5 01 22 23 000155 MD 2,400 LB Cspantty, 72" Wide, Skid-Steer I.osdertgobcst) Vuth Full-Time

Opsmtor

Quaiitity FactorUnit Price

Installation I.cn $19,8fn2.21 x 0,9145

Qusnuty has bean reduced to rellect savings as a result of esdudng the required phases psr our

conversation with CCDO I H on Friday, June 2r th, 2016.

$17,II0964

Total

$17,889 64

User Note: Provide bobcat fon demolltnon scape of wnxk Dsmoktion acduitiss to occur in stages as indiosted on plans.
11 stages = 11 different demolition stages over 3 months. Duration> of demolntlon actfvitles per stage = 3
days. 3 days x 11 stages = 33 days of bobcat usage and 3 months of bobc".t being nm site.

BTAGfif G AREA. As discussed during ths scope walk FHP plans to provide temporary fenos to create a
staging ares in Ihe certter of Ihs N. Parking lot to stars materials and aqulpmsnt during ccnstruogon. This is
required lo oompnatc tho work as oo other ares appears to be svailshlu If materials are require<i lo be
brouglnt out an s daily basis as they are installed, labor and equipment will be utilized to capture those antuM

costs.

Cstegoiyfl: Demo

Pnce Proposal Detwi - CSI

Quantity hss lxwn reduced tn reflect savings as s result of reducing ttns required phases pan our

mnvsrsefion with CCDOTH on Friday, Junta 24th, 2016.

Page 4 of 26
7(//20 i6



Price Proposal Detail - CS( Continues..

Job Order Number:

Job Order Title:

Roc(I CSI Number Mod.

(01 - General Requirements

UOh! Description Line Total

'i6 01 22 73 00 0168

User Neis

LIO Hydraulic Hammer Ahan<ment For Skid-Stem Loaders 3871.28

Quantity Ung Pdcs Factor Total

Instaga5on 1,00 x 3962.74 x 0.9145 3871,28
Prov<de hydraulic hammer at!achment for bobcat for breaking up existing pavement, combination cu< b and

llutter, medians, sideasik, and light pale foundations s..requhed for duration of dsmoiiiion, 3 months

Catsgary1< Demo

Quantity has been reduced to rstiect savings a s result of reducing 9 e required phases per our

convema6on whh CCDOTH on Friday, June 248<, 2016.

17 01 22 23 000187

Cstegoryn Concrete

18 01 22 23 000169

Categoryt: Concrete

19 01 22 23 000225

MO Broom Attachment For Snd qtesr Lnadsrs

Quanta( Unit Pnce

Inslshstion 1,00 x 3562.02 x

User Nots: Provide bream attachment for bobcat to dean parking lot/roads.

WK 9", 12", Or 16"Auger Attachment For Skid.Steer Loaders

Qusn5iy Unit Pnce

Insta5stion 3,00 x 3183.56 x

User Nois: Auger attachment for bobcat for dnlgng hales for nsw bo0ards.

WK 4 To 5-3/4 CY Hydraukc Excavator With Full-T<me Operator

Factor

0.9145

0 9145

8504.82

Total

3804.82

3446.73

Tais l

$448.73

(18,887.30

fnsts5stion

Qusn6ty

200 x

Unit Prlos

310 326 57 x
Facto<'.9145

Total

$18,887.30

User Nate Provide excavator for dsmolit<on scape o( work. Demolition snivities tc occur in stages as indicated on

plans. 11 sieges = '11 different dwno58on stages over 3 mon(he Duration of demolidon eot<vities per sta<m =
3 days. 3 days x 11 stages = 33 days of excavator usage and 8 months of ex<avatar hsing on sits.

STAGING AREA - As discussed during Ihe scope walk. FHP plans to provide te<npamry fence to crests 4

staging area In the center of ths N. parking lot to store materials and equipment during construction. This Is
required to cwnplets the wod< as no other eras oppsars to be svagable. If materials are raquimd to be
br ought out an 4 d Sly basis as Ihsy ars Insts5ed, labor and equipment will be ut(ised to capture those actual

<KBIS.

Category1: Demo

01 22 23 000237

Quantify has been reduced to reflect savngs cs a result of redwdng ths requi ed nhases per our

convereatlan whh CC DOTH on Fdday, June 24th, 2016.

33,808N43,000 Ft-Lh Hydraulic Hanuner Attach<nant For Hydraugo Fxcav stars

Quantity Unit Price Fac'cr Total

insta5stlon 2.00 f< 32,032.25 x 0.9145 53,808.44

User Nots: Provide hydraulic ham<nor etfachntent ior excavator for breanng up existing pavement, combination curb end

gutter, medlans, edaws6<, snd light pals founde8ons as required for duration of demagii<n, 3 months.

Categotyt: Demo

Quantity has beni reduced to reflect savings m 9 result o( redudng ths required phases per our

convsrsagon whh CCDOTH an Fr<day. June 24th, 2016.

Pnce Pmposal Ca(eh - CSI Page 5 of 28
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Price Proposal Detail - CSl Continues..

Job Order Number:

Joh Order Title:

need Csl Number

Dt - General Reqtiirements

2f 01 22 23 000253

Mad. UOM

WK

Descrlpnnn

I CY, 24" Bucket, 14u4 Deep, 75 HP, l,nader disckhoe vvith Fus-Tens Operator

Line Total

$4,056.61

Quandly Unit Price

Instsssticn 1.00 x $4,4es,es

User Nota Used for the removslftlernoetion of existing fight pale foundations.

Factor

o.else
Total

$4,056.61

Categorytr Electrical

22 01 22 23 000259

Instssatlon

Factor'-sf4

CV, 30" Bucket, 15'-0" Deep, 112 HP, Loader-Backhoe inith Full-Time

Operator

Quantity Unit Prlin

2.00 x 86,380.43 x c.else =

$9,840 81

Total

$6,640,61
User Nota: provide loader-bsckhas for sdjustmsnt of existing inlets snd manholes es Indicated an drawings. Also used

for iiistaealion cf new mtch basin as indicated on pints.
Excavation end inatsbation of new cs 1 week, adjustments to inlets and manhoms I week.

Catagoryt: Sewer

23 01 22 23 (io 0324

User Note

WK 8'x 15'rench Box Vtetr Up To 48" nprssdws

Quailtlty Unit Price Factor

Installation 1.00 x $38585 0.914s =

Trendi box for installation of newcatch basin and sewer pipe rwi at island 7.

$359 26

Total

$356,26

Category1: Sewer

2 '1 22 23 00 0466

User Note:

10 KW, 18 HP Gas Povmred Generator set

Qusntiiy Unit Price

Ineisgstlnn 4.00 x $861.70 x
Generator lor concrete equipment. 1 generators x 4 months = 4 months

Factor

0.9145

$2,420 50

Total

$2,420.60

Cstegory1: Concrete

25 01 22 23 000855 WK

Instasation

2,000 Fsl Pressure Washer With Full-Time Operator

Quantity Unit Price

2.00

$5,611.59

Fsctw Total

0 9145 $5,611.5ij
User Note: Pressure washer required for daily deantng of equipmeni, vehides, and cancrete Iruoks to prevent

coilcrete fmm spread!Jie onto vst&es operatlng adjacent to tlw concrete placernent opemt(nns.

Meaning of Ihe concrete truckfsj chutes and mixing druire must be performed prior to leaving the job site to
pmvent any loose material, ag negates, concrete ctiurms fram falling olf and inta live traffic dunng i stum kip
tc batch plant.

Keep udlacsnl ames clean to prevent dnnage to vehlidas operating next lo connate plaoement activities.

Categonrtt Concrato

26 01 22 23 000686

Catsgory1I Electrical

Quantity has been reduiwd to raced savings as a iesnn of redudrig the required phases per our

conversaflon web CCDOTH on Friday, June 24th, 2018.

WK 14 T015 Ton Lift Hydraulic Crane With Fus-Time Operator

Quantity Unh Price Factor

Instaestlon 1.00 $5,151.06 x 0.9145

crane lbi salvage and re-lnstaeation of existing eght poles

$4,710 04

Total

$4,710.64

Pnce Picposal Detail - CBI Page 6 of 28
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Price Proposal Data)i - CSI Continues..

Job Order Number:

Job Order Titie:

Reed CS!Number

[ge - General Rsqufremen(8

27 01 22 23 000857

Cstsgory1: Fencing

28 01 22 23 000867

StaiL UDM Description

WK 3 Ton, 4 x 2 Flat Bed Truck With FuLFTlme 1ruck Driver

Quantity Unit Price Factor

Installation $00 x 83 449 43 x 0.9145

PedeskIan fence line item indudas one (1) delivery of materiel. To mamtsin opersdon of park and ride

facriides the fawn subcontractor shaH lake delivery of materials st their facility and fabricatelstcre the

materrals ung each of ihs phases of work ih prepared for irnlalabon of the fenciiig.

This laic item accrxints lor tire addsonal deliveries of fencing per each phase front Ihe subiontractors

storage fscilily to Ihe job alta.

WK 8 Ton, 4 x 2 Plat Bed TnxkWith Full-Time Truck Drive

Qualitlty Unit Price Factor

Lies Tats!

39,463.51

Total

SD,463.51

36,309.01

Tatal

Instagalion 2.00 x 33,449.43 x 0.9148 $6,309 01

User Note: Reinforcement bars line item includes ane (I) delivery of malarial. To maintain opersaon of park and ride

facililiss the concmte subrontractcr shell take delivery of materials at their Noglty and store the materials

until each ut ths phases ol work is prepmeil for Instakstion of the barn

This gris Item accounts for die sddloonsl dsoverlsa of bars psr each phase from ths subcontractors storage

fscohy ti) tiw jolt shs

Transport rahrforcement bars from subcontractors facility to jab win.

Cetegoryf: Conomte

Qua nbty has been reduced to reflem savings as e result of reducing itic required phases per cur
acnvsrsatlcn won CCDCTH on Fiiday, June 24th, 2010.

29 01 22 23 000884 WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Fuo.Tinw Truck Driver

Quiuifriy Unit Price Factor

lnstaeaiion I OO x 82,987.28 x 0.9145

Usw Note: Tnirk uSed fur tranSPcriing tcmPOraqr Slgnage fmm Suboontramara Werehcuee IO Site.

Category1: Traffic Control

32,713.86

Total

$2,713.56

30 01 22 23 000864

User Note:

Categoryf I Traffic Controf

O'I 01 22 23 000870 DAY 6 CY Reer Dump Tiudr Wrii Fub-Time Truck Driver

Queligiy Unil Price Factor

Instagsticn 2.00 3798.02 x 0.9145

WK 3/4 Toih 4 x4 Crew Deb Pickup Truck IMlh Fud-Tinie Truck Driver

Quantity Unit Price Factor

Instagation I Oo x 32,967.2o 0.9145

Truck umd for transporting permanent sgnage trom site to subcontractors warehouse

82,7(3.58

Total

$2,713.55

31,485.92

Total

$1,455.92

Category1: Sewer

User Notn; Haul off spoils fram proposed catchbasin installation at lsfand 7 = I dsy. Deliver baddib rnaierial fcr new

catch basin= 1 dsy.

32 01 22 23 000885

Installation

2,000 Qagon Water Truck With Fuo-Time Operator

Quantity Unh Price

1.00 x 83,787.22 x

Factor

0.9 I 45

83,483.41

Total

$3,463.41

User lfate i Water b uck for concrete aotivi ties.

CstBgoty1: Concrete

Quantity has been reduced to reflect savings ss s result of reducing the required phases psr cur

conversation wni CCDCTH on Friday, June 24th, 2016.

Price Proposal Detail - CSI Page 7 of 28
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Price Proposal Detail - CSI Continues..

Jotl Dalai'umber I

Job Order
Title,'ecff

CSI Number

01 - General Requirements

33 01 22 23 000585

Mod. UOM Description

WK

Instsbstlon

2,000 Gallon Water Truck With Fug-Time Operator

Quan3ty Unit Price

EOO x $3,787.22 x

Factor

0.9145

Line Total

$8,926.33

Total

$0,926.83
User Note Provirls water truck For demolition scope of work. Demoligon acbvities to occur in stages as tndicated on

plans 11 singes 11 digsrsnt demoNon stages over 3 mongs. Duration of clemolilion activities per stage =
3 days. 3 days x 11 stages = 33 days of water truck usage and 3 mnnths of water buck being nn sile.

STAi3ING AREA- As discussed dwlng Ihe scope walk. FHP plans to piovide temporwy fence to create a
staging eros In the center of ths N. Pmking lol lo store materials and equipnwnt dudng construction. This Is
recluired to complete the work as no other area appears to be available. If msterials ere required to bs
lirought out an a daily basis as they ms insts3ed, labor snd equlpnwnt wgl be utblzsd lo capture those aclual
costs.

Category1r

34 01 45

Demo

23 000007

Quantity has been reduced to mf led savings as a result of reducing the required phases per oui
conversetionvnlh CODOTIIanFdday,June 24th,20I6

Sobs Classification Test, ASTM D-2487 $880.42

Catogonrfl

38 01 45

Earthwork

23 000032

Q uan3ty Unit Pnrs

liwtnliatlon 300 x 8313 62

User Notoi Test soils Prior lo Project starting lo dmsrmine correrz disPossl.

Compaction Test Subgrade

Factor

O.9\45

Total

$560.42

$2,620.00

Insta3stion

Quailtlty

40.00

Llnit Piios

865.89

Factor

0.9145

Total

$2,520.00
User Note: Provide companion testing for subgrade. Test each area prior le placement of connate. Locations of

compaotlcn testing indudc pavement patches, sidewalk, comblnatior. curb and gugw, pavement, and
medians.

Category1I Earthwork

36 01 45 23 000033 EA Compaction Test Base Course

Quantity Unit Pries

Instalialiim 4OOO x $58.29

i=actor

0.9145

82,1M.25

Total

$2,132.25
User Note: Provide compacbon tesifng for base course. Test earzr area

prior

t placement of concrete Locations of
ccrrpaclion tes3ng include pavement pstoliss, siciewalk, oxnbinalion curl> and gutter. pavement, and
medians.

Category1: Farfliwork

37 01 45 23 00 0037 EA Coarse Aggregate Sieve Analysis Tost, ASTM C-f36, CA 202

Quantity Unit Prius Factor

instabation 600 x $552,27 x o.gm5

Ussr Note; Required tesdeg of coarse aggregates for concrete mix designs.

$288.61

Total

$286.61

Category1r Concrete

33 01 45 23 OfJ0036

Cateqoryi: Concrete

EA Fine Aggregate SieveAiwlysis Test, ASTM C-136, CA 202

QiiaiiOty Unit Price

Instalfation 6.00 x $94.09 x
Required tesgng ot fins aggregates far concrete mix design .User Note:

Factor

0.9145

$518.27

Total

$516.27
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Price Propouai Detail - CSJ Continues..

Job Qrder Number:

Job Order Title:

Reco CSI Nurnbor

)01 - Qanorai Raquirsmenig

30 01 45 23 000039

Sloil. UOM Description

Conibined Aggregate Seve Analysis I'est, ASTM 0-136, CA 202

QU9iitii/ Unit Price Fsctof

Instagation 2.00 x S13O.SS 0,9'I 45

Ussr Note: Coiidiict aggrrgats sieve analysis testes inquired by spedlicalions for Itic backfill aggregates

Line Total

32 9.01

Tatal

$233.01

Cstsgonr1: Earthwork

40 01 45 23 000051

Catogo/71I Farthwork

FA Unit Weight Ofhggrugrasa ASTM 029

Quantity Unit Prim Fsclo(

Instngatlon 2.00 x 847.O4 x 0.9145

User Note; Condud ung weight of aggregates test as required by spedfrca0ons for the backfill aggmgstos.

$ii6.04

Total

$86.04

41 01 45 23 000068 EA sx12CylinderCcncretsCompresnion Tsst ASIMC 390rASTM01633 $4,434.10

Qua/itlti'nit Price Factor Total

Installation 146.00 x $33.2t x 0.0145 $4,434.10
Ussr Nots: Minimum 4 cylinders taken per concrete pour, eddigonsl cylinders taken es mquimd per speclf lessons,

Cstegoly1: Concroto

42 O'I 45 73 00 00G7 EA

Instsl'ation 145.00 x 331.38 x 0.9145

Concrete Cylinder Stored And Cui ed (Hold Cylindsrsi

Uiiit Price Factor'Uaiitity

$4,187.09

Total

$4,187.09

Clttsgoryi

43 01 45

User Note: Store end cure cyllriders st testing feAlty in preparation for compression testlrig as mqulred per
epeciflcaticns.

Concrete

23 ci'Icc/I EA Concrete Mix Design Review

Quaiithy Unit Priuw Factor

Installation 4OO x SIOS 63 x 0.9145

IJssr Notsi Independent tesung laboratory review of concrete mix designs as roquired per spedllistions.

3728.59

Total

$726.59

Cstsgoryt:

44 01 45

Concrete

23 000130 EA Testing For The Presence Of PCBS In Soll, AnsJysis Psr Sample

Quantity I/nit Price FSCIW

installation 3.00 x 3101.33 x 0.9145

User Moto: Test cits prior to protect starting todewrmine corrccl disposal

$278.00

Total

$278.00

Earthwork

28 000022

Cstsgcry1

45 01 55

Category1;

45 01 55 Type gl Barricade, u 5'o 10'ide With Three Retlecgvs Rags

MO Channelizer Drum

QUantity Unit Price Faotor

Installation 248.00 x $12.00 x 0.9145

User Ncto: Charm elizsr Drum for!ra(fio control Pw conii act drawings. 4 months x 62 drums = 248

Traffic Control

26 00 0036 WK

$2,721.55

Total

$2,721.65

$132.79

Categoryti

Quangty tlnil Pries Factor

Irwtaifation 12.00 x 502.10 x 0.9145

User Nots: Type III bamcades for traffic contrd for stage Id per ccnfract drawings. 3 wacke x 4 ban/canes =

Traffic Control

12

Total

$132.79

Price Promwal Detail - CBI Page 9 of 28
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Price Proposal Detail ~ CSi Continuea,.

Job Order Number:

Job Order Tgle:

Rect 09INumhor

Ot - Qenerai Requirements

47 01 55 26 000042

Instsgstlnn

I ype A Or C Flasher

QushUty

24.00 x

Mod. UOM Description

Unit Price

$1.36 x

Factor

0.9145

Lhre Total

$29.63

Tohil

$29.6$

f920.79

Total

$920.70
Quehtlty Unit Price Factor

InstaUstion 240.00 x $40e x 0.0145

User Nate: ileshers fcr zhanneUzsr Drum (cr !rome control per conlrsm drawir gs 4 months x 62 dnsnz x 1 flasher per

drunl = 7749

User Note: Flashers for type Ul barricades fcr stage ',d per contract drawings. 2 per barrcade x 4 bamcades x 3
wee k8 = 24

Cstogory1t Traffic Control

46 01 65 2S 000043 MO Type A Or C Flasher

Cstegory1t Traffic Control

l9 01 55 26 000092 EA Pace And Remove v 250Panels/ChsnnsUzem Using Truck $1,106,15

I actor

O.erne *
Qustttky Unit Pnce

Instsgatfon 324.00 x $3.74 x

User Nots. Place and remove 324 Charms(izer Drums per contract drewhum

Cstsgory1t Traffic Control

50 01 55 26 000093 EA Flees And Remove U To 250 Barricades Us'

FA Equipment DeUvem pickup, Mohitizason And Demobilization Using A R89back

Flatbed Truddr,dudes deUvsry and pickup. Far equipment such as Irsnchers,

skid-steer loaders fhobcsts), 'ndustrial vrarehouse forkUfls, swespws, scisso.

platform Ufts, tslsscoplnp and sniculaUng boom manbfm with up to 4tr boom

lengths, etc.

Quantity Unit Price
Fsciol'nstaUetion

1.00 x $201.32 0.0145

User Note: MchdIZS 1140 Li Of temPCrary fendng fcr Staging area In neth Pal krng lat

Catsgorytt Fencing

P slg ruck

Quantity Unh Prikw Factor

InstsgsUon 4.00 x $7,00 x 0.9145

User Note; plsos and Remove lype III barricades for stags ld per conlrem drawings

Categotyf; Traffic Control

5l 01 71 13 000002

Total

$1,105.15

$25.01

Total

$25.61

$164.11

Total

$164.11

52 01 71 13 000002

Cstegory11 Concroto

Equipment Degvenn Pickup, Mcbgizatlmr And Demobilization Using A Rollback

Flatbed Trucklncludes delivery and piokup. For equiprnenl such as Irenchers,

skid steer loaders (bcbcatsi, Industrial warehouse forklifls, sweepers, sdssor
plalform Sile, telescoping and srtikmdating trocm mannite with up to 40'oom
lengths, etc.

Quantlb Linit Price Factor

Installation 1.00 x $201.32 x 0.9145

User Nnte; Mobilize concrete rzew hohrst and attachments for concrete scope of work.

tm04.11

Total

$464.1 1
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Priro Proposal Detail ~ CSi Continues..

Job Drdsr Numbor:

Job Order Tidm

Mod. UQM DescriptionR«cp 08luumber

61 - General Roquiremants

53 01 71 13 000002 Equipmeni Dehvery, Pickup, Mcbiliraiion And Demobilization Using A Rollback

Flatbed Tiucklncludes delivery end pickup, I'cr equipmont such as trend>ers,

skid-steer loaders ibobcatsh lnduskial wsrslxmss forklifts, sweepers, sdssm
plaifom> lifts, tetescoplng and articulating boom manNfts with up to 40'oom
lengths, otc.

Qusnkty Ui>lt Fries Factor

Instsgalior> 1.00 $201.32 x 0.0145

User Note. Mcbiiize bobcat end attachments fix esrlhwoik scope of work.

Line Total

Jl
$184.11

Tale>

$184.11

Categoryt: Earthwork

84 01 71 13 000003

Installation

Unit Price Factor

X $402.83 x 0.8145

Eiluipment Delivery, Pickup, Mobilization And Dsmohiiialtlcn Using A Tractor

TraNer Vykh Up To 53'edlncluCO. doilvery and pickup. For equipment audi as

bugdcze s, moto> sc spars, hydraulic excavslms, gradsgs road graders,

loader-hackhces, heavy duly construction loaders, tractors, psvers, rogers,

bridge finishors, slrsight meal construction forkNs, telescoping ocon> rough

tmrain construction forkms, telescoping and mticulating boom mannks with v

40'oom (sr>cthe, *tc.
Qual>lftli

1.00

$358.21

Total

$368.21

Catcgory1r Sewer

55 0'1 13 000003

user Note: De'iver, mobgize, snd demobilze loader-backhoe for sewer umdc

EA Equipment Detivern pickup, hlobilization Arid DemobNlzstion t.ising A Tractor

Trailer With Up To 53'edincludas i!silvery snd pickup. For equipment such ss
bulldozers, motor scrspers, hydraulio exravslors, grsdal(s, road graders,

loader-bsckhcss, heavy duly construction loaders, tractors, psvsrs, rogers,

brldg» flnishers, straight mast construction foddifls, telescoping boom rough

hxrsin coiistrurdii>n fomrigs, telescoping and argus>sting boom manlms eath

40 hccm fangs>s, atc.
Quantity Unit Pnce Factor

Instsgation 1.00 x $402.83 0 0145

user Note: Mobigze loader-bsddloe for electrical scope of work,

$30821

Total

$368.21

Catsgmy1I Efoctrlcal

58 01 71 13 000003

Category1: Demo

Equipmei>t Deyvety, Fickup, Mobilization And Demobilizaaon Using A Tractor $1,472.02

Trailer Wilt> Up To 53'edlncludes delivery snd pkuup. Fcr equipment such as

busdozmx, motor scmpers, hydraulic exravators, gradegs, mad graders,

loader-hect>hoes, t>cavy duty conskuction loaders, tractors, psvers, rolmm,

brklgo finishers, straight mast rorutruction forklilts, teissmping boom rough

terrain oonstructlci> forklifls, telescoping and srNmdetlng boom manlNls with v

40'oo tn lengths, elc.
Quantiiy Unit Price Fador Total

Installation 400 $402,83 0.9145 $1,472.82

User Note: Mobilize squipmail lor <lemoiition; Bchcsl, bobcat hydraulic hammer attaohment, excavator hydraulic i>ammer

attachment, end excavator.
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Price Proposal Detail - CS) Continues..

Job Order Number:

Job Order Title:

Rscg Csi rkrmbsr Mod.

01 - Genera) Requirements

57 01 71 1<3 000001

User Nnte

UOM Description

EA Equipment Delivery, pickup, Mobilization And Demobflizason Using A Tremor

Trager With Up To 53'edlnoludss delivery and pickup. Por equipment such as
buBdoxsrs, motor scrspsrs, hydreugc excavstors, gradags, road 9<8<fera,

loader.backh<rss, heavy duty construotlon loaders, Vectors, psvsrs, rogers,

Midge finishers, straight mast construction forldilfs, telescoping boom rouqh

terrain construcbon foddifls, telescoping and arlimrlsiing boom manklts with v

40'oom!Soothe, etc.
Quantity Unit Prioe Factor

instagation 1.00 x $402.53 x 0 9145

Mobglzs excavator end attachments for ewthwork scope nf work.

Line Total

$38021

Total

$366.21

Category1: Earthwork

68 01 71 13 000005

Ussr Note

EA Less Than 20 Ton Lig Move On/Off Cost, Truck Mour<ted Cransfnckrdes $750.07
degvery a~cd icku .

Quarlmy Unit Prkw Factnr Total

Instagntion 3.00 x $273 40 x 0.9145 $750.07

Mobgizntion and demobiiiza5on of truck mounted crane for mlocsVng 2 existing light poles. 1 dsy to salvage
nnd store exisbng light poles. 1 day each to Install gghi poles at new Iom5ons, total 3
rnnbgiza5ons/dernobylzatiens.

Cs'tagory1< Elsctf ical

59 01 71 23 100003 ACR

Ir<stahation 5.20 x $3,312.35 x 0.9145

swvey Developed Areas wth several stru<zures (25-65"/ Buildings)

Quankty Unit Pncs Factor

$15,751.55

Total

S15,751.56

Cstsgoryff Survey

50 01 71 23 160005

User Note, Provide Inqxocess survey to bs condur/ed far layout of the fogowlng, demogtlori gmlts for new msdlans,

nsw islsn<11 through 8, new bus stop pavemenmsfand (NWmmer of parking lol), togway access roe<I

median, sidewak an east wde of foL Layout locakon of proposed catch basin, reloceled Irght poles, conduit

stubs for automatic rgates, pavemsnt markings, and pennwmnt slgnage, Blze of south lot approx 360 Ft by

400Ft=144000SF/9--16000SY/4840=33An<s. Sizeofnorthlotappmx330Ftby260Ft=82500
SF/9 = 9166SY/4840-"19A<ms. 33+1.9= 52Acrsstotaltobssurveyed

ACR Sunray DSVSIOped Areaa Wlrh BSVerel StruCWrae(28-65<4 Bugdlnge) 3'IB,T!i'l.56

Installation

Q<rantlty

5.20

Unit Price Paulo< Total

x $3,312.35 x, 0 0145 !)I(5,751.55

Categorytr Survey

6! 01 71 23 15 <1005

Cstsgoryf: Survey

User Note:

User Nate

Provide pmcmtskuctfon survey to be conducted for layout of the fogowing, domoiitian 5m<Is for new

madians, new Island 1 through 8, new tws stop pnvemenviwnnd (NW comer of pwking lal), tohway access
ron<I rr<sdlsn, sklswalk on oust side allot Layout loragon of proposed catch basin, relocated light poles,

conduit stubs for autematlo gales, pavsrrwnt markings, end permanent slgnsge. size of south lot approx 360
Flby400Ft=144000SF/9 16000SY/4640 83Acres. Sizeofnorthlotapprox330piby260Ft
82500 SF/9 = 9188SY/4 840 = 1 9 Acres. 3 3+ 1 9 = 5 2 Acres total to be sunreysd.

ACft Survey Developed Areas Vyllh Several St<umures (25-65% Budd<ngs) $15,751.55

Qua<It<tv Unit Price Facto< Total

lrlstagatior< 5.20 x $3,312,35 x 0.9145 $15,751.55

Provide final as-butt survey to be oonducted for layout of Ihe fogowlngi denioBtlon gmlts for new medlens,

rew island 1 thm<rgt< 8, new bus slop paveme<tylslsn<l (NW comer ot parking lot), togrmy access rond

median, sxlewalk an east side of loL Layout location of proposed catch basin, refocated light poles, conduit

stubs for a<domatic gate*, pavement markings, and per manent erg nag o. Srze of south lot appmx 360 Ft by

400 Ft.=144000 SF/8 =16000SY/4840 = 33 Acres. Sizeofnorthlolapprox330Ftby250Ft= 825im
SF / 9 '-9 166 SY/4 840 = 1.9Acres. 3 3+ 1.9 5 2 Acres lolal lo oe surveyed.
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Price Proposal Detail - CS) Continues..

Job Defer Number:

Joh Order Title:

Rec/I CSI Naniber Stod,

01 - General RsrLtifrsmsnts

62 01 74 16 000003

UOM Description

Installation

Unit Prka

818.75 x

&seep Parkino Lot, usth Steel Sweeper

Q vlllits'/

227,00 x

Factor

0,9145

Line Tout

$3,477.16

Total

$3,477,16
Ussr Note: 6lreet sweeper for cleaning parking lot to nwinlain clean snd safe conditicrs fcr pedestrians snd vehicle

traffic.

Size nf south lot appmx 360 Fi by 400 Fl = 144 000 SF/tcso = 144 MSF. Size of north lot aplrcx 330 Ft by
250 Fl 82,500 SF/1000 82.5 MSF. 144 MSF + 82.5 MSF 226.6 MSF

strsst sweeperto be used one (I) Ume to dean entire protect. I occurrences x 228 5 MsF 226 If MBF

Quantity has been reduced to reSee savings *3a result of rsdueng ths required phases per our

convei sation with CCDOTH on Friday, June 24th, 2015.
Category1I Demo

63 01 74 19 000015

Inslsgatlon 10.00 x $601.42 x 0,9145

20 CY Dumpster (3 Ton) 'Ccnetructloii DOBMlnrludes delivery of dumpster,

reibl~ozst, Ick-up cast, hautnq, and dais osel fee. Non-hazardous niateriel.

Queiitlty Uiilt Pries Factor

6 N 534.57

Total

$4,554.57
User Nate: Dumpster for coUectlon and disposal of general ccnstrucUon waste for tire duration of the pm)art.

include coaesis wid spoils which wUI be hauled off situ with IS CY dump trucks.

Category1t Demo

64 01 74 19 000024 CY Trees, Stumps And Brush, Landfill Dump Fas

Doss not

Qush'Ut'/ Unit Price

Instsgstion 16.00 x $11.05
User Note; Dispose of landscape plants «nd melsdale et cerdfisd durrp.

Factor

0.9145

Total

$151.58

Cstegoryu Denio

IN 01 74 10 00 0028 CY Aspnalt, Ceicrete, Gravel And Subgrade Materiel, Landfill Dump Fes 320,675.06

Quantity Unit Price Factor Totsi

liisie0stloii '1,876.00 x $18.72 x 0.9145 $2$,676.05
Usor Note Du/np I'IO for disposal sf dsmotuhed conoule snd spoils, 1554 CY of existing material+ 103CY af swell

from subbase (SwaU factor of I 2) + 18 CY of eweU fram eelh renwvai (swe0 bcior of I 4)= 1878.
Category1I Demo

oc O'I 74 19 00 0031 GYM HauBng On Faved Roads, First 16 Miles

Qusntby Uiilt Pl'Ice Face
Inslststion 46.00 60,63 x 0.9145

user Note, Haul off of spoils from proposed oatch basin located st islsnd 7. 3 CY x16 Ml 46 CYM

Total

$26.63

Cetegory1; Sewer

67 01 74 19 000031

Cetegory1I Demo

CYM Hautng On Paved Rosh, First 15 Mile 314,476 39

Qlialitlty Unit Price Factor Total

InataUation 25,125.00 3OBS x 0.9145 $14,475.39
User Nots'Haul demoUshed asphalt, concrete, spoUS and material to landfill. 1664 CY ofexissng matsdal + 103 OY of

swag fram subbase (Swag factor of 1.2)+ 18 CY of swell fram sert ti removal (swes factor of 1.¹) 1875.
1675 CY x15 Ml 25,126 CYM
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Price Proposal Detnit ~ CSi Continuos..

Job Order Number:

Job Order Title:

Mod. UOM DescriptionRace CSI Nunibsr

01 - Genersl Requirements

68 01 74 19 000032 CYM Hauling On paved Reads, Miles Over Iniual 15 Miles

Quantity Unit Prios Factor

InstegaUon 9.00 x $042 ii 0,9145

Ussr Noae Haul o/t of spdls frani proposed catch bsslr located at island 7 bsyoiid Iiiltisi 15 mlles. 3 CY x 3 Lg

Line Totsf

13,46

Total

$346
= 9 CYIU

Catsgonr1/ Sawer

69 01 74 19 000032 CYM Hauling On Paved Reads, Miles Over Initial 15Milss $ 1 930 oc

Quantity Unit Pnos Factor Total

InstsUation 3,025,00 x $0.42 x 0.9145 $1,930,06
Ussr Note, Haul dernolislwd asphalt, concrete, spo9s and material to lsnd65. 1551CY of existing materfal+ 103 CY of

sweU frnm subbase iSweU factor of 1.2)+ 18 CY ot swell fram ear!h removal feao3 factcr af 14)= I G76
1675 CY x 3 Ml = 4,025 CYM

Catsgotyt: De/no

Subtotal for 03 - General Requirements:

l02 ~ Existing Conditions

$336,066.48

70 02 41 19 13 000?

Qlieiitib/ Unit Pntw

InstaUaticn Ii 034 00 x $4.G4 x

LF Sew Cut Rod Reinfmosd Concrete Slab tip To4" Daptli

Factor

0.9145

325,731.26

Total

$26,731 26

User Mate: Sawcut existing pavement, median, curb snd gutters, and paverrent patch areas for demolition snd disposal
of existing as Indicated an plans.

Cstsgory1: Demo

71 02 41 19 130007 0030 LF For Each Addltionsi Pess(DePih To M), Add

Quantity Unit Price

Installation 10,309.00 $1.79 x

Fai/or

0.9145

316,781.09

Total

$16,781.09
Catogor)FII Domo

72 02 41 19 13 0007 0031 LF

IristallaUon

For v 250, Deduct

Quantity

8,064.00

Unit P/kw Factor

x $-0 44 x 0 9145

42,440.03

Total

$-2,440.03

Categotyit Demo

73 02 41 19 13 0194 5/6" Diameter DrUgng In Connote Psi Inch Of Depth

Quaintly Unit Price Fscsx

(nstagstion 548.00 ii $2.29 x 0.9145

Deer Nate DriUlng for enchor bolts for permanent signaga installation

$1,147.62

Total

$3,147,62

Cstegoryt t Slgnage

74 02 4'9 13 0'l94 UI 5ny Diameter Driging In Concrete Per Inch Of Depth

Qllantgy Unil Price

1,620.00 x $2.29 xInstallation

Facux

0,9M5

$3,39281

Total

$3,392.61

Catagory1/ Fencing

Ussr Natu D69 holes for Insta3sgon at stainless steel anchors for fence post 150 poets with 2 anchors per past 380
holes st 4.5 in per hale 1620 incbss ofdrggng.
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Price Proposal Detail - CSI Continues..

Job Order Number:

Job Order Title:

nece CSI Number

02 " Existing Conditions

75 02 41 19 13 0195

Mod. UDM Description Line Total

IN 314"Diameter Dnolng In Canc ete Per Inch Oi Depth

Qunnuty Llnlt Prire Factor

InstallaUon 31,80?.00 x $2.01 x 0.9145

llser Mots: Provide at driUing as required for tie bars Into exbting concrete. 5217 LF of new curb I
bars = 2808 5 Ue bars x 12" (half of SI bar) = 31,302"ofddlUng in exlsUng concrete.

$71,85045

Total

$71,850 45i

2 ft OC for new lie

Cstagory1: Concrete

70 02 83 19 1300M EA Lew! Soil Tert (6 Day Turnaround) and Lsb Fee

Quantity Unit Price

lnstsBetion BOO x $82.3)'

User Nctai Test soifs prior to project starting to determine ixu rect disposal.

Factor

0.9145

$225.98

Total

$225.98

Category11 Earthwork

Subtotal for 02 - Existing Conditions:

)03 - Concrete

$118,588.97

77 03 Ol 30 51 0004 SF

lnstsostion

Factor

Machine concrete sliot Blasting (Beads, steel BsUs, Etcetera) Floors, vsrious
Finish Texhires

Q uaiitlty Unit Prioe

2,206.00 x $398 x 0 9145

$8,029,20

Total

$8,029.20

Categoryt: Pvmt Marking

User Nnte: Shot dear. new PCC pavement markings to rid areas of curing compound, diil, and olb prior to ttie

appUcsiion of Ihe permanent pa vsinent markings To be mmpleted on the same dsy as permanenl psvsmenl

markings ere sppUed,

Subtotal for 03 - Concrete:

|05 - INetsls

70 05 05 23 000193 EA 1f2" Diameter x 4-114" Length, 310 stwnless steel, wedas Anrmor Expansion

Boll

QusnUly Unit Price Factor

InstsUation 129.00 x $21.57 x O,9MB

$8,029.20

II

$2,544 62

Total

$2,544.S2

Ussr Nots: Used for anchor bolts for permanent ngnags. 3 bolts psr sign x 43 sians ': 129 anChor bohs Most applicable

item in CTC

Categoiy1: Slgnnge

79 05 05 23 000193

Categoiy1: Slgitnge

80 05 05 23 00 0288

Cntegonr11 Fencing

0039 EA Fcrxtoo,Deduct

Quantity Unit Price

Inslslatlon 129.00 x $-3.22 x 0.9145

FA 112"Bott L1isineter, 304ftsa Stainless nisei, Mun Set Dmp-Ir Anchor

Quantity Unit Price Factor

lnstsoation 350.00 x 872 44 x 0.9145

user Note: Provkle encl install mukl set anchors In connate per drawings. 180 past x 2 per plate 360 total

-$379.87

Total

$-379,87

87AM7.70

Total

$7,387.70

81 05 05 23 000258

Catsgoryt: Fencing

Instsuatinn 36O,OO x

0039 EA For>foo, Deuurri

Quantity Unit Price

3-34M x

Factnr

0.9145

e1,204.95

Total

$-1,204.95
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Price Proposal Detail - CSI Continues.,

Job Order Numbon

Job Order Tfgs:

Reed CSINumber

I06 - Bfletsls

82 05 43 00 000014

Sled. UOM Osscription

EA tl4-20 Lack Nut With Sipping For Unslrut Channel

Quantity Unit Price

Instslstlon 39S,0O $6M x

User Note provide snd instsS lock nuts for new fence pcr drawings.

Psctor

f)MI148

Line Total

$2,223.55

Total

$2,223.55

Cstegory1i Fencing

83 05 52 13 000004 LF 1-1/2'iarioter WeldedPipe Handrail, 2 Rss, Up To 42" High With Shop Pwnl

Quantity Uniirdos Factor

Installation 1,065,OO $40,SS x 0.9146

User Nota, Install nsw pedeslrisii fence ss indicated on drawings.

$39,308.32

Total

$39,308.32

Catsgory1I Fencing

84 05 52 13 000032 EA Install Now Railing Brackel $8,773.71

Quaricly Umt Price Factor Total

Inste0alion 180.00 x $63.30 x 0 9145 $6,773.71

User Noto; Provide pedestrial fence ra5lng brackets spared st 8'siiters. 1076 LF of fence /8 it = 180 brackets

Category1: Fencing

86 05 52 13 00 0032

Catsgory1I Fencing

0097 FEA For Stainless Steel, Add

Qusndty Unit Price Factor

Installation 180.00 x $4822 x 0.8M5

Ussr Nota Most applicable item in CTC to acomnt for aluminum brackets for tiie pedestdsn rssing top mil.

$7,937A9

Total

$7,937MB

Subtotal for 05 - Metals:

10 - Specialties

86 10 14 53 000198

Cstegory1t Slgnsge

EA 3'o 4'alvanized Sisal Square Sign Fost Bess

Qusiidty Unit Price

(nstatation 43.00 x $M,55 x

User Not»: Used for sign pose bass. Most spplksble item in CTC

Factor

0.9145

$66,590.57

$2,066.45

Total

$2,066.46

87 10 14 53 000210

Cstegory1I Signsge

88 10 14 53 00 02'10

EA Trauc Sign Post Ciip

Quantity

liistalistlori 43,00 x

User Note: sign post cap for permanent slgnsgs

Trslfm 6ign Post Cap

Unit Price

$1516 x

Factor

0.9145

$517 80

Total

$517.50

$541.57

Unit Pi:ce

$13.16 x

Slgnage Fasiensrs, 2 Bolts, 2 Nuts And 4 Wsshsrs

Quantity

Installation 45,00

User Nate 5fgn post cap for tern poraiy slgnage

Cstegoiy1I Traffic Control

89 10 14 5 000212 EA

Fsclor

0.9146

Total

$541.57

$364.14

Catogory1: Slgnege

Quantity

Iiistsilatiori 43.00 x

User Note: Sigrmgs Fasteners for permanent signs

Unit Price

i 9.28 x
FsoioI'.9145

Tats l

$364 14
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Price Proposal Detail - CSt Continues..

Job Order Number:

Job Otder Title'I

CSI Number Nlod. UOM Description Line Total

Subtotal for 10 - Spsciaf066:

l26 - Etecbfcaf

90 26 05 26 000100 EA 3/4" Diameter x 10'ong Capper. Clad Ground Rods

$3.489.66

I
$301.52

installation

Demolition

Quantity

2OO x
2.00

Unit Price

$10532
$59.70 x

0 9145

0.9145 =

Total

$192.63
$1IN.19

User Note: Damollsii sxisbng and furnish/install new ground rods for 2 existing light poles to be salvaged end reinstagsd
at iisw lccsdrns.

Category1: Elactricai

9"/ 28 05 26 000144 EA 3/4" Ground Rod Clamp

Quantity

Installation «.00 x

Oemoliflon 2.00

Unit Prim

$18.39 x

$899 x

Factor

0.9145
0.9145

Total

$34.55

$16.44

$50.99

Category1: Eloctrlcst

tlsor Note: Demolish exlsgng and furnish/Instsg nsw gmund rod olamps for 2 existing gght poles to be salvaged snd
relnslagsd at new locations.

92 28 05 26 000'I63 LA

installation

Demolitios

3/4" Ground Rcd Receptaue

Quanthy

200 x
2.0O

Unit Price

$263.93

$87 43 x

Factor

0.9',45

0.9145

3651.78

Total

$491.87
$159 91

Ussr Note: Damollsii existing snd furnish/insts'.I new ground rod rec/4xacles for 2 existing light poles to bs salvaged and

relnstsgiu at new locations
Category1I Electrical

93 26 58 18 Cii0026

Category1: Eisctricsl

EA Remove And Relocate Uglitlng Polo And Sumdards With One Or Two Anne, Up

To
45'uantity Ui" lt Price Factor

Installation 2.0O x $1,439.53 x 0.8145

User Nato. Remove, store, wid relocate 2 exlssng fight poles es indicated on plans.

$2,724.35

Total

$2,724.35

Subtotal for 26 - Electrical: $3,728.94

31 - Earthwork I
94 tu 23 36 000055 SY Fine Grading Of Sldawslk And Exterior Slabs 38,406.67

Instagation

Qiiantlty

4,408.00

Unit Price

81.59 x

Fsckx

0.8MO =
Total

$6,406.57

User Note: Fine grade far sidewalk, new sidewalk =6062 sF /9 874 sY of sidewalk to ben'ne graded. New median =

10 700 SF /9 = 1,188 SY of nov median tc be fins graded. New pave mant patches = 373 SY to be fine

gradod, New psvemant = 2166 SYof new pavsmsnt fo be line graded.
674+ 1188+378+ 2186 4406 SY

Category1: Earthwork

95 31 23 36 000088 SY Fme Grading Of Lrmdscsped And Green Areas

Quantity Unit Price Facmr

Instal(stion 500.00 x $0.44 x 0.9145

Ussr Nots. Fine grade hndscaping on the NW comer of the parking lot for gi ass, shrubs, snd tress.

LandscapingCatagory1

$201,18

Total

$201.19
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Price Proposal Detail ~ CSI Continues„

Job Order Nuinber:

Job Order TMe:

Rscff CBI Nunlber

31 - Earthwork

06 31 23 36 000057

Cstegoryt: Earthwork

Mod. UOM Description

LF Fine Grading Of Curb And Guitar

Qusntky Unit Prl«s

InstsUatlon 4,668.00 x $1.15 x

UserNC e: B612Curb=1908LF, BY12curb=193LF, M612curb=745LF
1908 + 193 + 745+ 1620 = 4666 LF total

Factcl',8145

Samer curb type 6 = 1820 LF

Line Total

$4,lec7.12

Tata(

$4,907.12

97 31 25 14 230002 BAG Sand Bag With 60 LB Sand

Quantity Unit Price

Instegstlon 90.00 $3S5 x

User Not«. Sand bags used to sure temp signage

Categoqr1i Traffic Contro!

lid 31 25 14 230004 Bmi RemovalBsg

Quantity Unit Price

Instanation 90.00 x $2.02 x

User Nots: 'lace and remove sand bags used to secure temporary slgnsge

Catsgory1l Traffic Control

Subtotal for 31 - Earthwork:

I32 ~ Exterior improvements

99 32 01 11 ti30002 LF Remove 4" wide psinlsd or Epoxy pavement skating

Qua nsty Unit Price

installation 340 00 tl340 x
Ussr Nots: Rnmovo 4" Wide Epoxy Pavement Smping per ccntrscl documents.

Cstegoqrti Pvmt Marking

Factor

O,gtse

Fuctcr

0,9145

Pector

0.9145

$275.72

Total

$275.72

Total

$166.26

$1,057.16

Total

$1,057.16

100 32 01 I I 60 0005 LF Renmve 12"Wide Panted Or Epoxy Pavement Bfrlping

QUentlU Unit Price

Inslagstion 70.00 x $6.13 x

User Nota: Remove 12"VAde Epoxy Pavement Mrtping per contract documents.

Cstegory11 Pvmt Marking

Factor

0.9145

'5392.41

Tclsl

$392$1

10 I 32 01 11 m ll006 SF Rerrmve Painted Or Epmy Pavern«nt Marking Letters Or Symbols

Qu ~etio Unit Pr',cs Factor

InstagsUnn 150.00 x $8.13 x 0 9145

User lioto; Rarmve epoxy psvemwlt lnarking Ietterslsymbols psr centred documents.

Cntegoty1l Pvmt Marking

$840 88

Total

$840.88

102 32 01 26 71 0002 SY Pavement Grooving, Concrete, Lcngitudinsi

Cstegotyt: Concrete

103 32 01 26 71 0003

Categofyt; Concrete

Price Proposal Detoit - CSI

Quantity Unit Price

Inslslistion 257o.on $096 x

Usor Nota Longitudinal gmoving of psvsmsni fa watershed.

SY Pavement Grooving, Concrete, Transverse

Quanut/ Unit Price

Installation 257000 x $0.72 x

User Botel Transverse gnxwing of pavement lor watershed.

Fsctcr

0.8145

Factor

0.0145

$2,266.26

Total

$2,256.25

$'1,692.19

Total

$1,692.19
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Price Proposal Detail - CSI Continues..

Job Order Numben

Job Order Tftfe:

Reel CM Number

8$ - Exterior Improvements

104 32 01 fis 13 0001

Mod. UQM Description

MsF Fenafzer-2 LB Gf NilrogenfMSF (Granular)

Quansy Unit Price Factor

Ittalalfaticn 'I.CO x $12.19 x 0.9'l46

User Note: Fertilizer for new landscaping (grass, shrub-, an<i frees) at the Ntfy corner of the perking lot where nsw

sidewalk snd pavement is lo be installed.

Line Total

$11.15

Total

$11 18

Cstegoryt:

105 32 01

Landscaping

90 230006

Installation

Quantity

2.00 x

Unit Price

$95,38

EA Tree Pruning (Grown Cleaning), 6"Caliper, By Hemi

Factor

0.9145

$179.94

Total

$179,94
Ueor Note: provide!roe pruning, 6" cslfper by hend sx existing tf can at Nw comer of parking lot for inats3 stion of new

sidewalk and pavement as indicated an plans.
CBt890PJ11

105 32 01

Laixf8caplilg

90 230008 0277 EA

Installation 2.00 x $44 2T x

For Crown Reduction, Tree Prunfng, Add

Cluantily Ufdt Pore r'actor

0.0146 =
Total

$80.97

$80.97

Cstegory1r Landscaping

10T 32 01 90 23 0014

fnataestfon 2.00 x 1211.63 x

Tme Pruriing (Crown Cwannfg), 13"Gelioer By Hand

Quantity U(tlt Price Factor

0.9145

3387.07

Total

$387.07
User Note: pmvlde tree pmning, 18"caliper by hend for existing trees at NW comer of parking lot for Irtstststlon of new

sidewalk and pavement ss Indicated on plans.

Categoryt: Landscaping

108 32 01 90 230014

Cstegwy11 Landscaping

109 32 01 95 000008

0277 Fr

Instoilatfcn

CY

For Crown Reduckon, Tres Frunrng, Add

Quantity Unit Pf ice

200 x $95.23

AGGREGATE BASE COURSE, TYPE 8 (CGDGT8H)

Quantify tfnii P fre

0.9145

$174.18

Total

$174.18

Total

Catogotyt: Sewer

110 32 01 05 000007

Inslnliaiion 3,00 x $23.74 x 0.9145

User Note; Provide agg:agate baso and barfdit for new catch basin to be installed st island 7

SY AGGREGATE BASE COURSE, TYPE 8, 4 IN (CCDCTBH)

Quafttlty Unit Price Factor

Instagaticn 2,247.00 1629 x 0.9145

$85.(3

$17,084.97

Total

3'l7,034.97

Cnteqotyt; Earthwork

User Meter Furnisitfin ates 4 in aggregate base course for pcc pave mern and pavement patches as indi<nted on plans.
Pavemenl la bs rePlnced = 19 lt SY, Pavemefft Patchee lo be Provided = 306 SY. 1941 + 306 = 2247 SY
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PHcn Proposai Detail - CSI Continues..

Job Order Number:

Job Of'der Tttlei

Recn CSI Number Mod.

I~-32- Exterior Improvements

111 32 01 95 000007

UOM Description

ay AGGREGATE BAsg DDURsE '1YPE 8, 4 m (ccooysH)

Line Total

$20,385.86

User Note:

Quantity Unit Price Fiictof Total

Inotegedon 2,859,00 x $8.29 x 0.9145 $20,385.86

Furnish/lnrtae 6 fn aggregate base course for conrrets sidewalk, nwdlsns, 8 curb, 86J2 curb, end Type M

curbs as Indicated an plans. Sidewalk to be replaced/provided =865 SY, Medi ans ts be replaced/provided =
1059 SY, Curbs to replaced/pmvided 765 SY

Revise gne gem fo provide V.E.ss discussed with CCDOTH Friday, June 24th, 2016.

Categoty1: Earthwork

112 32 01 95 000044 LB

Instalfation

REINFORCEMENT BARS, EPOXY COATED (CCDOTB H)

Liuahtm Unit Price Factor

o,792.00 x $3.18 0.9145 =

$18,843.77

Total

$16,843.77

Categolyt; Concrete

113 32 01 95 000055

Cateqory1; Sewer

User Note: Furnish snd inssg epoxy meted rsinforoamant in pavemsnt, 8 curb, coxnbinstion curb and guttem, and

median s as required psr epeciTirations

EA CATCH BAstNS, TYPE A2, 4 FT DIA WITH FRAME AND GRATE (CCDOT&H)

Quahfity Unit Prire Factor

Iiistagsfloii 1.00 x $$31901 x 0 9145

Pmvids new catch basin as indirabd on drawings Catch basin tc be in staged at new Island 7.

$2,120.73

Total

$2,120.73

114 32 01 95 000059

Catsgory1: Concrete

/15 32 01 95 00 0081

CiiteiJOQf1'oiicfste

1'/O 32 01 95 00 0052

ussr Wore:

User Nate

User Noie

SY PAVEMENT FABRIC (CCOOTSH)

Quantity Ung Price Panier

Inetsllstron 2,570.00 x $6.93 x 0.8145

Provide pavement fabnc undernealh naw psvemoit as required by spedficatiorr!.

SY PORTLAND CEMFNT CONCRETE PAVFMENT, 10 IN (CCDOT&H)

Quan6ty Urtg Price Factor

Instegation 2,186,00 x $53.18 x 0.8145

Pi ovide and fnsme new 10"Portland Cement Concrete Pavement pe. contract documents.

SF PORTI.AND CEMFNT CONCRETE SIDEWALK, 5 lhl (CCDOT5 H)

Quantltii Unit Price Factor

Instatetlon 8,062.00 x $6.16 x 0.9145

PCC Sidewalk, 5 in for proposed skhwelk per contract documents.

$16,297.34

Total

$16,287.34

$108,299.70

Total

$105,299,70

$34,149.19

Total

$34,149.19

Categoryt Concrete

I/7 32 ot 95 000084 SY PROTECTIVE COAT (CCDOT3 H) 1644.58

Category 1; Concrete

Quantity Unit Price

Instsgatlon 52e.oc x $1.34

User Hate. Fumlsli snd install Protective conf tor Curbs 8 Girttsrs.

Faoiof

0.9145

Total

$644.58

f/8 32 01 95 000064

Category fr Concrete

Price Proposal Detail - CSI

User Note

SY PROTECTIVE COAT (CCDOT&H)

Quaiiiity Unit Pnce

Installation 2,142.00 x $1.34

Furnish end Insfsn Prctecdvs coat tin pavement.

Fsoiof

0.9145

$2,624.67

Total

$2,624.67

Page 20 of 26
7/7/201 6



Price Proposai Detail - CSI Continuea..

Job Order Number;

Job Order Title:

Mod. UOM DescripeonRscfi CS!Nunibor

IM - Exterior Improvements

lip 32 01 95 000064 PROTECTIVE COAT (CCDOT3 H)

Quantity Unit Price

378.00 x MM x
lasta9 ProtsiXive conifer Class B Pavement Patches.

SY

Instaffatfon

USSTNtto, Furnlshsnd

Cstegnry1: Cancrete

120 32 01 95 00 0064 SY PROTECTIVE COAT (CCOOT&H)

installation

User Nctm Furnish sivi

Cstegoiy1: Coliciete

12i 32 01 95 000064 SY

Qus nb tv Unit Prirce

798.00 x 8'I 34 x

lnsis9 Pmtaoilvs rosl for sidewalks.

PROTFCTIYE COAT (CCDOT&H)

Cstegory1: Concrete

Qusnb!y Unit Prim

Insta6stion i,342.0O $1.34 x

User Note Furnish snd Install Proteiilve cost for medlans.

Fsotnr

0.9145

Factor

0.9145

Fscioi

0.9146

Line Total

$483.21

Total

$463.2I

$975.44

Total

$976.44

$1,644.53

Total

$1,644.53

122 32 01 M 000068

Category1I Demo

I,F COMBINATION CURB ANO GUTTER RFMOVAL (CCDOT&ii)

Quantity Unit Price Fanon

installation 2,349 00 x 15.76 x u.9145

Ussr Nots: Remove combinalicn curb snd gutter as Indicated on plans.

SI2,373mo

Total

$12,373.40

123 32 01 M 000072

Cstegoly'I: Demo

124 32 01 95 000073

Categoryit Domo

125 32 01 95 00 0074

Categoryit Demo

MEDIAN REMOVAL (CCDOT!!H)

Quantiiy Uriit Price

Insts8stion 10 070 00 x $2.52 x

User Note: Remove median as indicated on Plans

SF

SF SIDEWALK REMOVAL (CCDO'I&I I)

Qusntily Unit Price

Installation 5,309,00 $210 x

Usw Nots: Remove smewalk ss indicated cn plam.

SY PAVEMENT REMOVAL (CCDOT&H)

Quan8ty Unit Price

Installation 2,142.00 x 3'.5.81 x

User Note; Remove ps+ment ss sidicstsd on plans.

0.9145

Famer

0.9145

Fscioi'.9145

$23,208.72

Total

$23,206.72

$30,577.79

Total

$30,577.79

$10,195,67

Tolal

$10,195.67

125 32 0'5 00 0078 LF CONDUIT IN TRENCH, 2 IN DIA, GALVANIZED STEEL (CCDOT&H) $2,979.44

Cstegory1t Electrical

Qilsndti/ Unit Price FactÃ Total

Insta5eticn 300.00 $10.86 x 0.9145 $2,979.44

User Note: Run conduit for automatic gates lo be provided by otiiers and for relocation of iisw light poles. 20 ft per light

pale = 40 LF. 260 LF for automatic gates.
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Price Proposal iostail - CSi Continues..

Job Order Numbon

Job Order Title:

Rsofl CSI ltumbsr Mod.

32 - Exterior improvements

f27 32 01 95 000096

UOSI Description

CY TRENCH BACKF0 L (CCDOT&II)

Qua nthy Unll pdmi Factor

Installation 400 x $39.1T x 0.9'145

User Nate: Bsckhg trench for the new 12" RCP sewer pipe run at island 7 lo connect new eatcti basin to existing

msnhcin

Line Total

$143.28

Total

8143.28

Catagoryt; Sewer

I28 32 01 95 000107

Cstsgoiydl Electrical

user Nate:

LF ELECTRIC CABLF IN CONDUIT, CROUNDING NO 61C (OREENI (CCDOT6 H)

QUSIltlty Unit Price Factor

Instsgsson 9O0O x $12S x 0.9145

Elscc ical gmunding cable fcr islocsted light poles

1'147.33

Total

$147.33

12ii 32 01 95 00 0110

Categoryfl Electrical

Usei'ots

Ussr Note

Categoty1: Electrical

130 32 01 95 000143

LF ELECTRIC CABLE It4 CONDUIT, CERVICE NO 6 2C (CCDOT&H)

Quantity Unit Price
Fsctol'nstssstlon

180,00 x $4.29 x 0.9146

Electrical cable (or relocated tght pales

LF CONCRFTE FOUIIDATION, TYPE E - M IN DIA (CCDOT&I I)

Qusncty Unit Price Factor

Instscstion 20.00 x $206 49 x 0.9145

38 tn concrete foundation fcr gghl poles, 2 poles x 14 ft long 28 LF

$706.18

Total

$706.15

$8,287.38

Totaf

$5,287.38

I31 32 01 95 000149

Cstogory1: Electrlcat
User Nots

EA FRAMFS AND LIDB TO BEADJUSTED. SPECIAL (CCDOTIIH)

Qusiillb Unit Prios
FSCIOI'nstallation

I.oo x $022.14 x 0 9145

Adjust exisgng eler tricsl hsndhclo to remain located sl ttie math median by to0wsy amass road.

(M68,95

Total

$568.05

132 32 01 9ii 00016ii FA

Instsilstion

INLETS TO BE ADJUSTED (CCDOT&H)

Qusiitlb Unit Price

3.00 x $408.68 x 09145 =

$1,121.21

Total

$1,12(.21

Categoryfl Sewer

User Nato: Adjust exissng Inlets ss indwated an plans 2 inlets located et existsig island 6 Intra adjusted snd 1 Inlet at
the south sidewalk to the west of ths CTA station entrance to be adjusted.

133 32 01 95 000204

Insta0slion

MANHOLES TO BEADJUSTFD (CCDOT&H)

Quantity tint Price

2OO x $395.00 x

Factor

ii.9145

8722.46

Total

$722.46

User Nate: Adput 2 existing manhole as indicated on plans. Manhole located at existing islsml 6 end other fiicsted on

east sids of parking lot where new 12'ide pave ment is lo bs Insls5 ed

Category1: Bswer

134 32 01 85 000214

Ussr Note

Category1i Pvmt Marking

SF POLYUREA PAVEMENT MARRING ~ LETI'ERS AND SYMBOLS (CCDOT&H)

Quantity Unit Price Factor

instssstion 195.00 x $5.18 x 0,9145

Used for "Bus Cnly" P "vernant MaAings. Most spp5csble item in CTC

$923.74

Total

$923.74
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Price Proposal Detaii - CS( Continues..

Job Order Number:

Job Onler Title.

raod. UOM DescriptionRecff Cal Number

32 - ExteNior )mprovemsutn

135 32 01 95 000215 LF POLYUREA PAVEIIIIENT MARKING, TYPE I - UNE 4 IN (CCDOTBH)

Quantity Unit Price Factor

Installation 3,325,00 x 8098 x 0,9145

Used fcr 4" Epoxy Pavemenl Marking. Most applicable item in CTC.user Note

I.lne Total

$2,919.08

Total

$2,919.06

Categotyf: Pwnt Marking

136 32 01 95 000216 LF POLYUREA PAVEMENT MARKING, TYPE I - UNE 8 IN (CCDOTSH)

Quantity Unit Puce

Irletallation M3.00 x $1.4S x

Ussr Note: Used for 8" Epoxy Pevemsnt Markfng. Most applicabis item in CTC.

$887.03

Tctiil

6867.03

Category1: Pvmt liflarklng

137 32 01 95 00 0218

Category11 Pvmt Marking

135 32 01 95 000219

User Motet

User Nate;

LF POLYUREA PAVFMMBT MARKING, TYPF I -LINE 12 IN (CCDOTSH)

Quantity Unit Pi 'ce Factor

Installation 542 00 x 83.32 0.9145

Used Icr 12"Epoxy Pavsmenl Marldng. Most applicable Item in CTC.

LF POLYURFA PAVEMENT MARKING, TYPE (-LINE 24 IN (CCDOTIIH)

Quantity Unit Price Fade

Installation 102 On x $6 46 0.9145

Used for 24" Epoxy Pavement Marking. Most applicable Iteni In CTC

3'I,645.59

Toml

$1,645.59

$802.58

Total

$602.68

Categolyt: Pvmt Marking

Itm 32 01 96 000228 LF COMBINATION CONCRETE CLIRB AND GUTTER, TYPE 8.8.12(CCOOTBH) $3,334,06

Qusntay Unit Price

instsllaticm 193.00 x $18.89 x
User Note: Used for Combination CCG TyPs BV.12.Most aPPllmble liam In CTC.

0.8145

Total

$3,334.06

Categorytt Concrete

140 82 01 95 000229 LF COMBINATION CONCRETE CURB AND GUTTER, TYPE 8.6.12(CCDOT&H) $32,980.62

Qilshtitil Unit Prlos

Installation 1,908,00 x $18.89 x

User Note: Combination CCG Type FB 12 per contract docuincnts

Fador

0 9145

Total

$32,960.52

Categoryt I Concrete

'I41 32 01 95 000232

User Note

LF COMBINATION CONCRETE CURB AND GUTTER, TYPE M-7..12 (CCDOTSI1)

Qiiaiitlty Unit Price Factor

Instailailon 745.00 $ l9.03 0 9145

tined for M8.12 curb and gutter Most applicable item in CTC.

$12,BS5.19

Total

$12,965.19

Category1: Concrete

142 32 01 95 000233

Category1: Concrete
Ussr Note

LF CONCRETF CURB, TYPE 8 (CCDOTSH)

Quentiti Unit Prine

installation 1,620.00 x 8 I II.B4 x
Used for Concrete Dotisr Curb Bsk Mast applicablo item In CTC

Fsclof

0.9145

$31,02 l.23

Total

$31,024.23
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Prico Proposal Detaii - CSI Continues..

Job Qrdsr Number:

Joh Order Title;

Recff CSI Number

32 - Exterior improvements

f43 32 01 95 000?35

Mad. UOM Description

Categoiytl Concrete

SF CONCRETE MEDIAN, TYPE S8-8.12 (CCDOT4H)

Qusnufy Unit Prlos Factor

Instegatfon 10,070.00 x $11,35 x 0,8145-
User Note: Used for nted&n replacement to mauh existing. Most sppbcabfe item ift CTC.

Line Total

$104,798.58

Total

$104,798.59

144 32 01 95 00 0238

Factor

SY CLASS 8 PATCHES, TYPE 0, 10 IN (CCOOT&H)

Qtlslftfti'nit Pnce

Instaflaeon 'I8.00 x $9?..38 x O.e145

User Natu Furnish and Inslae type 8 patches, lype 5 psr rxrltrart dorxfmenls.

$1,520.83

Total

$1,520.83

Categoryt: Concreto

r45 32 01 98 00 02 lo SY CLASS 8 PATCHES, TYPE gl, 10 IN (CCDOT&H) $1,65724

Cstsgofytl Concm'to

'f46 32 01 95 000241

Quantity Unit Price

Irtata9ation 24.00 x $5&62

User Note. Furnish end install type 8 patches, type gf per contract docunumfs.

SY CLASS 8 PATCHES, TYPE IV, 10 IN (CCDOT8kl)

Quantity Unit Pricn

In»la0atforr 335.00 x $79.02

User Notn: Furnish and fnslag type 8 patches, type Iv per ronusct docunmnls

Factor

0.9145

Facux

0 IH45

Tatal

$1,857.24

$24,280.63

Total

$24.280.83

Cstsgoryli: Concmts

'/4i'2 01 95 000271 LF REMOVE ELFCTRIC CABLE FROM CONI?UIT (CCDOT&H) $144.03

I fmta9atinrf

Qusntgy

350 00

Unit Price Factor Total

x $0.45 x 0.9145 $144.03

User Nots; Remcvs sxisung cable from conduit at 2 misting light poles ta ba relocated and st exisling autcmalio gates to
bs demolished.

Cstegoryt: Electrical

148 32 01 96 000272

Cstegory1f Electrical

149 32 01 95 000284

EA REMOVE EXISTING CONCRETE FOUNDATION (CCDOT&H)

Quentkr Uitlt Price Factor

Instsga0on ?.00 x $378.84 x 0.9145

User Note: RemOVe GXiating CcnCrete fcunna8On fOr 2 light POleS that are being .elOCated

SP DETECTABLE WARNINGS (CCDOT&H)

Qusngfy unit Price Factor

Insta8ation 540.00 x $27.26 x 09I45
user Note: Furnfsh and fnslag ADA dstsmabls running blas per contract documents

$692.90

Tclal

$892.90

$13,461,81

Tatsl

$13,481.81

Cstegorytl Concrete

160 32 Ot 95 000295 LF

Insts5atlcn

METAL POST - TYPE 6 (CCDOT&II)

Quantity Unit Pflos

398.00 x $11.05 x

Factor

0.9145

$4,02'l,88

Total

$4,021.88

Category1: Slgnage

User Note: Metal post fcr permanent signcge per contract dccufnents.

9.25 ft per sun x 43 signs = 398 LF of post
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Price Proposal Ostail - CS( ContiDuss..

Job Order Number:

dsb Order Title:

Rscs Catuumbar Mcd

I32 - Exterior Improvemsoie

161 32 01 96 000295

ussr Nota

Catagory1: Traffic Control

UOM Description Linc Tatsl

Lir METAL POST-TYPE 8(CCDOTaH) $3,133.15

Guan0ty Unit Prko Factor Total

Installation 315.00 x $11.05 x o,ates ~ $3,183.15
Meisi post fcr temporary aignags par conlnict dorumenls. 7 8 per ai9n x 45 signs - 316 LF of metal post

162 32 01'5 000298

User Nots

Cstegory1r Traffic Control

fss 32 01 85 000301

EA REMOVESIGNPANELASSEMBLY,TYPEA(CCDOT&H)

cbiantity Unit price Factor

Instsgatlon 4S.OO x $43.78 D.9145

Removal ot temporary signaga per omfrart docurnsms

SP SIGN PANEL, TYPE 2 (CCDOT&H)

$1,800,83

Total

$1,800.83

User Note

Categoryi: Traffla Control

154 32 01 95 000301

User Nols

$34.62 x

SF SIGN PANEL, TYPE 2 (CCDOT&H)

Quantity Uni! Price

Insta0atlcn 113.00

Permanent Blgnags par contract documents

$34.62 x

Quantiiy Unit Price

Instasation 297.00

Tarnpomry Slgnage Par contract documents

Fsctol'.8145

0.9145

Sa,sye.se

Total

$9,375.86

$3,567.25

Total

$3.567.25

Catsgolyt; Slgrifiga

ISS 32 01 95 000333

Category1i Sewer

LF STORM BEWERB, TYPE I (RCCP CLASS IV) 12 IN (CCDOT&H)

Quantity Unit Prius Factor

Installation 8.00 $58.S4 O.aica =

user Nota Provide 8 LF of new 12"RCP sewer PIPe as indicated on Phms. Location is at island 7.

$426,28

Total

$428,2S

15tf 32 01 95 000354

Umwectai

MON CHANGFABLE MESSAGE SIGN (CCDOT8H)

Qtiaiitity Unit Price

fnatasstion 3.00 $1,079.89 x
Poriable Changeable Massage Sfgn for pubso notiTications.

Factor

0.9145

$2)961.SI

1'otal

$2,661.31

Categoryi: Traffic Control

Quantity bas been reduced to reflect savings as a result of radudng Ihe required phases psr our

convsrasaon with CCDOTH oii Friday, June 2MB, 2010.

ray 32 17 13 IOOOOS

r lull If r
rrrrraa

Category1I Barns
ussr Note."

EA e" x 10"x 6'recast Concrete Wheel Stop

Quantity Unit Price

Instaaaaon I 8.00 $24.27

Damo39ori u!.00 $18.21 x

LABOR ONLY: Remove ailrl relocate existing shoal slops In parking IOL

0.9145
0,9146

ssoa28

Total

$380.51
$299,75

158 32 17 23 11 0002

Category1I Pvmt Marking

Price Proposal Osta0 - CSI

user Notei

EA Mobslze PaYamenlMediing Craw And EquipmentAI New Location

Quantity Unit Price Factor

lnatasation 6.00 x $323.72 0 9145

Multiple mobsizstlcns of psvamsnt marung crew lor tampomry pavomsnt msriiing inaiaaatlcns andi for

permanent pavsmanlmeiklng instaSalions.

$1,30643

Total

$1,808.43
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Price Proposal Detail - CSI Continuea..

Job Order Number:

Job Order Title:

Rec¹ CSI Number

32 - Exterior Improvements

109 32 17 23 130087

Nlod. UDM Description

LF Reflective Painted Curb And Gutter

CBtagcry'll

160 32 31

User Nots:

Pvmt Marking

13 000011

user Note

CBtagoly1; Concnlte

101 32 31 13 000024

Cats(fory1I

User Nots

Cono rats

Quantity Unit Puce

Inateiatlon 4,005.00 x $3,72 x
Furnish and Install reflective paint on nsw concrete mirb and guners.

Factcl'

9145

VLF Concrete Fill, t!"Diameter Hola

Quantity Unit Price Factor

Insteeation 320.00 x $928 x 0.9145

Pill bollard csnters for tnstagstlon of new boiards. 40 nsw bo9srds st 8'ong 320 VLF

VLF 18'Diameter Hale, Auger By Machina Fence Past Hola In Soil

Oluuntity Llnlt Price
FBOIOI'nsts0atlon

aeo.oo $20.21 x 0.9145

Auger hola for insmgstlcn nf new oouerds. 40 new bollsrds atmlnfmum 3 li'elow grade a80 vLF

Line Total

$13,828 69

Total

$'I3,828.99

$18,11240

Total

$78,11230

$2,715.70

Total

'$2,715.70

'l02 32 31 13 00 0025 VLI'crwrsie Fie, 18" Disaster Hole $20,935,47

Quanaly Unit Pnce Factor Total

Insta0ation 9800O x $23.36 x 0.8145 $20,935.47

Umr Note: pil boiwd foundauon hales for instaaaeon of new boiarda. 40 nsw boisrds st minlmwn 323 below grade

980 VLF

Category1: Concrete

163 32 31 13 00 0023

Category1I Fencing

'ldr 32 39 13 000004

SA Mounting Plate For 2'iameter Past

Quantity Unit Price

Installation 180.00 x 828.39 x n.9145

user Noto; Provide and insla0 mounting plates fw (ence.

LF 6"Steel Pips Bo5ard, Schedule 40, Painted Qr Powder Coated

84,673.28

Total

$4,573 28

$16,791.10

Installation

Demolition

320 00

188.00

Unit Price

$52.17 x
$9.92 x

Factor

0.9145

0.9148 =

Total

$15,267.03
$1,524.07

Catsgory1l Concrete

User Note: Demoish exlsgno 21 botwde at 6 fl. Iong each 100 I.F. Furnish and Install 40 new boaards at 8 ft long

320 LF

165 32 84 23 00 0005 SA 4 Pop.Up f.lelght, Spray Spunkier Head

Quarltlb I,alit Pdcw Factor

Inataiation 5.00 x $2580 x 0.9145

Demoitioe 5.00 x Sa.eB 0.9145

Ussr Nots: Demolish sxb6ng and Fumishiinala0 new sprinklw heads for inigation al Nyy comer of parking lot

LandscapingCetsgory1

$159.03

Total

$117.97
$41.06
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PNice Proposal Detail - CSi Continues..

Job Order Number:

Job Order Title."

Reclf csi ltumbar

[32 - Exteitor improvements

168 32 84 23 00 0'foa

Mod. UQSI Description

EA 26" x20" RectangularlrrlgsiionVslve Box

Line Total

$152.69

NINNIIICNN

uelcrirl

Cstagory11 Landscaping

167 32 84 23 000204

Cetagorytb Landscaping

166 32 91 13 Ii}0009

Qusntih'nit Prise Factor

Inslsfsticn 1.00 x $115.17 x Q,e145

Demolition 1.00 851.60 x 0,9145

User Nafo: LABOR ONLY: Tum off aprinkicr line snd reconnect cprkikier sne after irrigation systemic reconnected,

LF 1-U2'lass 200 PVC Sockeamld PiPO With Ftgngs

Quantity Unit Price Factor

lnstsfatlon 50.0O $3.6'I 0,9145

Demoerion 50.00 x 8t.42 x 0.9145

User Note; Demolish existing anrf Furnish/inatat new sprinkiar line fcr Irdgaaon at NW comer cf peking lot.

CY Shrerlded Hardwcod Mulch

ctusntity Unit Price Factor

Inata6eiion 4.00 882.03 x 0.9145

user Notai Furnish end instsg nsw mulch foi'landscaping beds et the NWmmer of the parking Iol.

Total

$105.32
347.37

3230.00

Totat

$165.07
384.93

$30Q.07

Total

ti300.07

Cstego'ry1I Landscaping

169 32 91 13 360002 MSF Rake Topsoil By Hand

Categoiyt:

17r 32 91

Quantity Unit Price

Installation 'f00 x $38.79 x

Usor Nato. Screen loam by hand for nsty grass et NW corner of ths parking IOL

Landscaping

13 38 0006 MBF Remove Racks And Dsbrml}y Hand

Quantity Unit Price

Innallation 1.'00 x $68.18 x

Uaor Nota, Reketopaof for new grass sl NW manor cl the parking lct

LandscapingCatagoryt:

170 32 91 13 36 0004 MsF Screen Loam By I-Imd

Factor

0.9146

Factor

0.9145

Total

$53,21

$53.2}

$3537

Total

$35.47

User Nota

Category1} Lsndscsp'lhg

I72 32 92 19 190002

user Note

Csfegoryt; I.sndscsplng

Quantity Unit Price Factor

Inate8etion 10O x 825 32 x 0.9145

Remove mcks and debris liy hand for new lsndscnplrtg at NW corner of the parking lot

MSF common Bfusgraas, push srx ender Dr Hand4 LBIMSF spread rate.

Quantsy unit Price Factor

lnctasstion I;00 $0R83 0.9145

Furnish and place for nsw grass at NW co mar ol ihe pa ruing lct.

Tfilel

$23.16

Total

$76,49

$78.49

Subtotal for 32 - Exterior improvements:

L33 - Uglfftes

$553,573,50
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Price Proposa! Detail - CSI Continues..

Job Order Number:

Job Order Title:

Sec¹ CSI Number

+33 - UtiliTies

173 33 01 30 51 0049

UCM Description

Installation

Quantity

68.00 x

Unit Price

$18$72 x

EA Clean Oiit Oelins Fmm Entrance To inlet Struisum

Factor

0.8145

Line Toita!

$9,715.94

Tctal

$9,735,94

I!aer Nota Clean out debris from entrance to Iron slnmtures lo pmvenl damage to smsion condol sediment coimol

baskets 14 faiN baskets on ihe projern, dean oui baskets minknum once every other week and ss required

to maintain ECSC baskets Duratlan at project 3 months = 12weeks I 3-- 4 instancrm of cleaning 14 Inlets. 4
x 14 = 56 CA

Catsgory1: Esttltworlt

174 33 01 80 730078

Ussr Note

LF Up 'I'o ll4" INIde, Epoxy Grout lideotion, Manhole crack Repair

Quslitlty tlnlt Price Factor

InstaBation 1,30400 x $4347 x 0.9145

Fpoxy grout inkxsmn for tie bais par drawings for tie b"rs irdo axis tng.

$51,838.32

Total

$51,838.32

Categoryt: Cmirreta

1'75 33 44 13 130144 EA

Installation

Demolition

20' 22" Cast Iron Curb Inlet Frame Anti Cover

Quanuty Unit Price

l4.00 x $736.82 x
14,00 x $98.78 x

c,st 45

0.9145

$10,i}82.82

Total

$0,418.14
$1,264.68

User Hots: Iisad for sewer Inlet prnteotion. Pnwide snd remove ai emf of pmisrl I4 erosion consul sediment control

baskets in existing storm sewer sducturss as indimteil on plans. Mast epp5cable item in CTC

Cstegory1: Earthwork

Subtotal for 33 ~ Utilities:

Proposal Total

$72,237.0S

$1,272,360.36

This proposal Intel represents the carted total for the proposal. Any discrepancy between line totals,
sub-totals and Ihe proposal total Is due to rounding of ihe line totals and sub-totals.

The Percent of NPP on this Proposal: 0.00%

Piioe Proposal Dsta0 - CSI Page 28 of 28
7I7I2016



Cook County

Depsrlmenl Of Planning & Policy

69 W Washington

Chicago, IL 60602

Cook County Gffioo of Planning & Policy

Work Order Number; 032670,02

Joh Order Contract

Contractor; FJL Psschon, S.N. Nielsen &Associates LLC

Date; 07 July 2016

work order Title; Bosemont Trartsit Canter - Rscrganlxation Supplemental Supplemental

00/22/2010

pollowlnp is the smps of worK for dw abovo pinieal Number. As requirwnents necessary tn accomplish sm work tasks set forth below chrsl bs
ccrlrddorod perl of ttds ScoPe of work.

provide the construction services lo re-work iha Rosernont Transit Center as reflected in the attached construction drawings

dated March 30, 2016, par discussions at the Joint Scope Meeting held 6/26/2016. This phase is to incompass boih the
original phase and planned second phase and will include some CM I CA servioeb, This project was planned and

coordinated to he completed In {2)phases. The specific SOW is detailed in ths attadned construction drawingS.

Brief Scope of Work;

phase II of Reworking the transit center within existing footprint to support additional pace Bus demand.

Specific Suhmittsis Requlredl

Sketches and Drawings;

Material Sutimittais:

Sctiedulhlg Requh'ofnsnte:

Prics Proprlssi Due Date.

Fstlmatsd Construction Start;

Esgmated Construction Completion:

07/06/2016

No Data Input

No Date Input

Spocial Conditions:

Spsclsf Instructions:

Comments:

Liquidated Damages will not apply

in be stoned by 0nnlrnr ter it i'-Innl scnpe ol tworl\

Octnrled Scope Ol V/ork Peffe I ol 'I

7/7/2010



Cook County

Department of Planning & Pohcy

66 W Washington

Chicago, IL 60602

Cook County Oftlce of Planning & Policy

Work Order Number: 032874,02

Job Order Contract

Contractor'I F.H. Paschen, S.N. Nielsen & Associates LLc

Date: 07 July 2016

Work Order Title: Rosemont Trail sit Center - Reorganization Supplemental Supplemental

project Scope Status". D Preliminary D Revised |Xj Final

00/22/2010

Fcsowins is the scope of work fcr Uts abave project Number AU requirements nscaseafr tc arccmptah the work lacks ssl fcrth bsicw chas bs
corrsidarad perl ct this scape of work.

Provide the construction services to re-work the Rosemcnt Transit Center as reflected In the attached construction drawings

dated March 30, 2016, per discussions at the Joint Scope Meeting held 6/26/201 6.This phase is to incompass both the
original phase and planned second phase and wilt include some CM / CA services. This project was planned and

coordinated to be coinpletad In (2) phases. 'I'he specific sow is detailed in ths attached construction drawings.

Brief Scope of Work'.

Phase II of Reworking the transit center within existing footprint to support additional Pace Bus demand:

Specific Submlttais Required:

Sketches and Drawings:

Material Subntittsls:

Scheduling Requirements:

Price Proposai Due Date: 07/06/201 6

Estimated Construction Stark No Date Input

Estimated Construction Completion: No Date Input

Special Conditions:

Special instructions:

Comments:

Liquidated Damages will not apply

Project ktanassr Date:

Estimated project Duration: 20 Weeks 'PM~ Tte~lIL
Fac pasclwn, 0.N, Nis(ssn itAeecciatcs LLO Date

*Te ce nicaea nr cenlmmer tl I In el .race ef rmrk

Detailed Scape Of Work Pass 1 of i

7(620l 0
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Work Order Number. 032674.02

Work Order Title. Rossmont Transit Center - Reorganization Supplemental

Job Order Contract

Gontracton Cook County - F,M. Paschsn

bate: July OS; 2016

N T
3

u
e

n

P

T kv

L

FoBowlng is ths proposed list of minority owned, woman owned and non-minority Subcontractors and material suppliers proposed for

ths above work order, This estimate is Submitted with our final Work Order proposal in ths amount of $1,272,360,36,

contractor

Avistnk,inc.

cntlsty Wsbber Landscapes

Dtttfss

Trucking

Landscape

CSI 3000 Concrete

Flood Tasting Labs, Inc. tndependentTesong

Harrington Sits Services Sits Utililiss

ISIWISSE

Ststlm

W

W

Tctat 3

355;ooo.oo

315,133.05

3547,350.00

3I 5,0OO.SO

314,000.00

, $56,000.00

816,133.oo

3547,35o.oo

515.OOO.OO

314,OCO.SO

% or prnlsC,

43.CZN

1.15%

1,10%

National pstnsng, fre.

Rcugnnack cancreta Drifting 5,

Sawing

Trades - S. Bubcontractcr; M: Matenal Suwasr
MIINBE's - M hencritr; W: Women; N: Non MIWBE

Painting

concrete cutting W

$1 1,000.50

S7,500.00

$874,983.09

$1LOOO,OO 0,58%

$7,500.00 C.oou

3574,963.08 53,05%a

Total SSBESubconti'actor Participation Scheduled

Total INBB Supplier Partlclpedon Scheduled

Total WBE Subcontractor Participation Scheduled

Total WBE SuppEer Particlpatitm Scheduled

Total 66fWBE Participation Scheduled

$547,350.00

$0.00

$127,633.00

$0.00

$674,SS3.00

43.02%

0.00%

10.03%
0.00%

63.06%

$647,360iOO

43.02cJI

~$127,633.00
10.03%

MBE Touil

WBE Total

Subccntractcr and MWBE Estimate Page 1 of1

7fsfg015



Cool( County

Office of Planning 8, Policy

Bg W WEShington

Chicago, IL 60002
Date: July Ogr 2010

Suh-Drder Total: S(,2?2„380.3S
yp

A. Dwlinglcns snd Dieclusurlt Rauuiremellts

As used hweln, the term 'Contractor" means s pernqn or snay who has uny contract leese wlhlhe county of cock.

2 pursanl le D ecutrve order gf I slrerlrdly cchtract end laces muelhe nccwnpsnled by a ear(nauru statement prcvklmg cerleln Information end eucrneye, lcirhyfsle.

accountants con su tents, sub centred ore .arid other rmwone

'I he cnremdltr s not wquired to disdose sin pfoyoes wtw srs pwd selely through tie conlradors regular peyrol,

4 "lobuyiei" nrewts rrny person (et wflo for mmpartsatlon or an behalf or any person other lhsnhlrnseg undsuakes to indwnce any leplslative oredmlnht sliurl acEon, or (b)

any perl or whose rluliss rN erl qmolovoo ai snolhw Indudos undwta king lo inquance erw lenislslive or edlnlntstrusw solon.

B, ~t
C or tractor hereby cert free «s fcIlcws:

Ttris Disclosure relates to Uw fogowlng tmnsaccon:

Fro(ad nemo, 032874 92 Rovmnonl Transit Center- Reorganization 8upplemshlsl

Nome of Contiactoi Caok coun(v. P H. Puli%lan

.EAGH AND EvERY ulmrrwy lobbyist, accountant consuusnt subcontrartor or ogter pew on retained or srsukused Iu tlo raisins d by Ihe rzvcnmtcr with resp em lo

or m cormactlon wrth ihe rontwm or Isese u letsd babe
(alfach cddrtwrrst pages f nemsawyf

Avlatrik, fnr,.

Roughneck Concrete Drilling 8 Sauimg

Harrington Sile Services

Chrlsty Wobbor Landscapes

GBI 8000

Flaod Testing Lobe, (nc

BUSINL'SS

ADDRESS

MBK

WBK

gr Non

WBE

WBK

WEE

WBE

(ABK

WBK

Nations( Psilitihli. Inc WEE

Cl IECR HhRE IF NO SU CI I PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED„

RalatlonShlp

(attorney,lobbyist,

aubuantraotor ete )

Subcontractor

Subcontractor

Subcoritrartor

Subcontractor

Subcontractor

Subcorltractur

Subuuhvuctol

FEKSndlcste
whether paid

or astimoiedl

$86,000.00 Kst.

$7,80KCC Est

$14,000.00 Est.

816,138.00 Est,

$647.350.00 Ket,

$16,000.00 Kqi,

$11,D00.00 Est.

4, the conlramor Undsrstsndsertd agreos Ihel ule wty may wly on Ihelrtfcrmstkm Frwlded trennn enrl clat pmvidhg arly telos rnpomploleor Insccurenco inforrrlauwr

simp cwtstilule do(alt under Ihe os wrest end may ro rug in temlirl ago rl pl the centred or Icosa

5 (ho corureatar understands end agross thet irteny csss inwhlch Iho conlrltclor fs unceusln whether s diselosuw e wqulrcd under ths Ezscuthe older, Ihs Contractor

must elhnr ask the dly whether dwelosure le required rlr meko Ihe dier Insure

Urrdor the Pensees of psrluni, I certify that I sm sutitorized lo ozscum Ihis Djsakweuw Im hetlstf cfIho Cctllractor Ihat the Information disclosed horsin is truo ond

complete rofcva 'm wnhueueenwlulhald,

74jtL
Slghelura Data

Title
Name (Type urniint)

subscribed and swum tu before me

th(s <M dsy of wb ew5LrLU20

Disuosufe statement Fags I of2
7(9(2018



I loiery Public Signature

tusdosure Statement Peg s 20f2
7/8/2018



GOOK COUIQYQMEBNNIENT LEITER OF INTBIT ISEGTION 21

kr/WBE Flrmi Plood Teettna l,abs. Inc. Gergfylng Agency, Sltv nf t",htcaup

Address: ~161!87th Street

City/State; Chicacvo/ IL Zip 60617

Cerfgloatlon Expiragon Drda: ~l~phr~ 202.1

FBNS: 3~2687861

Phone; 773.721.2200 Faw 773.721.2206 Contest Person; Walt Plood IV

Email: info pplloodlahs,corn

Prstfdpatfon: lXl Direct 1 ) Indirect

Contract g
',

Wgf lhe kt/WEE firm be subcontracting sny of Iks performance of this ceniraol tc another firm'/

[ l No litt Yes - Please attach explanation. proposed Suboonlrsctorr Micr<thee I.ahn

The undersigned Id/WBE is prepared to provide lhsfollowlng Commcdiges/Swvicee I'or lho slxws rmnwd Project/ Contrecb

frrf fnnwer tinn 6novi can - A ngvifnnl innnno fnn Cr,

refry

testtnB nl r xnrxrf cdnntiakvtltnccd

to be pctfoxmed hy an analytical lah. Mlcrobac labs, a rton-WBB company, will porfoyrrr this

work

Indicate Ihe Dollar Amon'nt, or Zeeroe, end tlm XeerrtLFdfy/Sggt for the above des orlbed Cammodillm/ Servfow'i

815,000 lot»1 TSrM, with 2,000 to Microbac, a non-WQH lahoratorv

fr/ more space /s nooded lo fu/fy desor/be /dryyBE Rrm's proporod slope o/ work nndror psymwd srnorru/s, slleoh nddn/onn/
sheaf'HE

UNDERSIGNED PARTIES AGREE Ihst Ns Letter oi Intent will bosoms e binding Subcontract Agroemont condilkmed upon the Bidder/Pmpnsor's

rnoefp f e signed centred from Ihe County of Cook, Tha Undersigned peges do also certify Ihal they did not affix ilrelr signatures lo lhls docrnhnnf until

sll under Deecdipllon of Servjie/ Supply and Fee/Cost were completed.

8 "=Kk&
/gtgnstu/e (kf/yyBE/ Signature (Prinle 5/ddonFronose// lrxxv

I/0x/3-/d //F L 6e~l~ A~A~~
FYsd Name Pnnr Nemo

5/.Otrb i,'6';6 7 / Af /w r-li8nZPr8</~ l-. H. h.s r.4
Firm Name Fd/ I Finn Name

oy '.->~ g ( ~/Phfo
Date g g

Dale

5ubsorlbed and sworn before/nw

ibis P dayofAL/I

Nolmy ~K~V'ubscribed and

sworn

befom mo

thing rfsyot 4 ~,20~
Notary

F58'EAL

PPICIAL SEAL
EILEFN I'IFTROIA/SKI

NOTAI!Y PUBLIC, STATE OF ILLINOIB

Idy Commission Explrse~Arfl ~28, 20t 7



Dnrhnvunxv cn Pnccrrnnwnrrr Snnvrcno

CITY OP CHICAGO

Susanne Louise Flood
Flood Testing Laboratories, inc.
1945 E, 87 St,
Chicago, IL 80017

Dear Suoanns Louise Flood:

We are pleased to Inform you that Flood Testing Laboratories, Inc, has been
recertified as a Women-Owned Business Enterprise ("WBEo) by the City of Chicago
("City"). This WBE cerilficatlon ls valid until 2/16/2021; however your firm's certification
must be revalidated annually. In the past the City has provided you with an annual letter
confirming your certification; such letters will no longer be Issued, As a consequence,
we require you to be even more diligent in flflng your annual No-Change Affidavit 80
days before your annual anniversary date.

It io now your responsibility to check the City's certlflcation directory and verify your
certification status. As 6 condition of continued certification during the five year period
stated above, you must file an annual No-Change Affidavit, Your firm's annual No-
Chango Affidavit io due by 2/16/2017, 2/16/2018, 2/16/2019, and 2/16/2020. Please
remember, you have an affirmative duty to file your No-Change Affidavit 80 days prior
to ths date of expiration, Failure to flic your annual No-Change Affidavit may result in

ths suspension or rescission of your certification.

Your firm'6 five year certification will expire on 2/1 6/2021. You have an affirmative duty
to file fcr recert(fication 00 days prior to the date of ths five year anniversary date.
Therefore, you must file for recertiflcat(cn by12/16/2020,

It Is important to note that you also have an ongoing affirmative duty to notify the City of
any changes in ownership or control of your firm, or any other fact affecting your firm's

eligibility for certification within 10 days of such change. These changes may include

but are not limited to a change of address, change of business struoture, change in

ownership or ownership structure, change of business operations, gross receipts and or
personal net worth that exceed the program threshold, Failure to provide the City with

timely notice of such changes may result in the suspension or r'esdisolon of your

certification. In addition, you may be liable for civil penalties under Chapter 1-22, "False
Claims", of the Municipal Code of Chicago.

121 NORTkI I,ASALLL'TRIvLrT, ROOM 806, CHICAGO ILLINOIS 60602



Flood Testing Laboratories, inc. Page 2 of 2

Please note —you shall be deemed to have had your certification lapse and will be
ineligible to participate as a WBE if you fall to:

File your annual No-Change Affidavit within the required time psdod;
Provide financial or other records requested pursuant to an audit within the
required time period;
Notify the City of any changes affecting your firm's certification within 10 days of
such change, or
File your recertificaiion within the required time period.

Please be reminded of your contractual obligation to cooperate with the City with
respect to any reviews, audits or Investigation of its conbacts and affirmative action
programs, We strongly encourage you to assist us In maintaining the Integrity of our
programs by reporting instances or suspicions of fraud or abuse to the City's Inspector
General at chicagolnspsctorgsnersl.org, or 888.IG-TIPLINE (888-448-4T84).

Be advised that If you or your firm is found to be involved in certiflcalion, bidding and/or
contractual fraud or abuse, the City wgl pursue decertification and debarment. In

addition to any other penalty imposed by law, any person who knowingly obtains, or
knowingly assists another in obtaining a contract with the City by falsely representing
the individual or entity, or the individual or entity assisted is guilty of a misdemeanor,
punishable by incarceration ln the county Jail for a period not to exceed six months, or a
fine of nct less than $5,000 and not more than $10,000 or both.

Your firm's name will be listed in the City's Directo>y of Minority and Women-Owned
Business Enterprises In the speclagy area(s) of:

NAICS Cods(s):
641380 Laboratory Testing (except Medical, Veterinary) Services

Your firm's participation on City contracts will be credited only toward Women-Owned
Business Enterprise goals in your area(s) specialty, While your participation on City
contracts is not limited to your area of specialty, credit toward goals will be given only
for work that is self-performed and providing a commercially useful function that is done
In the approved specialty category

Thank you for your interest In the City's Minority and Women-Owned Business
Enterprise (MBE/WBE) Program,

Sincerely,

Rich r Butler
First Deputy Procurement Officer
RB/nw



COOK COUNTY GOVERNMENT LETTER OF INTENT /SECTION SI

M/WBE Fihmr
('-'J/IYT'kt IhlelO4 L//tythdnfyEg

Addrmei l 100 Uf 4e'grvtmmg

City/Staler '~avr fb Zip~Ok IZ.

Phormr
'f /3-Xug-09'lT Fcx Tyff-5']'5-011l

Email: ink 8ctrrrcbfurckt/4r'cru

caddying Agency. td6f 4
Cwlgmalion Expiration Dale: l jf5 /Exr IB

FEINfh ufo" 400xf51J

contact Persoh: 4l/IA Dyutsty

Comract¹;

(/1Dfmct f f Irvg/sct

togll Ihe M/wBE finn ba subcenlrscling any of Ihe performance cf Ike contmrn lo another Iirmy

lib too -Pl he 0 r . tw IIIP IN . /IIICtlrvr irt'i 0 c
u

The undersigned M/WEE Is prepared to provide Ihe following commodrthudgmwcee ter the above nmned prefect/ contract

Latnrvkcn/vtw'ot a or A l ¹trirtnkeon
I J

Indimda Ihe Dollar Amouril, or Pmcentsiie and Ihs

Terna

of Psvm ant for Ihs abovedescdbed Cammodiliau/ Services:

~IC.t'55.¹DCB, fi

(I/rrwe spsce /s needed m liNy dascdbe M/ItrBF F/nn's pmpossd scope of nrnh and/or paymanr schedv/a, e/fad/ ndd/dana/ chests)

THE UNDERSIGNED PARBES AGREE \hei this tattm of Inlent vdil become s binding Subconhact Agrenmeni condillwwd upon ths Bidder/propose(s
receipt ol e signed «onlract from tire county of coofc. The Undersigned parties do also oerli/y Ihat gmy did not affix their signatures lo this docunmmuniil
all areas unddr Deuc 'ervice/Supply arrd Fee/Cost were completed.

Slg/yaMQBME) ~ Sgnrgum fPr/me Bfddar oposaf/ >
DPÃdf S

Printksme Pdntksme

NvaA Q~~~ r-. A. A.~(
Finn kame Rmrhiame

4'7d(0 f IM4 7IPll(.
Data Dale

Subscdbed snd sworn before me Subscnbsd and sworn befcm me

thlsEdsypf WldLH,gg~. Ibis 9 day cf J~,20~(Nn

Ncmry PubtiCM~ AXVALKQ&e.— Natary PubliC ~r, ~ f ~
ffgltgyf/ICT/Oft

lgtfdfgkmIIStng"SstmlKBir llgu

s¹r~!Brmtkgg tip



DEPARTMENT OF PROCUREMENT SERVICES

CITY OF CHICAGO

APE 98 Egg

Chrlsty Weber
Chrfety Wsbber 4 Company, DNIA Chrlsty Webber t.andsoapss
2000 VAst I'ordinand. Street
Chicago, IL 50512

We srs pleased to triform you that Chrfety Vyebbar lk Company> ONIA Chrlsty Nebber
t.and«sap«a has been recertNed aa a vifomen Ntaalnese Nntarpftse ("vv55E") by the clly
of Chicago ]'Cia�). 'bahts VVRIN csrtNcsgsn b> vegd unN 85f18f5018; however your Orrn"s
cer55cstlon must bs revagdstad annuaNy, In tfm past gm Ctg has pmvlded you vdth sn
annual Her cong~0 year aertNcstiotv, such lstlem wgl na longer bs Musd. As s
coreequsnce, we requ/re you to bs «vsn mere diggsnt ln 55ilg ycuf ailtiual ~ge
Afgdsvtt 00 days befom your annual arxdvsrsary 4l'ats.

It IE now your rsspcnslbghy ts check ths City's ~tion dtmctory and vsrttiy your
certN«stion status. w a condhton of congnu«d c~ion. during ths five year pened
stated shove, ysu must tga sn annuat f>te.C~ Aftdavtt. Your firm's annimt f>I«-
Change Afgdavtt is due by Ogf18f50$ 5, Ogf18f5810,.and Ogf18i501y. Please remember,
you have sn sfgrnmtiva duty to gle your t>to<hang» Affidavit 80 days prior to the date of
explmtion, Fsgum to file your snnuat f>to-Change svlt msy msult in the suspension cr
rescission of your certlflcstke.

Your Nrm's five year c«rtNcagon wN expire on 82ftgi2818. Ycu have an af5rmstivs duty to
fN« for recsrlNc«5on 00 days prior to the date of tbe five yssr snnfvsrsary dots. Themfom,
you Inust Nls for recerINostlon by15ftgf501y,

It is linpoitsnt ts nots thst you also have sn ongo+ ~5ve duty to nolly the City af sny
changes In swnemhip cr aontml of your thm, or ~ cthsrgtct a&sting your 5~'s ~INty
for csr55cstion wtthfn 10 days sf such change. These changes may In>dude but sm not
Netted ta s change of address, change of business structure, change In swnemhlp or
ownemhlp structure, shange of buslnasa oPemtiana, gross raaalpts and or ~t nst
worth that exceed the progmm threshold. p«Num tc provide the City whh timely notice of
such changes may result ln ths Euspsnskn or reselsslon cf your cer05cstlcn. In sddlgcn,
you may be Nable for clvN pen«N«s under Chapt«r t-RR, "False Glsima', cf ths Murgcipsl
Cods of Chicago.

ni NORTH LASALLE STREET, ROOM 806, CHICAGO, ILLINOIS 696>o



Christy Wsbber 8 Company, DBA Christy Webber Landscapes Page 2 of 3

Please nots —you shall be deemed to have had your certification lapse and wiii be
ineligible to participate as a WBE if ycu fail to:

~ File your annual No-Change Affidavg within the required time period;
e Provide financial or other records requested pursuant to an audit within the required

time period;
~ Notify the City of sny changes affecting your firm's certification within 10 days of

such change; or
~ File your recertificstion within the required time period.

Please be reminded of your contractual obligation to cooperate with the City with respect to
any reviews, audits or investigation of its contracts and affirmative action prograins. We
strongly encourage you to assist us in maintaining the integrity of our programs by reporting
instances or suspicions of fraud or abuse to the City's inspector General «t
chicagolns psctorgeneral.org, or 888-IG-TIPLINE (688~4764).

Be advised that if you or your firm is found to be involved in certiTication, bidding and/or
contractual fraud or abuse, the City wiil pursue decertification and debarment, In addition
to any other penalty imposed by law, any person who knowingly obtains, or knowingly
assists another in obtaining a contract with the City by falsely representing the individual or
entity, or the individual or entity assisted is guilty of a misdemeanor, punishable by
incarceration in the county jail for a period not to exceed six months, or a fine of not less
than $5,000 and not more than $10,000 or both.

Your firm's name will be listed in the City's Directory of Minority and Women-Owned
Business Enterprises in the specialty area(s) of:

NAICS Code(s):
236118 - Addition, Alteration and Renovation (l.s., Construction), Residential

Building
23811S- Addlgon, Alteration and Renovation of Single-Family Dwellings
236118 - Addition, Afierstion and Renovation, Residential Building, General

Contractors
238118 - Construction INanagement, Residential Remodeling
238116 - Home Improvement {s.g.,Adding On, Remodeling„Renovating), Single-

Famlly Housing, General Contractors
23S11S- Remodeling and Renovating General Contractors, Residential
424910 - Rluich INerchant Wholesalers
444220 - Farm Supply Stores
444220 - Feed Stores (Except Pet)
444220 - Garden Centers
444220 - Lawn Supply Stores
444220 - Nursery and Garden Centers Without Tree Production
581730 - Arborist Services
581730 - Cemetery Plot Cars Services
561730 - Fertilizing Lawns
581730 - Garden INalntsnance Services
561730-Hydroseedlng Services (e.g., Decorative, Erosion Control Purposes)
561730 - Landscape Care and INaintenance Services
661730 - Landscape Contractors (Except Construction)



Chesty Wobbsr 8 Company, 9SA Cbristy Webbsr Landscapes

581700 - Landscape Installation Sarvlees
881750 - Landscaping Services (lxoept Planning)
.581700- Lawn Cate Services (s.g., Psrggxlng, Nowlng, Seeding, Spmylng)
5817SO - Lawn Ford)INng Services
881700 - Lawn Igslntansnee Services
881780 - Lawn Nowtng Services
581'750 - Lawn Ssedlgg Services
581780-Lawn 8praylng Services
581700 - Uns Slash (l.s., Rights of Wsy) Nalntenanoe Services
581700 - Natrdanancs of Plants and Shrubs ln Bull~
581'750 - Nowlng Services (s.g„Highway, Lawn„Road Strip)
551700 - Ornamental Tree and Shrub Services
501750.Plant and Shrub Nalnhmance In Bull4rtge
881780 - Plant Nalntensnoe Services
581780 - Pruning Services, Ornamental Tres snd Shrub
581700 - Seasonal Property NaiMnance Services (Ls„Snow Plowing ln Winter,

Landeeaplng Curing Other Seasons)
581730 Seeding Lawns
681700.Shrub Services (s.g., Bracing, Planting, Pruning, Removal. Spraying,

Surgery, Trtmmtn@
SH700 - Snow Plowing Services Combined With Landscaping Services (Le.,

Seasonal Propsrty Nalntenancs Services)
581780 - Sod Laying Services
581700 - Spraying Lawns
581700 - Tres Pruning Services
581700 -Tree Removal Servtses
581700 - Tree Services (s.g., Bracing, Planting, Pruning, Removal, Spraying, Surgery,

Trlmmfng)
881700 - Tree Trimming Services
581700 Turf (Sxoapt Artlgolal) Installation Services
581700 -Weed Control and Psitlilalng Services (Kxoept Crop)

Your IIrm"s par0clpation on Cby contracts wIII be credited only toward Women Bus)ness
Enter prfss goals in your area(e) specialty. While your participation on City contracts Is not
limited to your arse of specialty, credit toward goals will bo gabon oniy for work that is self-
porformed end provtding a commercially useful function that fs done In the approved
specialty category.

Thank you for your Interest In the City's Minority and Women-Mnsd Bus@ass Enteprise
(MBEhhlBE) Program.

Slncendy,



CONSTCOUNTTOOTENNNENTTETTEN~ST INT NT SENTIENT]

MITTBE Finn. AJ»P71dy~ vd /sr/Nt/t7»ct'/,2+r» certifying Agmicy;

Address: ZPIZ &./&~~M~ Cerigicatton Expiralioii Dain

cilyfBlslm Qbdk(/D zip SNA. /»ht»A4 FEINfh (5/Ns fEE6r»'dlrin+

Phone; 3 '»4d/l»"IA~Fmc4E»n& d/9 ZIQZJ contact Person; I"-tTN)VW t/PX>VNd

Einaib 'AMk5l /flylyg'AflAPYifld~trsct gi

Parifclpstior).'( ) Bfnel f f Inrnracl

Ww Uis MfvvBE firn> be subcontracting eny of Ihe performance of this conlrsm lc another iirm2

p(!No f ) Yss- pleaso attach explensgon. propasad Bubconlraclor: D/ »p

The undersigned MANE ls prepared fo pmvid e lhs logoviing comm odibesf8mvi ass for ihe above named pro)eci/ Con immi.

/xd l lrll7/I l /

I IST Il SNEII I O'll'rll

fif mare space is nssdsd lo fusy rfsrmibs hflwsE Fiim's proposed scope cf ncrh andrcr psymsnl schedule, arloch oddrlrcnai sheers)

THE DNDERBIBNED PARTIEB ACRES that ihls Lmier of inleiit vdg become e binding subticntfsct Agreemenl conditioned upon lhs Biddorfpropossr's

rem!ipl of a signed conham ffom gro county of Cosh. The Unddmtgned pmgea do also ceitlty that,tlmy did not affix IWirsignatures to Ibis documeni until

ag areas urider Doscripgon of SsrYioef Supply and FerYCcst were completed.

Sgnature (MTArff El

ER~PPA
Print Name

~ay Tld,TAIYFS / MAL@/Ci ~r
Finn Name

P7-PS"eWIN
Date

5lgnaluie (Pnme Biddsrprcpcstr)

An KCn-f
Prinl Naiiie

F. W. PU.SC.4~
Finn Name

v/Sj/'6
Dale

Subscribed snd sworn befme me

thtsgdsyof XLTIL/I,SD+)1

Notary PublicNO 1;ALL~" x .W

m
OFFICIAL SEA

Iv)AITIA I MPN

ARV PDBLIC
-STA'I'CMMISSICN

EXPIRESDIDBNfia

Subscribed snd sworn before me

Notary Public~
SEAL
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Edyta Brys
National Painting, Inc.
2012 West Grand Avenue
Chicago, IL 80812

Dear Edyta Brysr

We are pleased to inform you that National Painting, hlc. has been recertiTied as a Women
Business Enterprise ("WBE")by the City of Chicago ("City" ). 1'his WBE ceitificstion is valid until
03/01/2018; however your firm'0 cerlification must be revaildated annually. In the past ths City has
provided you with an annual letter confirming your certification; such letters will no longer be Issued.
As 0 consequence, we require you to be even more diligent in filing your annual No-Change
Affidavit 80 days before your annual anniversary date.

It is now your responsibility to check the City's certification directory and verify your certification
status. As s condition of continued certification during the five year pediod stated above, you must file
an annual Nc-Change Affidavit. Your firm'0 annual No-Change Affidavit ls due by 03/01/2017; snd
03/01/2018. Please remember, you have an affirmative duty to file your No.Change Af/idavlt 80
days prior to the date of expiration. Failure to file your annual No-Ch'ange Affidavit msy result in the
suspension or rescission of your certification.

Your firm'0 five year certification will expire on 03/01/2019. You have an af/irmstive duty to file for
recerUficatlon 60 days prior to the date of the five year anniversary date. Therefore, you must file for
recertlfication by 01/01/201 8.

it is important to note that you also have an ongoing affirmative duty to notify the City of any changes
in ownership or control of your firm, or any other fact affecting'our firm'0 eligibility for I:ertification
within 10 days of such change. These changes may Include but are not limited to a change of
address, change of business structure, change in ownership or ownership structure, change of
business operations, gross receipts snd or personal net worth that exceed the prograitt threshold.
Failure to provide the City with timely notice of such changes may result in the suspension or
rescission of your certification. In addition, you may be liable for civil penalties under Chapter 1 22,
"FG0ss Claims", of the Municipal Code of Chicago.

Please note —you shall be deemed to have had your certification lapse snd will be ineligible to
participate as s WBE if you fail to:

~ File your annual No-Change Affidavit within the required time perlodi
~ Provide financial or other records requested pursuant to an audit within the required time

period;
~ Notify the City of any changes a/fecting your firm'0 certNcstion within 10 days of such

change; or
~ File your recertificstion within the required time period,

l2I NORTH LASALl.K STRKKT, ROOM 000, OIIICAOO, ILLINOIS 00002



National I'ainting, inc, Page 1 of 3

Please be reminded of your contractual obligation to cooperate with the City with respeci to any
reviews, audits or investigation of Its contracts and affirmativ schon programs. We strongly
encourage you tc assist us In maintaining the integrity of our programs by reporting Instances or
suspicions of fraud or abuse tn the City's Inspector General at chlcagoinspectorgeneral.org, ov
888-IG-TIPLINE (886448-4764).

Be advised thai if you or your firm is found to be involved in certification, bidding and/or contractual
fraud or abuse, ths City wlil pursue decertification snd debarment, In addition to any other penalty
imposed by law, any person who knowingly obtains, or knowingly assists another in obtaining a
contract with ths City by falsely representing the individual or entity, or the individual or entity'assisted
is guilty of a misdemeanor, punishable by incarceration in the county Jail for s pedod not to exceed six
months, or a fine of not less than 35,000 and not more than 310,000or both.

Your firm's name will be listed in the City's Directory of Minority and Women-Owned Business
Enterprises In the specialty area(s) of:

NAICS Code(s):
238140 - Stucco contractors
238310 - Drywag gnishing (e.g.,sanding, speckling, stippling„ taping, texturing)
2383'I 0 ~ Exterior insulation tinish system instalta5on
238310 - Finishing drywall contractors
238310- Fresco (l.e., decorative piaster finishing) contractors
238310 - Lathing contractors
238310 - Piastedng (I.e.,ornamental, plain) contractors
238310 - Tapbtg and finishiing drywall
238320 - Electrostatic painting, on site, contractors
238320 - Engineedng structure (e.g., oil storage tank, water 'tower) painting
238320 - House painting
238320 - Paint and wallpaper stripping
238320 - Painting (except roof) contractors
238320 - Painting and wallpapering
238320 - Paperhanging or removal contractors
238320 - Wall covering or removal contractors
238320 - Wallpaper stripping
238390 - Caulking (l.s., waterproofing) contractors
238380 - Concrete coating, glazing or sealing
238380 - Weatherproofing concrete
238990 - Sandblasting, building exterior

Your firm's participation on City contracts will be credited only towardi Women Business Enterprise
goals In your srsa(s) specialty. While your participation on City contracts is not limited to your ares of
specialty, credit toward goals will be given only for work that is self-performed snd providing.a
commercially useful function that is done in the approved specialty category.

Thank you for your interest in the City's Minority and Women-Owned Business Enterprise
(MBEIWBE) Program.

Officer

RBlsl
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MlwBE Flmx Rmrtt»TYt tftdL tTy& cptsc, ~e»IGLtsLfsetgfylng Agents: ttgfbE I sd'y'fla ~. Lvbfggfbsp'd

Address:, kK 4 Lan.' @hei. CerggcstionExplrellon.gate! D"Hi >XII¹'farbmcy 'S¹dfgefd wg~. r

Cityfgtrds:
.' . IL. Z!P~P8:dg8 FEIN¹! ~6m~ i Lf9

Phone: -' Faw .48B9 6/d»%3 Conlact Parson: OMkAGJI I484W~
Emalh '~fvvfgJSS8&dtD(. ~ Contract¹,

Panklpstion:

Will ths MIWS

[)/] gimel l 1 lndbect

firm be subcontracting any of ths perm!manse cf this contract,to an other tirrnt

f»bffNo (

Ths undemirln's

tndkats gw

~ l.4.,ft

es Please attach explanation, pmposed subconimtdcn, . I

M!WBE ls pmpsrad to provide lhe foMwing Commodities/Sewlces for:the above named Pr'ctsell ConlNet

~4. I 4 14~~
I
I

I

cu or~,and Ihe Taftg~gtggtfcfihe shcvsv!cccribmi Ccmmcdiliecl Setvtcbm

hn

i(ecffiadrfi knslshsefsl

!led UpoN

rslgnaturee

fif mors space't)

THE UNBERSIR

noeded to luyy dssdtibs MAvsE Rim'd pm posed sccpeicf wwk endfor psynlanl sclwdule, s

NED PARTIES ACRES that tele Liber.of Intent wig bacnnm ahblndlng SubcoNftup Agm
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ofgervi I Su lyandpaeiCostwemobmptstad:

l

on{ega
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Pent wmtm

4af
f.,'inn

Name

+I f»p»II
Date

'EI
~t fhSA)

Si'gnslure (Pdme.gldrbtfprfdrc
t

A~ KtI~~
Pdnt Name

FH F's L

~/8I Ik

Subscribed snd e'worn before ms

hh I dd t itIll „»td+
Notary P

SEAL

t
Subscdbed snd'swam before me

tws day of+~ .,ling~.
gp0

I

Notary Publ~»

SEAL
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Charlotte Harrington
Harrington Sile Services Company
3800 W, 'I 28a Place
Alslp, IL 50803

Dear Charlotte Harringtorx

We are pleased to inform you that Harrington Site Services Company has been recertified as a
Women - Owned Business Enterprise ("WBE") by the City of Chicago ("City"). This WBE
certification is valid until 02/16/2020; however your firm's certification must be revalidated annually,
in the past the City has provided you with an annual letter confirming your certification; such letters
will rlo longer be issued. As a consequence, we require you to be even more diligent in filing your
annual No-Change Affidavit 60 days before your annual anniversary date.

It is now your responsibility to check the City's certification directory and verify your certification
status. As a condition of continued certification during the five year period stated above, you
must (ile an annual No-Change Affidavit. Your firm's annual No-Change Afgdavlt is due by
02/15/2017, 02/15/2Q18, and Q2/15/2019. Please remember, you have an aflirmativo duty to
file your No-Change Affidavit 60 days prior to the date of expiration. Failure to file your annual
No-Change Afgdavit may result in the suspension or rescission of your certification.

Your firm's five year oertlf ication will expire on 02/1 6/2020. You have an afflrmaQve duty to file for
recertification 60 days prior to the date of the five year anniversary date. Therefore, you must file for
recertificatlon by 12/1 5/2019.

tt is important to note that you also have an ongoing aifirmative duty lo notify the City of any changes
in ownership or control of your firm, or any other fact affecting your firm's eligibility for certification
within 10 days of such change. These changes (nay include but are not limited to a change of
address, change of business structure, change in ownership or ownership structure, change of
business operations, gross receipts and or personal net worth that exceed the program threshold.
Failure to provide the City with timely notice of such changes may result in the suspension or
rescission of your certification. In addition, you msy be liable for civil penalties under Chapter 1-22,
"False Claims", of the Municipal Code of Chicago.

Please note —you shall be deemed to have had your certification lapse snd will be ineligible to

participate as a WBE If you fail to:

~ File your annual No-Change Affidavit within the required time period;
~ Provide financial or other records requested pursuant to an audit within the required time period;
~ Notify the City of any changes affecting your finn*a certification within 1Q days of such change;

Ol'
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Harrington Site Seirvices Company Page 2 of 2

~ l=ile your receitif ication within the required time period.

Please be reminded of your contractual obligation to cooperate with the City with respect to any
reviews, audits or investigation of its contracts and affirmative action programs. We strongly

encourage you to assist us in maintaining the integrity of our programs by reporting instances or
suspicions nf fraud or abuse to the City's Inspector General at chicagoinspectorgeneraborg, or
866-IG-TIPLINE (866-448-4764).

Be advised that if you or your firm is found to be involved in certification, bidding and/or contractual

fraud or abuse, the City will pursue decertification and debarment, ln addition to any other penalty

imposed by law, any person who knowingly obtains, or knowingly assists another in obtaining a

contract with the City by falsely representing the individual or entity, or the individual or entity

assisted is guilty of a misdemeanor, punishable by incarceration in the county jail for a period not to

exceed six months, or a fine of not less than 88,000 and not more than 810,000 or both,

Your firm's name will be listed in the City's Directory of Minority and Women-Owned Business
Enterprises in the specialty area(s) of:

NAICS Code(s):

NAICS 237110Water and Sewer Line and Related Structures Construction
NAICS 238220 Plumbing contractors
NAICS 238910 Demolition contractors
NAICS 238910 Excavation contractors
NAICS 238990 Concrete sawing and drilling (except demolition)
NAICS 661790 Snow plowing driveways and parking lots (l.e., not combined with any
other service)
NAICS 484220 Trucking, specialized freight, local

Your firm's partidpation on City contracts will be credited only toward Women —Owned Business
Enterprise (WBE) goals in your area(s) specialty. While your participation on City contracts is not

limited to your area of specialty, credit toward goals will be given only for work that is self-performed

and providing a commercially useful function that Is done In the approved specialty category,

Thank you for your interest in the City's Women - Owned Business Enterprise (WBE) Program.

Sincereiy,

($H v"

Rich Butler
First Deputy Procurement Officer

RB/ab
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hi/vvBE Flrmi TtouAeck Cur/crate Drilling 6 gavrtng

8400 Lehigh Avenue

Cgy/Stater Norton Grove Etp 60053

phone 47-966- o66
Few

847- 66-6577

ka rengrroughneok1, tom
Emu g.',

~ng/ks»cy. City of Ch:Lcago

Celigmgon Expiration Dale.

FEINg. 36 2638187

p n
Ka x en E.in Joh n son

Contact Pomon

Pargcipagcn; [ Xj Skeet [ J fndlrect

Nll Ihe NIWBE Ilrm be subcontracting any ot the performance of this contract lo another Arm'f

dycT No ( j Ysa - Please a!lech explanation. praposmt Subconlmclor:

'rbe undsmigned hgw BE ls prepared io pmvldo ths Irgowing commcduias/sruvtces tor the abave named Protect/ Contract:

Concret:o cutting services

lrugcme the ~sr tv~ento end ihs Tee+Egygsan gfor Ihsabovemescrlbad commodglee/services;

$7,500,00

(if mors space fs needed fo /rsy dsscrflro MlwBE Firm's pmpmrad ma pe o/uoa ond/cr poymonl scfmdels, attach add/i/ansi steato/

THE UNDERSIGNED PARRES AGREE thai tule Lager oi tnlsnt will bacmtm e binding Subcontract Agreement conditional upon Ihe Srdder/Pep/me/e

receipt of a signed ccnlraa Smn Ihs County of Cook. The Undersigned Parties do elec certify that Ihey did not affix their signatures lo this document unlg

ag apse under Description of Service/Supply and Fesfoost we o ccrnpletml.

nor yt .~r.ave rrvvnip
St+les IMipygfg, ) Slgnelmo /Prime BfdderlprcpcesBk

Karen Hlin Johnson A~ W/Ja
PdntNsme Prlot learns \

'Roughneck Concrete Drilling 6 Baaing 'F, H I ~~a
Firm Name Firm None

July 7, 2016 ~l'eh(.
Dale Dais

Subsmibed end swam bears ms

gris 7ttbsy of July Ep
16

Notary Public

Submdbed and ewrxn befmo ms

ibis g dsy of„&~2P~I
uqn

Notary Publ~
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Karen Johnson
ROUGHNECK CONCRETE DRILLING 8 SAWING CG., INC.
8400 Lehigh Avenue
Morton Grove, IL 60053-2617

Deer Ms. Johnson:

We are pleased to inform you that ROUGHNECK CONCRETE DRiLLING 8 SAWING CD,,
INC. has been rocertiTied as a Women Business Enterprise ("WBE")by the City of Chicago
("City" ). This WBE certification Is valid until 03/01/2018; however your finn's certification must
be revalidated annually. In the psst the City has provided you with an annual letter confirming
your certification; such letters will no longer be issued. As a consequence, we require you to
be even more diligent in 5ling your annual No-Change Affidavit 60 days before your annual
anniversary date.

It is now your responsibility to check the City's certification directory and verify your certification
status. As a condition of continued certification during the five year period stated above, you
must file an annual No-Change Affidavit. Your firm's annual No.Change Affidavit Is due by
03/15/2015, 03/01/2016, and 03/01/2017. Please remember, you have an affirmative duty to
file your No-Change Affidavit 60 days prior to the date of expiration. Failure to file your
annual No-Change Affidavit may result In the suspension or rescission of your certification.

Your firm's five year certigcation will expire on 03/01/2018. You have an affirmative duty to file
for receitlfication 60 days prior to the date of the five year anniversary date. Therefore, you
must file for rscertlfication by 01/0 I/2018.

It is important to note that you al!Io have an ongoing affirmative duty to notify the City of any
changes in ownership or control of your firm, or any other fact affectlnq your finn's eligibility for
certification within 10 days of such change. These changes may include but are not limited to
a change of address, change of business structure, change In ownership or ownership
structure, change of business operations, gross receipts and or personal net worth that exceed
the program threshold. Failure to provide the City with timely notice of such changes may
result in the suspension or rescission of your certiTication. In addition, you may be liable for civil
penalties under Chapter 1-22, "False Claims", of the Municipal Code of Chicago.

Please note —you shall be deemed to have had your certification lapse and will be ineligible to
participate as a WBE if you fail to,

File your annual No-Change Affidavit within the required time period;

I? I NORTli OXXXI.I.T, I TI<lll;I, ROOM 8(ICR Ctn<:XCO, II.I,INOIX h040l



COOK COUNTY tsOt/ERNMENT LETTER OF INTENT (SECTION 2I

M/WBE Fkm:

Addmsmi ~>9('cf" < A<.-, W~ .rif~,.

City/State. c'".t ~ d.ctdr TLZIp &OP.,C)
t('hone,

.>8ctyp di5~/7 Fax 'ScCxt 8 /O (nnu'(rg

Certitying Agency, ( W mf" E- ""'~'@yak
nl

Cerlgicetion Expiration Dele: + / ~ / ~"
FEINB; <~'" Ol r iy - /9 r(r

Contact persorx PEnt ~-t x-r mv"u~
V

Enislk y"'f'r romrcmre cw i noir'iI/ r o

vixen

Contract(i:

pargcipation. [wrf Utlecl f f Indirect

Will Ihe MI WBE lirrn lm subccnt ranting sny o( liie performance of Ibis contract lo anollmr firm 7

I )No lures-pleasant(achexplsostion, Proposedsubcontracton rMmu c~fffmtdl Tr"~r- 6(rod/ I/ 5*rtE."

The undersigned M/wBE is prepared to pmvide ihe fopowlng commodities/services for the above named Project/ Ccnlcsck

gav~/~c ( o.v 4.. ()w.tb4x.c..rnxxvr(-rxx4 ni -(" /' v(~C, t/e

(ib (Ax>tn 'uxor~ kr

Indmale lhe Dollar Amount or Eftrrce ta e, and me ~Term i of Pavmsnt for the above described commodities/ servtcmc

(((more space Is nesdml lo (urly describe M/wBE F/rm's pnipcsed scape o(work and(or psymenl scfmdufn sfrsch sddiliorrsl shee/s/

Signature (Prime B(dderFrop+r\

Pnnl Name

Firm Name

~/>II~
Firm Name -z.b

THE UNDERSIGNED PARTIES AGREE tliat tNs Letter of intent will bmnme a binding Subccnlraci Agreemenl condllkmed upon Ihe Bidder/Proposer's

nimiipt of a signed contact from tho Courtly of Cook. The Undersigned parties do also certi(y Inst lhey did not affix their rdgnatures lo this documeni untif

all areas under,Description of Sett.ice/ Supply snd FealCosl were completed.

E„'...c...",.-.i "-
Signelure IM/WBB)

yd-,.,Md P vd

PrtnlN ms

L,"'~~" /-C,

Usta Dale

Subscribed arid sworn before nls

this r,daycl, xf~ ((W / Q'/

Notary Public XZd . yyid v'$
SEAL

Subscribed'and swam before me

this@ „dayof'~.,gg~
Notary Public gk~rbxm.~ ~ Q P g
SEAL

EMMANUEL MQNTBE
r Official Seel

Notary Public ~ Stale of illinois
My Commissfon Expires Sep gf, '?0 to~'Vr m
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June 6, 2015

Reymundo Rivers
CSI 3000, Inc.
3466 S.Archer Ave.
Chicago, IL 60608

E-mail; rriveracsi3000,corn

Dear Reymundo Rivers:

This letter is to inform you that the City of Chicago has extended your status as a Minortty-

Owned Business Enterprise (MI3E) undl July 31,2016. We are providing this extension
to allow enough time for you to provide any additional documentation that your application

may be missing and/or for our office to complete our review of all of the submitted
documelits.

This extension does not guarantee eligibility in the program but will act as a courtesy
extension until processing has been compieted.

Please present this letter and a oopy of your last certification letter as evidence of your
certification with bid document submittais as needed.

If you I e any questions, please feel free to contact our office at (312) 744-4900.

oer

George Coleman, Jr,
Deputy Procurement Officer

GC/si
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June 9, 2016

Maria Serrano
Aviatrix, inc.
21558 Eich Drive
Crest Hill, IL 60403-1542
Email: maria.serra~no c aviatrixinc,cofripastbiz.net

Dear Maria Serrano:

This letter is to inform you that the City of Chicago has extended your status as Minority-
Owned Business Enterprise (Mi3E) and Women-Owned Business Enterprise (WBE)
until September 9, 2016. We are providing this extension to allow enough time to provide
any acldlticnal documentation that your application may be missing and/or for our office to
complete our review of all of the submitted documents.

This extension does not guarantee eligibility in the program but will act as a courtesy
extension until we receive ail of the required documentation and complete a review of that
documentation.

Please present this letter and copy of your last certification letter as evidence of your
certification to be included with bici document submittals as needed,

you have any questions, please feel free to contact our office at (312) 744-4900.

nce

I
C ')

GeI)rge Coleman Jr.
Deputy Procurement Officer

GC/fn
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