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NOTICE TO PROSPECTIVE BIDDERS
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instructions to register, if you have not already). When the plans are not included in the bid document, you
must download the Plans (Drawings) at ftodihlahwavttn.cookcounttdl.aov (user name: highwaypublic;
password: flpt3stt)
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COUNTY OF COOK

CHICAGO, ILLINOIS
NOTICE

TO CONTRACTORS FOR A COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHVTA TS IIrrPROVENENT

Notice is hereby given that sealed bids for a Department of Transportation and Highways Improvement in

the County of Cook, illinois, as described below, will be received at Room 1016, County Building, and 116
North Clark Street, Chicago, illinois

until Wednesdav. November 29. 2017 and then publicly opened and read aloud

Improvement Pavement Preservation and Rehabilitation Prouram- South 2017

Township: Various Route Various Section: 16-PPRPS-00-PV

Cook County Purchasing Contract No 2 1755.16899

PAVEMENT PRESERVATION AND REHABILITATION PROGRAM —SOUTH 2017

139e Street —Western Avenue to Thornton Road
Central Avenue -127e Street to IL Route 83
84ra Avenue - Nielsen Drive to 171"Street

Ridgeland Avenue Frontage Road -129'"Place to 127e Place
Eberly Avenue/East Avenue-47'" Street to Ogden Avenue

Kedzie Avenue -139e Street to 135m Street
Joe Orr Road at State Street

LOCATIONS OF IMPROVEMENT
The proposed improvement is part of the public highway system in the County of Cook, State of illinois,

located by section and route before mentioned, and is indicated on the map showing the County Highway

System on file in the office of the County Clerk and also in the office of the illinois Department of
Transportation, Division of Highways, Springfield, illinois.

139rrr Street -Western Avenue to Thornton Road: This section begins approximately 66 feet east of the
centerline of Western Avenue and continues easterly to the west of the edge of pavement of Thornton

Road, Route B79, Township: Thornton.

Central Avenue -127m Street to IL Route 83: This section begins approximately 63 feet north of the
centerline of 127m Street and continues northerly to the south edge of pavement of IL Routh 63, Route
W39, Township. Worth.

84e Avenue —Nielsen Drive to 171«Street This section begins approximately 30 feet south of the
centerline of Nielsen Drive and continues northerly to south edge of pavement of 171«Street, Route W31,
Township: Orland.
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Ridgeland Avenue Frontage Road —129'" Place to 127'" Place: This section begins approximately 37
feet north of the centerline of 129e Place and continues northerly to 37 feet south of the centerline of 127tn

Place, Route W37, Township: Worth.

Eberly Avenue/East Avenue —47tn Street to Ogden Avenue: This section begins north edge of

pavement of 47m Street and continues northerly to 50 feet south of the centerline of pavement of Ogden

Avenue, Route W27, Township: Lyons.

Kedzle Avenue -139tn Street to 135tn Street: This section begins on the north edge of pavement of139tn

Street and continues northerly to the south edge of pavement of 135" Street, Route W46, Township:

Bremen.

Joe Orr Road at State Street: This section begins on the east edge of pavement of State Street and

continues easterly approximately 600 feet to a point six foot west of the centerline of a commercial

entrance, Route B67, Township: Bloom.

DESCRIPTION OF IMPROVEMENT

139te Street - Western Avenue to Thornton Road:
This section includes grinding and overlaying of the existing hot-mix asphalt pavement, patching, sidewalk

removal and ADA compliant ramp construction, drainage adjustments, traffic control and protection,

striping, restoration and other appurtenant work as required.

Central Avenue-127tn Street to IL Route 83:
This section includes grinding and overlaying of the existing hot-mix asphalt pavement, patching, sidewalk

removal and ADA compliant ramp construction, curb and gutter replacement, drainage adjustments, traffic

control and protection, striping, restoration and other appurtenant work as required.

84te Avenue - Nielsen Drive (179te Street) to 171"Street:
This section includes grinding, patching, and overlaying of the existing hot-mix asphalt pavement from the

south beginning of curb return of Nielsen Avenue to a point just north of Carriage Lane; and patching and

diamond grinding the concrete pavement from just that point to 171"Street. Pavement. Also included is

sidewalk removal and ADA compliant ramp construction, curb and gutter replacement, guardrail removal

and replacement, drainage adjustments, traffic control and protection, striping, restoration and other

appurtenant work as required,

Ridgeland Avenue Frontage Road-129'" Placeto127'" Place:
This section includes grinding and overlaying of the existing hot-mix asphalt pavement, guardrail removal,

curb removal and replacement, curb and gutter replacement; drainage adjustments, traffic control and

protection, striping and signing, restoration and other appurtenant work as required.

Eberly Avenue/East Avenue —47tn Street to Ogden Avenue:

This section includes grinding and overlaying of the existing hot-mix asphalt pavement, patching, sidewalk

removal and ADA compliant ramp construction, curb and gutter replacement, drainage repairs and

adjustments, traffic control and protection, striping, restoration and other appurtenant work as required.
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Kedzie Avenue -13gt" Street to 13513Street:
This section includes patching and diamond grinding the existing concrete pavement, traffic control and
protection, striping, restoration and other appurtenant work as required.

Joe Orr Road at Sate Street:
This section includes patching and diamond grinding the existing concrete pavement, traffic control and
protection, striping, restoration and other appurtenant work as required.
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COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS

SPECIAL PROVISION CHECKLIST
EFFECTIVE 01l12/201 7

Project: PPRP South-2017
Limits: Various

Section: 10-PPRPS-00-PV

No. Description

1 DBE, Definilion of Terms, Information for Bidders

X 1a MBE WBE Definition of Terms, Information for Bidders

X 2

X 3

X 4

4a

X 4b

X 4c

X 5

X 6

7

Ta

7b

Tc

7d Substance Abuse Prevenflon Program

8a

X fib

Bc

9

X 10

X 11

X 11a

X 12a

12b

X 13

"
Required Disadvantaged Business Participation (DBE)

'BE/WBE Business Participation

Weekly DBE Trucking Reports (FA locally 1st projects)

Specie Equal Employment Opportunity Responsibilities (Non-Federal Aid)

Insurance Requirements

*
Railroad Protective LiabiTKy Insurance

CSXT Railroad Protective Liability Insurance

Indemnification for Cook County

Indemnication (Locals)

Joint Venture Forms

X 14 Addendum Receipt

Bidding Requirements and Conditions For Contract Proposals

* Pre-Bid Meeting

'ages of Employees on Public Works

Davis Bacon Act (Federal Aid)

Prevailing Wages for Cook County

Coalition of Unionized Public Employees (COUPE)

Alternate Proposal/Ordinance

Responsible Bidder Requirement (Non-Federal Akl)

FHWA 1273 Required Contract Provisions Federal-Aid Construction Contracts

Additional State Requirements for Federal-Aid Construction Contrada

Subletting of Contracts (Fedeml-Aid Contracts)

EEO

Odgin and Date
Last Revised

(CC) May 12, 2016

(CC) Oct. 19, 2017

(IL-CC) Sept. 12, 2017

(CC) Jan, 15, 2013

(IL-CC) Jan. 1, 201 5

(FHWA) Apr. 2009

Current Month

(CC) April 14, 2016

(CC) Dec. 28, 2011

(IL-CC) Dec. 28, 2011

(FHWA) May 1, 2012

(IL Recuning) Jan. 1, 2017

(IL Recurring) Jan. 1, 2014

(IL Recumng) Nov. 18, 1980

(IL LRS Recurring) Jan. 1,
2014

(IL-CC) Dec. 5, 2016

(CC) Dec. 5, 2016

(IL BDE) Apr. 2, 2015

(IL-CC) Jan. 15, 2013

(CC) Sept. 12, 2017

(IL-CC) Dec. 26, 2013

Current

(CC) Dec. 28, 2011

(CC) Jan. 23, 2012

(CC) Jan. 15, 2013

(CC) Dec. 28, 2009

X 16

X 17a

17b

"Combinahon Bidding Process

Prompt Pay Mechanisms (Non-Federal Aid)

Prompt Pay Mechanisms (Federal Aid)

(IL-CC) Jan. 15, 2013

(CC) Jan. 15, 2013

(FHWA) Current

X 23 Contract Claims (IL-CC) Jan. 15, 2013



No.

24

25

26

27

28

29

30

31

32

33

33a

Description

Pre-Construction Conference

Mobilization

Contract Extra Work

Construction Air Quality Diesel Vehicle Emissions Control (Green Construction Ordinance)

Processing of Extra Work Payment Requests

Constmcfion Layout Stakes and Survey Control Points

*
Municipal Coordination/Transfer of Jurisdiction and/or Maintenance

Engineer's Field Office

Construction Debris

*
Clean Construction and Demolition Debris

Clean Construction and Demolition Debris Report

Origin and Date

Last Revised

(CC) Mar. 18, 1980

(CC) Oct. 20, 2009

(CC) Dec. 24, 2012

(CC) Jan. 15, 2013

(CC) Dec. 24, 2012

(CC) Jan. 15, 2013

(CC) Jan. 15, 2013

(CC) Jan. 15, 2013

(CC) July 1, 2006

(CC) Jan. 15, 2013

(CC) Oct 25, 2016

X

X

X

X

45

46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

Portland Cement Concrete Pavement

Managing Concrete Waste

Class B Patches, Special

Class C Patches, Special

Pavement Removal and Replacement (1Olnch)

Dowel Bars

Structural Fiber Reinforced P.C. Concrete Bus Pad (4 Inch)

P.C.C. Bonded Overlay (4 Inch)

Diamond Gdinding Concrete Pavement

Saw Cutting Concrete Overlay

Crack Routing and Sealing

Hot-Mix Asphalt Surface Course, Rubber Modified

Rubberized Asphalt Material

Pavement Thickness Deficiency

Survey Monuments

Soils Information

Stockpiled Embankment

Borrow Excavation

Crushed Stone (Temporary IJse)

Aggregate Subgrade, (12 INCH)

Expanded Polystyrene Fill

Cellular Concrete Fill

GEO-GRID Subgrade Reinforcing Mat

Earth Excavation (Special)

P.C.C. Surface Finish

(CC) July 1, 2012

(CC) Jan. 1, 2009

(CC) Jan. 1, 2008

(CC) Jan. 1, 2008

(CC) Jan. 1, 2008

(CC) Jan. 1, 2008

(CC) Jan. 1, 2008

(CC) Jan. 1, 2007

(CC) Jan. 15, 2013

(CC) Jan. 1, 2007

(IL-CC) Jan. 1, 2008

(CC) Jan. 1, 2008

(CC) Jan. 1, 2008

(CC) Mar. 1, 2008

(CC) Jan.15,2013

(CC) Jan. 15, 2013

(CC) July 1, 2012

(CC) July 1, 2000

(CC) Jan. 1, 2008

(IL) Current

(CC) Jan. 15, 2013

(CC) July 1, 2006

(CC) May 1, 2003

(CC) Jan, 15, 201 3

(CC) April 7, 2010



No.

X 71

X 72

73

X 74

75

76

X 77

78

79

80

81

82

Description

Cutting Hot-Mix Asphalt Pavement (Full Depth)

Cutting Hot-Mix Asphalt Surface

Hot-Mix Asphalt Driveway Suriace Removal

Temporary Butt Joints

Hot-Mix Asphalt Stabilized Sub base

Hot-In-Place Asphalt Recyding by the Heater Scarifying Overlay Method

Treatment of Cracks

Strip Reflective Crack Control Treatment, Special

Cold Recycled In-Place Bituminous Bass Course

Temporary By-Pass Pavement (Non-Federal Aid)

Temporary By-Pass Pavement (Federal Aid)

Regscgvs Crack Control Treatment

Origin and Date
Last Revised

(CC) Sept. 7, 2016

(CC) Jan. 1, 2008

(CC) July 1, 2012

(CC) Jan. 1, 2008

(CC) Jan. 1, 2008

(CC) July 1, 2011

(CC) Jan. 1, 2008

(CC) May 1, 2003

(CC) Oct. 1, 2009

(CC) Jsn. 1, 2008

(CC) July 1, 2011

(CC) Jan. 1, 2012

117

118

Approach Slab Repair

Asbeslos Waterproofing Membrane & Asbestos Hot-Mix-Asphalt Suriace Removal

(BDE)

(IL-CC) Sep. 25, 2009

(IL) Current

120

121

122

Segmental Concrete Block Walls

Temporary Soil Retention System

Steel Skuctures

(IL) Current

(IL) Current

(CC) Nov. 21, 2007

124

125

126

127

128

129

130

Cleaning and Painting Existing Steel Structures

Containment and Disposal of Lead Paint Cleaning Residues

Fine or Coarse Aggregate Embankment

Strip Seal Joint Assembly with Elastomeric Concrete Headers

Drainage System

Grating

Silicone Bridge Joint Sealer

(IL) Current

(IL) Current

(CC) Jan. 12, 2003

(CC) Oct. 3, 2011

(IL) Current

(CC) Jan.15,2013

(IL) Current

132

133

134

Deck Slab Repair

Bridge Deck Latex Concrete Overlay

Surface Finish

(IL) Current

(IL) Current

(IL-CC) Jan. 1, 2007

137

138

139

140

Welded Wire Fabric, Epoxy Coated

Permanent Steel Sheet Piling

Temporary Sheet Piling

Precast Concrete Junction Chambers

(CC) Nov. 21, 2007

(IL) Current

(IL) Current

(CC) Nov. 1, 2007



141

No.

142

143

144

145

146

147

148

149

Jack and Remove Existing Beariings

Description

Jacking Existing Superstructure

Junchon Chamber

Neoprene Expansion Joint Removal

Structural Repair of Concrete

Polymer Modified Portland Cement Mortar

Concrete Wearing Surface for Use With Deck Beams

Sheet Waterproofing Membrane System

Chain Link Fence (Modified)

(IL) Current

Origin and Date

Last Revised

(IL) Current

(CC) Jan. 1, 2007

(CC) Oci. 10, 1995

(IL) Current

(IL) Current

(IL) Current

(CC) Nov. 19, 1999

(CC) Jan. 1, 2004

157

158

159

160

161

162

163

164

165

166

167

168

169

170

171

Storm Sewer, (Ductile Iron Pipe) and Storm Sewers, (Extra Strenglh Vikified Clay Pipe) in

the City of Chicago

Water Main for Installation in the City of Chicago

Frames, City Electric in the City of Chicago

Lids, City Electric In the City of Chicago

Lids and Lids, ADA Compliant in the City of Chicago

Various City Drainage and Utilily Structure Adjustments in the City of Chicago

Storm Sewer Installation in the City of Chicago

Boring and Jacking Storm Sewers, Sanitary Sewers or Water Mains

Storm Sewers Jacked in Place (Over 36 In. Dia.)

Storm Sewer Drilled and Pushed (36 In. Dia. Max.)

Storm Sewers, Abandon and Fill

Storm Sewer to be Televised

Connec8ng Existing Field Drain Tile

Plugging Existing Drains and Sewers

Blocking Existing Drains and Sewers

Manholes to be Reconstructed, Special; Catch Basins to be Reconstructed, Special; Valve
Vaults to be Reconstructed, Special

(CC) Oct. 20, 2009

(CC) Dec. 21, 2009

(CC) July 1, 2012

(CC) April 14, 2009

(CC) April 14, 2009

(CC) Dec. 21, 2009

(CC) Dec. 1, 2009

(CC) Dec. 1, 2007

(CC) Dec. 21, 2009

(CC) Dec. 1, 2007

(CC) Jan. 15, 2013

(CC) July 1, 2012

(CC) July 1, 2012

(CC) Dec. 1, 2007

(CC) Dec. 21, 2009

(CC) Dec. 1, 2007

173 Manholes, Type A, with Restrictor Plate, Frames and Lids (CC) July 1, 2012

175

X 176

177

178

179

X 180

181

182

Lids and Frames and Lids

Frames and Llds to be Adjusted, Special

Headwall Inlet and Grate

Flared End Sections to be Removed, Flared End Sections to be Relocated

Bracing and Sheeting

Pavement Replacement

Duck Bill Elastomeric Check Valve

Catch Basin Oil and Debris Hoods

(CC) Jan. 15, 2013

(CC) Dec. 21, 2009

(CC) July1,2012

(CC) Dec. 30, 2008

(CC) Dec. 1, 2007

(CC) July 1, 2011

(CC) July1 2012

(CC) Jan. 15, 2013



183 Frames and Lids to be Adjusted, Special (Pavement Recycling)

No. Description

(CC) Jan. 1, 201 3

Origin and Date
Last Revised

X 185

X 186

187

188

189

190 Water Main Installation

191

192

193

Fire Hydrants Vertical Adjustment

Sanitary Sewer Installation

Sanitaiy Manholes

Waterprooling of Existing Sanitary Manholes

*
Cooperation With Utilities

Water Valve Boxes to be Adjusted and Domestic Meter Vaults to be Adjusted

Domssfic Water Service Boxes to be Adjusted

Filling Existing Valve Vaults

Valve Vaults to be Removed

(CC) Feb. 10, 2012

(CC) Dec. 21, 2009

(CC) Dec, 21, 2009

(CC) Dsc. 21, 2009

(CC) Dec. 21, 2009

(CC) Dec. 1, 2009

(CC) Dec. 21, 2009

(CC) July 1, 2012

(CC) Dec. 21, 2009

(CC) July1, 2012

200 Cleaning Existing Msnholes, Catch Basins or Inlets and Cleaning Existing Storm Sewer and
Pipe Culverts

(CC) Dec, 1, 2008

202 *
National Pollutant Discharge Elimination System (CC) Jan. 5, 2017

204

205

206

207

Maintaining Drainage and Stream Protection

Storm Water Pogution Separation System

Storm Water Pollution Separabon System (SPECIAL)

Storm Water Pollution Separa5on System (Ingdne)

(CC) Dec. 1, 2007

(CC) July1, 2012

(CC) Dec. 1, 2007

(CC) July1, 2012

X 212

213

214

215

216

217

Sodding

Trees To Be Planted

Salvaging and Transplanting Trees; Salvaging and Transplanting Shrubs

Planting Woody Plants

Seeding, Fine Fescue Blend

Seeding, Class 48 Modified

(CC) Jan. 15, 2013

(CC) Jan.1, 2013

(CC) Sept. 1, 2002

(CC) Jan. 1, 1997

(CC) Jan. 1, 2007

(CC) Jan. 1, 2007

227 Work Zone Traftic Control Surveillance

228 Traffic Control Devices —Detour Routing

(IL) Current

(CC) July1,2012

230

X 231

Sign IdentiTication Decal

Traffic Protection

(CC) Jan. 15, 2013

(CC) July 1, 2012

236

X 237

Project Signs Plaque

Eradication of Existing Pavement Marking

(CC) Jan, 15, 201 3

(CC) Dec, 1, 2009



238

No.

Raised Reflective Pavement Marker

Description

(IL-CC) July 1, 2012

Origin and Date
Last Revised

241

242

Traffic Signal Work General

Construction at Railroad Crossing

(ILD1CC) July1, 2016

(CC) July 1, 2016

247

248

249

250

251

252

Light Emitting Diode (LED) Traffic Signal

Light EmiNng Diode (LED) Pedestrian Countdown Signal Head

Traffic Signal Backplate

illuminated Sign, Light Emitting Diode

Traffic Signal Post, Pedestrian Pushbutton Post

Steel Mast Arm Assembly and Pole and/or Steel Combination Mast Arm Assembly and Pole

Traffic Actuated Controller, Traffic Actuated Controller with Cabinet, Inductive Loop Detector

Master Controller

Detector Loop

(ILD1CC) July1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

255

256

Pedestrian Pushbutton

Conduit

Coilable Non-Metallic Conduit

(ILD1CC) July1,2016

(IL-CC) July 1, 2016

(ILD1CC) July 1, 2016

258

259

260

261

262

263

264

265

266

267

268

269

270

271

272

273

274

275

Electric Cable

Railroad Interconnect CaNe

Fiber Opgc Cable

System Ground and Grounding Cable

Grounding Existing Handhole Frame and Cover

Service Installation, Pole Mounted

Service Installation, Ground Mounted

'lectric Service

Handhole

Rebuild Existing Handhole, Rebuild Existing Heavy Duty Handhole, Rebuild Existing Double
Handhole

Concrete Foundation

Modify Existing Type "D" Foundation

Remove Existing Traffic Signal Equipment

Temporaiy Trafffc Signal Installation

Maintenance of Existing Traffic Signal Installation

Emergency Vehicle Piiodity System

Relocate Existing Emergency Vehicle Priodity System, Detector Unit

Relocate Existing Emergency Vehicle Priority System, Phasing Unit

(ILD1CC) July 1, 2016

(ILD1CC) July1, 2016

(ILDtCC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1) July 1, 2016

(ILD1CC) July1, 2016

(ILD1CC) July 1, 2016

(CC) July 1, 2016

(ILD1CC) July1, 2016

(CC) July 1, 2016

(ILD1CC) July 1, 2016

(CC) July 1, 2016

(ILD1CC) July1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(CC) July 1, 2016

(CC) July 1, 2016



276

No.

277

278

279

280

281

282

283

284

285

286

287

288

289

290

291

Confirmagon Beacon System

Description

Re-Optimize Traffic Signal System

Optimize Traffic Signal Sysiem

Median Removal and Replacement

Sidewalk Removal and Replacement

Relocate Existing Light Standard and Luminaire Complete in Place

Maintenance Of Lighting System

City Electric Manholes to be Adjusted

Uninterruptible Power Supply (UPS)

Traffic Signal Cabinet Load Switch

Temporary Traffic Signal Timings

Combination Lighting and Traffic Signal Service Installation, Pole Mounted

illuminated Street Name Sign

Relocate Existing illuminated Street Name Sign

Video Detection System, Single Camera Processor Video Detection

Video Detection System, Complete Intersection

(CC) July 1, 2016

Origin and Date
Last Revised

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(CC) July1,2016

(CC) July 1, 2016

(CC) July 1, 2016

(ILD1CC) July 1, 2016

(CC) July 1, 2016

(ILD1CC) July 1, 2016

(CC) July1,2016

(ILD1CC) July 1, 2016

(CC) July 1, 2016

(ILD1CC) July 1, 2016

(CC) July 1, 2016

(CC) July 1, 2016

(CC) July 1, 2016

293

X 294

295

296

297

298

299

300

301

302

303

304

305

306

307

308

309

Uninterrupgble Power Supply Without Cabinet

Modifying Existing Controller Cabinet

Traffic Actuated Controller

Traffic Actuated Controller with Cabinet, Induc6ve Loop Detector

Accessible Pedestrian Signals

Emergency Vehicle Priority System Line Sensor Cable, No. 20 3/C

Rod and Clean Existing Conduit

Remove and Replace Anchor Bolts

Rectangular Rapid Flashing Beacon System, Complete

Radar Vehicle Detection System

Flashing Beacon Installation, Solar Powered

Flashing Beacon Installation

Remove Existing Flashing Beacon

Relocate Existing Flashing Beacon Installation

Temporary Flashing Beacon Installation

Traffi Signal Painting

Uninterruptable Power Supply, Ground Mounted

(CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016

(CC) July 1, 2016

(ILD1CC) July 1, 2016

(CC) July1,2016

(CC) July 1, 2016

(CC) July 1, 2016

(CC) July 1, 2016

(CC) July 1, 2016

(ILD1CC) July 1, 2016

(ILD1CC) July 1, 2016



Additional inserted Special Provisions (As Required)

~ 242a Railroad Right of Entry Agreement Sample

~ 400 Contract Exhibit A Scheduling

~ 401 IDOT Recurring Special Provision Checklist (current)

~ 402 IDOT Local Roads and Streets Recurring Special Pmvisions Checklist

(current)

~ 403 IDOT Bureau of Design and Environment Checklist (current)

~ 404 IDOT Bureau of Local Roads and Streets Distdct 1 Checklist (current)

~ 405 HMA Longitudinal Joint Sealant (BMPR)

~ 406 HMA RAS

~ 407 RAP-RAS(D1)

~ 408 HMA Mix Design Requirements (D-1)
~ 409 HMA Density Tesbng of Longitudinal Joints (BDE)
~ 410 HMA Tack Coat (BDE)
~ 411 PCC Sidewalk (BDE)
~ 412 Storm Sewer (Ductile Iron Pipe) 6 IN.

~ 413 Friction Aggregate (D-1)
~ 414 Changeable Message Sign BDE
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"0 01

"0 02

*C

*E(DBE)

*E(MWBE)

'G1

*H

Cover Sheet

Notirm Sheet

Additional Document Inclusions (Required)

Proposal Sheet

DBE Economic Disclosure Statement

IdentiTicalion of Subcontractors, Suppliers and Sub consultants Form; Electronics Payables
Program ("E-Payables"); Veteran's Preference for VBE and SDVBE; Affidavit Veteran's
Workplace Preference Public Works Contracts; Economic Disclosure Statement and
Execution Document Index; Instructions for Completion of Economic Disclosure Statement
and Execution Documents; Certifications; Execution Pages; Insert IDOT Certificate of
Eligibility; Insert IDOT Affidavit of Availability; Labor Standards & Prevailing Wage
Requirements; DBE Forms

MBE/WBE Economic Disclosure Statement:

identification of Subcontractors, Suppliers and Sub consultants Form; Electronics Payables
Program ("E-Payables"); Veteran's Preference for VBE and SDVBE; Affidavit Veteran's
Workplace Preference Public Works Contracts; Cook County Affidavit for Green
Construcfion Ordinance Form; Economic Disrfiosure Statement and Execution Document
Index; Instructions for Completion of Economic Disclosure Statement and Execution
Documents; Certifications; Execution Pages; Insert IDOT Certificate of Eligibility; Insert
IDOT Affidavit of Availability; Labor Standards & Prevailing Wage Requirements; M/WBE
Forms

Surety's Statement Of Qualification for Bonding

Trust Agreement

Performance and Payment of Bond Form

Contract

Schedule of Prices Sheets

Proposal Bid Bond

Bid Deposit Form

(CC) April 30, 2015

(CC) Jan. 15, 2013

(CC) Jsn. 1, 2008

(CC) Dec. 1, 2016

(CC) Oct. 25, 2017

(CC) June 2, 2011

(CC) May 20, 2015

(CC) June 9, 2011

(CC) Jan. 15, 2013

(CC) Dec. 28, 2011

(CC) Jan. 15, 2013

(CC) Jan. 15, 2013

*
Special Provisions marked with an asterisk (') have information that must be filled in prior to inclusion in the Contract

Documents.
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(CC)

(IL) Current

(ILD1) Current

(IL-CC)

(ILD1-CC)

(IL Recurring)

(IL LR Recurring)

(IL BDE)

(IL LR)

(IL D-1)

Origin of Special Provisions

Initiated by Cook County Department of Transportation and Highways

initiated by illinois Department of Transportation

Initiated by illinois Department of Transportation District 1

Initiated by the illinois Department of Transportation and amended by Cook County Department of

Transportation and Highways

Initiated by illinois Department of Transportation District 1 and amended by Cook County Department of
Transportation and Highways

Initiated by illinois Department of Transportation Recumng Special Provisions

Initiated by illinois Department of Transportation Local Roads Recurring Special Provisions

Initiated by Illinois Department of Transportation Bureau of Design and Envimnment

Initiated by illinois Department of Transportation Bureau of Local Roads and Streets

Initiated by illinois Department of Transportation District1

lniTiating BureauiDivision

Contract Documents Office

Construction Bureau

Pavement Geometrtcs Division

Structural Division

Drainage Division

Landscaping Division

Transportation snd Planning Bureau

Cook County Department of Transportation and

Highways

Special Provision Catalog Number

1-20

21-40

41-114

115-155

156-210

211-225

226-240



'iVJ Imnois Department
of Transportation

Check Sheet For Recurring
Special Provisions

The Following Recurring Special Provisions Indicated By An "X"Are Applicable To This Contract And Are Included By
Reference;

Check Sheet ff

Recurrino Soecisl Provisions

Pace No

1

2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34

Q Additional State Requirements for Federal-Aid Construction Contracts

P Subletting of Contracts (Federal-Aid Contracts)
EEO
Specific EEO Responsibilities Non Federal-Aid Contracts

Q Required Provisions - State Contracts
Asbestos Bearing Pad Removal

P Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Su
Temporary Stream Crossings and In-Stream Work Pads

P Construction Layout Stakes Except for Bridges
Construction Layout Stakes
Use of Geotextile Fabric for Railroad Crossing

P Subsealing of Concrete Pavements0 Hot-Mix Asphalt Surface Correction

[g Pavement and Shoulder Resurfacing
Patching with Hot-Mix Asphalt Overlay Removal

P Polymer Concrete

CI PVC Pipeliner

p Bicycle Racks
Temporary Portable Bridge Trafllc Signals
Work Zone Public Information Signs

P Nighttime Inspection of Roadway Lighting

P English Substitution of Metric Bolts
Calcium Chloride Accelerator for Portland Cement Concrete
Quality Control of Concrete Mixtures at the Plant

El Quality Control/Quality Assurance of Concrete Mixtures
Digital Terrain Modeling for Earthwork Calculations
Reserved
Preventive Maintenance - Bituminous Surface Treatment
Preventive Maintenance - Cape Seal0 Preventive Maintenance - Micro-Surfacing
Preventive Maintenance - Slurry Seal
Temporary Raised Pavement Markers

Restoring Bridge Approach Pavements Using High-Density Foam
Portland Cement Concrete Inlay or Overlay

rface Removal

26
29
30
40
45
51
52
53
54
57
60
62
66
68
69
70
72
73
75
77
78
79
80
81
89
105
107
108
114
129
140
149
150
153

4ot ItooTI
Recurring Special Provisions

Page 1 January 1.2017
1 Page(s) Total
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The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X"Are Applicable To This Contract
And Are Included By Reference.

Local Roads And Streets Recurrino Soecial Provisions

Check Sheet ¹

LRS 1

LRS2 P
LRS 3 CI
LRS 4
LRS5 P
LRS6 U
LRS 7
LRS 8
LRS 9 CI
LRS 10
LRS 11 0
LRS 12 P
LRS 13 0
LRS 14 P
LRS 15 0
LRS 16 0
LRS 17 0
LRS 18 D

Reserved
Furnished Excavation
Work Zone Traffic Control Surveillance

Flaggers in Work Zones
Contract Claims

Bidding Requirements and Conditions for Contract Proposals

Bidding Requirements and Conditions for Material Proposals
Reserved
Bituminous Surface Treatments

Reserved
Employment Practices
Wages of Employees on Public Works

Selection of Labor
Paving Brick and Concrete Paver Pavements and Sidewalks

Partial Payments

Protests on Local Lettings

Substance Abuse Prevention Program

Multigrade Cold Mix Asphalt

Pace No

158
159
160
161
162
163

168
175
176
177
178
180
182
183
186
187

188
189

402 (tDOT) Local Roads and Streets
Recurring Special Provisions

Page 1 January 1, 2017
1 Page(s) Total



'0

BDE SPECIAL PROVISIONS
For the November 17, 2017 Letting

The following special provisions indicated by an "x" are applicable to this contract and will be included by the Project
Development and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File 9
Name

80099 1

80382 2
80274 3
80192 4
80173 5
80241 6
50261 7
50481 8
50491 9
50531 10

80384 13
80198 14
80199 15
80293 16

80311 17
80277 18
80261 19~~m
80029 21
80378 22

80246 26

80376 29
80368 30
80336 31
80369 32
80045 33
80165 34
80349 35
80371 36
80377 37

Soecial Provision Title

Accessible Pedestrian Signals (APS)
Adjusting Frames and Grates
Aggregate Subgrade Improvement
Automated Flagger Assistance Device
Bituminous Materials Cost Adjustments
Bridge Demolition Debris
Building Removal-Case I (Non-Friiable and Friable Asbestos)
Building Removal-Case II (Non-Friable Asbestos)
Building Removal-Case III (Friable Asbestos)
Building Removal-Case IV (No Asbestos)
Butt Joints

ee
Compensable Delay Costs
Completion Date (via calendar days)
Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills < 5
Feet
Concrete End Sections for Pipe Culverts
Concrete Mix Design —Department Provided
Construction Air Quail —Diesel Retrofit

Disadvantaged Business Enterprise Participation
Dowel Bar Inserter

l

Fuel Cost Adiustment

Hot-Mix As halt —Density Testin of Longitudinal Joints

v Hot-Mix Asphalt —Tack Coat
Light Tower
Longitudinal Joint and Crack Patching
Mast Arm Assembly and Pole
Materiial Transfer Device
Moisture Cured Urethane Paint System
Pavement Marking Blackout Tape
Pavement Marking Removal

v Portable Chan cable Messa e Si ns

Effective

April 1, 2003
April 1, 2017
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009

Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990

Jul 1, 2016

June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Revised

Jan. 1, 2014

April 1, 2016

Aug. 1, 2017

Apnl 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

July 1, 2016

Jan. 1, 2013
Jan. 1, 2012

June 1 2010

Sept. 1, 2000
Jan. 1, 2017

April 1, 2016
April 1, 2016
Nov. 1 2014

July 2, 2016

Nov. 1, 2016
July 1, 2016

April 1, 2014
July 1, 2016

June 15, 1999
Nov. 1, 2006
Nov. 1, 2014
July 1, 2016

Nov. 1 2016

April 1, 2016

Aug. 1, 2014
Jan. 1, 2010
April 1 2016

A ril 1, 2017

April 1, 2009 Au . 1, 2017

Jan. 1, 2010 A ril 1, 2016

80338 40 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
80385 41 v'ortland Cement Concrete Sidewalk
80300 42 Preformed Plastic Pavement Marking Type D - Inlaid
80328 43 Progress Payments
34261 44 Railroad Protective Liability Insurance

April 1, 2014
Aug. 1, 2017
April 1, 2012
Nov. 2, 2013
Dec. 1, 1986

April 1, 2016

April 1, 2016

Jan. 1, 2006

403 (iL BDE)
BDE Stlclal Provisions

Page 1 August 30, 2017
2 Page(s) Total
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File
NaraN

80157 45
80308 46

80340 47
80127 48
80379 49
80317 50
80298 51

20338 52
80318 53
80381 54
80380 55
80288 56
80302 57
80071 58

Soecial Provision Title

Railroad Protective Liability Insurance (5 and 10)
Redaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)
Speed Display Trailer
Steel Cost Adjustment
Steel Plate Beam Guardrail
Surface Testing of Hot-Mix Asphalt Overlays
Temporary Pavement Marking (NOTE: This special provision was
previously named "Pavement Marking Tape Type IV".)
Training Special Provisions
Traversable Pipe Grate
Traffic Barrier Terminal, Type 1 Special
Tubular Markers
Warm Mix Asphalt
Weekly DBE Trucking Reports
Working Days

Effective

Jan. 1, 2006
Nov. 1, 2012

April 2, 2014
April 2, 2004
Jan. 1, 2017
Jan. 1, 2013
April 1, 2012

OCL 15, 1975
Jan. 1, 2013
Jan. 1, 2017
Jan. 1, 2017
Jan. 1, 2012

June 2, 2012
Jan. 1, 2002

April 1, 2016

Jan. 1, 2017
Aug. 1, 2017

April 1, 2016
April 1, 2017

April 1, 2014

April 1, 2016
Apri! 2, 2015

The following special provisions have been deleted from use:

80289 Wet Reflective Thermoolastic Pavement Markino
80367 Lioht Poles

The following special provisions are in the 2017 Supplemental Specifications and Recurring Special Provisions.

File
~Ne
80360
80363
80358
80364
80342

80370
80361

80365
80353
80372

80373
80374
80375
80362
80355

Soecial Provision Title

Coarse Aggregate Quality
Engineer's Field Office
Equal Employment Opportunity
Errata for the 2016 Standard Specifications
Mechanical Side Tie Bar inserter

Mechanical Splicers
Overhead Sign Structures Certification of Metal
Fabricator
Pedestrian Push-Button
Portland Cement Concrete Inlay or Overlay
Preventive Maintenance —Bituminous Surface
Treatment (A-1)
Preventive Maintenance —Cape Seal
Preventive Maintenance —Micro-Surfacing
Preventive Maintenance —Slurry Seal
Steel Slag in Trench Backfill
Temporary Concrete Barrier

New Location

Article 1004.01
Article 670.07
Recurring CS¹1and ¹5
Supplemental
Articles 420.03, 420.05, and
1103.19
Article 1006.10
Article 106.08

Article 888.03
Recurring CS ¹34
Recurring CS ¹28

Recurring CS ¹29
Recurring CS ¹30
Recurring CS ¹31
Articles 1003.01 and 1003.04
Articles 704.02, 704.04,
704.05, and 704.06

Effective

July 1, 2015
April 1, 2016
April 1, 2015
April 1, 2016
Aug. 1, 2014

RttRdd

April 1, 2016

Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2016
Jan. 1, 2015

July 1, 2016
July 1, 2016
July 1, 2016

July 1, 2015

July 1, 2016
Nov. 1, 2015 April 1, 2016

April 1, 2016
Jan. 1, 2015 April 1, 2016
Jan. 1, 2009 July 1, 2016

The following special provisions require additional information from the designer. The additional information needs to be
submitted as a separate document. The Project Development and Implementation section will then include the information in
the applicable special provision. The Special Provisions are:

~ Bridge Demolition Debris
~ Building Removal - Case I

~ Building Removal —Csee II

~ Building Removal - Case ill

~ Building Removal-Case IV
~ Completion Date
~ Completion Date Plus Working Days
~ DBE Participation

~ Material Transfer Device
~ Railroad Protective Liability Insurance
~ Training Special Provisions
~ Working Days

403 (iL BDE)
BOB Spsslsl Provisions

Psgs 2 August 30, 2017
2 Psge(s) Total



SPECIAL PROVISIONS CHECK LIST
Generated - 8/7/17 Revised —8/11/17

Designer:
Contract No.:

CCDOTH PAP:
Section:
County:

PPRP South-2017
16-PPRPS-00-PV
COOK

Dir
DES'I
DESi
DESi

File Name
1 048945R.DOC
1 078948R.DOC
1080301.doc

DESi
DESi
DESi
DESi
DESi
DESi
DESi
DESi
DESi
DES'i

1086587r.doc
1088949R.DOC
1088951R.DOC
2080101.doc
4020211.doc
4408955R.DOC
5028956R.DOC
5038957R.DOC
5501234R.DOC
5508960R.DOC

DES'I
DESi
DESi
DESi
DESi
DESi
DESi
DES'I

DESi

DESi
DESi

DESi

DES'i

DESi
DESi

DESi
DESi
DESi

X DESi
DESi
DESi

6008961R.DOC
6028982R.DOC
6068964R.DOC
6068965R.doc
6370499.doc
7016789.DOC
9018987R.DOC
Adiustments-Reconstructs.doc
AGG SUBGR
IMPROVEMENT(D1 i.doc
Bit Coated Aaa Slooewall.doc
CA Backfill Trench Backfill
Beddina (D1l.doc
Conc Noise Abate Wall(D1l.doc
x
Construction Lavout Soecial For
Resurfacina With ADA and Stand
Alone ADA (D-1).docx
CTA Flaa Coordination.doc
Drain Inlet Prat Undr Traff(D1l.
doo
Embankment I.doc
Embankment ll.doc
ENG FIELD OFF TY A (SPl.doc
Friction Aaa(D-1).doc
Grade Shaae Shldr.doc
GTR Modified Binder/D-1).doc

X DESII

DESi
DESi
DESi

X DESi

HMA Mix Des Reamts(D-1'I.doc
Hot in Place Recvcle.doc
LiahtwtCefiularConcFill(D1l.docx
Pub Conv Sftv(D1l.doc
RAP-RAS(D1'i.doc

DESi Sliaform Psvina (D-1).doc

Spec Title
Maintenance of Roadwavs
Tollwav Permit and Bond
Restriction on Working Days Afler a Completion
Date
Failure to Complete the Work on Time
Completion Date Plus Workina Dave
Incentive Pavment Plan
RAP For Non-Porous Embankment and Bsckfifi
Aaareaate Surface Course for Temporsrv Access
Pavement Removal, Special
Rock Excavation for Structures, Special
Rustication Finish For Retainina Walls
Storm Sewer Adiacent to or Crossing Water Main
Storm Sewers & Sewer Connections to City of
Chicago Sewers
Slotted Drain
Cleanina Existina Drainaae Structures
Concrete Curb, Tvpe 8 (Modified)
Stabilized Median Surface
Atkareaate For Concrete Barrier (D-1)
Traffic Control & Protection (Artedials)
Traffic Control Plan
Adiustments and Reconstrucbons
AGGREGATE SUBGRADE IMPROVEMENT (D1)

Bituminous Coated Aaareaats Slopewall
Coarse Aggregate for Backfill, Trench Backfill and
Beddina (D-1)
Concrete Noise Abatement Walls (Absorptive 8
ReflsctiveMDist 1)
Construction Layout Special for resurfacing with ada
and stand alone ada (D1)

CTA Flagging and Coordination
DRAINAGE AND INLET PROTECTION UNDER
TRAFFIC (D-1)
EMSANKMENT I

EMBANKMENTII
ENGINEER'6 FIELD OFFICE TYPE A (SPECIAL)
FRICTION AGGREGATE (D-1)
Gradino and Shapina Shoulders
Ground Tire Rubber (GTR) Modified Asphalt Binder
(D-1)
HMA MIXTURE DESIGN REQUIREMENTS (D-1)
Pavement Rehabilitation bv Hot In-Place Recvcfina
Liahtweight Cellular Conaste Fill (D-1)
Public Convenience and Safetv (D-1)
Reclaimed Asphalt Pavement(RAP) and Reclaimed
Asphalt Shinales (RAS) (D-1)
SLIPFORM PAVING (D-1)

Spec Dates
E 9/30/85 R 11/1/96
E 01/13/89
E 01/21/03 R 01/01/07

E 09/30/85 R 01/01/07
E 09/30/85 R 01/01/07
E 10/01/95 R 01/01/07
E 04/01/01 R 01/01/07
E 04/01/01 R 01/02/07
E 01/13/89 R 01/01/07
E 09/30/85 R 01/01/07
E 05/01/90 R 01/01/07
E 02/01/96 R 01101107
E 09/30/85 R 01/01/07

E 09/30/85 R 01/01/07
E 09/30/85 R 12/01/11
E 09/30/85 R 01/01/07
E 09/30/85 R 03/02/17
E 03/11/04 R 01/24/08
E 02/01/96 R 03/01/11
E 09/30/85 R 01/01/07
E 03/15/1 1

E 02/22/12 R 04/01/16

E 01/01/07
E 11/01/1 1 R 11/01/13

E 09/05/08 R 01/12/11

E 01/01/17 R 04/17/17

E 05/14/98 R 08/27/09
E 04/01/11 R 04/02/11

E 03/01/11 R 11/01/13
E 03/01/1 1 R 11/01/13
E 12/01/1 1 R 05/01/13
E 01/01/11 R 04/26/16
E 12/28/01 R 01/01/07
E 06/29/08 R 04/01/16

E 01/01/13 R 04/01/16
E 07111/03 R 05/05/14
E 11/11/01 R 02/01/1 6
E 05/01/12 R 07/15/12
E 11/01/12 R 04/01/17

E 11/01/1 4

404 (IDOTI
District 1 Checklist

Page 1 of 10
August 11,2017
10 Page(s) Total



SPECIAL PROVISIONS CHECK LIST
Generated - 8/7/17 Revised —8/11/17

23

Designer:
Contract No.:

CCDOTH PAP:
Section:
County:

PPRP South-2017
16-PPRPS.OO-PV
COOK

DES)
DES'i
DES)

Status Utilitv (D-1)doc STATUS OF UTILITIES (D-1)
TEMP PVMT.doc TEMPORARY PAVEMENT
WINTERIZED TEIVIP ACCESS 3- WINTERIZED TEMPORARY ACCESS

o

E 06/01/2016
E 03/01/03 R 04/10/08
E 01/01/12 R 03/05/12

Bureau of Electrical Soecial Provisions

ELH

ELH

ELE)

ELH

ELE)

ELE)

ELE)

ELE)

ELE)
ELE)

ELH

ELH

ELE)
ELE)
ELE)
ELH

ELH

ELE)
ELE)
ELH
ELH

ELE)
ELE)

ELE)
ELE)

810.02-UNDERGROUND
RACEWAYS.doc
Combination Controller 2015.do
0
Elec Serv Disc lat sia 2012.do
c
Fiber Ootic
Cable SM 2013 v2.doc
Fiber Cutie
Cable Solice 2014 v1.doc
General Electrical Provisions 20
16 V1.doc
General Electrical Provisions 20
16 V3.doc
HPS Undernsss 2012.doc

Innsrduct v4 2014 doc
Junction Box Embedded 2012.d
oc
Liaht Tower 2016 Galvanized
AASHTO exceotion v2.doc
Liahtina Controller SCADA 201
Z,doc
Liahtina Maint 2017.doc
Luminaire 2012.doc
Luminaire LED 2017 v1.docx
Luminaire safetv cable 2012.DO
C
Protect Underoass LiahtinaSvste
m 2012.doc
Racewsv Exoossd 2012.DOC
Service Connection 2012.doc
Service Install 2012.doc
Temo liaht SinaleLaneSta 2012
doc
Terna cole install 2012.DOC
Underoass Luminaire LED 2017
~v
Unit Duct 2012.DOC
Wire Cable 2012.doc

Underground Raceways

Combination Lighting Controller

ELECTRIC SERVICE DISCONNECT, LIGHTING
AND TRAFFIC SIGNAL
Fiber Optic Cable

Fiber Optic Cable

General Electrical Requirements GPS

General Electrical Requirements GPS

UNDERPASS LUMINAIRE, HPS, STAINLESS
STEEL HOUSING
Wire and Cable
Junction Box Embedded in Structure

LIGHT TOWER

Lighting Controller, Radio Control, Duplex, Console
Tvoe
Maintenance of Liahtina Svstems
Luminaire
Luminaire, LED
Luminaire Safety Cable Assembly

Protect & Maintain Underpass Luminaires

Exposed Racewavs
Electric Utilitv Service Connection (ComEd)
Electric Service Installation

Temporary Lighting For Single Lane Staging

Temporary Wood Pole, Install Only
Luminaire, Underpass, LED

Unit Duct
Wire and Cable

E 3/1/2015

E 2/1/2015

Ei'1/1/2012

E 3/15/2013

E 6/1/2014

E 4/1/2016

E 6/1/2016

E 1/1/2012

E 10/1/2014
E 1/1/2012

E 4/1/2016

E 1/1/2012

E 3/1/2017
E 1/1/2012
E 1/1/17
E 1/1/2012

E 1/1/2012

E 1/1/2012
E 1/1/2012
E 1/1/2012
E 01/01/201 2

E 1/1/2012
E 1/1/17

E 1/01/2012
E 1/1/2012

Guide Brides Soecial Provisions

I GBS)
I GBS)
I GBS)

I abso04.doc
I abso12.doc
I abso13.doc

I Polvmer Modified Portland Cement Mortar

I Drainage Svstem
I Hiah Load Multi-Rotational Bearings

I E 6/7/94 R 04/01/1 6
I E 6/10/94 R 6/24/15
I E 10/13/88 R 04/01/16

404 (IDOT)
Distrld I Checklist
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Designer:
Contract No.:

CCDOTH PAP:
Section:
County:

PPRP South-2017
16-PPRPS-GO+V
COOK

GBS(
GBS)
GBS)
GBS)
GBS)
GBS)

GBS)
GBS)

GBS)
GBS)
GBS)
GBS)
GBS)
GBS)
GBS)
GBS)
GBS)
GBS)
GBS)
GBS)
GBS)

GBS)

GBS)
GBS)

GBS)
GBS1I

GBS(

GBS)

GBS)
GBS)
GBS)
GBS)
GBS)
GBS)

GBS)
GBS)
GBS)
GBS)
GBS)
GBS)
GBS)
GBS)

abso14.doc
obso15.doc
obso16.doc
obso17.doc
obso1 8.doc
obso21.doc

GBSP25.doc
GBSP26.doc

obso28.doc
abso29.doc
obso30.doc
obso31.doc
obso33.doc
GBSP34.doc
GBSP35.doc
GBSP45.doc
GBSP51.doc
GBSP53.doc
GBSP55.doc
GBSP56.doc
GBSP59.docx

GBSP60.doc

GBSP61.doc
obso67.doc

GBSP71.doc
GBSP72.doc

GBSP75.doc

GBSP77.doc

GBSP78.doc
GBSP79.doc
GBSP81.docx
GBSP82.docx
GBSP83.docx
GBSP85.doc

GBSP86.doc
GBSP87.doc
GBSP68.doc
GBSP89.docx
abso90.doc
GBSP91.docx
GBSP92.docx
GBSP93.docx

Jack and Remove Existina Bearings
Three Sided Precast Concrete Structure
Jackina Existina Superstructure
Bonded Preformed Joint Seal
Modular Expansion Joint
Cleaning and Painting Contact Surfaces of Existing
Steel Structures
Gleaning and Paintina Existina Steel Structures
Containmsnt and Disposal of Lead Paint Cleaning
Residues
Deck Slab Repair
Bridge Deck Microsilioa Concmte Overlay
Bridge Deck Latex Concrete Overlay
Bridqe Deck HRM Concrete Overlay
Pedestrian Truss Superstructure
Concrete Wearing Surface
Silicone Bridge Joint Sealer
Bridas Deck Thin Polymer Overlay
Pipe I/nderdrains for Structures
Structural Repair of Concrete
Erection of Curved Steel Structures
Setting Piles In Rock
Diamond Grinding and Surface Testing Bridge
Sections
Containment and Disposal of Non Lead Paint
Cleanina Residues
Slipform Parapet
Structural Assessment Reports for Contractors
Means and Methods
Aaareaate Column Ground improvement
Bridge Deck Fly Ash or Ground Granulated Blast-
Furnace Concrete Overlay
Bond Breaker for Prestressed Concrete Bulb-T
Beams
Weep Hole Drains for Abutments, Wingwalls,
Retaining Walls and Culverts
BVidae Deck Construction
Bridae Deck Groovina (Lonaitudinal)
Membrane Waterproofina for buried Structures
Metallizina of Structural Steel
Hot Dip Galvanizinq for Structural Steel
Micropiles

Drilled Shafts
Liahtwsiaht Cellular Concrete Fill

Corrugated Structural Plate Structures
Preformed Pavement Joint Seal
Three Sided Precast Concrete Structure
Crosshole Sonic Loqqinq Testinq of Dnlled Shafts
Thermal integrity Testing of Drilled Shafts
Preformed Bridae Joint Seal

E 4120$4 R 01/01/07
E 7112/94 R 12/21/16
E 1/11/93 R 01/01/07
E 7/12/94 R 04/01/16
E 5/19/94 R 12/29/14
E 5/15/91 R 05/18/11

E 10/02/01 R 04/22/16
E 10/02/01 R 04/22/16

E 5/15/95 R 1/18/11
E 5/15/95 R 04/01/16
E 5/15/95 R 6/24/15
E 1/21$0 R 04/01/16
E 1/1 3$8 R 12/29/14
E 6/23/94 R 04101/16
E 8/1/95 R 10/15/1 1

E 05/07/97 R 02/06/13
E 5/17/00 R 01/22/10
E 03/1 5/06 R 04/01/16
E 06/01/07 R
E 11/14/96 R 04/01/16
E 12/6/04 R 12/21/16

E 11/25/04 R 04/22/16

E 06/01/07 R 04/22/16
E 03/06/09 R 10/05/15

E D1/15/09 R 10/15/11
E 1/18/11 R 6/24/15

E 04/19/12 R

E 04/19/12 R 10/22/13

E 10/22/13 R 12/21/16
E 12/29/14 R 4/1/16
E 10/04116 R
E 10/4/16 R
E 6/22/99 R 6/24/15
E 04/19/96 R
10/5/15
E 10/05/15 R 04/01/1 6
E 11/11/01 R 04/01/16
E 4/22/16 R
E 10/4/16 R
E 12/21/16 R
E 12/21/16 R
E 04/20/16 R
E 12/21/1 6 R

404 (IDOT)
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Designer:
Contract No.:

CCDOTH FAP:
Section:
County:

PPRP South-2017
16-PPRPS-00-PV
COOK

GBS)

GBS)

GBS)

GBSP94.doc

GBSP95.docx

Index.doc

Warranty for Cleaning and Painting Steel Structures

BRIDGE DECK CONCRETE SEALER

GBSP Check Sheet

Bridae and Roadwav Maintenance Soecial Provisions

E 3/3/00 R
11/24/04
E 06/17/10 R
12/21/1 6

MNT1)
MNTt)
MNT1)
MNTt)
MNT1 1
MNT1 1

MNT1 )
MNT1)
MNTt)

ADJRCK.doc
APPR SLAB REM&REPLdoc
APSLRP.DOC
Bmstrt.doc
Brooad.doc
Bridoe Drain Svs Reoair.doc
BRR.doc
Cleanino Drainaoe Svstem.doc
Concscsr.doc

MNT1) CWS.DOC

MNTt 1

MNTt)
MNTt)
MNTt)
MNT1)
MNTt)
MNT1)
MNT1)

Debris Removal.doc
dowelro doc
EPXINJ.DOC
Fldrex.doc
Grade Shaoe Foreslooe.doc
Groutro.doc
HMArmi.doc
HMArm2.DOC

MNT1)
MNT1 )

HMArm3.doc
HMArm4.doc

MNT1)
MNT1)
MNT1)
MNT1)
MNT1)
MNT1)
MNT1)
MNT1 1

MNT1 1

MNT1)
MNT1)
MNT1)
MNTN
MNT1 )

MNT1)
MNT1)
MNT1)
MNT1)
MNT1)

RREXRLDOC
Scsrifv.doc
SteslRem.doc
steelrso.doc
STRBM.DOC

Jckcrb.doc
JKRPBR.DOC
Keeo Toll Ooen To Traffic.doc
Kevwvro.doc
NIGHT WZ LIGHT/D1).doc
PINLNK.DOC
PINRR.DOC
olexdd.doc
PPROSH.DOC
PrGrAna.doc
reancr.doc
REBAR.DOC
RECIBm.doc
REXPPCDB.doc

Adiust Rocker and Sole Plate
APPROACH SLAB REMOVAL & REPLACEMENT
Approach Slab Repair
Beam Straiahtening
Bearing Pad Adiustment
BRIDGE DRAINAGE SYSTEM REPAIRS
Bridge Rail Removal
Cleanina Drainaae Svstem
CONCRETE BRIDGE DECK SCARIFICATION
Iw/new HMA overlav w/o WMSI
Concrete Weeding Surface [Use on Slab Bdidges-
for PPC Dk Bms use GBSP34)
DEBRIS REMOVAL
Dowel Repair
Epoxv lniection
Floor Drain Extension
GRADING AND SHAPING FORESLOPES
Grout Repair
Hot-Mix Asphalt Surface Removal Complete
Hot-Mix Asphalt Surface Removal [Use w/ PPC
Deck Beamsi
Hot-Mix Asphalt Surface Removal (Deck)
Hot-Mix Asphalt Surface Removal [Use w/Deck Slab
Rap airs[
Jackina and Cribbina
Jack and Reposition Searinas
Keeping the Tofiwav Open to Traffic
Kevwav Repair
NIGHTTIME WORK ZONE LIGHTING (D1)
Pin and Link Replacement
Pin Replacement
Plug Eidsting Deck Drains
Permanent Protective Shield Svstem
Pressure Groutinq Angles
Re-Anchor Existinq Exoansion Joint Anales
Cleanina and Paintina Exposed Rebar
Removal of Existina Concrete I-Beam
Removal of Existing Precast Prestressed Concrete
Deck Beams
Removina and Re-Erectina Existinq Railing
Concrete Bridqe Deck Scarification
Structural Steel Removal
Structural Steel Repair
Strsiahtsn Bent Members

E 01/23/95 R 01101107
E 12/28/01 R 08/01/15
E 03/13/97 R 09/25/09
E 12/06/94 R 01/01/07
E 07/27/94 R 01/01 /07
E 11/16/10 R 09/15/11
E 04/15/99 R 01/01/07
E 06/21/04 R 08/30/10
E 11/22/02 R 01/01/07

E 06/23/94 R 01/01/07

E 06/27/02
E 07/27/94 R 01101107
E 12/06/94 R 01101107
E 02/01/96 R 04107198
E 04/01/08
E 07/27/94 R 01/01/07
E 12108193 R 01/01/07
E 07127194 R 01/01/07

E 04/29/96 R 01/01/07
E 07127194 R 01/01/07

E 10105199 R 01/01/07
E 12/15/93 R 07/15/96
E 03/22/96 R 10/12/10
E 07/27/94 R 08/12/11
E 11/01/08 R 06/15/10
E 11/20/95 R 06/20/96
E 06/11/96 R 06/20/96
E 11/06/96 R 01/01/07
E 10/03/96 R 06/27/08
E 06/01/93 R 01/01/07
E 02/20/98
E 03/20/97 R 01/01/07
E 07/09/98 R 05/05/99
E 10/28/98 R 01/01/07

E 10/31/96 R 01101107
E 05/15/95 R 01/01/07
E 10/03/97 R 01101107
E 12/15/00 R 01/01/07
E 01/23/97 R 08/19/06

404 (IDOT)
District 1 Checklist
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Designer:
Contract No.:

CCDOTH FAP:
Section:
County:

PPRP South-2017
16-PPRPS-00-PV
COOK

MNTI)
MNT1'I

StructReoConcr(SP).doc
Tmosh1.doc

MNT1) Tmosh1a.doc

MNT1) Tmosh2.doc

MNT1) TMPSH3.DOC

MNT1) TMPSH4.DOC

MNT1) TMPSH5.DOC

MNT1) TMPSHS.DOC

MNT1) TMPSLB.DOC

MNT1) TMPSP1.DOC

MNT1)
MNT1)

MNT2)

MNT2)

COARSE SAND
PLACEMENT.doc
GENERAL REQUIREMENTS
FOR WEED CONTROL
SPRAYING.doc
MULCH PLACEMENT FOR
WOODY PLANTS.doc
Prunina-safetv.doc

MNT2'I

MNT2)

MNT2)

MNT2)

SELECTIVE CLEARING.doc
WEED CONTROL PRE-
EMERGENT GRANULAR
HERBICIDE.doc
WEED CONTROL. NON-
SELECTIVE AND NON-
RESIDUAL.doc
WEED CONTROL TEASEL
(POUNDl.doc

TMPSP2.DOC
Work Zone Traff Ctrl(D1-Ml.doc

STRUCTURAL REPAIR OF CONCRETE (SPECIAL)
Temporary Shoring & Cribbing [when req'd for
dameoed beam reolacement reauires SEI
Temporary Shoring & Cribbing [when "May be rsq'd"
for or Dav Labor beam reolaoemsnt; No SE rea'dl
Temporary Shoring snd Cribbing [for use
w/lonaitudinal ioint. closure on slab bridaes1
Temporary Shoring and Cribbing [Use during Pile
Repair]
Temporary Shoring end Cribbing [Use to support
Beams over substructure repairl
Temporary Shoring end Cribbing [Support Slab
Bridae durinq Joint reconsbuction]
Temporary Shoring and Cribbing [support effected
beam durinq beam end repairs1
Temporary Slab Support Syslem [use with beam
reolacementl
Temporary Support System [Use for Pin & Link
Replacement)
Temporarv Support Svstem fuse if Pins over RR1
WORK ZONE TRAFFIC CONTROL (D-1
MAINTENANCE)
COARSE SAND PLACEMENT

GENERAL REQUIREMENTS FOR WEED
CONTROL SPRAYING

MULCH PLACEMENT FOR WOODY PLANTS

PRUNING FOR SAFETY AND EQUIPMENT
CLEARANCE
Selective Clearing
WEED CONTROL, PRE-EMERGENT GRANULAR
HERBICIDE

WEED CONTROL, NON-SELECTIVE AND NON-
RESIDUAL

WEED CONTROL, TEASEL (POUND)

E 04102107
E 06/16/92 R 03/11/03

E 06/16/92 R 04/22/03

E 07127194 R 03/11/03

E 07116$2 R 03/11/03

E 7116/92 R 10/17/11

E 07116192 R 03/11/03

E 10/22/04 R 11/09/04

E 07/27/94 R 03/11/03

E 11/20/95 R 04/04/97

E 11/2(y95 R 03/11/03
E 05/30/96 R 06/15/10

E 02/07107

E 02107107

E 02107107

E 10/31/06

E 02/08/07
E 07/29/02 R 02107107

E 02107107

E 02/07/07

Bureau of Traffic Special Provisions

TRF'i

TRF)

TRF)

701 01T-KEEPING THE
EXPRESSWEAY OPEN TO
TRAFFIC.doc
701.02T-FAILURE TO OPEN
TRAFFIC LANES TO
TRAFFIC.doux
701.03T-TRAFFIC CONTROL
AND PROTECTION
(EXPRESSWAYS).doc

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC E 03/22/96 R 01/21/15

TRAFFIC CONTROL AND PROTECTION
(EXPRESSWAYS)

E 03/0886 R 03/01/17

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC E 03/22/96 R 02/09/05

404 (IDOT)
Disldct I Checklist
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Designer:
Contract No.:

CCDOTH FAP:
Section:
County:

PPRP South-2017
16-PPRPS-00-PV
COOK

TRR

TRF1

TRR

TRF1

TRR

TRR

TRF1

TRF1

TRR

TRR

TRR

TRR

TRR

TRR

TRR

TRF1
TRF1

TRF1

TRF1

701.04T-TRAFFIC CONTROL
SURVIELLANCE
(EXPRESSWAYSi.doc
701.08T-TEMPORARY
INFORMATION SIGNING.docx
701.07T-TRAFFIC CONTROL
FOR WORK ZONE AREAS.docx
701.08Ta-KEEPING ARTERIAL
ROADWAYS OPEN TO TRAFFIC
<LANE CLOSURES ONLYi.docx
701.08TI3-KEEPING ARTERIAL
ROADWAYS OPEN TO TRAFFIC
(WITH 15 MIN FULL
STOPS'I docx
701.15T-SPEED DISPLAY
TRAILER (D1kdocx
720.01TS-MAST ARM SIGN
PANELS.docx
720.02TS-SIGN SHOP
DRAWING SUBMITTAL docx
733.09T-OVERHEAD SIGN
STRUCTURE BRIDGE
MOUNTED.docx
780.01T-45 aslL HQT SPRAY
THERMOPLASTIC PAVEMENT
MARKING.docx
800.01TS-TRAFFIC SIGNAL
GENERAL
REQUIREMENTS.docx
800.02TS-OPTIMIZE TRAFFIC
SIGNAL SYSTEM.docx
800.03TS-RE-OPTIMIZE
TRAFFIC SIGNAL SYSTEM.docx
805.01TS-SERVICE
INSTALLATION (TRAFFIC
SIGNALS).docx
806.01TS-GROUNDING OF
TRAFFIC SIGNAL
SYSTEMS.docx
810.01TS-COILABLE NON-
METALLIC CONDUIT.docx
810.02TS-UNDERGROUND
RACEWAYS.docx
810.03TS-ROD AND CLEAN
EXISTING CONDUIT.docx
814.01TS-HANDHQLES.docx
817.01TS-GROUNDING
CABLE.docx
817.02TS-FIBEROPTIC
TRACER CABLE.docx
850.01TS-MAINTENANCE OF
EXISTING TRAFFIC SIGNAL
AND FLASHING BEACON
INSTALLATION.docx

TRAFFIC CONTROL SURVEILLANCE
(EXPRESSWAYS)

TEMPORARY INFORMATION SIGNING

E 10/25/95 R 01/21/15

E 11/13/96 R 01/02/07

Keeping Artenal Roadways Open to Traffic (Lane
Closurss Only)

Keeping Artsiial Roadways Open to Traffic (With 15
MIN Full Stops)

E 01/22/03 R 08/10/17

E 01/22/03 R 08/10/17

Speed Display Trailer (D1)

MAST ARM SIGN PANELS

SIGN SHOP DRAWING SUBMITTAL

Overhead Sign Structure - Bridge Mounted

E 4/01/15; R 1/1/17

E 05/22/02 R 07/01/15

E 01/22/13 R 07/01/15

E 07/01/1 5 R 3/1/2017

45 MIL HOT SPRAY THERMOPLASTIC
PAVEMENT MARKING

TRAFFIC SIGNAL GENERAL REQUIREMENTS

E 02/28/94 R 12/18/12

E 05/22/02 R 03/25/16

OPTIMIZE TRAFFIC SIGNAL SYSTEM

RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM

SERVICE INSTALLATION (TRAFFIC SIGNALS)

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 06/15/16

GROUNDING OF TRAFFIC SIGNAL SYSTEMS E 05/22/02 R 07/01/15

COILABLE NON-METALLIC CONDUIT

UNDERGROUND RACEWAYS

ROD AND CLEAN EXISTING CONDUIT

HANDHOLES
GROUNDING CABLE

FIBER OPTIC TRACER CABLE

MAINTENANCE OF EXISTING TRAFFIC SIGNAL
INSTALLATION

E 05/22/02 R 07/01/1 5

E 05/22/02 R 07/01/15

E 01/01/15 R 07/01/15

E 01/01/02 R 07/01/1 5
E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

TRAFFIC CONTROL FOR WORK ZONE AREAS E 09/14/95 R 01/01/07

404 gooT)
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Designer:
Contract No.:

CCDOTH FAP:
Section:
County:

PPRP South-2017
16-PPRPS-00-PV
COOK

TRF(

TRF(

TRPB

TRF(

TRF(

TRF(

TRF(

TRPB

TRF(

TRF'I

TRFt

TRF(

TRF(

TRFt

TRF(

TRF'I

TRF(

TRF(

TRF(

TRF(

851.01TS-TRAFFIC SIGNAL
PAINTING.docx
857.01TS-FULL-ACTUATED
CONTROLLER (SPECIAL).docx
857.02TS-FULL-ACTUATED
CONTROLLER AND
CABINET.docx
857.03TS-RAILROAD FULL-
ACTUATED CONTROLLER AND
CABINET.docx
860.01TS-MASTER
CONTROLLER.docx
862.01TS-UNINTERRUPTABLE
POWER SUPPLY.
SPECIALdocx
862.02TS-UNINTERRUPTABLE
POWER SUPPLY. GROUND
MOUNTED.docx
871.01TS-FIBEROPTIC
CABLE.docx
873.01TS-ELECTRIC
CABLE.docx
873.02TS-GROUNDING
EXISTING HANDHQLE FRAII/IE
AND COVER.docx
873.03TS-EVP SYSTEM LINE
SENSOR CABLE. NO. 20
3C.docx
873 04TS-RAILROAD
INTERCONNECT CABLE.docx
875.01TS-TRAFFIC SIGNAL
POST.docx
876.01TS-PEDESTRIAN PUSH-
BUTTON POST.docx
877.01TS-MAST ARM
ASSEMBLY AND POLE.docx
878.01TS-CONCRETE
FOUNDATIONS.docx
878.02TS-REMOVE AND
REPLACE ANCHOR
BOLTS.docx
880.01TS-LED SIGNAL HEAD
AND OPTICALLY
PROGRAMMED LED SIGNAL
HEAD.docx
880.02TS-FLASHING BEACON
INSTALLATION. RELOCATION
AND REMOVAL.docx
881.01TS-LED PEDESTRIAN
SIGNAL HEAD.docx
882.01TS-TRAFFIC SIGNAL
BACKPLATE.docx
886.01TS-DETECTOR
LOOP.docx

TRAFFIC SIGNAL PAINTING

FULL-ACTUATED CONTROLLER (SPECIAL)

E 05/22/02 R 07/01/15

E 09/26/95 R 07/01/15

FULL-ACTUATED CONTROLLER AND CABINET E 01/01/02 R 07/01/15

RAILROAD, FULL-ACTUATED CONTROLLER AND
CABINET

MASTER CONTROLLER

E 01/01/02 R 07/01/15

E 05/22/02 R 07/01/15

UNINTERRUPTABLE POWER SUPPLY, GROUND
MOUNTED

FIBER OPTIC CABLE

ELECTRIC CABLE

GROUNDING EXISTING HANDHQLE FRAME AND
COVER

EMERGENCY VEHICLE PRIORITY SYSTEM LINE
SENSOR CABLE, NO. 20 3/C

RAILROAD INTERCONNECT CABLE

TRAFFIC SIGNAL POST

PEDESTRIAN PUSH-BUTTON POST

MAST ARM ASSEMBLY AND POLE

CONCRETE FOUNDATIONS

REMOVE AND REPLACE ANCHOR BOLTS

E 01/01/1 2 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 01/01/13 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/1 5

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 01/01/14 R 07/01/15

LIGHT EMITTING DIODE (LED) SIGNAL HEAD
AND OPTICALLY PROGRAMMED LED SIGNAL
HEAD

E 05/22/02 R 07/01/15

FLASHING BEACON INSTAI LATION,
RELOCATION AND REMOVAL

E 01/01/07 R 07/01/15

LIGHT EMITTING DIODE (LED) PEDESTRIAN
SIGNAL HEAD

TRAFFIC SIGNAL BACKPLATE

DETECTOR LOOP

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 01/05/16

UNINTERRUPTABLE POWER SUPPLY, SPECIAL E 01/01/13 R 05/19/16

404 (IDOT)
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Designer:
Contract No.:

CCDOTH FAP:
Section:
County:

PPRP South-2017
1S-PPRPS-00-PV
COOK

TRF)

TRF)

TRF(

TRF)

TRF)

TRF)

TRF(

TRF)

TRF)

TRF)

TRF)

TRF)

TRF)

TRF)

TRF)

TRF)

TRF)

886.02TS-DETECTOR LOOP
REPLACEMENT AND OR
INSTALLATION.docx
888.03TS-RADAR VEHICLE
DETECTION SYSTEM.docx
887.01TS-EMERGENCY
VEHICLE PRIORITY
SYSTEM docx
887.02TS-RELOCATE EXISTING
EVP SYSTEM DETECTOR
UNIT.docx
887.03TS-RELOCATE EXISTING
EVP SYSTEM. PHASING
UNIT.docx
887.04TS-CONFIRMATION
BEACON.docx
888.01TS-PEDESTRIAN PUSH-
BUTTQN.docx
888.02TS-ACCESSIBLE
PEDESTRIAN SIGNALS.docx
890.01TS-TEMPORARY
TRAFFIC SIGNAL
INSTALLATION.docx
890.02TS-TEMPORARY
TRAFFIC SIGNAL TIMING.docx
891.01TS-ILLUMINATED SIGN.
LED.docx
891.02TS-LED INTERNALLY
ILLUMINATED STREET NAME
SIGN.docx
895.01TS-MODIFY EXISTING
CONTROLLER CABINET.docx
895.02TS-REMOVE EXISTING
TRAFFIC SIGNAL
EQUIPMENT.docx
895.03TS-IIIIODIFY EXISTING
TYPE D FOUNDATION.docx
895.04TS-REBUILD EXISTING
HANDHQLE.docx
895.05TS-REBUILD EXISTING
HANDHQLE TQ HEAVY-DUTY
HANDHQLE.docx

DETECTOR LOOP REPLACEMENT AND/OR
INSTALLATION (ROADWAY GRINDING,
RESURFACING, & PATCHING OPERATIONS)
RADAR VEHICLE DETECTION SYSTEM

EMERGENCY VEHICLE PRIORITY SYSTEM

E 01/01/85 R 01/05/16

E 07/01/1 5 R 05/09/17

E 05/22/02 R 07/01/15

RELOCATE EXISTING EMERGENCY VEHICLE
PRIORITY SYSTEM, DETECTOR UNIT

RELOCATE EXISTING Ell/IERGENCY VEHICLE
PRIORITY SYSTEM, PHASING UNIT

CONFIRMATION BEACON

PEDESTRIAN PUSH-BUTTON

ACCESSIBLE PEDESTRIAN SIGNALS

E 01/01/02 R 07/01/15

E 01/01/02 R 07/01/15

E 01/01/02 R 07/01/15

E 05/22/02 R 07/01/15

E 04/01/03 R 07/01/15

TEMPORARY TRAFFIC SIGNAL TIMING

ILLUMINATED SIGN, LED

LED INTERNALLY ILLUMINATED STREET NAME
SIGN

MODIFY EXISTING CONTROLLER CABINET

REMOVE EXISTING TRAFFIC SIGNAL
EQUIPMENT

MODIFY EXISTING TYPE "D"FOUNDATION

REBUILD EXISTING HANDHQLE

REBUILD EXISTING HANDHOLE TQ HEAVY-
DUTY HANDHQLE

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 05/22/02 R 07/01/15

E 01/01/02 R 07/01/15

E 01/01/02 R 07/01/1 5

E 01/01/02 R 07/01/1 5

TEMPORARY TRAFFIC SIGNAL INSTALLATION E 05/22/02 R 01/01/17

FOLLOWING ARE THE CURRENT BDE SPECIAL PROVISIONS ISSUED BY THE CENTRAL BUREAU OF DESIGN
AND ENVIRONMENT. PRELIMINARY AND FINAL SPECIAL PROVISIONS THAT ARE DISTRIBUTED FOR
DISTRICT OR OUTSIDE AGENGY REVIEW SHOULD INCLUDE A COPY OF EACH APPLICABLE BDE SPECIAL
PROVISION. FINAL SUBMITTAL TO THE CENTRAL OFFICE SHOULD ONLY INCLUDE THE BDE SPECIAL
PROVISION CHECK SHEET WITH THE APPLICABLE SPECIAL PROVISIONS CHECKED.

ZD&E) 20338 doc TRAINING SPECIAL PROVISIONS E 10/15/75
ZD&E) 34261.doc RAILROAD PROTECTIVE LIABILITY INSURANCE E 12/01/86 R 01/01/06
ZD&E) 50261.doc BUILDING REMOVAL - CASE I (NON-FRIABLE E 09/01/90 R 04/01/10

AND FRIABLE ASBESTOS ABATEMENT)

404 (IDOT)
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Designer:
Contract No.:

CCDOTH FAP:
Section:
County:

PPRP South-2017
16-PPRPS-00-PV
COOK

ZD&B 50481.doc

ZD8 B 50491.doc

ZD&B
ZD&E)

50531.doc
80029.doc

ZD&E)
ZD&E)
ZD&E)
ZDBE)
ZD&B

80045.doc
80071.doc
80099.doc
80127.doc
80157.doc

ZD&E)
ZD&B
ZD&EI
ZD&EL
ZD&E)

80165.doc
80173.doc
80192.doc
80198.doc
80199.doc

ZD&B
ZD&B
ZD&B

80229.doc
80241.doc
80246.doc

ZD&E) 80281.doc

ZD8 Et
ZD&E'I

ZD&E)
ZDB Et

ZDB Et
ZD&E)

80274.doc
80277.doc

80288.doc
80293.doc

80298.doc
80300.doc

ZD&B 80302.doc

E 09/01/90 R 04/01/10

R 08/01/17

R 04/01/2016

R 11/01/14

R 04/01/16
R 04/01/16

R 04/01/16
R 07/01/1 6

R 04/01/17
R 04/01/16

BUILDING REMOVAL - CASE 11 (NON-FRIABLE
ASBESTOS ABATEMENT)
BUILDING REMOVAL - CASE 111(FRIABLE E 09/01/90 R 04/01/10
ASBESTOS ABATEMENT)
BUILDING REMOVAL - CASE IV (NO ASBESTOS) E 09/01/90 R 04/01/10
DISADVANTAGED BUSINESS ENTERPRISE E 09/01/00 R 07/2/16
PARTICIPATION
MATERIAL TRANSFER DEVICE E 06/15/99 R 08/01/14
WORKING DAYS E 01/01/02
ACCESSIBLE PEDESTRIAN SIGNALS (APS) E 04/01/03 R 01/01/14
STEEL COST ADJUSTMENT E 04/02/04 R 08/01/17
RAILROAD PROTECTIVE LIABILITY INSURANCE E 01/01/06
(5 end 10)
MOISTLIRE CURED URETHANE PAINT SYSTEM E 11/01/06 R 01/01/10
BITUMINOUS MATERIALS COST ADJUSTMENTS E 11/2/06 R 08/01/17
AUTOMATED FLAGGER ASSISTANCE DEVICES E 01/01/08
COMPLETION DATE (VIA CALENDAR DAYS) E 04/01/08
COMPLETION DATE (VIA CALENDAR DAYS) E 04/01/08
PLUS WORKING DAYS
FUEL COST ADJUSTMENT E 04/01/09
BRIDGE DEMOLITION DEBRIS E 07/01/09
HOT-MIX ASPHALT - DENSITY TESTING OF E 01/01/10
LONGITUDINAL JOINTS
CONSTRUCTION AIR QUALITY-DIESEL E 06/01/1 0
RETROFIT
AGGREGATE SUBGRADE IMPROVEMENT E 04/01/12
CONCRETE MIX DESIGN- DEPARTMENT E 01/01/12
PROVIDED
WARM MIX ASPHALT E 01/01/12
CONCRETE BOX CULVERTS WITH SKEWS > 30 E 04/01/12
DEGREES AND DESIGN FILLS ( 5 FEET
TEMPORARY PAVEMENT MARKING E 04/01/16
PREFORMED PLASTIC PAVEMENT MARKING E 04/01/12
TYPE D - INLAID

WEEKLY DBE TRUCKING REPORTS E 06/02/12 R 04/02/15

80311.doc

ZD&E) E 01/01/1 3 R 04/01/16

80318.doc
80328.doc
80336.doc
80338.doc

'.,;«iZD'&BL~„:::;l8839488o:::«<:„'-...:-„:i':«".„-::-',",;-":-,::-,.=;:-.:":::;:;:.+@QQ@gPOPlRPgt/8%0!Pk+Vffjl(NT;. -;:-;:;::;::;:j$-',I'1j(51/2!':Rjli1'/0'TQ@;.'-",',

ZD&B 80308.doc RECLAIMED ASPHALT PAVEMENT AND E 11/01/12 R 04/01/16
RECLAIMED ASPHALT SHINGLES

ZD&B CONCRETE END SECTIONS FOR PIPE E 01/01/1 3 R 04/01/16
CULVERTS

80317.doc SURFACE TESTING OF HOT-MIX ASPHALT
OVERLAYS

ZD&E) TRAVERSABLE PIPE GRATE E 01/01/1 3 R 04/01/14
ZD&B PROGRESS PAYMENTS E 11/02/1 3
ZD&B LONGITUDINAL JOINT AND CRACK PATCHING E 04/01/14 R 04/01/16
ZD8 B PORTLAND CEMENT CONCRETE PARTIAL E 04/01/14 R 04/01/16

DEPTH HOT-MIX ASPHALT PATCHING
ZD&E) 80340.doc SPEED DISPLAY TRAILER E 04/02/14 R 01/01/17

ZD&E) 80349.doc PAVEMENT MARKING BLACKOUT TAPE E 11/01/14 R 04/01/16

404 (IDOT)
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Designer:
Contract No.:

CCDOTH PAP:
Section:
County:

PPRP South-20'lT
16-PPRPS.OO-PV
COOK

«Ze)6@308'0389«B'dtt-:"=,»s ':-;'t ''-',':: YS«:-"=.:, .D««1 4PsOJRJL/A1tPCEKIEq'T«JC«5lra7(FTE78RIDSEDTFCK"." -'E«P4/0TNB=:R'11/01(/17«

ZD&E( 80368.doc BUTT JOINTS E 07/01/16
ZD&E( 80368.doc LIGHT TOWER E 07/01/1 6
ZD8 Et 80369.doc MAST ARM ASSEMBLY AND POLE E 07/01/16
ZD&E( 80371.doc PAVEMENT MARKING REMOVAL E 07/01/16
ZD&E( 80376 doc HOT-MIX ASPHALT - TACK COAT E 11/01/16
ZD8 Et 80377.doc PORTABLE CHANGEABLE MESSAGE SIGNS E 11/01/16 R 04/01/17
ZD&E( 80378.dock DOWEL BAR INSERTER E 01/01/17
ZD&Et 80371.doc STEEL PLATE BEAM GUARDRAIL E 01/01/17
ZD&E( 80380.doc TUBULAR MARKERS E 01/01/17
ZD&E( 80381.doc TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL E 01/01/17
ZD&E( 80382.doc ADJUSTING FRAMES AND GRATES E 04/01/17

ZD&E( 80384.doc COMPENSABLE DELAY COSTS E 06/02/17
ZD&E'I 80385.doc PORTLAND CEMENT CONCRETE SIDEWALK E 08/01/17

(3(PQ+SIPigitSIBQQ~'fr«tie~'' «t~e""..;.
'-=-,"P&1'1~»'ird%N~ rtgeBBtm%'.-'WNSm ii«VX!K~»%~A tgIN(IIOISDtlgif/fgftimQNStakTS)it~&~WVkfS(BIB')2Lrca':"iRÃK%" »s 1
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BY ORDER

BOARD OF COUNTY COMMISSIONERS

THE COUNTY OF COOK

SHANNON E.ANDREWS

CHIEF PROCUREMENT OFFICER

JOHN J.YONAN, P.E.

SUPERINTENDENT OF DEPARTMENT OF TRANSPORTATION AND HIGHWAYS

DEFINITION OF TERMS

PLANS. The plans herein referred to are those prepared by the County Superintendent of Department of
Transportation and Highways. The plans which cover the proposed improvement are designated by the
section and route numbers inscribed herein and include afi standard and special designs pertaining to the
proposed improvement.

SPECIFICATIONS. The specifications herein referred to are the Standard Specifications for Road and
Bridge Construction, Supplemental Specifications, the special provisions and afi written agreements and
documents of any description pertaining to the method or manner of performing the work and the quantity or
quality of materials to be furnished under the contract. The Standard Specifications for Road and Bdidge
Construction are those prepared by the Department of Transportation of the State of glinois, adopted April 1,
2016. The Supplemental Specifications are those prepared by the Department of Transportation of the State
of filinois,

INTENT OF PLANS AND SPECIFICATIONS. The intent of those plans and speclfications is to prescribe a
complete outline of the proposed improvement which the Contractor undertakes to construct in full

compliance with the contract. In case of discrepancy, plans shall govern over Standard and Supplemental
Specifications and Special Provisions shall govern over plans and specifications.

ABOUT REQUESTS FOR PLANS & PROPOSALS

The SpeciTication can be downloaded at http:I/legacy.purchasingfpublic/index.php (fofiow online
instructions to register, if you have not already). When the plans are not included in the bid document on
the http site, you must also download the Plans (Drawings) at fto:llhiahwavftLcookcountvll.aov (user
name: hlghwaypublic; password: ftpt3stl),

0001a (CC)
Definition of Terms, Information for Bidders
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INFORMATION for BIDDERS

1) If the prospective bidder is in doubt as to the meaning of any part of the plans, specifications of other

proposed contract documents, they may submit a written clarification to the Chief Procurement Officer

(CPO) for an interpretation thereof. The prospective bidder submitting the request will be responsible for

the prompt delivery to the Chief Procurement Officer. Any interpretation of the proposal documents will be
made by an addendum duly issued through the Cook County Purchasing website.

2) An estimate of quantities of work to be done and material to be furnished under the specifications will be
found in the Schedule of Prices. It is the result of calculations and is given as a basis for a comparison of
bids and award of a contract,

3) The bidder should include in the bid price in his bid for any taxes such as Occupational, Social Security,

Unemployment Compensation, etc., which he might be required to pay in connection with the construction

of the proposed improvement. The County of Cook will not reimburse the Contractor for the payment of any

such taxes.

4) The Board of County Commissioners for the County of Cook reserves the right to reject any or all bids

and to waive technicalities of form. Bids may be rejected if current work being performed for the County of
Cook by the bidder has been unsatisfactory from the standpoint of workmanship or progress, or if the
contractor has been awarded work by others subsequent to the issuance of the bid, which may, in the

judgment of said Board of County Commissioners of Cook County endanger the prompt completion of the

proposed improvement.

5) The bidder shall include in his bid a Bid Guarantee in accordance with provisions contained in the

proposal form. The return of the bid guarantee will be in accordance with provisions contained in the bid

form.

6) The bidder who submits the bid shall furnish a satisfactory Surety Bond in the amount of one hundred

percent (100%)of the contract price within fourteen (14) days after receiving notice of acceptance, Such

acceptance being contingent upon the fulfillment of this requirement by said bidder. Failure on the part of
said bidder to so execute a Contract and Surety Bond shall be considered just cause for the forfeiture of the

bid guaranty as payment of liquidated damages sustained by the County of Cook as the result of such, and

the annulment of acceptance of the proposal.

7) If bidder is submitting a bid as a Joint Venture, bidder shall complete the County's Joint Venture Forms

and shall submit such Joint Venture Forms when the bid is submitted. Bidder is reminded that

compliance with the Assumed Business Name Act (805 ILCS 405/1 et seq.) is required of all Joint

Ventures.

ooofa ice)
Definilion of Terms, Information for Bidders
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8) 1 original proposal and 2 copies of the proposal are to be submitted. The following completed
documents are to be submitted in the ORIGINAL Submittal

Joint Venture Forms (when applicable)
Bituminous Materials Cost Adjustments (when applicable)
IDOT Certiffcate of Eligibility

IDOT Affidavit of Availability

MBE/WBE Utilization Plan

Letter of Intent from MBE/WBE to Perform
as Subcontractor, Supplier and/or Consultant

Petition for Reduction/Waiver of MBE/WBE Participation
Goals
MBE/WBE Certification Letters (Current)
Identification of Subcontractor/Supplier/Sub consultant
Veteran's Workplace Preference Public Works Contracts
Contractor Certifications

Economic and Other Required Disclosures

Lobby, Local Business Preference,
Real Estate Ownership

Affidavit of Child Support Obligations
Disclosure of Ownership Interest Statement
Familial Relationship Disclosure Provision

Affidavit for Wage Theft Ordinance
Certification Concerning Labor Standards

And Prevailing Wage Requirements
Subcontractors Certification Concerning Labor Standards

and Prevailing Wage Requirements
Cook County Affidavit for Green Construction

Execution Pages:
Sole Proprietor Signature Page
Partnership and/or Joint Venture Signature Page
Corporation Signature Page

Bid Deposit Form

Proposal Bid Bond

Surety Statement of Qualifications

1 original

1 original

copy

copy
copy

copy

original

copy
original

original

original

original

original

original

original

original

original

original

original

1 original

3 originals

3 offiginals

3 odiginals

original

original

original

The following documents are to be submitted within fourteen (141 calendar davs of Notice of
Acceptance:

Performance and Payment Bond

Certificates of Insurance evidencing:
Worker's Compensation and Employer's Liability

Commercial General Liability

Commercial Automobile Liability

Excess Liability

Contractor's Pollution Liability

Railroad Protective Liability (when applicable)

1 original

1 original

1 original

1 original

1 original

1 original (if required)

1 original

Oagia ICCI
DefiniTen of Terms, Informalion for Bidders
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Trust Agreement

Coalition of Unionized Public Employees "COUPE"

form

1 original

1 original

Please forward documents due within fourteen (14) days of notice of acceptance to:

Cook County Department of Transportation and Highways
Contract Documents
69 West Washington Street
Suite 2400

Chicago, IL 60602

0001a (CC)
Definition of Terms, Inform@ion for Bidders
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SPECIAL PROVISION

FOR
BIDDING REQUIREMENTS AND CONDITIONS FOR CONTRACT PROPOSALS

Qualification of Bidders

The Awarding Authority for contract construdion work is the County Board of a County. Each prospecbve bidder, in evidence of
competence, shall furnish the Awarding Authoiity a certified copy of a "Certificate of Eligibility" issued by the illinois Department
of Transportation, and Contractor's Statement of Expsriience and Financial Condition" with their bid. Each prospective bidder
shall furnish a sworn statement as to equipment owned and controlled, previous experience and construction work.

If the bidder to whom the award is made is a corporation organized under the laws of the State other than filinois, the bidder shall
furnish the Awarding Authority a copy of the corporation's Cerfificate of Authority to do business in the State of lfiinois with the
bid.

The bidder must provide Ihs Awarding Authority a sworn Affidavit of Availability showing all uncompleted contracts awarded to
them and afi low bids pending award for Federal, State, County, Municipal and private work in the bid. The bidder should file two
(2) copies of same arit IDOT's District office.

Interoretation of Quantities in the Bid Schedu! e

The quantities appearing in the bid schedule are approximate and are prepared for ths comparison of bids. Payment to Ihe
Contractor will be made only for the actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased, or omitted as
hereinafter provided.

Examination of Plans. Soscifications. Soecial Provisions. and Site of Work

The bidder shall, before submitting a bid, carefully examine the provisions of the contract. The bidder shall Inspect in detail the
site of the proposed work, investigate and become familiar with all the local condiTions affecting the contract and fully acquaint
themselves with the detailed requirements of construction. Submission of a bid shall be a conclusive assurance and warranty
the bidder has made these examinations and the bidder understands afi requirements for the performance of the work. If the
submiltsd bid is accepted, the bidder shall be responsible for afi errors in the bid resulting from the bidder's failure or neglect to
comply with these instructions, The Awarding Authority will, in no case, be responsible for any costs, expenses, (oases, or
change in anticipated profits resulting from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the bid documents and advertised contract. Any prospective
bidder who desires an explanation or interpretation of the plans, specification, or any of the contract documents shall request
such in writing from the Awarding Authoriiy in sufficient time lo allow a written reply by the Awarding Authority that can reach afi
prospective bidders before the submission of their bids. Any reply given a prospective bidder concerning any of the contract
documents, plans, and specifications will be furnished to afi prospective bidders in the form determined by the Awarding
Authoiity including, but not limited to, an addendum, if the information is deemed by the Awarding Authority to be necessary in
submitting bids or if the Awarding Authority concludes the information would aid competition. Oral explanations, interpretabons,
or instructions given before the submission of bids unless at a prebid conference will not be binding on the Awarding Authority.

Chanoss in Imorovement

The undersigned agrees that in case the Superintendent of Cook County Department of Transportation and Highways decides
either to extend or decrease the area of the proposed improvement or to do both or otherwise alter it by extras or deductions
induding the elimination of any one or more of the quantities listed in the Schedule of Prices the undersigned will make such
change in the contract price by adding or subtracting there from as the case may be by applying the respective unit prices to the
quanfiTies of the several items of work that may be involved by reason of such change.

002 (Ii-CC) Page 1
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Preoaration of the Bid

Bidders shall submit their bids on the form furnished by the Awarding Authority. The bid shall be executed properly, and bids
shall be made for all items indicated in the bid form, except when alternate bids are asked, a bid on more than one alternate for
each'item is not required, unless otherwise provided. The bidder shall indicate in ligures, a unit price for each of the separate
items called for in the bid form; the bidder shall show the produds of the respective quantities and unit prices in the column

provided for that purpose, and the gross sum shown in the place indicated in the bid form shall be the summation of said
products. All writing shall be with ink or typewriter, except the signature of the bidder which shall be wriffen in ink.

Any erasures or alterations in the unit prices and/or in the products of the respedive quantities and unit prices in the bid, must be
properly authenticated by the bidder by initialing in ink such erasures or alterations to avoid cause for rejection of the bid in

accordance with Title 44 filinois Administrative Code Chapter IX Section 660.180.

If the bid is made by an individual, that individual's name and business address shall be shown. If made by
a firm or partnership, the name and business address of each member of the firm or partnership shall be shown, if made by a
corporation, the bid shall show the names, titles, and business addresses of the president, corporate secretary and treasurer.
The bid shall be signed by president or someone with authority to execute contracts and attest by the corporate secretary or
someone with authority to execute or attest to the execution of contracts.

Reiection of Bids

The Awarding Authority reserves the right to reject any bids for any of the condiTions listed below:

a) More than one bid for same work from an individual, finn partnership, or corporation under the same name or different
names.

b) Evidence of collusion among bidders.

c) Unbalanced bids in which the bid prices for some items are, in the judgment of the Awarding Authority, out of proportion to
the bid priices for other items.

d) If the bid does not contain a unit price for each pay item listed except in the case of authoriized alternate pay items or lump
sum pay items.

e) If the bid form is other than that furnished by the Awarding Authority; or if the form Is altered or any part thereof is detached.

t) If there are omissions, erasures, alterakons unauthorized additions, conditional or alternate bids, or irregularities of any kind

which may tend to make the bid incomplete, indefinite or ambiguous as to its meaning.

g) If the bidder adds any provisions reserving the right to axxrpt or reject an award, or to enter into a contract pursuant to an
award.

h) If the proposal is not accompanied by the proper bid guaranty.

i) If the bid is prepared with other than ink or typewriter, or otherwise fails to meet the requirement of the above "Preparation
of Proposal" section.

j) Lack of Competency and adequate machinery, plant, and other equipment, as revealed by the financial statement and
experience questionnaires required in the prequalification procedures.

k) Uncompleted work which, in the judgment of the Awarding Authority, might hinder or prevent the prompt compielion of
additional work awarded.

I) False information provided on a bidder's "Affidavit of Availability".

002 (IL-CC) Page 2
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m) Failure to pay, or sahsfactorily setge, all bills due for labor and material on former contracts in force at the time of issuance
of bid forms.

n) Failure to comply with any prequaliiication regulations of the Department.

o) Default under previous contracts.

p) Unsatisfactory performance record as shown by past work for the Awarding Authority, judged from the standpoint of
workmanship and progress.

q) When the contractor is suspended fiom eligibility to bid at a public letting where the contract is awarded by, or requires
approval of, the Department.

r) When any agent, servant, or employee of the prospecgve bidder currently serves as a member, employee, or agent of a
governmental body that is financially involved in the proposal work.

s) When any agent, servant, or employee of the perspective bidder has participated in the preparation of plans or
specifications for the proposed work.

Bid Guarantv

Each bid shall be accompanied by a bid bond on the Department form contained in the bid document, executed by a corporate
surety company satisfactory to the Awarding Authority, by a bank cashier's check or a properly cerdged check for not less than
five percent (5%) of the amount bid, or for the amount specified in the following schedule:

Amount Bid Prooosal Guarsntv

Up to

$5,000
$10,000
$50,000
$100,000
$150,000
$250,000
$500,000

$1,000,000
$1,500,000
$2,000,000
$3,000,000
$5,000,000
$7,500,000
$10,000,000
$15,000,000
$20,000,000
$25,000,000
$30,000,000
Over

$5,000
$10,000
150,000
$100,00
$150,000
$250,000

$500,000
$1,000,000
$1,500,000
$2,000,000
$3,000,000
$5,000,000
$7,500,000
$10,000,000
$15,000,000
$20,000,000
$25,000,000
$30,000,000
$35,000,000
$35,000,000

$150
$300

$1,000
$3,000
$5,000
$7,500
$12,500
$25,000
$50,000
$75,000
$100,000
$150,000
$250,000
$400,000
$500,000
$600,000

$700,000

$800,000
$900,000
$1,000,000

In the event that one proposal guaranty check is intended to cover two or more bids, the amount must
equal to the sum of the bid guaranties, which would be required for each individual proposal.

Bank cashier's checks or properly certified checks accompanying bids shall be made payable to the County
Treasurer, when a County is the Awarding Authority, or the City, Village, or Town Treasurer, when a city,
village or town is the Awarding Authority.

002 (IL-CC) Page 3
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The bid guaranty checks of afi except the two (2) lowest responsible bidders will be returned promptly after
the bids have been checked, tabulated, and the relation of the bids established. Bid guaranty checks of the
two lowest responsible bidders will be returned as soon as the contract and contract bond of the successful
bidder have been properly executed and approved. Bid bonds will not be returned.

After a periiod of three (3) working days has elapsed after the date of opening proposals, the Awarding

Authorit may permit Ihe two lowest biddem to substitute for the banks cashier's checks or certified checks
submified with their bids as proposal guaranties, bid bonds on the Department forms executed by corporate
surety companies satisfactory to the Awarding Authoriity,

Deliverv of Bids

If a special envelope is supplied by the Awarding Authority, each bid should be submitted in that envelope furnished by Ihe
Awarding Authority and the blank spaces on the envelope shall be filled In correctly to clearly indicate its contents, When an
envelope other than lhe special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its
contents. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the
official in whose office the bids are to be received. Afi bids shall be filed priior to Ihe time and at the place specified
Notice to Bidders. Bids received after the time specified will be returned to the bidder unopened.

Withdrawal of Bids

Bidder may withdraw their bid prior to bid opening.

Public Cocaine of Bids

Bids will be opened and read publicly at the time and place specified in the Notice lo Bidders. Bidders, their authorized agents,
and other interested paries are invited to be present.

Consideration of Bids

Afier the bids are opened and read, they will be compared on the basis of the summation of the products of the quantities shown

in the bid schedule by the unit bid prices. In awarding contracts, the Awarding Authority will, in addition to considering the
amounts stated in the bids, take into consideration the responsibility of the various bidders as stated under "Rejection of Bids and
documents submitted in the bid and from other investigations which it may elect to make.

The right is reserved to reject any or afi bids, to waive technicalities, or to adverhse from new bids, if in the judgment of the
Awarding Authority, the best interests of the Awarding Authority vrifi be promoted thereby.

Awardino of Contract

The award of contract will be made within 90 calendar days after the opening of bids to the lowest responsible and responsive
'qualÃed bidder whose bids complies with afi the requirements prescribed. The successful bidder will be notified that their bid has
been accepted, and subject to the following conditions, the bidder will be the Contractor. In addition, the contractor shall
provide all required insurance and bonding as specified within fourteen (14)calendar days from notice.

An approved contract executed by the Awarding Authority is required before the Awarding Authority is bound. An award may be
cancelled any time by the Awarding Authority prior to execufion in order to protect the public interest and integrity of the bidding

process or for any other reason, if the judgment of the Awarding Authoriity and/or the best interests of the Awarding Authority will

be promoted thereby.

If the bidder to whom the award is made is a corporation organized under the laws of the State other than filinois, the bidder shall

furnish the Awarding Authority a copy of the corporation's Cerfificate of Authority to do business in the State of filinois with the
return of the executed documents and bond. Failure to furnish such evidence of a Certificate of Authority within the time required
will be considered as just cause for the annulment of the award and the forfeiture of the proposal guaranty to the Awarding

Authority, not as a penalty, but in payment of liquidated damages sustained as a result of such failure.

002 (IL-CC) Page 4
Bidding Requirements and Conditions For Contract Proposals

September 12, 2017



I

40

If a contract is not awarded within 90 days after the bid opening, bidders may file a written request with the Awarding Authority
for the withdrawal of their bid, or agree to maintain their bid price.

Reauirement of Contract Bond

The Contractor shall furnish the Awarding Authority a performance and payment bond with good and sufhcient sureties in the full
amount of the contract within fourteen (14) calendar days as part of the requirement. The surety shall be acceptable to the
Awarding Authority, shall waive notice of any changes and extensions of time, and shall submit its bond on the form furnished by
the Awarding Authority.

Failure to Execute Contract

If the contract is not executed by the Awarding Authority within 90 days from the bid opening, the bidder shall have the right to
withdraw their bid without penalty.

Failure of the successful bidder to provide ag required insurance and bonding within fourteen (14) days after the award
notiTication shall be just cause for the cancellation of the award and the forfeiture of the bid guaranty which shall become the
property of the Awarding Authority, not as penalty, but in liquidagon of damages sustained. Award may then be made to the next
lowest responsible bidder, or the work may be advertised again and constructed under contract, or otherwise, as the Awarding
Authority may decide.

002 gL-CC) Page 5
Bidding Requirements and Conditions For Contract Proposals

September 12, 2017



SPECIAL PROVISION

FOR
PRE-BID MEETING

Prospective bidders are advised that Pre-Bid Meeting will be held:

Date: Wednesday, November 15, 2017

Time: 11 a.m.

Place: Cook County Department of Transportation and Highways

69 W. Washington Street
Suite 2200 ~ C

Chicago, IL 60602

003
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SPECIAL PROVISION

FOR
WAGES OF EMPLOYEES ON PUBLIC WORKS

Prevailing Wages. All wages paid by the contractor and each subcontractor shall be in

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a prevailing
wage violates a federal law, order, or ruling, the rate conforming to the federal law, order, or ruling
shall govern. The illinois Department of Labor publishes the prevailing wage rates on its website at
www,state.il.us/aaencv/idol/rates. rates.htm. If the illinois Department of Labor revises the
prevailing wage rates, the revised prevailing wage rates on the illinois Department of Labor's
website shall apply to this contract and the contractor will not be allowed additional compensation
on account of said revisions. The contractor shall review the wage rates applicable to the work of
the contract at regular intervals in order to ensure the timely payment of current wage rates. The
contractor agrees that no additional notice is required, The contractor shall be responsible to notify
each subcontractor of the wage rate set forth in this contract and any revisions thereto.

Payroll Records. The contractor and each subcontractor shall make and keep, for a period of not
less than five years from the date of the last payment on a contract or subcontract, records of all
laborers, mechanics, and other workers employed by them on the project; the records shall include
information required by 820 ILCS 13/5 for each worker. Upon seven (7) business days'otice, the
contractor and each subcontractor shall make available for inspection and copying at a location
within this State during reasonable hours, the payroll records to the public body in charge of the
project, its officers and agents, the Director of Labor and his deputies and agents, and to federal,
State, or local law enforcement agencies and prosecutors.

Submission of Payroll Records. The contractor and each subcontractor shall, no later than the
15fb day of each calendar month, file a certified payroll for the immediately preceding month with
public body in charge of the project, except that the full social security number and home address
shall not be included on weekly transmittals, Instead the payrolls shall include an identification
number for each employee (E.g., the last four digits of the employee's social security). The certified
payroll shall consist of a complete copy of the payroll records except starting and ending times of
work each day may be omitted.

The certified payroll shall be accompanied by a statement signed by the contractor or
subcontractor or an officer, employee, or agent of the contractor or subcontractor which avers that:
(i) he or she has examined the certified payroll records required to be submitted by the Act and
such records are true and accurate; (ii) the hourly rate paid to each worker is not less than the
general prevailing rate of hourly wages required: and (iii) the contractor or subcontractor is aware
that filing a certified payroll that he or she knows to be false is a Class A misdemeanor.

All certified payroll records required to be submitted pertaining to Cook County Department of
Transportation and Highway contracts should be submitted to the following address:

Chief Engineer - Construction Bureau
Cook County Department of Transportation and Highways
69 West Washington Street-23"'loor
Chicago, IL 60602

olfe tfk-cc>
Wages of Employees on Public Works
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4. Employees Interviews. The contractor and each subcontractor shall permit his/her employees to

be interviewed on the job, during working hours, by compliance investigators of the Department of
Labor.

004 (IL-CC)
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SPECIAL PROVISION

for
COALITION OF UNIONIZED PUBLIC EMPLOYEES "COUPE"

Based on the source of funding, the following applies:

The Cook County Board of Commissioners has entered into an Agreement with the Coalition of
Unionized Public Employees ("COUPEu). To the extent permitted by law, in the event the County
either directly or indirectly through a contractor or construction manager, undertakes construction
work within the trade jurisdiction of a member of COUPE, each affected coalition union shall
receive fourteen (14) days wdtten notice prior to the County's undertaking, except in the case of
emergency, the County shall perform or require the performance of such work by a person, firm, or
company signatory or willing to become signatory for purposes of that County project to an existing
labor agreement with the coalition union or a union with the appropriate trade jurisdiction located in

County of Cook.

004c (CC) Page 1 nfl
Coalition ofUnionized Public Employees (COUPE)

April 14, 2016
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SPECIAL PROVISION

FOR
ALTERNATE PROPOSAL

The Bidder certified that this bid and the unit prices shown on the schedule of prices are based on
performing the work in accordance with "An Act Regulating the Wages of Laborers, Mechanics and other
Workers employed under contracts for Public Works" enacted by the 62«General Assembly and approved
June 26, 1941, as amended, Should said nAct" be declared inoperative, void or unconstitutional at any time,
either before or after the awarding of the contract for this project, the bidder agrees to perform the work at a
reduction of n YAr per cent, of the unit prices shown on the schedule of prices, it being expressly
understood and agreed that the within bid shall be and remain in full force and effect, regardless of whether
the said "Act" is declared to be inoperative, void or unconstitutional. The contract for this project is to be
awarded on the bases of the unit pdices shown on the schedule of prices, and the percentage reduction, if

any, act out in this alternative proposal, is to receive no consideration in the award of this contract.

Should the said "Act" be declared inoperative, void or unconstitutional at any time after the awarding of said
contract, whether before, during or after the completion of the work, the said contract shall remain in full

force and effect, and shall be subject only to said reduction, if any, in the unit prices shown on the schedule
of prices.

NOTE: The Bidder shall insert in the first paragraph the percentage which he will reduce his unit

prices, if any, in the event the Act is dedared inoperable, void or unconsliiutional.

ORDINANCE

BE IT ENACTED BY THE BOARD OF COMMISSIONERS OF THE COUNTY OF COOK, that the Chief
Procurement Officer of Cook County shall specify in the call for bids in any contract for public works that
such contractors bidding on. public works contracts of the County of Cook shall conform to illinois Compiled
Statutes, Chapter 30, Section 560/1 and following, which Act is entitled "An Act" to give preference in the
construction of public works projects and improvements to citizens of the United States who have resided in

illinois for one year". The Chief Procurement Officer of Cook County in awarding the contract shall cause
to be inserted in the contract a stipulation to the effect that the contractor shall conform to the above cited
illinois Statute.

005 (CC)
Alternate Proposal and Ordinance

P@e 1 December 28, 2011
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SPECIAL PROVISION

FOR
RESPONSIBLE BIDDER REQUIREMENT

In accordance with the provisions of Section 30-22 (6) of the illinois Procurement Code, the bidder certifies
that it is a participant, either as an individual or as part of a group program, in the approved apprenticeship
and training programs applicable to each type of work or craft that the bidder will perform with its own forces.
The bidder further certifies for work that will be performed by subcontract that each of its subcontractors
submitted for approved either (a) is, at the time of such bid, participating in an approved, applicable

apprenticeship and training program; or (b) will, pdior to commencement of performance of work pursuant to this

centered, begin parficipation in an approved apprenticeship and training program applicable to the work of
the subcontract. The Department, at any time before or after award, may require the production of a copy of
each applicable Certificate of Registration issued by the United States Department of Labor evidencing

such participation by the contractor and any or all of its Subcontractors. Applicable apprenticeship and training

programs are those that have been approved and registered with the United Slates Department of Labor.
The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be
performed with the bidder's forces. Types of work or craft work that will be subcontracted shall be included

and listed as subcontract work. The list shall also indicate any type of work or craft job category that does not
have an applicable apprenticeship or training program. The bidder is responsible for making a complete
report and shall make certain that each type of work or craft job category that will be utilized on the project
is accounted for and listed.

A/l~~Ji P~'~n~

CCem&cr Macr 1
C~PM~.r Psecl Mc24

/cd

~D>d iaaf

The requirements of this certification and disclosure are a material part of the contract, and the contractor
shall require this certification provision to be included in all approval subcontracts. In order to fulfill this

requirement, it shall not be necessary that an applicable program sponsor be currently taking or that it will take

applications for apprenticeship, training or employment during the performance of the work of this contract,

006 (IL)

Responsible Bidder Requimment

Page 1 December 28, 2011
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MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 34. DIVISION 8. SECTION 34-260 to SECTION 34-300

POLICY AND GOALS

It is the policy of the County of Cook to prevent discrimination in the award of or participation in

County contracts and to eliminate arbitrary barriers for participation, as both prime and sub-
contractors, in such contracts by local businesses certified as Minority Business Enterprises (MBE)
and Women owned Business Enterprises (WBE). In furtherance of this policy, ths Cook County
Board of Commissioners has adopted a Minority and Women owned Business Enterprise
Ordinance (the "Ordinance" ) which establishes goals as outlined below:

Contract Type

Goods and Services
Construction
Professional Services

Goals
MBE I WBE
25% I 10%
24% I 10'yo

35% Overall

C.

The County may set contract specigc goals for each contract, based on the commodities or
services specified in this bid document. The MBE/WBE percentages required for
this contract are 24'/o MBE and 1IP/oWBE. A Bid or Quotation shall be rejected if
the County determines that a Bid or Quotation fails to comply with this provision, Including
but not limited to, commitments to achieve for this contract, the MBE/ WBE goals of the
contract amount or to include a PetMon for Reducfion/Waiver documenting why the
goals are not attainable despite the contractor's Good Faith Efforts. A Bid or Quotation may
be rejected and a new Bid or Quotation may be solicited if the public interest is served
thereby. Unless otherwise specified in the Bid or Quotation Documents, for purposes of
this provision, the contract amount is the amount that has been entered on the Proposal
page of the Bid or Quotation Documents.
Except to the extent that a Bid or Quotation includes a Reduction/Waiver request, the contract
MBE and WBE participation goals may be achieved by the Bid or Quotation entities'tatus as a
MBE or WBE; by entering into a joint venture with one or more MBEs and/or WBEs; by
subcontracting a portion of the work to one or more MBEs and WBEs; by establishing and carrying
out a mentor/protfige agreement; by the Indirect Parficipation of one or mors MBEs and WBEs
used by the entity submitting a Bid or Quotation in other aspects of its business; or by any
combination of the foregoing so long as the Utilization Plan evidences a commitment to the MBE
and WBE contract goals set forth in (B) above.

D. The same Business Enterprise, whether as a contractor, subcontractor or supplier, cannot be
utilized as both a MBE and a WBE on the same contract

To the extent that the Ordinance does not apply to this Bid or Quotation, unless specifically waived
in the Bid or Quotation Documents, this provision and the wording of the Ordinance shall apply. If
there is a conflict between this provision and the Ordinance or the wording of ths Ordinance, the
Ordinance or its wording controls.

F. A Contractor's failure to carry out its commitments in the course of the Contract's performance
shall constitute a material breach of the Contract and if such breach is not appropriately cured,
msy result In the termination of the Contract or such remedy authorized by the Ordinance as the
County deems appropriate.

OOEO PeEIWBE apoaal Prooioloo

2. of 7
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MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 34. DIVISION 8. SECTION 34-260 to SECTION 34-300

II. REQUIRED BID OR QUOTATION SUBMITTALS

To be considered responsive, a Bid or Quotation shall meet the MBE and WBE goals by submitting a
Utilization Plan with the Bid or Quotation, which shall be (1) supported by Letters of Intent from the MBEs
and WBEs together with the MBEs/WBEs current Letters of Certification, and/or (2) include a written
Petition for Reduction/Waiver with the Bid or Quotation supported by documentation of Good Faith Efforts
to meet the goals. Failure to submit ths documents set forth in (A) and (B) of this Section II in accordance
with these guidelines will cause the Bid or Quotation to bs considsnsd non-responsive and shall bs cause to
reject the Bid or Quotation.

A. MBE/WBE Utilization Plan

Each Bid or Quotation shall include with the Bid or Quotation s complete Utilization Plan. The Utilization
Plan shall list the names, mail and smail addresses, telephone number and contact persons of businesses
intended to be used as MBEs and WBEs on the Contract. If the entity submitting a Bid or Quotation, or any
of its subcontractors, suppliers or consultants, are certified MBEs or WBEs they shall be identified as an
MBE or WBE within the Utilization Plan.

1. Letter/s) of Intent

Except as set forth below, a Bid or Quotation shall include with its Utilization Plan, Letter(s) of Intent
executed by each MBE and WBE included in the Utilization Plan and by the entity submitting the Bid or
Quotation, which sets forth that each MBE and WBE intends to perform as a subcontractor, supplier, joint
venture partner and/or consultant on the contract The Letters of Intent must accurately detail the work to
be performed by the MBE or WBE firm and the agreed rates and/or prices to be paid. Failure to submit afi
Letter(s) of Intent as required may result in the Contract Compliance Director's determination that a Bid or
Quotation is not responsive snd shall be cause to reject the Bid or Quotation.

All commitments made by a Bid or Quotation in its Utilization Plan must conform to those included in the
submitted Letter(s) of Intent. The Contract Compliance Administrator reserves the right to request
supplemental information regarding the Letter(s) of Intent submitted with a Bid or Quotation and such
information shall be furnished. (Reference Economic Disclosure Section for a format sample of a Letter of
Intent)

2. Letter/el of Certification

Only current Letters of Cerfification from one of the following entities may be accepted as certification of
MBE/WBE status:

~ County of Cook
~ City of Chicago (NOTE: firms certified by ths City of Chicago in any area other than Construction

must complete and submit 6 Personal Net Worth/Size Standard Affidavit. This form can be
downloaded online at www.cookcountvil.oov/contractcomoliance )

or any other governmental body or agency approved by the Contract Compliance Director as applying
certification standards substantially similar to those applied by the County of Cook may also be accepted.

The Contract Compliance Director retains the dight to reject the certification of any MBE or WBE on the
ground that it does not meet the County's definition of a MBE or WBE.

00600e60066 Epaoal proorotoo
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MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 34. DIVISION 8. SECTION 34-260 to SECTION 34-300

3. Joint Venture Affidavit

In the event a Bid or Quotation achieves MBE and/or WBE participation by entering into a Joint Venture, the
Bid or Quotation shall include the required Joint Venture Aflidavit which can be downloaded online at
www.cookcountvil.oov/contractcomoliance ). Such Joint Venture Affidavit shall be submitted with ths Bid or
Quotation along with current Letter(s) of Certification.

B. Reduction/Waiver Petition

In the event a Bid or Quotation is unable to meet the applicable contract MBE and WBE participation goals,
the Bid or Quotation must include a Petition for Reduction/Waiver and submit the Petition with iffs Bid or
Quotation. The Petition for Reduction/Waiver shall be supported with evidence and sufficient documentation
to demonstrate the Bid's or Quotation's Good Faith Efforts in attempting to achieve the appficable MBE and
WBE goals. Failure to submit a Petition for Reduction of Waiver as required may result in the Contract
Compliance Director's determination that a Bid or Quotation is not responsive and shall be cause to reject
the Bid or Quotation.

III. REDUCTION/WAIVER OF MBE/WBE GOALS

A. Grantina a Reduction/Waiver Reouest.

The determination of the adequacy of the Good Faith Efforts to utilize MBEs and WBEs in a Bid or
Quotation will be evaluated on the basis of the actions in attempting to achieve MBE and WBE
participation goals set forth in the Bid or Quotation. Examples of actions constituting Good Faith
Efforts for a Bid or Quotation are set forth within the Ordinance and in the "Petition for
Reduction/Waiver of MBE/WBE Participation Goals" contained in the Bid or Quotation Documents.

2. Ths Contract Compliance Director may grant the Petition for Reduction/Waiver based upon the
following critedia: (a) sufficient qualified MBEs and WBEs capable of providing the goods or
services required by the contract are unavailable despite the good faith effoits of the contractor, (b)
the specifications and the reasonable and necessary requirements for performing the contract
make it impossible or economically infeasible to divide the contract into sufficiently small tasks or
quantitiss to enable the contractor to utilize MBEs and WBEs in accordance with the applicable
goals; (c) ths price(s) required by sny potential MBE or WBE is mors that 10'/o above competitive
levels; and (d) any other factor determined to be relevant by the Contract Compliance Director.

Denvino a Reduction/Waiver Reouest

If the Contract Compliance Director determines that a Bid or Quotation has not demonstrated
adequate Good Faith Efforts to meet the applicable contract MBE snd WBE goals, ths Contract
Compliance Director may deny a Petition for Reduction/Waiver and declare ths Bid or Quotation
non-responsive and recommend rejection of the Bid or Quotation.

Failure to undertake and/or to document adequate Good Faith Efforts shall be cause to deny a
Petition for Reduction/Waiver. Determination of the adequacy of a Bid's or Quotation's Good Faith
Efl'orl will be evaluated on the basis of the Bid's or Quotation's actions as of the date of the Bid or
Quotation opening.

008b e8ewre seals provlshn
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MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 34. DIVISION 6. SECTION 34-260 to SECTION 34-300

IV. CHANGES IN CONTRACTOR'8 UTILIZATION PLAN

A. Contractor, during its performance of the Contract, may not change the MBE or WBE
commitments specified in its Utihzation Plan, including but not limited to, terminating a MBE or
WBE contract, reducing the scope of the work to be performed by a MBE/WBE, or decreasing the
price to a MBE/WBE, except as otherwise provided by the Ordinance.

Where an enterprise under ths Contact wss previously considered to bs a MBE or WBE but is
later found not to be, or work is found not to be creditable toward the MBE or WBE goals as stated
in the Utilization Plan, the Contractor shall seek to discharge the disqualified enterprise, upon
proper written notificabon to the Contract Compliance Administrator, and make every effort to
identify and engage a qualified MBE or WBE as its replacement. Failure to obtain a MBE or WBE
replacement within 30 working days of the Contract Compliance Administrator's written approval of
the removal of a MBE or WBE may result in the termination of the contract or the imposition of
such remedy authorized by the Ordinance, unless a written Petition for Reduction/Waiver is
granted to Contractor allowing Contractor to award the work to a non-MBE or WBE.

V. NONCOMPLIANCE

If ths County determines that the Contractor has failed to comply with its contractual commitments or any
portion of the Ordinance or this provision, the Contract Compliance Administrator will notify the Contractor
of such noncompliance and may take any and afi appropriate actions as set forth within the Ordinance.

VI. REPORTING/RECORD-KEEPING REQUIREMENTS

The Contractor is required to comply with the reporting and record-keeping requirements as sst forth in the
Ordinance and as established by the Contract Compliance Administrator. Upon award of a Contract,
Contractor is responsible for acquiring afi necessary County reporting and record-keeping forms which will
be made available in the Oflice of Contract Compliance

Vfi. EQUAL EMPLOYMENT OPPORTUNITY

Compliance with MBE and WBE requirements will not diminish or supplant Equal Employment Opportunity
and Civil Rights provisions as required by law as they relate to contractor and subcontractor obligations.

Any questions regarding this section should be directed to:

Office of Contract Compliance
118 North Clark Street, Room 1020
Chicago, filinois 60602
(312) 603-5502

wee uWWBE Speelei preei e e (CC) Dee. 5, 2Ne



Assist Aoencies

ILLINOIS DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads and Streets
201 West Center Court
Schaumburg, IL 60196
847-705-4795
847-705-4203 (Fax)
Moud.Ahmadltbillinos.oov

Peny Nakachi
President
Association of Asian Construction Enterprises
333 North Ogden Avenue
Chicago, IL 60607
312-563-0746
Fax: 312-666-1785
nakmancororSaoi corn

Camice Carey
Executive Director
Cosmopolitan Chamber of Commerce
1455 South Michigan Avenue
Chicago, IL 60605
312-499-0611
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COOK COUNTY

DEPARTMENT OF TRANSPORTATION AND HIGHWAYS

SPECIAL PROVISION

FOR

SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES

NONFEDERAL-AID CONTRACTS

f) General

a) The requirements set forth herein shall constitute the specNc affirmative action requirements under

this contract and supplement the non-discrimination requirements contained elsewhere in this

proposal.

b) The contractor will work with the Cook County Department of Transportation and Highways in

carrying out Equal Employment Opportunity (EEO) obligations and in their reviews of activities

under the contract.

c) The contractor, and all subcontractors holding subcontracts (not including material suppliers) of

$10,000.00or more, will comply with the following minimum specific requirement activities of equal

employment opportunity the contractor will include these requirements in every subcontract of

$10,000.00 or more with such modification of language as is necessary to make them binding on

the subcontractor.

2) Equal Employment Opportunity Policy

The contractor will accept as operating policy the following statement which is designed to further the

provision of Equal Employment Opportunity to all persons, and to promote the full realization of equal

employment opportunity through a positive continuing program:

'It is the policy of this company to ensure that applicants are employed, and that employees are treated

during employment without regard to their race, religion, sex, color, national origin, age or disability.

Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment

advertising; layoff or termination; rates of pay or other forms of compensation; and selection for

training, including apprenticeship, preapprenticeship, and/or on-the-job training."

3) Equal Employment Opportunity Officer

The contractor will designate and make known to the Cook County Department of Transportation and

Highways contracting officers an EEO officer who will have the responsibility for and must be capable

of effectively administering and promoting an active contractor program of Equal Employment

Opportunity and who must be assigned adequate authority and responsibility to do so.

4) Dissemination of Policy

a) All members of the contractor's staff who are authorized to hire, supervise, promote and discharge

employees, or who recommend such action, or who are substantially involved in such action, will
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be made fully cognizant of, and will implement, the contractor's EEO policy and contractual

responsibilities to provide Equal Employment Opportunity in each grade and classification of

employment, to ensure that the above agreement will be met, the following actions will be taken as
a minimum:

(1) periodic meetings of supervisory and personnel office employees will be conducted before

the start of work and then not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be reviewed and explained. The

meetings will be conducted by the EEO officer.

(2) All new supervisory or personnel office employees will be given a thorough indoctrination

by the EEO officer, covering all major aspects of the contractor's EEO obligations within

thirty (30) days following their reporting for duty with the contractor.

(3) Ali personnel who are engaged in direct recruitment for the project will be instructed by the
EEO officer in the contractor's procedures for locating and hiring minority and female

employees.

b) In order to make the contractor's EEO policy known to all employees, prospective employees and

potential sources of employees, i,e,, schools, employment agencies, labor unions (where

appropdiate), college placement officers, etc., the contractor will take the following actions:

(1) Notices and posters setting forth the contractor's EEO policy will be placed in areas readily

accessible to employees, applicants for employment and potential employees.

(2) The contractor's EEO policy and the procedures to implement such policy will be brought

to the attention of employees by means of meetings, employee handbooks, or other

appropriate means.

5) Recruitment

a) When adverbsing for employees, the contractor will include in all advertisements for employees the

notation: "an Equal Opportunity Employer'. All such advertisements will be published in

newspapers, or other publications, having a large circulation among minority groups in the area
from which the project work force would normally be derived.

b) The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and

direct recruitment through public and private employee referral sources likely to yield qualwed

minority and female applicants; including, but not limited to, state employment agencies, schools,

colleges and minority and female organizations. To meet this requirement, the contractor will

identify sources of potential minority and female employees, and establish with such identified

sources procedures whereby minority and female applications may be referred to the contractor for

employment consideration.

In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall

referral, he is expected to observe the provisions of that agreement to the extend that the system

permits the contractor's compliance with eeo contract provisions,
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c) The contractor will encourage present employees to refer minority and female applicants for
employment by posting appropriate notices or bulletins in areas accessible to all such employees.
In addition, information and procedures with regard to referring minority and female applicants will

be discussed with employees.

6) Personnel Actions

Wages, working conditions, and employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and
terminations, will be taken without regard to race, color, religion, sex, national origin, age or disability.

The following procedures shall be followed:

a) The contractor will conduct periodic inspections of project sites to insure that working conditions
and employee facilities do not indicate discriminatory treatment of project site personnel.

b) The contractor will periodically evaluate the spread of wages paid within each classification to
determine any evidence of discriminatory wage practices.

c) The contractor will periodically review selected personnel actions in depth to determine whether
there is evidence of discrimination, Where evidence is found, the contractor viill promptly take
corrective action. If the review indicates that the discrimination may extend beyond the actions
reviewed, such corrective action shall include all affected persons.

d) The contractor will promptly investigate all complaints of alleged discrimination made to the
contractor in connection with the obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a reasonable time. If the investigation
indicates that the discdimination may affect persons other than the complainant, such corrective
action shall include such other persons. Upon completion of each investigation, the contractor will

inform every complainant of all of the avenues of appeal.

7) Training and Promotion

a) The contractor will assist in locating, qualifying and increasing the skills of minority and female
employees and applicants for employment.

b) Consistent with the contractor's work force requirements and as permissible under federal and
state regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and
on-the-job training programs for the geographical area of contract performance.

c) The contractor will advise employees and applicants for employment of available training programs
and entrance requirements for each.

d) The contractor will periodically review the training and promotion potential of minority and female
employees and will encourage eligible employees to apply for such training and promotion.
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Unions

If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use
their best efforts to obtain the cooperation of such unions to increase opportunities form minorities and
females within the unions and to effect referrals by such unions of minority and female employees.
Actions by the contractor, either directly or through a contractor's association acting as agent, will

include the procedures set forth below:

e) The contractor will use best efforts to develop, in cooperation with the unions. Joint training

programs aimed toward qualifying more minority and female employees for membership in the
unions and increasing the skills of minority and female employees so that they may qualify for

higher paying employment.

f) The contractor will use best efforts to incorporate an EEO clause into each union agreement to the
end that such union will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

g) The contractor is to obtain information as to the referral practices and policies of the labor union

except that to the extent such information is within the exclusive possession of the labor union and
such labor union refuses to furnish such information to the contractor, the contractor shall so certify
to the Cook County Department of Transportation and Highways and shall set forth what efforts
have been made to obtain such information.

h) In the event the union is unable to provide the contractor with a reasonable flow of minority and

female referrals within the time limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or

qualifiable minorities and females. (The U.S. Department of Labor has held that it shall be no
excuse that the union with which the contractor has a collective bargaining agreement providing for
exclusive referral failed to refer minorities or female employees), In the event the union referral

practice prevents the contractor from meeting the obligations pursuant to these special provisions,
such contractor shall immediately notify the Cook County Department of Transportation and

Highways.

8) Selection of subcontractors, procurement of materials and leasing of equipment

The contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including procurement of materials and

leases of equipment.

a) The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligation

under this contract.

b) Minority and Women Owned Business Enterprises, shall have equal opportunity to compete for

and perform subcontracts which the contractor enters into pursuant to this contract. The contractor
will use best efforts to solicit bids from and to utilize M/WBE subcontractors or subcontractors with

meaningful minority and female representation among their employees.
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c) The contractor will use his/her best efforts to ensure subcontractor compliance with their EEO
obligations.

9) Records and reports

The contractor shall keep such records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three (3) years following completion of the
contract work and shall be available at reasonable times and places for inspection by authorized
representatives of the Cook County Department of Transportation and Highways.

a) The records kept by the contractor shall document the following:

(1) The number of minorities, non-minodities and females employed in each work classwcation
on the project.

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and females;

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minority and female employees; and,

(4) The progress and efforts being made in securing the services of DBE subcontractors or
subcontractors with meaningful minority and female representation among their

employees.

b) The contractor will submit to the Cook County Department of Transportation and Highways a
monthly report every month for the duration of the project, indicating the number of minority, non-

minority and female employees currently engaged in each work classification required by contract
work and the number of hours worked. This information is to be reported on form SBE-956. If on-

the-job training is being required by special provision, the contractor will be required to collect and
report training data.

Notice of requirement for aftirmative

Action to ensure equal employment

Opportunity (executive order 11246)

(1) The offerot"5 or bidder's attention is called to the 'equal opportunity clause" and the
"standard federal equal employment opportunity construction contract specifications" set
forth herein.

(2) The goals and timetables for minority and female participation, expressed in percentage
terms for the contractor's aggregate workforce in each trade on all construction work in the
covered area, are as follows:

APPENDIXA
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The following goal for female utilization in each construction craft and trade shall apply to all contractors
holding federal and federally assisted construction contracts and subcontracts in excess of $10,000.00.
The goal is applicable to the contractors total on-site construction werkforce, regardless of whether or not
part of that workforce is performing work on a federal, federally assisted or nonfederally related
construction contract or sub contract. Area covered (statewide) goals for women apply nationwide.

Goal

Female Utilization

Goal (Percentage)
6.9

APPENDIX B

Until further notice, the following goals for minority utilization in each construction craft and trade shall apply
to all contractors holding federal or federally-assisted construction contracts and subcontracts in excess of
$10,000.00 to be performed in the respective geographical areas. The goals are applicable to the
contractor's total on-site construction workforce, regardless of whether or not part of that workforce is
performing work on a federal, federally-assisted or nonfederally related construction contract or
subcontract.

Economic area
083 Chicago, IL

Smsa Counties:

1600 Chicago, IL-
IL- Cook, DuPage, Kane,

Lake, Mchenry, Will

Goal (oercent)

19.6

These goals are applicable to all the contractor's construction work (whether or not it is federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical
area located outside of the covered area, it shall apply the goals'established for such geographical area
where the work is actually performed. With regard to this second area, the contractor also is subject to the
goals for both its federally involved and nonfederally involved construction. The contractor's compliance
with executive order and the regulations in 41 cfr part 60-4 shall be based on its implementation of the
equal opportunity clause, specific affirmative action obligations required by the provisions and
specifications set forth in its federally assisted contracts, and its efforts to meet the goals established-for the
geographical area where the contract resulting from this solicitation is to be performed. The hours of
minority and female employment and training must be substantially uniform throughout the length of the
contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority of female employees or trainees from

contractor to contractor or from project to project for the sole purpose of meeting the contractor's goals shall

be a violation of the contract, the executive order and the regulations in 41 cfr part 60-4. Compliance with

the goals will be measured against the total work hours performed.

(3) As used in this notice, and in the contract resulting from this solicitation, the "covered area"
is the entire state of illinois for the goal set forth in Appendix A and the county or counties
in which the work is located for the goals set forth in Appendix B.

Standard federal equal employment

Opportunity construction contract

Specifications (executive order 11246)
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69.

1) As used in these specifications:

a) "covered area" means the geographical area described in the solicitation from which this contract

resulted;

b) "director" means director, oflice of federal contract compliance programs, united states department

of labor, or any person to whom the director delegates authority;

c) "employer identification number" means the federal social security number used on the employer's

quarterly federal

Tax return, U.S, Treasury Department form 941.

d) "minority" includes:

i) Black (all persons having origins in any of the black African racial groups not of Hispanic

odigins);

ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, central or south American or other

Spanish culture or origin, regardless of race);

iii) Asian and pacific islander (all persons having odigins in any of the original peoples of the far

east, southeast Asia, the Indian subcontinent, or the pacific islands); and

iv) American Indian or Alaskan native (all persons having origins in any of the original peoples of
north America and maintaining identifiable tribal affiliations through membership and

participation or community identification).

2) Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving

any construction trade, it shall physically include in each subcontract in excess of $10,000.00 the

provisions of these specifications and the notice which contains the applicable goals for minority and

female participation and which is set forth in the solicitations from which this contract resulted.

3) If the contractor is participating (pursuant to 41 cfr 60-4.5) in a hometown plan approved by the U. S.
Department of Labor in the covered area wither individually or through an association, its affirmative

action obligations on all work in the plan area (including goals and timetables) shall be in accordance
with that plan for those trades which have unions participating in the plan. Contractors must be able to

demonstrate their participation in and compliance with the provisions of any such hometown plan.

Each contractor or subcontractor participating in an approved plan is individually required to comply

with its obligations under the EEO clause, and to make a good faith effort to achieve each goal under

the plan in each trade in which it has employees, The overall good faith performance by other

contractors or subcontractors toward a goal in an approved plan does not excuse any covered
contractor's or subcontractor's failure to take good faith efforts to achieve the plan goals and

timetables.

4) The contractor shall implement the specific affirmative action standards provided in paragraphs Ta

through p of these specifications. The goals set forth in the solicitation from which this contract
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resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the contractor should reasonably be able to achieve in each construction trade in

which it has employees in the covered area. Covered construction contractors performing construction
work in geographical areas where they do not have a federal or federally assisted construction

5)

6)

7)

Contract shall apply the minority and female goals established for the geographical area where the
work is being performed. Goals are published periodically in the federal register in notice form, and
such notices may be obtained from any office of federal contract compliance programs office or from
federal procurement contracting officers, The contractor is expected to make substantially uniform
progress toward its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
contractor's obligations under these specifications, executive order 11246, or the regulations
promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the
goals, such apprentices and trainees must be employed by the contractor during the training period,
and the contractor must have made a commitment to employ the apprentices and trainees at the
completion of their training, subject to the availability of employment opportuniTies. Trainees must be
trained pursuant to training programs approved by the U.S. Department of Labor.

The contractor shall take specwc affirmative actions to ensure equal etnployment opportunity. The
evaluation of the contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions. The contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a) Ensure and maintain a worldng environment free of harassment, intimidation, and coercion at all

sites, and in all facilities at which the contractor's employees are assigned to work. The contractor,
where possible, will assign two or more women to each construction project. The contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are
aware of and carry out the contractor's obligation to maintain such a working environment, with

specific attention to minority or female individuals working at such sites or in such facilities.

b) Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
contractor or its unions have employment opportunities available, and maintain a record of the
organizations'esponses.

c) Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individuaL If such
individual was sent to the union hiring hall for referral and was not referred back to the contractor
by the union or, if referred, not employed by the contractor, this shall be documented in the file with

the reason therefore, along with whatever additional actions the contractor may have taken.

d) Provide immediate written notification to the director when the union or unions with which the
contractor has a collective bargaining agreement has not referred to the contractor a minority
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e)

person or woman sent by the contractor, or when the contractor has other information that the
union referral process has impeded the contractor's efforts to meet its obligations,

Develop on-the-job training opportunities and/or participate in training programs for the area which

expressly include minorities and women, including upgrading programs and apprenticeship and

trainee programs relevant to the contractor's employment needs, especially those programs funded

or approved by the Department of Labor. The contractor shall provide notice of these programs to
the sources complied under 7b above,

Disseminate the contractor's eeo policy by providing notice of the policy to unions and training

programs and requesting their cooperation in assisting the contractor in meeting its eeo
obligations; by including it in any policy manual and collective bargaining agreement; by publicizing

it in the company newspaper, annual report, etc,; by specific review of the policy with all

management personnel and with all minority and female employees at least once a year, and by
posting the company eeo policy on bulletin boards accessible to all employees at each location
where construction work is performed.

g)

h)

Review, at least annually, the company's EEO policy and awrmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff,

termination or other employment decisions including specific review of these items with onsite
supervisory personnel such as superintendents, general foremen, etc., prior to the initiation of
construction work at any job site. A written record shall be made and maintained identifying the
time and place of these meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

Disseminate the contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minodity and female news media, and providing written notification to
and discussing the contractor's eeo policy with other contractors and subcontractors with whom the
contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community

organizations, to schools with minority and female students and to minority and female recruitment

and training organizations serving the contractor's recruitment area and employment needs. Not

later than one month prior to the date for the acceptance of applications for apprenticeship of other
training by any recruitment source, the contractor shall send written notwcations such as the
above, describing the openings, screening procedures, and test to be used in the selection
process.

Encourage present minority and female employees to recruit other minority persons and women

and, where reasonable, provide after school, summer and vacation employment to minority and
female youth both on the site and in other areas of a contractor's workforce.

Validate all tests and other selection requirements here there is an obligation to do so under 41 cfr

part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through

appropriate training, etc., such opportunities.
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m) Ensure that seniority practices, job classifications, work assignments and other personnel

practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the contractor's obligations under
these specifications are being carried out.

n) Ensure that all facilities and company activiTies are nonsegregated except that separate or single-
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

o) Document and maintain a record of all solicitations of offers for subcontracts from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p) Conduct a review, at least annually, of all supervisors'dherence to and performance under the
contractor's EEO policies and affirmative action obligations.

8) Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more
of their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the contractor is a member
and participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of
these specifications provided that the contractor actively participates in the group, makes every effort to
assure that the group has a positive impact on the employment of minorities and women in the
industry, ensures that the concrete benefits of the program are refiected in the contractor's minority and
female workforce participation, make a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions taken on behalf
of the contractor. The obligation to comply however is the contractor's and failure of such a group to
fulfill and obligation shall not be a defense for the contractor's noncompliance.

9) A single goal for minorities and a separate single goal for women have been established. The
contractor, however, is required to provide equal employment opportunity and to take affirmative action
for all minority groups, both male and female, and all women, both minority and non-minority.

Consequently, the contract may be in violation of the executive order if a particular group is employed
in a substantially disparate manner, (for example, even though the contractor has achieved its goal for
women generally, the contractor may be in violation of the executive order if a specified minority group
of women is underutilized).

10) The contractor shall not use the goals and timetables of affirmative action standards to discffiminate

against any person because of race, color, religion, sex, or national origin.

11)The contractor shall not enter into any subcontract with any person or firm debarred from government
contracts pursuant to executive order 11246.

12) The contractor shall carry out such sanctions and penalties for violation of the specifications and of the
equal opportunity clause, including suspension, termination and cancellation of existing subcontracts,
as may be imposed or ordered pursuant to executive order 11246, as amended and its implementing

regulations, by the office of federal contract compliance programs. Any contractor who fails to carry out
sanctions and penalties shall be in violation of these specifications and executive order 11246, as
amended.
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13) The contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative

action steps, at least as extensive as those standards prescriibed in paragraph 7 of these

specifications, so as to achieve maximum results from its efforts to ensure equal employment

opportunity. If the contractor fails to comply with the requirements of the executive order, the

implementing regulations, or these specifications, the director shall proceed in accordance with 41 cfr

60-4.8.

14) The contractor shall designate a responsible official to monitor all employment related activity to ensure

that the company EEO policy is being out, to submit reports relating to provisions hereof as may be

required by the government and to keep records. Records shall at least include for each employee the

name, address, telephone numbers, construction assigned, social security number, race, sex, status

(e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes of status, hours worked per

week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall

be maintained in an easily understandable and retrievable form; however, to the degree that existing

records satisfy this requirement, contractors shall not be required to maintain separate records,

15) Nothing herein provided shall be construed as a limitation upon the application of other laws which

establish standards of compliance or upon the application requirements for the hiring of local or other

area residents (e,gu those under the Public Works Employment Act of 1977 and the Community

Development Block Grant Program).

009 (IL-CC) Page 11

Specified Equal Employment Opportunity Responsibilities (Non-Federal Aid)

January 15, 2013



74

SPECIAL PROVISION

FOR

INSURANCE REQUIREMENTS

The cost to the Contractor for providing this insurance coverage shall be considered as
included in the cost of the contract.

Nothing contained in these insurance requirements is to be construed as limiting the
extent of the Contractor's responsibility for payment of damages resulting from its

operations under this Contract.

Contractor shall require all subcontractors to provide the insurance required in this

Agreement, or Contractor may provide said coverage for subcontractors. All

Subcontractors are subject to the same insurance requirements as Contractor except
the limits of insurance in paragraph (D) Umbrella/Excess Liability or unless specified
otherwise.

The Contractor shall be solely responsible for any deductible or self-insured retention
for any policy provided by the Contractor. Any self-insured retention must be declared.

The Cook County Department of Risk Management maintains the right to modify,

delete, alter or change these requirements.

The Contractor shall maintain insurance as set forth below.

A. Workers Comoensation Insurance

In accordance with the Laws of the State of illinois and including Employer's

Liability Insurance with limits not less than the following:

The Workers Compensation policy shall also include the following provisions:

Bodily Injury by accident

Bodily Injury by Disease
Bodily Injury by Disease

B. Commercial General Liabilitv Insurance

$1,000,000 each accident

81,000,000 policy limit

$1,000,000 each employee

For bodily injury, personal injury and property damage on an occurrence form

(ISO Form CG 0001 or equivalent) with limits not less than the following:

Each Occurrence
General Aggregate per Project
Products —Completed Operations Aggregate

S1,000,000
S2 000,000

$2,000,000

010 (CC)
Insurance Requirements -IOwo poI
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i) All Premises and Operations.

ii) Explosion, collapse and underground damage.

iii)Contractual liability for the obligations assumed in the Indemnification and

Hold Harmless agreement.

iv)Contractor's Protective coverage for independent contractors or
subcontractors employed by Contractor.

Such policy shall contain (i) ISO Additional Insured Endorsements CG 20 10 07 04
and CG 20 37 07 04 or equivalent, and (ii) severability of interest/separation of
Insured clause. The products and completed operations coverage (including ISO

Endorsement CG 2037 or equivalent) must be maintained for a period of three
years after final acceptance of the Project.

C. Commercial Automobile Liabilitv Insurance

For bodily injury and property damage arising from the ownership, maintenance
or use of owned, hired and non-owned vehicles (ISO Form CA 00 01 or
equivalent) with a limit no less than $1,000,000 per accident.

D. Umbrella/Excess Liabilitv

Such policy shall be excess over Commercial General Liability, Automobile

Liability, and Employer's Liability with limits not less than the following amounts:

Each Occurrence:
General Aggregate per Project:

$5,000,000
$5,000,000

E. Contractor's Pollution Liabilitv

Contractor will maintain pollution liability insurance with limits of liability of

$1,000,000 each claim and in the aggregate. Contractor shall determine if

Subcontractor(s) shall maintain Contractor's Pollution Liability Insurance.

The policy will provide coverage for sums the Contractor becomes legally

obligated to pay as loss as a result of claims for bodily injury, property damage or
clean-up costs caused by a pollution incident. Pollution incidents will include the
discharge, dispersal, release or escape of any solid, liquid, gaseous or thermal

irritant or contaminant, including but not limited to smoke, vapors, soot, fumes,

acids, alkalis, toxic chemicals, medical waste, waste materials, lead, asbestos,

silica, hydrocarbons and microbial matter.

Contractor waives and will require its contractor's pollution liability insurer to
waive their rights of subrogation against Cook County and its agents for claims

insured by the contractor's pollution liability insurance.

010 (CC)
Insurance Requirements -IOwo poi
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If the policy is a 'claims made'orm or if any coverage under this policy is written
as 'claims made', coverage will be maintained for three years after project
completion.

Additional Insured

The required insurance policies, with the exception of the Workers Compensation,
must name Cook County, its officials and employees as additional insured, with

respect to operations performed on a primary and non-contributory basis. The
Commercial General Liability policy shall include ISO Additional Insured
Endorsements CG 20 1007 04 and CG 20 37 07 04 or equivalent. Any insurance or
self-insurance maintained by additional insured shall be excess of the
Contractor's insurance and shall not contribute with it. If Contractor maintains

broader coverage and/or higher limits than the minimums shown above, the
additional insured requires and shall be entitled to the broader coverage and/or
higher limits maintained by Contractor.

All liability policies shall entirely delete ISO endorsements CG 21 39 10 93 or
similar endorsement or policy provision which limit contractual liability.

As part of the provisions and requirement for this project, other entities may
be required to be added as an "additional insured" on the liability insurance of
the Contractor. The Contractor shall assure these entities are included as
additional insured.

Qualification of Insurers

All insurers must possess an A.M. Best rating of A-Vll or better and be authorized

to do business in illinois. The insurance limits required herein may be satisfied by a
combination of primary, umbrella and/or excess liability insurance policies.

Companies with ratings lower than (A-) or Vll will be acceptable only upon
written consent of Superintendent of Transportation and Highways. Upon

written request from the Superintendent of Transportation and Highways,

Contractor must supply certified copies of the required insurance policies within

ten (10) days.

Certificates of Insurance

Within fourteen (14) days of notification of award, the Contractor must provide

properly completed certificates of insurance on Accord forms which evidence the
required insurance. The certificates must specifically list the required additional

010 (CC)
Insurance Requirements -1Own pol
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insured(s) and specify that Waiver of Subrogation Endorsements apply. The
certificates must be accompanied by the required Commercial General Liability ISO

Additional Insured Endorsements CG 20 10 07 04, CG 20 37 07 04 (or equivalent).

The receipt of any certificate of insurance does not constitute agreement by the
County that the insurance requirements have been fully met or that the
insurance policies indicated on the certificate of insurance are in compliance
with the insurance required above.

In no event shall any failure of the County to receive certificates of insurance
required hereof or to demand receipt of such Certificates of Insurance be
construed as a waiver of Contractor's obligations to obtain insurance pursuant to
these insurance requirements. The certificates shall also include the following:
The coverage and limits conform to the minimum required by Article 107.27of
the Illinois Department of Transportation Standard Specifications for Road and
Bridge Construction.

Notice of Cancellation or Non-Renewal

The insurance carriers shall provide the Superintendent of Highways and
Transportation with thirty (30) days advance written notice in the event any
required insurance will be cancelled or non-renewed. Contractor shall secure
replacement coverage to comply with the stated insurance requirements and
provide new certificates of insurance to the Superintendent of Transportation
and Highways.

In the event the insurance is cancelled before the completion of the project, the
County shall reserve its rights under the contract to order the job shut down
until the Contractor obtains the required insurance.

Prooertv Insurance

Contractor is responsible for all loss or damage to personal property (including
materials, equipment, tools and supplies) owned, rented or used by Contractor.

010 (CC)
Insuranoe Requirements -10wo pot
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SPECIAL PROVISION

FOR
RAILROAD PROTECTIVE LIABILITY INSURANCE

The contractor will be required to carry Railroad Protective Liability and Property Damage Liability
Insurance in accordance with Article 107.11 of the Standard Specifications. The limits under this Special
Provision are to be not less than $5,000,000.00 combined single limit per occurrence for bodily injury
liability and property damage liability with an aggregate limit of $10,000,000.00over the life of the policy.

NAMED INSURED
NUMBER AND SPEED
OF FREIGHT AND/OR PASSENGER TRAINS

CSX Transportation
500 Water Street
Jacksonville, FL 32202

Train count below for DOT 163372S:
Total Day Thru Trains: 2
Total Night Thru Trains: 1

Total Switching Trains: 3

Contact:

Amanda DeCesare
Project Manager

CSX Transportation j Public Projects (Ml, OH, IN, IL)

(859) 372-6124
I
500 Meijer Drive, Suite 305, Florence, KY 41042

Basis of Pavment - The costs for providing insurance, as noted above, will be paid for as the contract unit
price per lump sum for RAILROAD PROTECTIVE LIABILITY INSURANCE.

Aooroval of Insurance —Within fourteen (14) calendar days of notice of award, The ORIGINAL AND ONE
CERTIFIED copy of each required policy shall be submitted for approval, when applicable.

The Contractor will be advised when the Department has received approval of the insurance from the
railroad(s). Before any work begins on railroad right<f-way, the Contractor shall submit to the Resident
Engineer evidence that the required Railroad Protective Liability Insurance has been approved by the
railroads. The Contractor shall also provide the Resident Engineer with the expiration date of each
required policy.

011 (IL-CC)
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CSXT INSURANCE REQUIREMENTS

I. Insurance Policies:
Agency and Contractor, if and to the extent that either is performing work on or about B$5OCT's
property, shall procure and maintain the following insurance policies:
1. Commercial General LiabiTity (CGL) coverage at their sole cost and expense with limits of not

less than $5,000,000 in combined single limits for bodily injury and/or property damage per
occurrence, and such policies shall name B85OCT as an additional insured.

2. Statutory Worker's Compensation and Employers Liability Insurance with limits of not less than
$1,000,000, which insurance must contain a waiver of subrogation against B42OCT and its
affiliates [ifpermitted by state Iaw].

3. Commercial Automobile Liability insurance with limits ofnot less than $1,000,000 combined
single limit for bodily injury and/or property damage per occurrence, and such policies shall
name B&OCT as an additional insured.

4. Railroad Protective Liability (RPL) insurance with limits of not less than $5,000,000 combined
single limit for bodily injury and/or property damage per occurrence and an aggregate annual
limit of $10,000,000, which insurance shall satisfy the following additional requirements:
a. The Railroad Protective Liability Insurance Policy must be on the ISO/RIMA Form of

Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00 35.
b. B85OCT must be the named insured on the Railroad Protective Liability Insurance

Policy. The named insured's address should be listed as:
The Baltimore 8.Ohio Chicago Terminal Railroad Company,
a wholly owned subsidiary of
CSX Transportation, Inc.
500 Water Street, C-907
Jacksonville, FL 32202

c. The Name and Address of the Contractor and of the Project Sponsor/Involved
Governmental Agency must be shown on the Declarations page.

d. A description of operations and location must appear on the Declarations page and must
match the Project description.

e. Terrorism Risk Insurance Act (TRIA) coverage must be included.
f. Authorized endorsements must include:

(i) Pollution Exclusion Amendment - CG 28 31,unless using form CG 00 35
version 96 and later

g. Authorized endorsements may include:

(i) Broad Form Nuclear Exclusion - IL 00 21
(ii) Notice ofNon-renewal or cancellation
(iii) . Required State Cancellation Endorsement
(iv) Quick Reference or Index - CL/IL 240

h. Authorized endorsements may not include:

(i) A Pollution Exclusion Endorsement except CG 28 31
(ii) An Endorsement that excludes TRIA coverage
(iii) An Endorsement that limits or excludes Professional Liability coverage
(iv) A Non-Cumulation of Liability or Pyramiding of Limits Endorsement
(v) A Known Injury Endorsement
(vi) A Sole Agent Endorsement

(vii) A Punitive or Exemplary Damages Exclusion
(viii) A "Common Policy Conditions" Endorsement
(ix) Policies that contain any type of deductible

(x) Any endorsement that is not named in Section 4 (f) or (g) above that B42OCT
deems unacceptable

11aCSXT
CSXT Raqroad Insurance Requirements
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5. All insurance companies must be A. M. Best rated A- and Class VII or better.
6. Such additional or different insurance as B&OCT may require.

II. Additional Terms
1. Contractor must submit the complete Railroad Protective Liability policy, Certificates of

Insurance and all notices and correspondence regarding the insurance policies in an electronic
format to:

insurancedocuments@csx.corn
2. Neither Agency nor Contractor may begin work on or about B&OCT property until written

approval of the required insurance has been received from B&OCT or B&OCT's Insurance
Compliance vendor, Ebix.

11eCSXT
CSXT Railroad Insurance Requirements

Page 2 12/21/2015
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c~ H CERTIFICATE OF LIABILITY INSURANCE
I 1/18/2018

THIS CERTIFICATE IS ISSUED AS A BIATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIPYCATE HOLDER.
IMPORTANT: It the certificate holder ls an ADDITIONAL INSURED, the policy(les) must be endorsed. If SUBROGATION 18 WAIVED, subject to
the terms and conditions of the pogcy, certain page(as may require an endorsement. A statement on this certmcate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PMODUCBR
NAME: Ja-Ann E. Biffo, CISR, GRIS

Hub International Midwest PHONE I FAX
1411 Opus Place, Suite 450 lnfC. No. Bmi: 815-2154712 I lAIC. Mob 877-224-9706

Downers Grove IL 60515 oaattLBom JOAnn.Bi(la(5(HIJB(nternational.cam

Bala ¹

10690
19682

37273

37478
42307
25874

IMSUASD

D Construction, Inc
1488 S. Broadway
Coal City IL 60416

4/S/2017

MAU7865M01 EACH OCCURRENCE

83WMQU2800

Hotysxc761 tmtv
017660$24280S6

Insulwn/$ 1 AP¹ORDIMS Covelhes

msuma a. ALLIED WORLD NATL ASSUR CO

wsunBR a: Harfford Fire Insurance Companv

msunBR c:AXIS INS CQ

moumn o: HARTFORD INS CO OF THE MIDWEST

msumne: NAVIGATORS INS CO

msunsa n: Travelers ProcertV Casualtv ComDsnv of America

COVERAGES CERTIFICATE NUMBER: 783150353 REVISION NUMBER:
THIS IS 70 CERTIFY THAT THE POLICIES QF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT tMTH RESPECT TQ WHICH THIS
CERTIFICATE MAY BE ISSUED OR 6/IAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HERFJN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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County of Cook
c/o Cook County Department of Transportation
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te 1988-2010ACORD CORPORATION. AE rights reserved.
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Policy ¹83UENQU2801

THIS ENDORSEINENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED AND
RIGHTS OF RECOVERY AGAINST OTHERS

Thisendorsement modifies insuranceprovided underthefollowing:

BUSINESS AUTO COVERAGE FORM

A. Any person or organization whom you are required by contract to name as additional insured is an
"insured" for LIABILITY COVERAGE but only to the extent that person or organization qualifies as an
"insured" under the WHO IS AN INSURED provision of Section II- LIABILITY COVERAGE.

B. For any person or organization for whom you are required by contract to provide a waiver of subrogation,
the Loss Condition - TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US is applicable.

Form HA99 1301 87 Printed in U.S.A.



POLICY NUMBER: 0310-6436 COMMERCIAL GENERAL UABILITY
CG 201007 04

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY

ADDITIONAL INSURED —OWNERS, LESSEES OR
CONTRACTORS —SCHEDULED PERSON OR

ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Orqanization(s):

Any owners, lessees or contractors whom you have
agreed to Include as an additional insured under a
written contract provided that such was executed
prior to an occurence.

Location(s) Of Covered Operations

All Locations

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section II —Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injuiy", "property
damage" or "personal and advertising injury"
caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for
the additional insured(s) at the location(s) desig-
nated above.

B. With respect to the insurance afforded to these
additional insureds, the following additional exclu-
sions apply:

This insurance does not apply to "bodily injury" or
"property damage" occurring after:

1. All work, including materials, parts or equip-
ment furnished in connection with such work,
on the project (other than service, maintenance
or repairs) to be performed by or on behalf of
the additional insured(s) at the location of the
covered operations has been completed; or

2. That portion of "your work" out of which the
injury or damage arises has been put to its in-
tended use by any person or organization other
than another contractor or subcontractor en-
gaged in performing operations for a principal
as a part of the same project.

CG 201007 04 ISO Properties, Inc., 2004 Page1 of1 0



POLICY NUMBER:0310-6436 COMMERCIAL GENERAL LIABILITY
CG 20 37 07 04

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED —OWNERS, LESSEES OR
CONTRACTORS —COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s):

Any owners, lessees or contractors whom you have
agreed to include as an additional insured under a
written contract provided that such was executed
prior to an occurence.

Location And Description Of Completed
Operations

All Locations and Completed Operations

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Section II —Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only with
respect to liability for "bodily injury" or "property dam-
age" caused, in whole or in part, by "your work" at
the location designated and described in the sched-
ule of this endorsement performed for that additional
insured and included in the "products-completed
operations hazard".

CG 203707 04 ISO Properties, Inc., 2004 Page1 of 1 0



POLICY NUMBER; 0310-6436 COMMERCIAL GENERAL LIABILITY
CG 24 17 10 O'I

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CONTRACTUAL LIABILITY - RAILROADS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITYCOVERAGE PART

SCHEDULE

Scheduled Railroad:

Any rai)road where required under written

contract provided that such was executed
prior to an occurrence

Designated Job Site: Any

(If, no entry appears above, information required to complete this endorsement will be shown in the Declarations
as applicable to this endorsement.)

With respect to operations performed for, or affecting,
a Scheduled Railroad at a Designated Job Site, the
definition of "insured contract" in the Definitions sec-
tion is replaced bythe following:

9. "Insured Contract" means:

a. A contract for a lease of premises. However,
that portion of the contract for a lease of prem-
ises that indemnifies any person or organiza-
tion for damage by fire to premises while rented
to you or temporarily occupied by you with
permission of the owner is not an "insured con-
tract";

b. A sidetrack agreement;

c. Any easement or license agreement;

d. An obligation, as required by ordinance, to
indemnify a municipality, except in connection
with work for a municipality;

e. An elevator maintenance agreement;

f. That part of any other contract or agreement
pertaining to your business (including an in-
demnification of a municipality in connection
with work performed for a municipality) under
which you assume the tort liability of another
party to pay for "bodily injury" or "property dam-
age" to a third person or organization. Tort li-

ability means a iability that would be imposed
by law in the absence of any contract or
agreement.

Paragraph f. does not include that part of any
contract or agreement:

(1) That indemnifies an architect, engineer or
surveyor for injury or damage arising out of:

(a) Preparing, approving or failing to pre-
pare or approve maps, shop drawings,
opinions, reports, surveys, field orders,
change orders or drawings and specifi-
cations; or

(b) Giving directions or instructions, or fail-
ing to give them, if that is the primary
cause of the injury or damage;

(2) Under which the insured, if an architect,
engineer or surveyor, assumes liability for
an injury or damage arising out of the in-
sured's rendering or failure to render pro-
fessional services, including those listed in

Paragraph (1) above and supervisory, in-

spection, architectural or engineering activi-
ties.

CG 24171001 ISO Properties, Inc., 2000 Page 1of 1 D



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF OUR RIGHT TO RECOVER

FROM OTHERS ENDORSEMENT

Policy Number: 83WNQU2800 Endorsement Number.

Effective Date: April 5,2017 Effective hour is the same as stated on the Information Page of the policy.

Named Insured and Address:
D. Construction, Inc.
1488 S.Broadway
Coal City, II 60416

We have the right to recover our payments from anyone liable for an injuiy covered by this policy. We will not

enforce our dight against the person or organization named in the Schedule.

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

SCHEDULE

As Required per Written Contract

Countersigned by
Authorized Representative

Form WC 00 03 13 Printed in U.S.A.



POLICY NUMBER: 83 URN QU2801 COMMERCIAL AUTO
CA 20 70 10 01

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY

COVERAGE FOR CERTAIN OPERATIONS IN

CONNECTION WITH RAILROADS

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
GARAGE COVERAGE FORM
MOTOR CARRIERS COVERAGE FORM
TRUCKERS COVERAGE FORM

With respect to coverage provided under this endorsement, the provisions of the Coverage Form apply unless

modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated

below.

Endorsement Effective:

Named Insured;
D Construction, Inc.

Countersigned By:

(Authorized Representative)

SCHEDULE

Designated Job Site

Any
Scheduled Railroad

Any railroad where required under
written contract provided that such
was executed prior to an occurrence

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations

as applicable to this endorsement.)

With respect to the use of a covered "autd'n operations for or affecting a railroad designated in the Schedule at

a Designated Job Site, the two exceptions contained in the definition of "insured contract" relating to construction

or demolition operations performed within 50 feet of a railroad do not apply.

CA 207010 01 Copyright, Insurance Services Office, Inc., 2000 Page 1 of 1



HUDSON
INSURANCE GROUP m

HUDSON RAILROAD PROTECTIVE LIABILITY GROUP
A voluntary membership organization whose principal office is:.

c/o Steptoe & Johnson, Attn: Harry Lee; 1330Connecticut Ave, NW, Washington, D.C. 20036

POLICY CERTIFICATE
THIS POLICY CERTIFICATE IS ISSUED UNDER MASTER POLICY NUMBER 201701

ISSUED TO HUDSON RAILROAD PROTECTIVE LIABILITY GROUP

Palicy Number: RRP8020005540

Named Insured: The Baltimore & Ohio Chicago Terminal Railroad Company

and its affiliates including Designated Employees and:

1) Any subsidiary company of such organization, including any subsidiary company thereof:
a. Existing at the effective date of this policy, or
b. Acquired during the "Policy Period"

2) Any other company controlled and actively managed by such organization or other subsidiary thereof;
a. At the effective date of this policy, or
b., Upon the acquisition of the control, and active management thereof if acquired during the "Policy Period."

Named Insured Mailing Address: a whosv awned subsidlsrv of CSX Transportation, Ina. 600 water street, 0-607 decksonviss, FL 62202

Contractor Name: D. Construcson, Inc.

Contractor Address:

Project Work:

1466 S. Bmsdway Gael City, IL 60416

Paving 6 Grinding -139th Street, Blue Island, IL

Lacation of Work: Mila Past DB 0 37

Contract cost within 50 ft; $ 10,00o Contract 0 or Name; 17-00226

Work Performed Far: —Cook County Department of Transportation (69 W. Washington Street Chicago, IL 60602)

Policy Period: EFFECllVE DATE: 4/1/2018 12:01AM to EXPIRATION DATE: 4/1/2019 12I'01 AM

Limits of Llabgity:

Territory:

Premium: $ 3.000.00 (Premium Shown is Both Deposit Premium and Minimum Earned Premium)

$ 5,000,000 per occurrence; $ 10,000,000 policy certificate aggregate
Limits apply separately ta each policy certificate issued under the Master Policy.

United States of America

Notice:

Wording:

Terms:

Notices required to be given by the Named Insured under this policy shall be sent to;
Attn: Claims Department, Hudson Insurance Company

100 William Street, 50 Floor; New York, N.Y. 10038
You may also call: 1-866-546-3981or email: HudsonClaims30066HudsonlnsGraua.corn

ta report or discuss a claim.

As per the Railroad Protective Form CG0035; CG2170, CG2176; CG2196; IL0021; HASB0010111, HTER0010115; HPOLRRP01;
HUDEVACRRP1; HUDPREMRRP01and all required state emendatory endorsements.

All other terms and conditions as per the referenced Policy Form above and applicable Endorsements.

Agent Name: HUB inwmeaansl Midwest Limited

Agent Address: 1411 Opus Place Suits 460 Downers Grave, IL 60616

Program Administrator: 1230CP/Alliant Insurance Services Houston LLC; 555 Craton Road, Suite 206, King of Prussia, PA 19406 866-883-7692

Authorized Representative
DATE 1/4/2018

RRP 2018 10/2013



COMMERCIAL GENERAL LIABILITY
CG 00350413

RAILROAD PROTECTIVE LIABILITY
COVERAGE FORM

Various provisions in this policy restrict coverage.
Read the entire policy carefully to determine rights,
duties and what is and is not covered,

Throughout this policy the words "you" and "your"
refer to the Named Insured shown in the. Declarations
The words "we", "us" and "our" refer to the company
providing this insurance.

The word "insured" means any person or organization
qualifying as such under Section II —Who Is An
Insured.

Other words and phrases that appear in quotation
marks have special meaning. Refer to Section V—
Definitions.

SECTION I —COVERAGES

COVERAGE A —BODILY INJURY AND PROPERTY
DAMAGE LIABILITY

1. Insuring Agreement

a. We will pay those sums that the insured
becomes legally obligated to pay as damages
because of "bodily injury" or "property damage"
to which this insurance applies. We will have
the right and duty to defend the insured against
any "suit" seeking those damages. However,
we will have no duty to defend the insured
against any "suit" seeking damages for "bodily
injury" or "property damage" to which this
insurance does not apply. We may, at our
discretion, investigate any occurrence and
settle any claim or "suit" that may result. But:

(1) The amount we will pay for damages is
limited as described in Section III —Limits
Of Insurance; and

(2) Our right and duty to defend ends when we
have used up the applicable limit of
insurance in the payment of judgments or
settlements.

No other obligation or liability to pay sums or
perform acts or services is covered unless
explicitly provided for under Supplementary
Payments —Coverage A.

b. This insurance applies to "bodily injury" and
"property damage" only if:

(1) The "bodily injury" or "property damage"
occurs during the policy period; and

(2) The "bodily injury" or "property damage"
arises out of acts or omissions at the "job
location" which are related to or are in
connection with the "work" descrtibed in the
Declarations.

c. Damages because of "bodily injury" include
damages claimed by any person or
organization for care, loss of services or death
resulting at any time from the "bodily injury".

2. Exclusions

This insurance does not apply to:

a. Expected Or Intended Injury

"Bodily injury" or "property damage" expected
or intended from the standpoint of the insured.
This exclusion does not apply to "bodily injury"
resulting from the use of reasonable force to
protect persons or property.

b. Contractual Liability

"Bodily injury" or "property damage" for which
the insured is obligated to pay damages by
reason of the assumption of liability in a
contract or agreement. This exclusion does not
apply to liability for damages assumed in a
contract or agreement that is a "covered
contract".

c. Completed Work

"Bodily injury" or "property damage" occurring
after the "work" is completed. The "work" will
be deemed completed at the earliest of the
following times:

(1) When all the "work" called for in the
"contractor's" contract has been completed.

(2) When all the "work" to be done at the "job
location" has been completed.

(3) When that part of the "work" done at the
"job location" has been put to its intended
use by you, the governmental authortty or
other contracting party.

This exclusion does not apply to "bodily injury"
or "property damage" resulting from the
existence of or removal of tools, uninstalled
equipment or abandoned or unused materials.
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d. Acts Or Omissions Of Insured

"Bodily injury" or "property damage", the sole
proximate cause of which is an act or omission
of any insured other than acts or omissions of
any of "your designated employees". This
exclusion does not apply to injury or damage
sustained at the "job location" by any of "your
designated employees" or employee of the
"contractor", or by any employee of the
governmental authority or any other contracting
party (other than you) specified in the
Declarations.

e. Workers'ompensation And Similar Laws

Any obligation of the insured under a
workers'ompensation,disability benefits or

unemployment compensation law or any
similar law. This exclusion does not apply to
any obligation of the insured under the Federal
Employers Liability Act, as amended.

f. Pollution

"Bodily injury" or "property damage" arising out
of the actual, alleged or threatened discharge,
dispersal, seepage, migration, release or
escape of "pollutants" at or from the "job
location":

(1) Due to the past or present use of the "job
location" by you or for you or others for the
handling, storage, disposal, processing or
treatment of waste; or

(2) Due to the dumping or disposal of waste on
the "job location" by the "contractor" with
the knowledge of you or any of "your
designated employees"; or

(3) On which you or "contractors" working
directly or indirectly on any insured's behalf
are performing operations if the "pollutants"
are brought on or to the "job location" in

connection with such operations by you, the
"contractor" or "your designated employee".
However, this subparagraph does not apply
to:

(a) "Bodily injury" or "property damage"
arising out of fuels or lubricants for
equipment used at the "job location".

(b) "Bodily injury" or "property damage"
arising out of heat, smoke or fumes from
a "hostile fire".

(4) On which you or "contractors" working
directly or indirectly on any insured's behalf
are performing operations if the operations
are to test for, monitor, clean up, remove,
contain, treat, detoxify or neutralize, or in

any way respond to, or assess the effects
of, "pollutants".

g. Damage To Owned, Leased Or Entrusted
Property
"Property damage" to property owned by you
or leased or entrusted to you under a lease or
trust agreement.

h. War

"Bodily injury" or "property damage", however
caused, arising, directly or indirectly, out of:

(1) War, including undeclared or civil war,

(2) Warlike action by a military force, including
action in hindering or defending against an
actual or expected attack, by any
government, sovereign or other authority
using military personnel or other agents; or

(3) Insurrection, rebellion, revolution, usurped
power, or action taken by governmental
authority in hindeding or defending against
any of these.

COVERAGE B—PHYSICAL DAMAGE TO
PROPERTY

1. Insuring Agreement

We will pay for "physical damage to property" to
which this insurance applies. The "physical
damage to property" must occur during the policy
period. The "physical damage to property" must
arise out of acts or omissions at the "job location"
which are related to or in connection with the
"work" described in the Declarations. The property
must be owned by or leased or entrusted to you
under a lease or trust agreement.

2. Exclusions

This insurance does not apply to "physical
damage to property":

a. Completed Work

Occurring after the "work" is completed. The
"work" will be deemed completed at the earliest
of the following times:

(1) When all the "work" called for in the
"contractor's" contract has been completed.

(2) When all the "work" to be done at the "job
location" has been completed.

(3) When that part of the "work" done at the
"job location" has been put to its intended
use by you, the governmental authority or
other contracting party.

This exclusion does not apply to "physical
damage to property" resulting from the
existence of tools, uninstalled equipment or
abandoned or unused materials.
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b. Acts Or Omissions Of Insured

The sole proximate cause of which is an act or
omission of any insured other than acts or
omissions of any of "your designated
employees".

c. Nuclear Incidents Or Conditions

Due to nuclear reaction, nuclear radiation or
radioactive contamination or to any related act
or condition.

d. Pollution

Due to the discharge, dispersal, seepage,
migration, release or escape of "pollutants"
excluded under Exclusion f. Pollution,
Coverage A.

SUPPLEMENTARY PAYMENTS —COVERAGE A

We will pay, with respect to any claim we investigate
or settle, or any "suit" against an insured we defend:

1. All expenses we incur.

2. All court costs taxed against the insured in the
"suit". However, these payments do not include
attorneys'ees or attorneys'xpenses taxed
against the insured.

3. All interest on the full amount of any judgment that
accrues after entry of the judgment and before we
have paid, offered to pay, or deposited in court the
part of the judgment that is within the applicable
limit of insurance.

4. The cost of bonds to release attachments, but only
for bond amounts within the applicable limit of
insurance. We do not have to furnish these bonds.

5. Expenses incurred by the insured for first aid
administered to others at the time of an accident,
for "bodily injury" to which this insurance applies.

6. All reasonable expenses incurred by the insured at
our request to assist us in the investigation or
defense of the claim or "suit", including actual loss
of earnings up to $250 a day because of time off
from work.

7. Prejudgment interest awarded against the insured
on that part of the judgment we pay. If we make an
offer to pay the applicable limit of insurance, we
will not pay any prejudgment interest based on
that period of time affer the offer.

These payments will not reduce the limits of
insurance.

SECTION II —WHO IS AN INSURED

1. You are an insured.

2. Your "executive olficers" and directors are
insureds, but only with respect to their duties as
your officers and directors.

3. Your stockholders are insureds, but only with
respect to their liability as stockholders.

4. Any railroad operating over your tracks is an
Insured.

SECTION III —LIMITS OF INSURANCE

1. The Limits of Insurance shown in the Declarations
and the rules below fix the most we will pay
regardless of the number of.

a. Insureds;

b. Claims made or "suits" brought; or

c. Persons or organizations making claims or
bringing "suits".

2. The Aggregate Limit is the most we will pay for the
sum of all damages because of all "bodily injury",
all "property damage" and all "physical damage to
property".

3. Subject to Paragraph 2. above, the Each
Occurrence Limit is the most we will pay for the
sum of all damages because of all "bodily injury",
all "property damage" and all "physical damage to
property" arising out of any one occurrence.

4. Subject to Paragraph 3. above, the payment for
"physical damage to property" shall not exceed the
lesser of:

a. The actual cash value of the property at the
time of loss; or

b. The cost to repair or replace the property with
other property of like kind or quality.

The Limits of Insurance of this Coverage Part apply
separately to each consecutive annual period and to
any remaining period of less than 12 months, starting
with the beginning of the policy period shown in the
Declarations, unless the policy period is extended
after issuance for an additional period of less than 12
months. In that case, the additional period will be
deemed part of the last preceding period for purposes
of determining the Limits of Insurance.

SECTION IV —CONDITIONS

A. The following Conditions apply to Coverages A
and B:
1. Assignment

Assignment of interest under this Coverage
Part shall not bind us unless we issue an
endorsement consenting to the assignment.

2. Bankruptcy

Bankruptcy or insolvency of the insured or of
the insured's estate will not relieve us of our
obligations under this Coverage Part.

3. Cancellation

a. You may cancel this policy by mailing or
delivering to us advance written notice of
cancellation.
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b. We may cancel this policy by mailing or
delivering to you, the "contractor" and any
involved governmental authority or other
contracting party designated in the
Declarations, at the respective mailing
addresses last known to us, written notice
of cancellation at least 60 days before the
effective date of cancellation.

c. Notice of cancellation will state the effective
date of cancellation. The policy period will

end on that date.

d. If this policy is cancelled, any unearned
premium will be refunded. If we cancel, the
refund will be pro rata, If you cancel, the
refund may be less than pro rata. The
cancellation will be effective even if we
have not made or offered a refund.

e. If notice is mailed, proof of mailing will be
sufficient proof of notice.

4. Changes

This policy contains all the agreements
between you and us concerning the insurance
afforded. You are authorized to make changes
in the terms of this policy with our consent. This
policy's terms can be amended or waived only
by endorsement issued by us and made a part
of this policy.

5. Inspections And Surveys

a. We have the right to:

(1) Make inspections and surveys at any
time;

(2) Give you reports on the conditions we
find; and

(3) Recommend changes.

b. We are not obligated to make inspections,
surveys, reports or recommendations and
any such actions we do undertake relate
only to insurability and the premiums to be
charged. We do not make safety
inspections. We do not undertake to
perform the duty of any person or
organization to provide for the health or
safety of workers or the public. And we do
not warrant that conditions:

(1) Are safe or healthful; or

(2) Comply with laws, regulations, codes or
standards.

c. Paragraphs a. and b. of this condition apply
not only to us, but also to any rating,
advisory, rate service or similar organization
which makes insurance inspections,
surveys, reports or recommendations.

d. Paragraph b. of this condition does not
apply'to any inspections, surveys, reports or
recommendations we may make relative tb
certification, under state or municipal
statutes, ordinances or regulations, of
boilers, pressure vessels or elevators.

Other Insurance

The insurance afforded by this policy is:

Primary insurance and we will not seek
contribution from any other insurance
available to you except if the other
insurance is provided by a contractor other
than the designated contractor for the same
operation and "job location"; and

If the other insurance is available, we will

share with that other insurance by the
method described below.

If all of the other insurance permits
contribution by equal shares, we will follow
this method also. Under this approach,
each insurer contributes equal amounts
until it has paid its applicable limit of
insurance or none of the loss remains,
whichever comes first.

If any of the other insurance does not
permit contribution by equal shares, we will

contribute by limits. Under this method,
each insurer's share is based on the ratio of
its applicable limit of insurance to the total
applicable limits of insurance of all insurers.

Premium And Premium Audit

We will compute all premiums for this
Coverage Part in accordance with our rules
and rates.

Contract cost, the premium base shown in

the Declarations, means the total cost of
the operations described in the
Declarations.

The premium shown in the Declarations as
advance premium is a deposit premium
only. At the close of each audit pediod we
will compute the earned premium for that
period and send notice to the "contractor"
designated in the Declarations. The due
date for audit and retrospective premiums is
the date shown as the due date on the bill.

If the sum of the advance and audit
premiums paid for the policy period is
greater than the earned premium, we will

return the excess to the contractor
designated in the Declarations.

In no event shall the payment of premium be
your obligation.
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6. Transfer Of Rights Of Recovery Against
Others To Ue

If the insured has rights to recover all or part of
any payment we have made under this policy,
those rights are transferred to us. The insured
must do nothing after loss to impair them. At
our request, the insured will bring "suit" or
transfer those rights to us and help us enforce
them.

9. When We Do Not Renew

If we decide not to renew this Coverage Part,
we will mail or deliver to the first Named
Insured shown in the Declarations written
notice of the nonrenewal not less than 30 days
before the expiration date.

If notice is mailed, proof of mailing will be
sufficient proof of notice.

B. The following Conditions apply to Coverage A
only;

1. Legal Action Against Us

No person or organization has a right under
this policy:

a. To join us as a party or otherwise bring us
into a "suit" asking for damages from an
insured; or

b. To sue us on this policy unless all of its
terms have been fully complied with.

A person or organization may sue us to
recover on an agreed settlement or on a final
judgment against an insured; but we will not be
liable for damages that are not payable under
the terms of this policy or that are in excess of
the applicable limit of insurance. An agreed
settlement means a settlement and release of
liability signed by us, the insured and the
ctaimant or the claimant's legal representative.

Dutlee ln The Event Of Occurrence, Claim
Or Suit

a. You must see to it that we are notified as
soon as practicable of an occurrence which
may result in a claim. To the extent
possible, notice should include:

(1) How, when and where the occurrence
took place;

(2) The names and addresses of any
injured persons and witnesses; and

(3) The nature and location of any injury or
damage arising out of the occurrence.

b. If a claim is made or "suit" is brought
against any insured, you must:

(1) Immediately record the specifics of the
claim or "suit" and the date received;
and

(2) Notify us as soon as practicable.

You must see to it that we receive written
notice of the claim or "suit" as soon as
practicable.

c. You and any other involved insured must:

(1) Immediately send us copies of any
demands, notices, summonses or legal
papers received in connection with the
claim or "suit";

(2) Authorize us to obtain records and other
information;

(3) Cooperate with us in the investigation or
settlement of the claim or defense
against the "suit"; and

(4) Assist us, upon our request, in the
enforcement of any right against any
person or organization which may be
liable to the insured because of injury or
damage to which this insurance may
also apply.

d. No insured will, except at that insured's own
cost, voluntarily make a payment, assume
any obligation, or incur any expense, other
than for first'aid, without our consent.

Separation Of Insureds

Except with respect to the Limits of Insurance,
this insurance applies:

a. As if each Named Insured were the only
Named Insured; and

b. Separately to each insured against whom
claim is made or "suit" is brought.

C. The following Conditions apply to Coverage B
only:

Appraisal

lf you fail to agree with us on the value of the
property, or the amount of loss, either you or
we may make written demand for an appraisal
of the loss within 60 days after proof of loss is
filed. In this event, each party will select a
competent appraiser. The Iwo appraisers will

select a competent and impartial umpire. The
appraisers will state separately the value of the
property and the amount of loss. If they fail to
agree, they will submit their differences to the
umpire. A decision agreed to by any two will be
binding. Each party will:

a. Pay its chosen appraiser; and

b. Bear the other expenses of the appraisal
and umpire equally.

If we submit to an appraisal, we still retain our
right to deny the claim.
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2. No Benefit To Bailee

No person or organization, other than you,
having custody of the property will benefit from
this insurance.

3. Insured's Duties In The Event Of A Loss
You must:

a. Protect the property, whether or not the loss
is covered by this policy. Any further loss
due to your failure to protect the property
shall not be recoverable under this policy.
Reasonable expenses incurred in affording
such protection shall be deemed to be
incurred at our request; and

b. Submit to us, as soon after the loss as
possible, your sworn proof of loss
containing the information we request to
settle the loss and, at our request, make
available the damaged property for
examination.

4. Legal Action Against Ue

No person or organization has a right under
this policy to sue us on this policy unless all of
its terms have been fully complied with and
until 30 days after proof of loss is filed and the
amount of loss is determined as provided in
this policy.

5. Payment Of Loss
We may pay for the loss in money, but there
can be no abandonment of any property to us.

SECTION V —DEFINITIONS

"Bodily injury" means bodily injury, sickness or
disease sustained by a person, including death
resulting from any of these at any time.

"Contractor" means the contractor designated in
the Declarations and includes all subcontractors
working directly or indirectly for that "contractor"
but does not include you.

"Covered contract" means any contract or
agreement to carry a person or property for a
charge or any interchange contract or agreement
respecting motive power, or rolling stock
equipment.

"Executive officer" means a person holding any of
the officer positions created by your charter,
constitution, bylaws or any other similar governing
document.

"Hostile fire" means one which becomes
uncontrollable or breaks out from where it was
intended to be.

6. "Job location" means the job location designated
in the Declarations including any area directly
related to the "work" designated in the
Declarations. "Job location" includes the ways next
to it.

"Physical damage to property" means direct and
accidental loss of or damage to rolling stock and
their contents, mechanical construction equipment
or motive power equipment, railroad tracks,
roadbeds, catenaries, signals, bridges or
buildings.

"Pollutants" means any solid, liquid, gaseous or
thermal irritant or contaminant, including smoke,
vapor, soot, fumes, acids, alkalis, chemicais and
waste. Waste includes material to be recycled,
reconditioned or reclaimed.

"Property damage" means:

a. Physical injury to tangible property, including
all resulting loss of use of that property. All
such loss of use shall be deemed to occur at
the time of the physical injury that caused it; or

b. Loss of use of tangible property that is not
physically injured. All such loss of use shall be
deemed to occur at the time of the occurrence
that caused it.

10."Suit" means a civil proceeding in which damages
because of "bodily injury" or "property damage" to
which this insurance applies are alleged. "Suit
includes:

a. An arbitration proceeding in which such
damages are claimed and to which the insured
must submit or does submit with our consent;
or

b. Any other alternative dispute resolution
proceeding in which such damages are
claimed and to which the insured submits with
our consent.

11."Work" means work or operations performed by
the "contractor" including materials, parts or
equipment furnished in connection with the work
or operations.

12."Your designated employee" means:

a. Any supervisory employee of yours at the "job
location";

b. Any employee of yours while operating,
attached to or engaged on work trains or other
railroad equipment at the "job location" which
are assigned exclusively to the "contractor"; or

c. Any employee of yours not descdibed in

Paragraph a. or b. above who is specifically
loaned or assigned to the work of the
"contractor" for the prevention of accidents or
protection of property.
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COMMERCIAL GENERAL LIABILITY
CG 21 70 01 08

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CAP ON LOSSES FROM CERTIFIED ACTS OF TERRORISM

This endorsement modiTies insurance provided under the following:

RAILROAD PROTECTIVE LIABILITY COVERAGE PART

If aggregate insured losses attributable to terrorist
acts certified under the federal Terrorism Risk Insur-
ance Act exceed $100 billion in a Program Year (Jan-
uary 1 through December 31) and we have met our
insurer deductible under the Terrorism Risk Insurance
Act, we shall not be liable for the payment of any
portion of the amount of such losses that exceeds
$100 billion, and in such case insured losses up to
that amount are subject to pro rata allocation in ac-
cordance with procedures established by the Secre-
tary of the Treasuiy.

"Certified act of terrorism" means an act that is certi-
fied by the Secretary of the Treasury, in concurrence
with the Secretary of State and the Attorney General
of the United States, to be an act of terrorism pursu-
ant to the federal Terrorism Risk Insurance Act. The
criteria contained in the Terrorism Risk Insurance Act
for a "certified act of terrorism" include the following:

1. The act resulted in insured losses in excess of $5
million in the aggregate, attributable to all types of
insurance subject to the Terrorism Risk Insurance
Act; and

2. The act is a violent act or an act that is dangerous
to human life, property or infrastructure and is
committed by an individual or individuals as part of
an effort to coerce the civilian population of the
United States or to influence the policy or affect
the conduct of the United States Government by
coercion.
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COMMERCIAL GENERAL LIABILITY
CG 21 76 01 08

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

EXCLUSION OF PUNITIVE DAMAGES
RELATED TO A CERTIFIED ACT OF TERRORISM

This endorsement modiTies insurance provided under the following:

RAILROAD PROTECTIVE LIABILITY COVERAGE PART

A. The following exclusion is added:

This insurance does not apply to;

TERRORISM PUNITIVE DAMAGES

Damages arising, directly or indirectly, out of a
"certified act of terrorism" that are awarded as pu-
nitive damages.

B. The following definition is added:

"Certified act of terrodism" means an act that is
certiTied by the Secretary of the Treasury, in con-
currence with the Secretary of State and the Attor-

ney General of the United States, to be an act of
tenorism pursuant to the federal Terrorism Risk
Insurance Act. The criteria contained in the Terror-
ism Risk Insurance Act for a "certified act of terror-
ism" include the following:

1. The act resulted in insured losses in excess of
$5 million in the aggregate, attributable to all

types of insurance subject to the Terrorism
Risk Insurance Act; and

2. The act is a violent act or an act that is dan-
gerous to human life, property or infrastructure
and is committed by an individual or individuals

as part of an effort to coerce the civilian popu-
lation of the United States or to influence the
policy or affect the conduct of the United States
Government by coercion.
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COMMERCIAL GENERAL LIABILITY
CG 219603 06

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

SILICA OR SILICA-RELATED DUST EXCLUSION

This endorsement modiTies insurance provided under the following:

RAILROAD PROTECTIVE LIABILITY COVERAGE FORM

A. The following exclusion is added to Paragraph 2„
Exclusions of Section I —Coverage A —Bodily
Injury And Property Damage Liability:

2. Exclusions

This insurance does not apply to:

Silica Or Silica-Related Dust

a. "Bodily injury" adsing, in whole or in part, out
of the actual, alleged, threatened or sus-
pected inhalation of, or ingestion of, "silica"
or "silica-related dust".

b. "Property damage" arising, in whole or in

part, out of the actual, alleged, threatened
or suspected contact with, exposure to, ex-
istence of, or presence of, "silica" or "silica-
related dust".

c. Any loss, cost or expense arising, in whole
or in part, out of the abating, testing for,
monitoring, cleaning up, removing, contain-
ing, treating, detoxifying, neutralizing, reme-
diating or disposing of, or in any way re-
sponding to or assessing the effects of,
"silica" or "silica-related dust", by any in-

sured or by any other person or entity.

B. The following exclusion is added to Paragraph 2.,
Exclusions of Section I —Coverage B-Person-
al And Advertising injury Liability:

2. Exclusions

This insurance does not apply to:

Silica Or Silica-Related Dust

a. "Personal and advertising injury" adsing, in

whole or in part, out of the actual, alleged,
threatened or suspected inhalation of, in-

gestion of, contact with, exposure to, exist-
ence of, or presence of, "silica" or "silica-
related dust".

b. Any loss, cost or expense arising, in whole
or in part, out of the abating, testing for,
monitoring, cleaning up, removing, contain-
ing, treating, detoxifying, neutralizing, reme-
diating or disposing of, or in any way re-
sponding to or assessing the effects of,
"silica" or "silica-related dust", by any in-

sured or by any other person or entity.

C. The following definitions are added to the Defini-
tions Section:

1. "Silica" means silicon dioxide (occurdng in

crystalline, amorphous and impure forms), sili-

ca particles, silica dust or silica compounds.

2. "Silica-related dust" means a mixture or combi-
nation of silica and other dust or particles.
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NUCLEAR ENERGY LIABILITY EXCLUSION
ENDORSEMENT

(Broad Form)

This endorsement modifies insurance provided under the following:

COMMERCIAL AUTOMOBILE COVERAGE PART
COMMERCIAL GENERAI. LIABILITY COVERAGE PART
FARM COVERAGE PART
LIQUOR LIABILITY COVERAGE PART
MEDICAL PROFESSIONAL LIABILITY COVERAGE PART
OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART
POLLUTION LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART
UNDERGROUND STORAGE TANK POLICY

1. The insurance does not apply:

A. Under any Liability Coverage, to "bodily injury"
or "property damage":

(1) With respect to which an "insured" under
the policy is also an insured under a nu-
clear energy liability policy issued by Nu-
c(ear Energy Liability Insurance Associa-
tion, Mutual Atomic Energy Liability
Underwriters, Nuclear Insurance Associa-
tion of Canada or any of their successors,
or would be an insured under any such pol-
icy but for its termination upon exhaustion
of its limit of liability; or

(2) Resulting from the "hazardous properties"
of "nuclear material" and with respect to
which (a) any person or organization is re-
quired to maintain financial protection pur-
suant to the Atomic Energy Act of 1954, or
any law amendatory thereof, or (b) the "in-
sured" is, or had this policy not been issued
would be, entitled to indemnity from the
United States of America, or any agency
thereof, under any agreement entered into
by the United States of America, or any
agency thereof, with any person or organi-
zation.

B. Under any Medical Payments coverage, to
expenses incurred with respect to "bodily in-

jury" resulting from the "hazardous properties"
of "nuclear material" and arising out of the op-
eration of a "nuclear facility" by any person or
organization.

C. Under any Liability Coverage, to "bodily injury"
or "property damage" resulting from "hazard-
ous properties" of "nuclear material", if:

(1) The "nuclear material" (a) is at any "nuclear
facility" owned by, or operated by or on be-
half of, an "insured" or (b) has been dis-
charged or dispersed therefrom;

(2) The "nuclear material" is contained in
"spent fuel" or "waste" at any time pos-
sessed, handled, used, processed, stored,
transported or disposed of, by or on behalf
of an "insured"; or

(3) The "bodily injury" or "property damage"
arises out of the furnishing by an "insured"
of services, materials, parts or equipment in

connection with the planning, construction,
maintenance, operation or use of any "nu-
clear facility", but if such facility is located
within the United States of America, its terri-
tories or possessions or Canada, this ex-
clusion (3) applies only to "property dam-
age" to such "nuclear facility" and any
property thereat.

2. As used in this endorsement:

"Hazardous properties" includes radioactive, toxic
or explosive properties.

"Nuclear material" means "source material", "spe-
cial nuclear material" or "by-product material".
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"Source material", "special nuclear material", and
"by-'product material" have the meanings given
them in the Atomic Energy Act of 1954 or in any
law amendatory thereof.

"Spent fuel" means any fuel element or fuel com-
ponent, solid or liquid, which has been used or ex-
posed to radiation in a "nuclear reactor".

"Waste" means any waste material (a) containing
"by-product material" other than the tailings or
wastes produced by the extraction or concentra-
tion of uranium or thorium from any ore processed
primarily for its "source material" content, and (b)
resulting from the operation by any person or or-
ganization of any "nuclear facility" included under
the first two paragraphs of the definition of "nu-
clear facility".

"Nuclear facility" means:

(a) Any "nuclear reactor";

(b) Any equipment or device designed or used
for (1) separating the isotopes of uranium or
plutonium, {2)processing or utilizing "spent
fuel", or (3) handling, processing or packag-
ing "waste";

(c) Any equipment or device used for the proc-
essing, fabrictding or alloying of "special
nuclear material" if at any time the total
amount of such material in the custody of
the "insured" at the premises where such
equipment or device is located consists of
or contains more than 25 grams of pluto-
nium or uranium 233 or any combination
thereof, or more than 250 grams of uranium
235;

(d) Any structure, basin, excavation, premises
or place prepared or used for the storage or
disposal of "waste";

and includes the site on which any of the foregoing
is located, all operations conducted on such site
and all premises used for such operations.

"Nuclear reactoi" means any apparatus designed
or used to sustain nuclear fission in a self-
suppoiting chain reaction or to contain a critical
mass of fissionable material.

"Property damage" includes all forms of radioac-
tive contamination of property.
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THIS ENDORSmflENT CHANGES THE POLICY. PLEASE READ IT CAREFULLLY

ASBESTOS EXCLUSION ENDORSEMENT

It is hereby understood and agreed that the following exclusion is added to Coverage A-
Bodlly Injury and Property Damage Liability and Coverage B —Physical Damage to

Property of Section 1 —Coverage under paragraph 2.

Exclusions:

This insurance does not apply to any obligation of the Company:

A. to investigate, settle or defend any claim or suit against any "insured" alleging actual

or threatened injury or damage of any nature or kind including loss of use to persons

or properly which arises out of or would not have occurred but for:

(1) exposure to asbestos; or

(2) manifestation of any disease relating to the exposure to asbestos;
during policy period or at any time prior to the policy period;

B. to pay, contribute or indemnify another for any injury or damage resulting in

judgments, settlements, loss, costs or expenses awarded or incurred that:

(1) arises out of any such claim or suit; or

(2) arises due to compliance with any action authorized by law relating to such

injury or damage.

All other terms and conditions remain unchanged

IIASB 001 01 11 Contains copyrighted material of the insurance Services Office, Inc. with its

permission. Copyright, 2007



THIS ENDORSMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLLY

DISCLOSURE —TERRORISIN RISK INSURANCE ACT

THIS ENDORSEMENT IS MADE PART OF YOUR POLICY PURSUANT TO THE

TERRORISM RISK INSURANCE ACT.

In accordance with the Terrorism Risk Insurance Act, including all amendments, ("TRIA" or

the "Act"), we are required to provide you with a notice of the portion of your premium

attributable to coverage for "certified acts of terrorism," the federal share of payment of

losses from such acts, and the limitation or "cap" on our liabiTty under the Act

Disclosure of Premium

The Company has made available coverage for "certified acts of terrorism" as defined in the

Act, for ZERO additional premium.

Federal Participation In Payment of Terrorism Losses

If covered terrodism losses exceed a statutorily established deductible amount paid by the

insurance company providing coverage, as specified in the Act, the federal government will

reimburse the insurer for 85% through 2015; 84% beginning on January 1, 2016; 83%
beginning on January 1, 2017; 82% beginning on January 1, 2018; 81% beginning on

January 1, 2019 and 80% beginning on January 1, 2020.

Cap on Insurer Participation ln Payment Of Terrorism Losses

If aggregate insured losses attributable to "certified acts of terrorism" exceed $100 billion in

a calendar year and we have met our deductible under the Act, we shall not be liable for the
payment of any portion of the amount of such losses that exceeds $100 billion. Nor shall

Treasury make any payment for any portion of the amount of such losses that exceeds $100
billion. In such case, insured losses up to that amount are subject to pro rata allocation in

accordance with procedures established by the Secretary of the Treasury.

HTER 001 01 15 Contains copyrighted material of the Insurance Services Office, Inc. with its

permission. Copyright, 2015



COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

LIMITED SEEPAGE, POLLUTION AND

CONTAMINATION COVERAGE ENDORSEMENT

This endorsement modifies insurance provided under the following:

RAILROAD PROTECTIVE LIABILITY COVERAGE PART

The following is added to Exclusion f. of

COVERAGE A (Section I):

loss of or damage to sub-surface oil, gas or any

other substance;

This exclusion does not apply to the liability of the

insured resulting from seepage and/or pollution

and/or contamination caused solely by:

a. an unintended fire, lightning or explosion; or

b. a collision or overturning of a road vehicle; or

c. a collision or overturning or derailment of a

train

Notwithstanding the foregoing it is agreed that

the coverage provided by this endorsement shall

not apply to:

1. loss of, damage to or loss of use of property

directly or indirectly resulting from sub-surface

operations of the insured and/or removal of

2. any site or location used in whole or in part for

the handling, processing, treatment, storage,

disposal, or dumping of any waste materials or

substances;

3. the cost of evaluating and/or monitoring

and/or controlling seeping and/or polluting

and/or contaminating substances;

4, the cost of removing and/or nullifying and/or

cleaning up seeping and/or polluting and/or

contaminating substances on property at any

time owned and/or leased and/or rented by

the insured and/or under the control of the

insured.
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COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

EVACUATION EXPENSE COVERAGE ENDORSEMENT

This endorsement modifies insurance provided under the following:

RAILROAD PROTECTIVE LIABILITY COVERAGE PART

1. The following is added to Paragraph 1.,
Insuring Agreement, of SECTION I

COVERAGES —COVERAGE A —BODILY INJURY

AND PROPERTY DAMAGE LIABILITY:

d. Damages because of "property damage"

include "evacuation expense" resulting

from seepage and/or pollution and/or

contamination covered by the Limited

Seepage, Pollution and Contamination

Coverage Endorsement.

2. The following is added to Paragraph 2.,
Exclusions, of SECTION I — COVERAGES-

COVERAGE A — BODILY INJURY AND

PROPERTY DAMAGE LIABILITY:

Delay

"Property Damage" resulting from a delay in,

or lack of, performance of any contract or

agreement by or on behalf of the insured.

3. The following is added to SECTION V-
DEFINITIONS:

"Evacuation" means the temporary

movement, required by any public authority or

the insured, of persons from a dangerous area

to a designated safe area. The period of such

movement will last until the area from which

the persons were moved is deemed, by a

public authority or the insured, to be safe for

persons to return.

"Evacuation expense" means:

(1) Reasonable travel expenses to a

designated safe area; and

(2) The additional cost of food and temporary

living expenses within such area that result

from an "evacuation".

HUDEVACRRP1 02 14 Page 1of 1



COMMERCIAL 6 EN ERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

FULLY EARNED PREMIUM ENDORSEMENT

This endorsement modifies insurance provided under the following:

RAILROAD PROTECTIVE LIABILITY COVERAGE PART

The following replaces SECTION IV —CONDITIONS; A; 3. Cancellation; d.

If this policy is cancelled, the earned premium may be determined by final audit. In no event will the final

premium be less than 100% of the premium as described on the policy certificate.

The following replaces SECTION IV —CONDITIONS; A; 7. Premium and Premium Audit; c.

The premium shown on the policy certificate as advance premium is a deposit premium only. In no event

will the final premium be less than 100%of the premium as described on the policy certificate. At the

close of each audit period we reserve the right to compute the earned premium for that period and if

there is any additional premium due, we will send notice to the "contractor" designated in the

Declarations. The due date for audit additional premium Is the date shown as the due date on the bill.

All other terms and conditions of the policy remain the same.

HUDPREMRRP01 Page 1of 1



COMMERCIAL GENERAL LIABILITY
CG 29060705

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ILLINOIS CHANGES —CANCELLATION
.AND NONRENEWAL

This endorsement modifies insurance provided under the following:

RAILROAD PROTECTIVE LIABILITY COVERAGE PART

A. Cancellation (Section IV 3.) is replaced by the
following;

1. Cancellation

a. You may cancel this policy by mailing to us
advance written notice of cancellation.

b. We may cancel this policy by mailing written
notice stating the reason for cancellation. If
we cancel:

(1) For nonpayment of premium, we will

mail the notice at least 10 days prior to
the effective date of cancellation.

(2) For a reason other than nonpayment of
premium, we will mail the notice at least
60 days prior to the effective date of
cancellation.

c. If this policy has been in effect for more
than 60 days, we may cancel only for one or
more of the following reasons:

(1) Nonpayment of premium;

(2) The policy was obtained through a mate-
riial misrepresentation;

{3) Any insured has violated any of the
terms and conditions of the policy;

(4) The risk originally accepted has meas-
urably increased;

(5) Certification to the Director of Insurance
of the loss of reinsurance by the insurer
that provided coverage to us for all or a
substantial part of the underlying risk in-

sured; or

(6) A determination by the Director of Insur-
ance that the continuation of the policy
could place us in violation of the insur-
ance laws of this state.

d. We will mail our notice to you, your agent or
broker, the "contractor", and any involved
government authorities or other contracting
parties designated in the declarations, at the
respective addresses last known to us.

e. Notice of cancellation will state the effective
date of cancellation. The policy period will

end on that date.

f. If this policy is cancelled, any unearned
premium will be refunded. If we cancel, the
refund will be pro rata. If you cancel, the re-
fund may be less than pro rata. The cancel-
lation will be effective even if we have not
made or offered a refund.

g. If notice is mailed, proof of mailing will be
sufficient proof of notice.

The following is added and supersedes any provi-
sion to the contrary:

NONRENEWAL

If we decide not to renew or continue this policy,
we will mail you and your agent or broker, the
"contractor",and any involved government author-
ity, written notice, stating the reason for nonre-
newal, at least 60 days before the end of the policy
period. If we offer to renew or continue and you do
not accept, this policy will terminate at the end of
the current policy period. Failure to pay the re-
quired renewal or continuation premium when due
shall mean that you have not accepted our offer.

If we fail to mail proper written notice of nonre-
newal and you obtain other insurance, this policy
will end on the effective date of that insurance.

Mailing Of Notices

We will mail cancellation and nonrenewal notices
to the last addresses known to us. Proof of mailing
will be sufficient proof of notice.

CG 29060705 ISO Properties, Inc., 2004 Page 1 of 1 0
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THIS ENDORSEI8IENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ILLINOIS CHANGES —DEFENSE COSTS

This endorsement modifies insurance provided under the following:

COMMERCIAL AUTOMOBILE COVERAGE PART
COlillMERCIAL GENERAL LIABILITY COVERAGE PART
COMMERCIAL LIABILITY UMBRELLA COVERAGE PART
COMMERCIAL PROPERTY COVERAGE PART —LEGAL LIABILITY COVERAGE FORM
COMMERCIAL PROPERTY COVERAGE PART —MORTGAGEHOLDERS ERRORS AND OMISSIONS
COVERAGE FORM
EMPLOYMENT-RELATED PRACTICES LIABILITY COVERAGE PART
FARM COVERAGE PART
FARM UMBRELLA LIABILITY POLICY
LIQUOR LIABILITY COVERAGE PART
MEDICAL PROFESSIONAL LIABILITY COVERAGE PART
OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART
POLLUTION LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
PRODUCT WITHDRAWAL COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART
UNDERGROUND STORAGE TANK COVERAGE PART

A. The provisions of Paragraph B. are added to all
Insuring Agreements that set forth a duty to de-
fend under:

1. Section i of the Commercial General Liability,
Commercial Liability Umbrella, Employment-
Reiated Practices Liability, Farm, Liquor Li-

ability, Owners And Contractors Protective Li-

ability, Pollution Liability, Products/Completed
Operations Liability, Product Withdrawal,
Medical Professional Liability, Railroad Pro-
tective Liability, Underground Storage Tank
Coverage Parts and the Farm Umbrella Liabil-
ity Policy;

2. Section II —Liability Coverage in Paragraph
A. Coverage under the Business Auto, Ga-
rage, Motor Carrier and Truckers Coverage
Forms;

3. Section A. Coverage under the Legal Liability
Coverage Form; and

4. Coverage C — Mortgageholder's Liability
under the Morkqageholders Errors And Omis-
sions Coverage Form.

B. If we inifialiy defend an insured ("insured" ) or pay
for an insured's ("insured's") defense but later de-
termine that the claim(s) is (are) not covered un-
der this insurance, we will have the right to reim-
bursement for the defense costs we have
incurred.

The right to reimbursement for the defense costs
under this provision will only. apply to defense
costs we have incurred after we notify you in writ-

ing that there may not be coverage, and that we
are reserving our rights to terminate the defense
and seek reimbursement for defense costs.
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SPECIAL PROVISION

FOR
INDEMNIFICATION FOR COOK COUNTY

The Contractor shall indemnify the County of Cook and its commissioners, officials, employees, agents and

representatives, and their respective heirs, successors and assigns (the "County" ) pursuant to the language
provided under Section 107.26 of the Standard Specifications for Road and Bridge Construction.

107.26 Indemnification. To the fullest extent permitted by law, the Contractor shall be responsible for any
and all injuries to persons or damages to property due to the activities of the Contractor, subcontractors,
licensees, invitees, suppliers, agents, or employees arising out of, incident to, or resulting from

performance of the contract, or any activity in connection therewith. The Contractor shall indemnify and

hold harmless the County of Cook and its commissioners, officials, employees, agents and

representatives, and their respective heirs, successors and assigns, from any and all claims, lawsuits,

actions, costs, and fees (including reasonable attorney fees and expenses) of every nature or description,

adising from, growing out of, or connected with the work, or on account of or in consequence of any neglect
in safeguarding the work or on account of or in consequence of using unacceptable materials in

constructing the work or because of any act or omission, neglect, or misconduct of the Contractor, its

officers, employees, agents, its subcontractor, or subcontractors licensees, invitees, or anyone directly or
indirectly employed by them, and/or anyone for whose acts they may be liable or because of any claims or
amount recovered by reason of any infringement of any patent, trademark, or copyright or by reason of the
violation of any law, ordinance, order or decree. This obligation is binding on the Contractor without regard
to whether or not such claim, damage, loss, or expense is caused in part by the act, omission, or
negligence of the County and its commissioners, officials, employees, agents and representatives, and

their respective heirs, successors and assigns.

In claims against the County by an employee of the Contractor, its officers, employees, agents, its

subcontractor, or subcontractors licensees, invitees, or anyone directly or indirectly employed by them, or

anyone for whose acts they may be liable, the indemnification herein shall not be limited by a limitation on

amount or type of damages payable by or for the Contractor or subcontractor under any employee benefits
act including but not limited to the Worker's Compensation Act.

In the event any such claim, lawsuit, or action is asserted, any such money due the Contractor under and

by virtue of the contract as shall be deemed necessary by the County for the payment thereof, may be
retained by the County for said purpose, or in case no money or insufficient money is due to satisfy such
claim, lawsuit, or action, the Contractor's Surety shall remain liable for any payment therefore until any such

lawsuit, action, or claim has been settled or has been fully judicially determined and satisfied.

No inspection by the County, its employees or agents shall be deemed a waiver by the County of full

compliance with the requirements of the contract. This indemnification shall not be limited by any
Performance Bond or insurance protection required of the Contractor in the contract.

012a (CC)
Indemnification
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SPECIAL PROVISION

FOR
JOINT VENTURES

Contractors submitting a bid as a joint venture shall comply with the following procedures:

1) Contractors may combine their available bidding capacity for a single contract to bid as a joint venture.

2) The joint venture shall be indicated by the filing of a Joint Venture Ninimum Declaration of Work for

each of the contracts for which joint venture approval is sought. It identifies the managing partner and

indicated the kind and the percentage of work to be performed by each joint venture partner with its

own workforce and resources other than work reserved to meet any disadvantage business goal
advertised in the contract, The form indicated the joint venture agreement shall be included in the bid.

In addition, each ioint venture oartner firm shall submit an Affidavit of Availability. The Joint Venture
Minimum Declaration of Work and all Affidavits of Availability must be included in the bid. The

proposed joint venture shall not be approved if the establishment of a joint venture would unduly restrict

competition. A determination that a proposed venture would unduly restdict competition is limited to

any of the following reasons:

a) That the proposed joint venture would consist of more than three (3) qualified contractors.

b) That the Joint Venture Ninimum Declaration of Work indicated that any one of the proposed

joint ventures partners will perform less than ten percent of the non-disadvantage business work

with its own workforce and resources.

c) That for letting items estimates by the Department to be bid at less than $1,000,000.00 more than

one of the proposed joint venture partners has the individual qualiTication ratings and bid the item

without the approval of the venture. This determination shall not apply to joint ventures between

firms having fifty-one percent or more common controlling ownership or on items where the

estimated quantity of asphalt exceeds 10,000 tons or concrete exceeds 5,000 cubic yards. Each
proposed joint venture shall submit, with the bid, a Joint Venture Certificate of Explanation and
Justification for each of the contracts estimated at less than $1,000,000.00for which joint venture

approval is sought. The form indicated the circumstances which apply to the joint venture. That is

there fifty-one percent (51%) or more common controlling ownership, or does one or more parties

to the joint venture not have the financial capacity, work capacity or work categories to complete

the project. The Joint Vertfurre Certificate of Explanation must be Included in the bid.

3) Contractors whose financial ratings are based upon unaudited financial statements will not be

permitted to joint venture with each other to bid contracts which are estimated to exceed $350,000.00.
However, such contractors may be permitted to joint venture with contractors who have a hnancial

rating based upon an audited statement to bid contracts estimated to exceed $350,000.00.

4) If a joint venture work rating is limited by its maximum financial rating, the full value of the computed

work rating will be used in analyzing the joint venture approval request. However, the combined

maximum work rating in any category shall not exceed the combined maximum financial rating of the

joint venture.

013 (CC)
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5) If an approved joint venture is awarded a contract, the kind and percentage of work indicated on the
Joint Venture Ninimum Declaration of Work may be amended as many times as necessary by the
contractor provided that each partner of the approved joint venture performs at least ten percent of the
ncndisadvantaged work with its own workforce and resources.

Copies of all required Joint Venture Forms are attached.

Please note that signed and notarized originals of all required Joint Venture Forms mentioned above must
be included in the bid. This includes Affidavit of Availability for all parties to the joint venture,

JOINT VENTURE FORMS

Qualified contractors wishing to combine bidding capacity and bid items as joint ventures must
submit the appropriate properly completed forms and include them in their bid. The required
joint venture forms include: (1)the ORIGINAL Affidavit of Availability (BC 57); (2) the ORIGINAL
Joint Venture Minimum Declaration of Work; and (3) the ORIGINAL Joint Venture Certificate of
Explanation and Justification.

013 ICC)
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COOK COUNTY DEPARTMENT OF TRANSPORl'ATION

AND HIGHWAYS

Joint Venture Certificate of Explanation 8 Justification

Bid Proposal Submission Date:

Item No„
Joint Venture Name:

Managing Parly:

Firm ¹t
Name;

Address:

Firm ¹2
Name:

Address:-

Firm ¹3
Name:

Address:

Instructions:

Indicate the circumstances which apply to the Joint Venture.

1) One or more llrms do not have the required financial capacity,

Firm ¹1 Firm ¹2 Firm ¹3
Does not have sufftrtent available prequakficetion financial rating to perform the work.

2) One or more firms do not have the required work cspadty.

Firm ¹1 Firm ¹2 Firm ¹3
Does not have sutftcient available prequalilication work ratings to perform fifty percent of the work.

3) One or mors firms do not perform work in a majority of work categories required to complete the project.

Work categodies not performed by the firm:

Firm ¹1
Firm ¹2

013 (CC)
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Firm ¹3
4) Fifty-one percent (51%) common controlling ownership between firms.

Firm ¹1 Firm ¹2 Firm ¹3
has attached statement indicating the relationship of the firms.

5) Estimated quantity of asphalt for this item exceeds 10,000 tons.

6) Estimated quanfity of concrete exceeds 5,000 cubic yards.

7) Estimated costs of project are less than $1,000,000.

I)WE being duly sworn do hereby declare the explanation and justification to be a true and correct statement.

I, WE being duly sworn, do hereby declare the explanation and justification to be a true and correct statement.

Firm ¹1
Name

(Print)

Title

Sgnature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this day of, 20 (Notary Seal)

Notary Public

Firm ¹2
Name

(Print)

My commission expires on

Title

Bgnature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this day of , 20 (Notary Seal)

Notary Public

Firm ¹3
Name

(Print)

My commission expires on

Title

Signature (Proprietor, Partner, Officer or Director

Subscribed and sworn to before me this day of , 20 (Notary Seal)

Notary Public

This form must be submitted with the bid.

My commission expires on

013(CC)
Joint Venture Forms
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Bid Proposal Submission Date:
Item Noz

Joint Venture Name:

Managing Parly:

COOK COUNTY DEPARTMENT OF
TRANSPORTATION AND HIGHWAYS
Joint Venture Minimum Deetaratien of Work

Firm ¹1
Name:

Address;

Firm ¹2
Name:

Address:

Firm ¹3
Name:

Addresn

Instructions:

Indicate the percentage of work to be performed by each firm with their own forces.

Firm ¹1 Firm ¹2 Finn ¹3
Earthwork

Portland Cement Concrete Paving
Bituminous Plant Mix

Bituminous Aggregate Mixtures

Mbcellaneous Bituminous Paving

Cleaning and Sealing Cracks & Joints
Soil Stabilization and Modification

Aggregate Bases and Surfaces
Highway, Railroad & Waterway Structures

Drainage

Electrical

Cover & Seal Coats
Slurry Applications

Miscellaneous Concrete Construction

Landscaping

Seeding & Sodding

Vegetation Spraying

Tree Trimming & Selective Tree Removal

013 (CC)
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Fencing

Guardrail

Grouting

Painting

Signing

Paint Pavement Marking

Thermoplastic Pavement Marking

Epoxy Pavement Marking

Installation of Raised Pavement Markers

Pavement Texturing & Surface Removal
Cold Milling, Planning & Rototilling

Erection

Demolition

Other

I, WE being duly sworn, do hereby dedare the explanation and justification to be a true and correct statement.

Firm ¹1
Name

(Print)

Title

Signature (Proprieior, Partner, Officer or Director)

Subscribed and swum to before me this day of , 20 (Notary Seal)

Notary Public

Firm ¹2
Name

(Print)

My commission expires on

Title

Signature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this day of , 20 (Notary Seal)

Notary Public

Firm ¹3
Name

(Pdint)

My commission expires on

Title

Signature (Proprietor, Partner, Oflicer or Director

Subscribed and sworn to before me this day of , 20 (Notary Seal)

Notary Public

This form must be submitted with the bid.

My commission expires on

013 (CC)
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SPECIAL PROVISION

FOR
PROPOSALAGREEMENTS

ADDENDUM RECEIPT

The receipt of the following addenda to the drawings and/or specification is acknowledged:

Addendum No.

Dated ZPwJ -i7
Addendum No.

Dated

Addendum No.

Dated

Addendum No.

Dated

Addendum No.

Dated

NOTE: These Addenda form a part of the Bidding and Contract Documents and modil'y the Original

Documents for this Contract. Receipt of these Addenda shall be aclgtowledged above. Failure to do so
may subject the Bidder to disquaMcafon.

014 (CC)
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SPECIAL PROVISION

FOR
COMBINATION BIDDING PROCESS

All references to Sections or Articles in this specification shall be construed to mean a specific Section or
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Cook County
Department of Transportation and Highways.

Combination Bids. The projects listed below with their individual WORKING DAYS and CALENDAR DAYS
shall be let in combination:

PROJECT SECTION WORKING DAYS CALENDAR DAYS

A Combination Bid is a total bid received on 2 or more proposals. No Combination Bids other than those
specifically set up by the Department will be considered. Separate proposal forms will be issued for each
project in the combination so bids may be submitted on the combination as well as on separate units of the
combination. The department reserves the right to make the awards on combination bids or separate bids
to the best advantage of the Department.

If a Combination Bid is submitted on 2 or more proposals, separate proposals on each individual contract
shall also be submitted, and unless separate proposals are submitted, the Combination Bid will not be
considered. If the bidder desires to submit a Combination bid, the bidder shall state, in the place provided in

the proposal form, the amount of the Combination Bid for the entire combination.

If a Combination Bid is submitted on any stipulated combination, and errors are found to exist in computing
the gross sum bid on any one or more of the individual proposals, corrections shall be made, by the
Department and the amount of the Combination Bid shall be corrected so that it will be in the same
proportion to the sum of the corrected gross sum bid as the Combination Bid submitted was to the sum of
the gross bid submitted.

The following provisions shall govern combination bidding:

1) A Combination Bid which is submitted for 2 or more proposals and awarded on that basis shall have
the bid prorated against each proposal in proportion to the bid submitted for each proposal,

2) Separate contracts shall be executed for each proposal included in the combination,

3) The proposal guaranties which accompany the individual proposals making up the combination will be
considered as also covering the Combination Bid.

4) The completion date for all contracts awarded on a Combination Bid shall be the latest completion date
designated for any one or more of the contracts included in the combination, unless otherwise provided
in the contract.

016 (IL-CC)

Combination Bidding Prooess
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5) Contracts awarded in combination for the projects above shall have the WORKING DAYS revised to
WORKING DAYS, and the CALENDAR DAYS revised to CALENDAR DAYS. The

"Daily deduction" rate in the Traffic Control Deficiency Deduction Special Provision shall be based on
the REVISED CALENDAR DAYS stated above.

6) The Contractor, at his option, may start one project or all projects. WORKING DAYS then sha(l start as
specified in Article 108,04 of the Standard Specifications for Road and Bridge Construction and shall
continue from that day forward until all projects are completed.

7) An extension of time for any one or more contracts awarded on a Combination Bid shall automatically
extend all contracts awarded on the combination.

8) In the event the Contractor fails to complete any one or all the contracts on the Combination Bid by the
contract completion date plus any authorized extension, or the contract working days plus any
authorized extension, the liquidated damages shall be determined from the schedule of deductions for
each day of the overrun in the contract time in Article 108.09 in the Standard Specifications for Road
and Bridge Construction, based on the Combination Bid total, and shall be computed on the
combination and prorated against the 2 or more individual contracts based on the dollar value of each
contract,

9) The Plans and Special Provisions for each separate contract shall be construed separately for all

requirements, except as described in section 1 through 8 listed above.

016 (IL-CC)
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SPECIAL PROVISION

FOR
PROMPT PAY MECHANISMS (NON FEDERAL AID)

This contract is subject to the following payment obligations:

"As partial payments are made to the contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the contractor shall make

corresponding partial payment within fifteen (15) calendar days to each subcontractor in

proportion to the work satisfactorily completed by each subcontractor. The proportionate

amount of partial payment due to each subcontractor shall be determined by the quantities

measured or otherwise determined as eligible for payment by the Cook County Department

of Transportation and Highways included in the partial payment to the contractor.

Subcontractors shall be paid in full, including the return of any retainage previously withheld,

within fifteen (15) calendar days after the subcontractor's work has been satisfactorily

completed."

This Special Provision does not create any rights in favor of any subcontractor against the

County of Cook or authorize any cause of action against the County of Cook on account of

any payment, nonpayment, delayed payment or interest claimed by application of this

Prompt Payment Special Provision. The Cook County Department of Transportation and

Highways will neither determine the reasonableness of any cause for delay of payment nor

enforce any claim to payment, including interest. Moreover, the Cook County Department of
Transportation and Highways will not approve any delay or postponement of the fifteen (15)
day requirement. State law creates remedies available to any subcontractor or material

supplier, regardless of tier, who has not been paid for work properly, performed or material

furnished. These remedies are lien against public funds set forth in Section 23 of the

Mechanics Lien Act, 770 ILCS 60/23, and a recovery on the contractors payment bond in

accordance with the Public Construction Bond Act, 30 ILCS 550.

017(a) (CC)
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SPECIAL PROVISION

FOR
CONTRACT CLAIMS

All References to Sections or Articles in this specification shall be construed to mean specific Section or
Arbcle of the Standard Specifications for Road and Bridge Construction, adopted by the Cook County
Department of Transportation and Highways,

109.09Contract Claims. Revise the second sentence of subparagraph (a) of Article 109.09to read:

"All claims shall be submitted to the Engineer."

Revise subparagraph (e) of this Article to read:

"Procedure. The department provides three administrative levels for claims review:

Level I

Level II

Level III

Resident Engineer
Bureau Chief, Construction Bureau

Superintendent of Transportation and Highways

All Claims shall first be submitted at Level I. This Engineer shall consider all information submitted with the
claim within 90 days after receipt. Claims not conforming to this Article will be returned without
consideration. The Resident Engineer may schedule a claim presentation meeting if in the Resident
Engineer's judgment such a meeting would aid in resolution of the claim, otherwise a decision will be based
on the claim documentation submitted, If a decision is not rendered within 90 days, or if the Contractor
disputes the decision, an appeal to Level II shall be made by the Contractor. An appeal to Level II shall be
made by the Contractor in writing to the Resident Engineer within 45 days after the date of the Level I

decision, and shall include two (2) additional copies of the claim and supporting documentation. Review of
the claim at Level II shall be conducted as a full evaluation of the claim. A claim presentation meeting may
be schedule if the Bureau Chief, Construction Bureau determines that such a meeting would aid in the
resolution of the claim, otherwise a decision will be made on the claim documentation submitted. If a Level
II decision is not rendered within 90 days after receipt of the written appeal, or if the Contractor disputes the
decision, an appeal at Level III shall be made in writing to the Bureau Chief, Construction Bureau, within 45
days of the date of the Level II decision. Review of the claim at Level III shall be conducted as a full

evaluation of the claim. A claim presentation meeting may be scheduled if the Superintendent of
Transportation and Highways determines that such a meeting would aid in resolution of the claim, other a
decision will be based on the claim documentation submitted. A Level III final decision will be rendered
within 90 days of receipt for appeal.

023 (IL-CC)
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SPECIAL PROVISION

FOR

PRE-CONSTRUCTION CONFERENCE

After the award of the contract and before construction is started, a conference shall be held at a time and
place to be designated by the County.

The purpose of the conference shall be to co-ordinate the work to be performed and adopt a schedule of
operations.

T'e conference will be attended by representatives of the participating agencies together with the public
and private agencies whose facilities are involved in the construction of the project,

024 (cci
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SPECIAL PROVISION

FOR
CONTRACT EXTRA WORK

Descriotion: Due to the nature of the project, the County may require extra work consisting of various items

to be completed by the Contractor where the exact scope of work could not be determined at time of
submittal of the bid. In order to avoid project delays or issues related to payment for such extra work, the

schedule of quantities includes a Contract Extra Work item.

All work to be performed under this item shall be as directed by the Engineer and approved by the

Superintendent and the Cook County Chief Procurement Officer or her designee.

Measurement: Each one dollar of extra work value will be measured as one unit.

Basis of Pavment: Payment for this work will be made as specified in Article 109.04 of the Standard

Specifications for Road and Bridge Construction and paid as Contract Extra Work in accordance with the

requirements set forth in the Special Provision for Processing of Extra Work Payment Requests.

026 (CC)
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SPECIAL PROVISION

FOR
CONSTRUCTION AIR QUALITY

DIESEL VEHICLE EMISSIONS CONTROL

(GREEN CONSTRUCTION ORDINANCE)

Descriotion. Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. All equipment on the jobsite as defined by section 30-
952 (a) of the Cook County Green Construction Ordinance (ORDINANCE) shall be required to use Ultra

Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). Equipment shall include any
"rental" equipment. In addition, the Contractor is required to comply with section 30-954 -3(c) related to

engine idling.

Diesel powered equipment in non-compliance will not be allowed to be used on the project site, and is also
subject to adjudication in accordance with the attached Ordinance. Liquidated damages as per section 30-
955 (c) of the ORDINANCE will not apply until such time as the level 2 or 3 controls are phased in.

The Contractor is required to submit a list of equipment to be used on the project to the Cook County
Department of Environmental Control (DEPARTMENT), as stated in section 30-954(a) and (b) of the
ORDINANCE, and shall copy the Cook County Department of Transportation and Highways - Construction

Bureau on that submittal. The 30 day submittal stipulation cited in section 30-954(a) of the ORDINANCE

will be enforced. The Contractor may not begin work on the project unless acknowledgement by the
DEPARTMENT of their receipt of the list is provided to the Construction Bureau of the Cook County
Department of Transportation and Highways. At this time, the list will be used for statistical data only. The
Contractor is not required to meet portions of the ordinance related to level 2 or 3 controls as outlined in the
ORDINANCE until such time as stipulated in the ordinance. If additional equipment is to be used on a
project that was not on the original equipment list submitted to the DEPARTMENT, the Contractor must

follow the same procedure as outlined above. Short term usage of equipment shall be as stated in section

30-952(3)(c)(1)of the ORDINANCE.

The Contractor shall submit copies of monthly summary reports to the DEPARTMENT and include certified

copies of the ULSD fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time period,

noting the quantity of diesel fuel used.

The ORDINANCE is attached and made a part of this contract. Contact information for the Department of
Environmental Control is given below.

Basis of Pavment. Any costs associated with compliance with this special provision and the Green
Construction Ordinance shall be considered as included in the contract unit prices bid for the various items

of work involved and no additional compensation will be allowed.

Cook County Department of Environmental Control

69 West Washington Street Room 1900
Chicago, IL 60602
Re: Cook County Green Construction Ordinance

Phone. 312-603-6200

027 (cc) Page 1
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09-0-36

ORDINANCE

Sponsored by

THE HONORABLE TODD H. STROGER, PRESIDENT

AND ROBERTO MALDONADO, JOAN PATRICIA MURPHY AND PETER N. SILVESTRI

COUNTY COMMISSIONERS

Co-Sponsored by

THE HONORABLE JOHN P. DALEY, ELIZABETH "LIZ" DODDY GORMAN,

JOSEPH MARIO MORENO, DEBORAH SIMS, ROBERT B. STEELE

AND LARRY SUFFREDIN, COUNTY COMMISSIONERS

COOK COUNTY GREEN CONSTRUCTION ORDINANCE

BE IT ORDAINED, by the Cook County Board of Commissioners that Chapter 30 Environment, Arbcle IX
Green Construction, Sections 30-950 through 30-955 of the Cook County Code is hereby enacted as
follows:

ARTICLE IX. GREEN CONSTRUCTION

Sec. 30-950. Board of Commissioners findings.

a) Diesel exhaust particle pollution poses a clear and present health risk to the people of Cook
County. The United States Environmental Protection Agency has classified diesel exhaust as a
likely human carcinogen, and has identified diesel particulate matter and diesel exhaust organic
gases as toxic air pollutants. Diesel exhaust is also a prime contributor to airborne fine particle
pollution that is linked to premature death and other serious cardiovascular and pulmonary
problems such as heart attacks, abnormal heart rhythms, atherosclerosis, stroke, asthma attacks,
permanent respiratory damage and retardation of lung growth in children.

b) Cook County is a USEPA designated non-attainment area for fine particulate matter pollution.

c) The health impacts from diesel emissions particularly affect children, the elderly, and people with

weakened immune systems.

d) Particularly high concentrations of diesel emissions often occur in heavily traveled transportation
corridors, intermodal yards, bus depots, and construction sites; these diesel 'hot spots" often are
found in densely populated, urban areas, disproportionately impacting ethnic minorities and people
of lower economic status.

027 (Cci Page 2
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e) Diesel engine crankcases also are a source of emissions that can seep into the cabin and expose
vehicle drivers and passengers to harmful diesel emissions.

f) Diesel exhaust also contains black carbon emissions, which contribute to global climate change.

g) Reduction of diesel emissions can help address these human health and environmental problems.

h) The United States Environmental Protection Agency has enacted requirements over the past few
yeas requiring the substantial reduction of emissions from new diesel engines in both heavy duty

highway vehicles and land-based non-road equipment. However, these regulations do not apply to
any of the over 11 million existing diesel engines in the United States, most of which emit
substantially more pollution and often remain in service for 10 to 30 years, depending on the type
of engine and equipment.

i) Practical, cost-effective measures to substantially reduce diesel particulate emissions are available

today, and can be applied to many existing diesel engines. The same technology that limits diesel
pollution from new diesel engines can be retrofitted onto existing engines or applied in new
replacement engines to reduce diesel emissions by 85'/c or better.

j) Therefore, the purpose of this ordinance is to minimize the public health risks from exposure to
diesel particulate emissions as expeditiously as practicable.

Sec. 30-951.Definitions.

CARS means the California Air Resources Board,

County, as used in this chapter (with the exception of the use of the words to describe or identify the
Government or Board of Commissioners thereof), means all of the territory in the County exclusive of the
City of Chicago.

Department means the Cook County Department of Environmental Control.

Fleet means one or more diesel vehicles or mobile or stationary diesel engines owned or operated by the
same person or group of related persons.

Heavy duty diesel vehicle means a motor vehicle with a gross vehicle weight rating of at least 8,500
pounds that is powered by a diesel engine,

Level 1 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 25'/c or more from uncontrolled engine emission levels.

Level 2 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 50'/c or more from uncontrolled engine emission levels.

Level 3 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 85'/c or more from uncontrolled engine emission levels, or that reduces emissions to
less than or equal to 0,01 grams of PM per brake horsepower-hour. Level 3 Control includes repowering or
replacing the existing diesel engine with an engine meeting USE PA's 2007 Heavyduty Highway Diesel
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Standards (66 Fed. Reg. 5002), or in the case of a non-road engine, an engine meeting the USE PA's Tier
4 Nonroad Diesel Standards (69 Fed. Reg. 38958); Level 3 Control also includes new diesel engines
meeting said emissions standards.

Motor vehicle means any self-propelled vehicle designed for transporting persons or property on a street
or highway, including an on-road diesel vehicle.

Nonroad engine means an internal combustion engine (including the fuel system) that is not used in a
motor vehicle or a vehicle used solely for competition, or that is not a stationary source, except that this
term shall apply to internal combustion engines used to power generators, compressors or similar
equipment used in any construction program or project.

Nonroad Vehicle means a vehicle or equipment that is powered by a nonroad engine, fifty horsepower and
greater, and that is not a motor vehicle or a vehicle used solely for competition, which shall include, but not
be limited to, excavators, backhoes, cranes, compressors, generators, bulldozers and similar equipment;
non-road vehicles do not include locomotives or marine vessels.

Prime Contractor means any person or business entity that enters into a public works contract with Cook
County.

Public Works Contract means a contract, budgeted at $2,000,000 or more, with a County agency for a
construction program or project bid by Cook County involving the construction, demolition, restoration,
rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park
or bridge; a contract with a County agency for the preparation for any construction program or project
involving the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement of any
building, structure, tunnel, excavation, roadway, park or bridge; or a contract with a County agency for any
final work involved in the completion of any construction program or project involving the construction,
demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel,
excavation, roadway, park or bridge.

Stationary Generators means a non-mobile machine that uses diesel fuel to produce electrical energy.

Subcontractor means any person or business entity that enters into a contract with a Prime Contractor as
defined herein to perform work on a public works contract with Cook County.

Ultra low sulfur diesel fuel means diesel fuel that has a sulfur content of no more than fifteen parts per
million.

US EPA means the United States Environmental Protection Agency.

Verified diesel emission control device means:

a) an emission control device or strategy that has been verified to achieve a specified diesel PM
reduction by US EPA or DARB; or

b) replacement or repowering with an engine that is certified to specific PM emissions performance by
USE PA or GARB.
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Sec. 30-952. Emission reduction.

a) Immediately afier the effective date of this ordinance, any solicitation for a public works contract
and any contract entered into as a result of such solicitation shall include a specification that all

contractors in the performance of such contract shall use Ultra Low Sulfur Diesel fuel for diesel
motor vehicles, nonroad vehicles, and stationary generators used in the performance of the
contract.

b) Beginning January 1, 2 014, for Prime Contractors, and beginning January 1, 2016 for
Subcontractors, any solicitation for a public works contract and any contract entered into as a result
of such solicitation shall include a specification that a Prime Contractor and all Subcontractors in

the performance of such contract shall not operate any heavy-duty diesel vehicle in the
performance of a public works contract unless that vehicle has installed Level 3 Controls and
unless such controls are properly maintained and operating (as provided by regulations
promulgated pursuant to this act). Except that, upon provision by the Prime Contractor or
Subcontractors to the agency of appropriate and sufficient documentary evidence:

(1) Subsection (b) shall not apply to any heavy-duty diesel vehicle on the construction site
working three days or less over the life of the project.

(2) Subsection (b) shall not apply to any heavy-duty diesel vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 3
Controls, in which case such fleet owner or operator shall install Level 2 Controls that are
available and appropriate for such vehicle as determined by the Department. If the
Department makes a written finding that any such vehicle cannot be retrofit with Level 2
controls, said vehicle shall be retrofit with Level 1 Controls that are available and
appropriate for such vehicle as determined by the Department.

(3) Any heavy-duty diesel vehicle that has operational Level 2 Controls installed prior to the
effective date of this act shall have an additional one year to meet the requirements of
Subsection (b).

c) Within two years after the effective date of this ordinance, any solicitation for a public works
contract and any contract entered into as a result of such solicitation shall include a specification
that all contractors in the performance of such contract shall not operate any diesel nonroad
vehicle in the performance of a public works contract unless that vehicle has installed Level 2
Controls and unless such controls are properly maintained and operating (as provided by
regulations promulgated pursuant to this act). Except that, upon provision by the contract or to the
agency of appropriate and sufficient documentary evidence:

(1) Subsection (c) shall not apply to any diesel nonroad vehicle on the construction site
working three days or less over the life of the project.

(2) Subsection (c) shall not apply to any diesel nonroad vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 2
Controls, in which case such fleet owner or operator shall install Level 1 Controls that are
available and appropriate for such vehicle as determined by the Department.
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(3) Any diesel nonroad vehicle that has operational Level 1 Controls installed prior to the
elfective date of this act shall have an additional one year to meet the requirements of
Subsection (c).

d) Beginning January 1, 2014, for Prime Contractors, and beginning January 1, 2016 for
Subcontractors, any solicitation for a public works contract and any contract entered into as a result
of such solicitation shall include a specification that a Prime Contractor and all Subcontractors in

the performance of such contract shall not operate any diesel nonroad vehicle in the performance
of a public works contract unless that vehicle has installed Level 3 Controls and unless such
controls are properly maintained and operating (as provided by regulations promulgated pursuant
to this act). Except that, upon provision by the Prime Contractor or Subcontractors to the agency of
appropriate and sufficient documentary evidence:

(1) Subsection (d) shall not apply to any diesel nonroad vehicle on the construction site
working three days or less over the life of the project.

(2) Subsection (d) shall not apply to any diesel nonroad vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 3
Controls, in which case such fleet owner or operator shall install Level 2 Controls that are
available and appropriate for such vehicle as determined by the Department.

(3) Any diesel nonroad vehicle that has operational Level 2 Controls installed prior to the
effective date of this act shall have an additional one year to meet the requirements of
Subsection (d).

Sec.30-953. Costs.

All costs associated with meeting these requirements are incidental to the overall contract. No additional

time or monies will be granted to the Prime Contractor for compliance with these requirements and any
associated regulations.

Sec.30-954. Compliance.

a) Thirty days before beginning work, the Prime Contractor shall submit to the Department for

approval a list of all heavy-duty diesel vehicles, nonroad vehicles, and stationary generators to be
used on the project. The list shall include the following.

(1) Prime Contractor and Subcontractor name and address, plus contact person responsible
for the vehicles or equipment.

(2) Equipment type, manufacturer, engine model year, engine certification (Tier rating), ECM

calibration, horsepower, plate, serial number, and expected fuel usage and/or hours of
operation.

(3) For the pollution control technology installed. technology type, serial number, make,
model, manufacturer, EPA/GARB verification number/level, and installation date.
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b) If the Prime Contractor subsequently needs to bring on site equipment not on the list, the Prime
Contractor shall submit the request in writing for prior approval, Additional equipment shall comply
with all contract conditions.

c) During periods of inactivity, idling of diesel on road motor vehicles and nonroad vehicles shall be
minimized and shall not exceed the time allowed under state and local laws.

d) Any public works contract shall provide for enforcement of the contract provisions required by
Section 3 and penalties for noncompliance of such provisions.

Sec.30-955. Enforcement.

a) Any solicitation for a public works contract subject to the provisions of this section and any contract
entered into as a result of such solicitation shall include provisions authorizing independent
monitoring and inspection of the Prime Contractor and Subcontractor's compliance with the
requirements of this section and requiring that the Prime Contractor and Subcontractor comply with

this section. The Prime Contractor shall be liable for a fee of $200 for the review of Prime
Contractor and Subcontractor's compliance with the provisions of this section, and the County may
withhold and deduct the fee from monies otherwise due the Pdime Contractor.

b) All vehicles and equipment to which these requirements are applicable will be subject to random

inspections to ensure full compliance with these requirements. If any equipment is found to be non-

compliant, the Prime Contractor, Subcontractor or Supplier must remove or retrofit this equipment
or vehicle within 24 hours or be subject to liquidated damages pursuant to subdivision (c) of this

section until that piece of equipment or vehicle is removed from Project.

c) In the event of a violation of any provision of this section, except as provided, in subdivision (d) of
this section, liquidated damages shall be assessed against the Prime Contractor in the amount of
$5,000 for each violation (with each piece of noncomplying equipment and each day of
noncompliance being a separate violation, not to exceed a total of $50,000 for any one piece of
equipment). Said liquidated damages are not imposed as a penalty but as an estimate of the
damages that the County will sustain from delay in completion of the work, as well as resultant

damages to public health of its citizens, which damages by their nature are not capable of precise
proof. The County may withhold and deduct from monies otherwise due the Prime Contractor the
amount of liquidated damages due the County,

d) bio Prime Contractor or Subcontractor shall make a false statement or claim with respect to any
matter material to compliance with the provisions of this section to the County. Any Prime

Contractor or Subcontractor making such a false statement shall pay the County up to $10,000 for
each such statement as liquidated damages pursuant to the provisions of subdivision (c) of this

section.

e) Fees and liquidated dainages paid to the County under this section shall be placed in the Cook
County Environmental Management Fund.
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Sec.30-956. Regulations.

Within six months of the effective date of this act, the Department shall, after written notice and public

hearing, promulgate regulations implementing the provisions of this act.

Effective date: This Ordinance shall take effect upon adoption,

Approved and adopted this 19th day of May 2009.

TODD H. STROGER, President

Cook County Board of Commissioners

Attest. DAVID ORR, County Clerk.
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SPECIAL PROVISION

FOR
PROCESSING OF EXTRA WORK PAYMENT REQUESTS

Contractor's payment requests for Extra Work as identified in Article 104.02 of the Standard Specifications

and the Special Provision for Contract Extra Work shall be processed in accordance with Article 109.04 of

the Standard Specifications and the following additional procedures:

1) Contractor shall invoice the County for such Extra Work in accordance with the lump sum price, unit

price, or force account as agreed to by the Engineer and Contractor.

2) Force account billing for equipment expense shall follow the applicable volume of the Equipment Watch

Rental Rate Blue Book (Blue Book). Determination of equipment rates shall follow the IDOT

Construction Memorandum 06-09, Also, a copy of the Blue Book calculation for each piece of

equipment shall be included with the force account billing.

3) Contractor shall submit invoice for such Extra Work after the Extra Work has been fully completed by

Contractor within sixty (60) days of completion of the work.

4) Within sixty (60) days aRer receipt of the invoice, the Engineer will review the Contractor's invoice and

determine whether the invoice complies with the above, If the Engineer disapproves the invoice, the

Engineer shall give Contractor notice of the reasons for such disapproval and the Contractor shall

resubmit a corrected invoice for the Engineer's review. The County shall have an additional thirty (30)
days to review and determine whether that the corrected invoice complies with the above.

5) Once the Engineer determines that the invoice complies with the above, the Engineer shall present a
recommendation for change in plan for the specific items of extra work. The Superintendent shall

execute a change order for the specific items of extra work and submit such change order to the Cook

County Chief Procurement Oflicer, or where appropriate, to the County Board for approval.

6) Within thirty (30) days of the Board's or the Cook County Chief Procurement Officer's approval of the

change order, payment shall be reflected under the specific items of extra work completed by the

Contractor and the corresponding amount shall be deleted from the Contract Extra Work item.
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SPECIAL PROVISION

FOR

CONSTRUCTION LAYOUT STAKES AND SURVEY CONTROL POINTS

This Special Provision amends the provisions of the Standard Specifications for Road and Bridge

Construction and shall amend or supercede the provisions of Article 105.09Survey Control Points.

105.09 Construction Lavout Stakes. The Contractor will be required to furnish and place construction

layout stakes for this project and will locate and reference the centerline of survey and all intersecting roads

and streets and will establish bench marks along the line of the improvement outside construction limits.

One bench mark will be established for use at each structure over twenty-foot span. Locating and

referencing the centerline of survey shall consist of locating and referencing control points such as point of

curvature, point of tangent, and sufficient points on tangent to provide a line of sight. Control points shall

be identified in the field to the Engineer and the field notes shall be kept in the office of the Resident

Engineer.

The Contractor shall provide field forces and set all additional stakes for this project, including

interchanges, which are needed to establish offset stakes, reference points, slope stakes, pavement and

curb line and grade, stakes for bridges, culverts, sewers and drainage structures, paved gutters, walls,

monuments, fence, right-of-way lines, and any other horizontal or vertical controls, including supplementary

bench marks, necessary to secure a correct layout of the work. Grading slope stakes shall be set at

suflicient intervals (not to exceed 30 meters (100 feet)) to accurately outline the slopes. Stakes for line and

grade of pavement and/or curb shall be set at sufficient station intervals (not to exceed 15 meters (50 feet))

to assure substantial conformance to plan line and grade, Staking of right-of-way lines shall consist of

placing tall stakes, properly identmed and readily discernible, at points of change in width or direction of the

right-of-way and at points along the line so that at least two of the stakes can be seen distinctly from any

point of the line. Right-of-way lines shall be staked at locations where construction is to be performed, priior

to beginning construction. The Contractor will not be required to set additional stakes to locate a utility line

which is not included as a pay item in the contract, or to determine the property line between properties.

The Contractor shall be responsible for having the finished work substantially conform to the lines, grades,

elevations and dimensions called for in the plans. Any inspection or checking of the Contractor's layout by

the County Engineer and the acceptance of all or any part of it shall not relieve the Contractor of his

responsibility to secure the proper dimensions, grades and elevations of the several parts of the work. The

Contractor shall exercise care in the preservation of stakes and bench marks, and shall have them reset at

his expense when any are damaged, lost, displaced or removed. The Contractor shall use competent

personnel and suitable equipment for the layout work required. The Contractor shall not engage the

services of any person or persons in the employ of the Cook County Department of Transportation and

Highways for the performance of any of the work covered by this item.

It is emphasized that the establishment of the centerline of survey and benchmark circuit is critical to start

up of construction and must be accomplished at the earliest possible time by the Contractor, properly

documented and approved by the Resident Engineer as described below.

RESPONSIBILITY OF THE COUNTY

a) The County will check both horizontal and vertical clearances at all grade separations.
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b)

c)

d)

e)

g)

The County will make random checks of the Contractor's staking to determine if the work is in

substantial conformance with the plans. Where the Contractor's work will tie into the work that is

being or will be done by others, checks will be made to determine if the work is in conformance

with the proposed overall grade and horizontal alignment.

The County will set all stakes for utility adjustments and for building fences along the right-of-way

line by parties other than the Contractor.

Immediately after the Contractor has staked the drainage structures, County forces will check the

staking, either visually or by instrument, to determine if the structures fit the waterways in horizontal

alignment and vertical elevation. If it is necessary to redesign the drainage structure, the County

will furnish a revised design and restake the structure.

The County will make all measurements and take all cross-sections from which the various pay
items are to be measured, such as, cross-sections for all borrow pits and channel change,
additional measurements needed to determine the amount of special excavation and classified

excavation and all measurements on which the depth of sub-bases, bases or portland cement

concrete pavement are to be verified.

Where the Contractor in setting construction stakes discovers discrepancies, the County will check
to determine their nature and make whatever revisions are necessary in the plans, including the

recross-sectioning of the area involved, and all additional restaking necessary.

The County will check the Contractor's horizontal layout staking of all structures over 6 meters (20
feet) in span length. The County will accept the responsibility for the accuracy of these stakes,
after the County completes their check, provided they are protected by the Contractor to the extent

that no displacement occurs. The County will not be responsible for transfemng the lines to the

work.

h) The County will accept responsibility for the accuracy of specific stakes that are covered by

random instrument checks and recorded, provided no displacement occurs,

It is not the responsibility of the County to check the correctness of the Contractor's stakes except
as provided herein; however, any errors that are apparent shal! be immediately called to the
Contractor's attention and he shall be required to make the necessary correction before the stakes

are used for construction purposes.

On the jobs where the plan quantities for excavation are to be used as the final pay quantities, it

will be necessary for the County to make sufficient checks to determine if the work has been

completed in substantial conformance with the plan cross-sections.

All measurements necessary to determine the final pay item quantities must be made by the

County independently of the Contractor's station stakes and any bench marks established by the

Contractor.

If requested, the County will furnish a schedule showing the pavement proffle grade elevations at

intervals of 7.5 meters (25 feet) and/or provide computer services necessary to establish remote

control for complex interchanges and/or structures.
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RESPONSIBILITY OF THE CONTRACTOR

a) The Contractor will locate and reference the centerline of afi roads and streets except interchange

ramps. The centerline of private entrances and short street intersection returns need not be located
or referenced by the Contractor.

b) Locating and referencing the centerline of survey will consist of locating and referencing the control

points of the centerline such as PC's, PT's and as many POT's as are necessary to provide a line

of sight.

c) Bench marks will be established along the project outside of construction lines and at each major
structure over 6 meters (20 feet) in span length, and intervals not exceeding 300 meters (1000
feet) horizontally and 6 meters (20 feet) vertically.

d) Stakes set for A. and B. above shall be identified in the field to the Engineer and the field notes
kept in the Resident Engineer's office for reference by him.

e) The Contractor will set afi other stakes necessary to establish limits and elevations of the work and

shall define right-of-way for the project.

f) The right-of-way shall be considered to be defined when stakes readily discernible, have been
placed at points of change in width or direction of the right-of-way line and at points along the line

so that at least two such right-of-way stakes can be seen from any point on the line. The Contractor
should note that utility relocation may be dependent upon the proper delineation of right-of-way.

Staking of the right-of-way must be accomplished at the earliest possible time.

g) The Contractor will not be required to set additional stakes to locate a utility line or to determine the

property line between properties.

h) Field notes shall be kept in standard survey field note books and these books shall become the

property of the Cook County Department of Transportation and Highways at the completion of the
project.

i) It is not considered the responsibility of the Contractor to make a detailed check of the accuracy of
the plans, however, it is expected that the Contractor will advise the County promptly of known

errors in the plans,

This item will be paid for at the contract lump sum price for CONSTRUCTION LAYOUT STAKES AND

SURVEY CONTROL POINTS, which price shall be payment in full for all services, materials, labor,

equipment, tools and incidentals to complete this item. Payment for this work shall be scheduled as follows,

25% of the bid price to be paid on the first pay estimate.

The remaining 75% of the bid price to be apportioned among the remaining pay estimates for the project.

All payments subject to retainage per the terms of this Contract.
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SPECIAL PROVISION

FOR
ENGINEER'S FIELD OFFICE

This Special Provision amends the provisions of the Standard Specifications for Road and Bridge

Construction and shall be construed to be a part thereof.

670.02 Engineer's Field Office Type A. Amend the following of Article 670.02, paragraph 6:

(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. A commercial grade internet service connection using telephone DSL,
cable broadband or CDMA wireless technology with a MINIMUM bandwidth of 768 kbs.

Additionally, an 802,11 g/N wireless router shall be provided, which will allow connection by the

Engineer and up to four Department Staff. All costs related with equipment, installation,

maintenance and service shall be included.

The Cook County Department of Transportation and Highways Engineering Computer Division

contact person is as follows:

Mo Al-Khouja

Cook County Administration Building

Room 2400
69 West Washington Street
Chicago, illinois 60602-3007
Work: (312) 603-1753
E-mail:M.AI-Khoujacookcountyil.gov

(2) Telephone Lines. Three separate telephone lines with voicemail shall be provided.

(j) One digital copy machine with an automatic feed tray storing at least 30 sheets of paper, capable
of reproducing prints as black lines on white paper up to 11 x 17 in. (280 x 432 mm) in size.
Reproduction paper (8.5 x 11 in., 8.5 x 14 in., and 11 x 17 in.) shall be supplied to the satisfaction

of the Engineer. Maintenance, activating agent and power source for the copy machine shall be

included.

The digital copy machine shall also be capable of scanning to / printing from a computer and faxing

over a telephone line. All cables, support equipment, software, installation and technical support

required to make and keep the equipment operational for up to four computers shall be included.

The digital copy machine, software and support equipment must be compatible with the most

current version of Windows operating system.

(k) One electric hot and cold water dispenser. 5 gallon and 0.5 liter bottles of water shall be supplied

to the satisfaction of the Resident Engineer.

(I) One electdic paper shredder capable of shredding a minimum 15 sheets at a time.
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670.02 Engineer's Field Office Type A. Add the following to Article 670,02, paragraph 6:

(m) Three (3) new cellular phones with the capacity for both cellular call and two (2) way
communication (Nextel or equal), established voice mail, hands free adaptors, belt clips and car
adaptors. These cellular phones will be for exclusive use by the Engineer and the Engineer's
support staff. All of the cellular phones and services must be compatible with each other.
Maintenance and operating costs of the cellular phones shall be included.

(n) One digital camera with 8 megapixel minimum resolution, batteries to operate the camera, USB
cable, minimum 8 GB memory card and digital camera case.

(o) A new upright bagless vacuum cleaner with a hepa-filter or new shop vacuum with a Hepa-Filter
and any miscellaneous cleaning supplies necessary for the Engineer to maintain the Field Office.

A weekly cleaning service for the field office shall be provided.

(p) The following items are suggested office and field supplies. These items are subject to revision by
the Resident Engineer, must be coordinated with the Resident Engineer prior to purchase, and
shall be furnished to the satisfaction of the Resident Engineer prior to commencement and for the
duration of the project.

If no pay item for Engineer's Field Office is included in the contract or used by the Department, the
following items shall be incidental to the contract,

These items will not be returned at the conclusion of the contract.

OFFICE:

Adjustable Hole Punch, Black (3-Hole)

Bankers Box, Legal size With String and Button Closure

Binder Clips, Large, 2", Box of 12 Each

Binder Clips, Medium, 1 y4", Box of 12 Each

Binder Dividers, Avery index marker or equivalent

Binder, Black 1" Capacity

Binder, Black, 1-1/2" Capacity

Binder, Black, 3" Capacity

Calendar, At-A-Glance 3-Month Wall or equivalent

Calendar, At-A-Glance Compact Desk Calendar Base and Calendar Refill

1 Each

4 Pack

2 Each

2 Each

1 Each

1 Each

2 Each

1 Each

1 Each

1 Each
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3" x 3 /4" or equivalent

Clipboard, Legal

Correction Fluid, Multipurpose, White

DVD Cases, Slim Line, 25 Count

DVD Discs, R,W., 25 Count

Folders, Manila 250 Count Letter 1/3 Cut File

Highlighters, Assorted Fluorescent Colors, 4 Count

Labels, Multipurpose White 500 Count, 3/4" x1 r/n"

Letter Trays, Stackable, Pack of 6

Markers, Large, Permanent, Black

Markers, Sharpie, Black or equivalent

Memory Card, 2 Gig SD for Digital Camera

OIC, Ideal Clamps, Small Box of 50

Paper Clips, Jumbo No. 1, Regular, Box of 100

Paper Clips, No. 1, Regular, Box of 100

Paper, Quadrille Pad,8'/e" x11"

Paper, Standard Canary Letter Pads, 6 Count, 8 '/e" x11 '/4"

Pen, Black

Pen, Red

Pencil, Lead Refill, 0,5 mm, Tube of 12

Pencils, Disposable

Pencils, Color (Green}

Pencils, Color (Orange)

Pencils, Color (Red)

Pencils, Color (Yellow)

Pencils, Pentel Forte or equivalent, Automatic Pencil, 0,5 mm

2 Each

1 Each

1 Pack

1 Pack

1 Box

1 Pack

1 Pack

1 Each

12 Each

12 Each

1 Each

2 Each

2 Each

2 Each

6 Each

1 Pack

2 Pack

1 Pack

2 Each

2 Pack

1 Pack

1 Pack

1 Pack

1 Pack

3 Each
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Pencils, Zebra Rubber Sharpo Mechanical Pencil or equivalent

Post-It Memo Cubes, 37/8" x 3 7/8", Cube of 300 Sheets

Post-It Notes, Yellow, 12 Count 3" x 3"

Rubber Bands, ¹16, 1 lb., 2
"

x 1/1 6"

Rubber Bands, ¹32,1lb.,3" x1/8"

Scissors, Deskwork's or equivalent

Staple Remover, Pinch Type

Stapler, Black Deluxe Standard

Tape Dispenser

Tape, Transparent Refills '/4"

FIELD:

2 Each

1 Each

1 Pack

1 Each

1 Each

1 Each

1 Each

1 Each

1 Each

6 Each

Ruler, 6 R., inch/tenth

Tape, 100 ft., Fiberglass with Handle

Tape, 25 ft, inch/tenth, Retractable, Lufkin or equivalent

Wheel, Measuring English

6 Each

1 Each

2 Each

1 Each

The estimated cost for office and field supplies shall be as follows:

Up to

$1,000,000

$3,000,000

Over

Bid Amount

$1,000,000

$3,000,000

$5,000,000

$5,000,000

Approximate Cost
$ 625

$ 750

$ 875

$1,000
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SPECIAL PROVISION

FOR
CONSTRUCTION DEBRIS

Add the following to the third paragraph of Article 202.03 of the Standard Specifications:

"The Contractor shall not conduct any generation, transportation, or recycling of construction or demolition

debris, clean or general or uncontaminated soil generated during construction, remodeling, repair, and
demolition of utilities, structures, and roads that is not commingled with any waste, without the maintenance

of documentation identifying the hauler, generator, place of origin of the debris or soil, the weight or volume

of the debris or soil, and the location, owner, and operator of the facility where the debris or soil was
transferred, disposed, recycled or treated. This documentation must be maintained by the Contractor for 3
years."
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SPECIAL PROVISION

FOR,
CLEAN CONSTRUCTION AND DEMOLITION DEBRIS

In accordance with the State of Illinois Environmental Protection Act, the Cook County Department of
Transportation and Highways (the Department), as "Site Owner" at the subject highway improvement
location, is required to certify that all materials to be taken to an uncontaminated soil fill location, including
uncontaminated soil and clean construction and demolition debris, are to be certified as uncontaminated
soil.

The Department has performed suwcient testing at the site and has determined that soils to be excavated
per the plans as well as existing concrete and asphalt pavement materials meet the criteria to be
considered clean construction and demolition debris. Exceptions are listed below'. In accordance with the
Act, the certification is made per IEPA Form LPC-663, A copy of the completed Form LPC-663 has been
attached to this special provision. The original form is available from;

Ms. Holly Cichy

Chief Engineer of Construction

Cook County Department of Transportation and Highways
69 W. Washington St., 23" Floor

Chicago, IL 60602
(312) 603-1613

The Contractor is expected to be thoroughly familiar with the provisions of the Environmental Protection Act
as it relates to proper disposal of excavated material and construction debris, Should the Contractor
choose to dispose of surplus soil material at a registered uncontaminated soil fill location, this form must be
submitted to the operator of that location before any materials can be disposed of at that site. The
Contractor should be advised that, even with the submittal of the properly executed Form LPC-663, the fill

operators retain the right to reject any or all loads from a particular construction site based on their own
determination of the suitability of material from that site. Each cerfification covers only material from that
specified job site. The Contractor shall take care not to stockpile or mix together material from different
sites before taking that material for disposal.

This special provision is not to be construed as a requirement that obligates the Contractor to dispose of
surplus matedial at a registered uncontaminated soil fill location.

* Based on the Department's investigation and location history including the possible determination of a
LUST site or other dsk indicators, it has been determined that materials excavated at the following locations
may not meet the Clean Construction and Demolition Debris requirements:

* SEE Special Provision 33a CCDD Report

This Special Provision will modify Article 669 of the Standard Specifications as follows:

The Contractor is advised to consider the cost of disposing of all clean construction and demolition debris
as delineated herein and reflect those costs in their bids for EARTH EXCAVATION or other appropriate
items which may include soils removal. Pay items for NON-SPECIAL WASTE DISPOSAL, SPECIAL
WASTE DISPOSAL, HAZAROUS WASTE DISPOSAL and SPECIAL WASTE PLANS AND REPORTS
have been included in the Summary of Quantities in order to provide for the disposal of materials in those
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locations listed above. The requirements for removal and disposal of such materials shall be in accordance
with Article 669.
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CLEAN CONSTRUCTION AND DEMOLITION DEBRIS REPORT

The clean construction and demolition debris report can be downloaded at
ftp://hlohwavfto.cookcountvll.oov (user name: highwaypublic; password:
ftpt3st! )
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SPECIAL PROVISION

FOR
MANAGING CONCRETE WASTE

Descriotion. Prevent or reduce the discharge of pollutants to stormwater from concrete waste including
diamond grinding slurry or residue by conducting washout offsite or by performing onsite washout in a
designated area.

Construction, Perform this work on projects where;

~ Concrete is used as a construction material or where concrete dust and debris result form
demolition activities

~ Slurries containing portland cement concrete (PCC) or asphalt concrete (AC) are generated, such
as from saw cutting, coring, grinding, grooving, and hydro-concrete demolition

~ Concrete trucks and other concrete-coated equipment are washed onsite
~ Mortar-mixing stations exist

Reouirements,

~ No discharge of water/lime slurry will be allowed to enter "waters of the state".

"Waters of the state" - all divers, streams, lakes and other bodies of surface and subsurface water
lying within the boundaries of the state which are not entirely confined and located completely upon
lands owned, leased or otherwise controlled by a single person or entity.

The slurry shall not be discharged to drainage ways, non-vegetated areas or anywhere storm water
runoff is likely to occur.

Discharge of the slurry should be stopped

at least 25 feet from creeks and rivers on slopes less than 12 percent.
at least 50 feet on slopes 12 percent to 25 percent in areas with healthy vegetation on the
road right of way.

at least 12 feet from the bottom of all ditches.

~ On sites where there is sparse or no vegetation to control the movement of the slurry, alternatives
that may be used include:

Pump the slurry into tankers and hauled to an area where it can be spread as a lime

supplement. This method will require additional tankers and land close to the project site.
Incorporate the slurry into the soil on the right of way next to the road where it will not
impact waters of the state, highway or shoulders.

The Resident Engineer must approve any other method of application or use of the slurry. The
design engineer should be contacted for guidance on the use of alternative methods.

Precautions must be taken at all times to prevent the slurry from entering the waters of the state,
Should improper application occur which may result in a discharge of lime slurry to the waters of
the state, the contractor shall immediately remove the slurry and notify the Resident Engineer,
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Imolementation. The following steps shall be taken to help reduce stormwater pollution from concrete
wastes:

~ Store dry and wet materials under cover, away from drainage areas.
~ Avoid mixing excess amounts of fresh concrete.
~ Perform washout of concrete trucks offsite or in designated areas only.
~ Do not wash out concrete trucks into storm drains, open ditches, streets, or streams.
~ Do not allow excess concrete to be dumped onsite, except in designated areas.

For onsite washout:

~ Locate washout area at least 50 feet from storm drains, open ditches, or water bodies.
~ Prevent runoff from this area by constructing a temporary pit or bermed area large enough for

liquid and solid waste,
~ Wash out wastes into the temporary pit where the concrete can set, be broken up, and then

disposed properly.
~ Avoid creating runoff by draining water to a bermed or level area when washing concrete to

remove fine particles and expose the aggregate,
~ Do not wash sweepings from exposed aggregate concrete into the street or storm drain.
~ Collect and return sweepings to aggregate base stockpile or dispose in the trash.

For Concrete Slurrv Wastes. The following steps shall be taken when handling and disposing of concrete
slurry wastes containing portland cement concrete (PCC) or asphalt concrete (AC) generated, such as from
saw cutting, coring, grinding, grooving, and hydro-concrete demolition.

~ PCC and AC waste should not be allowed to enter storm drains or watercourses.
~ PCC and AC waste should be collected and disposed of or placed in a temporary concrete

washout facility.

~ A sign should be installed adjacent to each temporary concrete washout facility to inform concrete
equipment operators to utilize the proper facilities,

~ Below grade concrete washout facilities are typical. Above grade facilities are used if excavation is
not practical.

~ A foreman or construction supervisor should monitor onsite concrete working tasks, such as saw
cutting, coring, grinding and grooving to ensure proper methods are implemented,

~ Saw-cut PCC slurry should not be allowed to enter storm drains or watercourses,
~ Residue from grinding operations should be picked up by means of a vacuum attachment to the

grinding machine.
~ Saw cutting residue should not be allowed to flow across the pavement and should not be left on

the surface of the pavement.

Slurry residue should be vacuumed and disposed in a temporary pit (as described below) and allowed to
dry. Dispose of dry slurry residue in accordance with

For Onsite Temoorarv Concrete Washout Facilitv:
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~ Temporary concrete washout facilities should be located a minimum of 50 ft from storm drain inlets,
open drainage facilities, and watercourses. Each facility should be located away from construction
traffic or access areas to prevent disturbance or tracking,

~ A sign should be installed adjacent to each washout facility to inform concrete equipment operators
to utilize the proper facilities.

~ Temporary concrete washout facilities should be constructed above grade or below grade at the
option of the contractor. Temporary concrete washout facilities should be constructed and
maintained in sufficient quantity and size to contain all liquid and concrete waste generated by
washout operations.

~ Temporary washout faciliTies should have a temporary pit or bermed areas of sufficient volume to
completely contain all liquid and waste concrete materials generated during washout procedures.

~ Washout of concrete trucks should be performed in designated areas only,
~ Only concrete from mixer truck chutes should be washed into concrete wash out.
~ Concrete washout from concrete pumper bins can be washed into concrete pumper trucks and

discharged into designated washout area or properly disposed of offsite.
~ Once concrete wastes are washed into the designated area and allowed to harden, the concrete

should be broken up, removed, and disposed of per WM-5, Solid Waste Management. Dispose of
hardened concrete on a regular basis,

~ Temporary Concrete Washout Facility (Type Above Grade)

Temporary concrete washout facility (type above grade) should be constructed as
shown on the details at the end of this BMP, with a recommended minimum length and
minimum width of 10 ft, but with sufficient quantity and volume to contain all liquid and
concrete waste generated by washout operations.
Silt Fence, wood stakes, and sandbag materials should conform to the provisions in

SE-9, Straw Bale Barrier.

Plastic lining material should be a minimum of 10 mil in polyethylene sheeting and
should be free of holes, tears, or other defects that compromise the impermeability of
the material.

~ Temporary Concrete Washout Facility (Type Below Grade)

Temporary concrete washout facilities (type below grade) should be constructed as
shown on the details at the end of this BMP, with a recommended minimum length and
minimum width of 10 ft, The quantity and volume should be sufficient to contain all

liquid and concrete waste generated by washout operations.
Lath and flagging should be commercial type.
Plastic lining material should be a minimum of 10 mil polyethylene sheeting and should
be free of holes, tears, or other defects that compromise the impermeability of the
material.

Removal of Temporary Concrete Washout Facilities: When temporary concrete washout facilities are no
longer required for the work, the hardened concrete should be removed and disposed of. Materials used to
construct temporary concrete washout facilities should be removed from the site of the work and disposed
of. Holes, depressions or other ground disturbance caused by the removal of the temporary concrete
washout facilities should be backfilled and repaired.
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Insoection and Maintenance.

~ Inspect and verify that activity-based BMPs are in place prior to the commencement of associated
activities. While activities associated with the BMP are under way, inspect weekly during the rainy

season and of two-week intervals in the non-rainy season to vedify continued BMP implementation.

~ Temporary concrete washout facilities should be maintained to provide adequate holding capacity
with a minimum freeboard of 4 in. for above grade facilities and 12 in. for below grade facilities.

~ Maintaining temporary concrete washout facilities should include removing and disposing of
hardened concrete and returning the facilities to a functional condition.

~ Hardened concrete materials should be removed and disposed of.
~ Washout facilities must be cleaned, or new facilities must be constructed and ready for use once

the washout is 75% full.

Disoosal for the Diamond Grinding Slurrv (Non Hazardous Onlv),

Transoortina. - Transport the diamond grinding slurry from the diamond grinder to a licensed 'Type II

municipal landfill for solidification or to a licensed liquid industrial waste disposaf facility. Cover and contain

to prevent loss to the environment during transport and delivery to the licensed facility.

Solid Waste Facilitv. Dispose of the diamond grinding slurry in a licensed Type II municipal landfill

pursuant to Part 115of Solid Waste Management, of the Natural Resources and Environmental Protection

Act, 1994 PA 451, as amended (Act 451). The disposal shall be consistent with the landfill's waste

acceptance policies and the slurry shall be solidified sufficiently to pass the paint filter test.

Licensed Liauid Industrial Waste Disoosal Facilitv. The diamond grinding slurry may also be processed as
a liquid industrial waste at a licensed liquid industrial waste facility pursuant to Part 121 of the Liquid

Industrial Waste, of the Natural Resources and Environmental Protection Act, 1994 PA 451, as amended

(Act 451), provided the disposal is consistent with the licensed liquid waste facility processor acceptance
policies.

Records Furnish a complete waste disposal manifest for each load prepared by the Contractor with copies
to the Engineer containing information on the point of generation including roadway, the volume

transported, and the name of licensed disposal facility.

Contractor Resoonsibilitv for Method of Ooerations. This specification sets forth minimum steps to avoid

violating environmental laws, It remains the responsibility of the Contractor to determine whether more than

those minimum steps are required and to perform the work required by this contract in whatever manner

may be required to comply with applicable laws. The Contractor shall be liable to the Department for any

fines, costs, or remediation costs incurred by the Department as a result of the Contractor's failure to be in

compliance with this specification and all federal, state and local laws.

Measurement and Payment, All costs associated with the collecting, handling, transporting by contractor or
licensed industrial waste hauler, manifesting the waste, managing the diamond grinding slurry, and

disposing will not be paid for separately but will be included in the payment for other items of work. All costs
associated with full compliance with applicable laws regardless of whether or not all applicable laws are
cited in this special provision or in the Standard Specification for Construction will be borne by the
Contractor,
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SPECIAL PROVISION

FOR
DIAMOND GRINDING CONCRETE PAVEMENT

Description. This work involves grinding an existing PCC pavement surface for profile improvement, for

use as a traffic surface, using a diamond grinder. Grinding and texturing shall be performed at the
locations shown in the contract documents.

Grinding shall not extend across bridges unless specically designated.

Eauioment. Grinding operaffons will utilize diamond blades mounted on a self propelled machine designed

for grinding and texturing pavement. The equipment shall be such that it will not cause strain or damage to

the underlying surface of the pavement. Grinding equipment that causes ravels, aggregate fractures,

spalls, or disturbance to the transverse or longitudinal joints will not be permitted. Vacuuming equipment

for removal of residue and excess water shall be used. The equipment will have a positive means of

extracting the slurry material from the pavement and for preventing dust from escaping into the air.

Preconstruction Information. Prior to construction a set of cores from within the project limits may be
available for the contractor to examine and perform any tests on, The cores may be available at the Cook

County Department of Transportation and Highways Maintenance District 3, Material Testing Office.

Construction. Pavement surface repair (diamond griinding) shall consist of grinding and texturing the entire

surface of the pavement in a longitudinal direction. The area ground shall not be left slick or polished.

Substantially the entire surface area of the pavement shall be ground and textured until the pavement

surface on both sides of the transverse joints and all cracks are in the same plane and meet the

smoothness required. In each lane, at least 95 percent of the area in each 100 foot section shall have a
newly ground surface. Except at joints and cracks, grinding shall not exceed "/. inch in depth, The ground

surface shall be of uniform texture.

Grinding shall be discontinued when there is danger of water freezing.

Reflective Pavement Markers (RPM) are to be removed priior to the griinding operation. New RPM will be
installed after completion of the grinding. Pay items have been included for removal and installation of
RPM.

For multiple passes, the equipment shall be carefully controlled to minimize the overlap. Overlaps shall not

exceed approximately 1 inch.

When more than one grinding machine is used in the same travel lane, the blade segment thickness, blade

spacings, and blade diameter shall be similar so that the texture of the ground surface is reasonably

uniform across the lane.

Griinding shall result in a parallel corduroy type texturing consisting of grooves between 2 millimeters and 3
millimeters wide. The distance between grooves shall be between 2 millimeters and 3 millimeters. The

peaks of the ridge shall average approximately 2 millimeters higher than the bottom of the grooves. The

finished texture shall be uniform. The transverse slope of the pavement shall be uniform to a degree that

no depressions or misalignment of siope grater than 3 millimeters in 3 meters exists when tested with a 3
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meter straightedge. Straightedge requirements do not apply across longitudinal joints or outside ground

areas, Adequate cross slope drainage must result after grinding so that no ponding of water exists.

When included as part of the contract; Pavement patching (including pavement replacement for drainage
and utilities), curb and gutter removal and replacement, median removal and replacement, structure

adjustments, dowel retrofit, pavement widening and removal of raised reflective pavement markers shall all

be done prior to diamond grinding. Joint sealing, reinstallation of raised reflective pavement markers,

replacement of survey markers or monuments and permanent pavement striping must be done after
diamond grinding. The Engineer will direct the timing of work for detector loop installation.

Limitations. Lane closures necessary to accomplish this work shall be shown in the contract documents, or
as directed by the Engineer. The entire roadbed shall be opened to traffic at the end of the working period.

Uncompleted sections may be opened to traffic without completion of grinding across an entire lane,

Removal of all slurry or residue resulting from the gdinding operations shall be continuous and shall not be
deposited on the slab or shoulder. Pavement and paved shoulders must be left in a clean condition.

Disposal of gdinding residue shall meet the following requirements:

1) At no time will the grinding residue be allowed to enter a closed drainage system. The Contractor is
responsible for providing suitable means to restrict the infiltration of the grinding residue into the closed
drain system at no additional cost.

2) The Contractor will be responsible for hauling the grinding residue to a suitable location at no additional

cost,

3) Residue will not spread within 30 meters of any natural stream or lake.

4) Residue will not spread within 1.5meters of a water filled ditch.

5) The spread rate will not generate surface runoff. The Contractor will haul the grinding residue to a
suitable location when surface runoff occurs at the grinding location at no additional cost.

6) Residue shall not be permitted to flow across lanes occupied by public traffic.

The Contractor shall obtain approval of the spreading/disposal method from the Engineer prior to beginning

the grinding operation.

Pavement Mark)Dos. Temporary Pavement Marking Tape, Type III Line shall be installed on the pavement

according immediately after permanent markings have been ground away. This is required on a daily basis
when diamond grinding operations occur. Temporary pavement markings shall be installed according to

Section 703 of the Standard Speciiications for Road and Bridge Construction.

Measurement and Pavment.

Diamond Gr)nding Concrete Pavement will be measured by area in square yards. Pay areas will include

the final textured surface area. Minor areas of untextured pavement will be included in the measurement
Minor areas shall total no more than 5 percent of the designated area to be textured.
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The work of collection, hauling and spreading of the grinding residue is included in the contract unit price
for Diamond Grinding Concrete Pavement. Payment for additional passes or regrinding to meet ride quality

requirements will not be paid for separately.

The completed work as measured for Diamond Grinding Concrete Pavement will be paid for at the contract
Unit Bid Price per Sq. Yd. of Diamond Grinding Concrete Pavement.

The cost for Temporary Pavement Marking Tape, Type III Line will be considered incidental to the cost of
Traffic Protection.
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SPECIAL PROVISION

FOR
SURVEYIIIIONUIIENTS

Descriotion. The Contractor shall cause all work necessary to be performed for the preservation, relocation
and erection of Survey Monuments at all points hereinafter described. Installation shall be made in

accordance with the details shown on plans.

Survev Monuments. All section, quarter section or other government established corners which are
discovered or known to exist within the limits of the proposed improvement are to be re-established (as
later specified) in accordance with the details shown on the Standard Design for Cook County Survey
Monuments. All section corners located within the project limits or as called out on the plans will be located
by a Registered Land Surveyor and a physical monument installed at the located comer in accordance with

the details specified below. This will be done even if an existing monument is not found at that corner.

Placino Monuments. When monuments are located within the limits of the proposed improvements, they
shall not be disturbed by the Contractor until a Registered Land Surveyor shall have made such reference
as may be necessary to preserve their location. After the pavement is laid, the original location of the
monuments shall be identified by placing in position, vertically above or below the original location, the new
monuments which shall comply with details shown on the Standard Designs. In case monuments do not fall

within the limits of the pavement, the monument shall be placed in a 2-1/2 inch wrought iron pipe, 3 feet
long, driven flush with the ground surface and grouted as shown on the aforesaid Standard design. The
plugs for this purpose shall be furnished by a Registered Land Surveyor and shall be set securely and in a
workmanlike manner flush with the surface of the ground or pavement in accordance with the requirements
of the law and under the direction of a Registered Land Surveyor. When section corners without existing
monumentation are located within the project limits or as specifically directed in the plans, that corner shall

be located and monumented as described above.

Plat. The location of all monuments to be preserved, reset or erected within the limits of the improvement
shall be shown on a plat or plate which delineates and describes each corner monument. Preparation of
the above plat must conform with illinois Public Act 79-649, entitled "An Act to provide for the perpetuation
of land survey Monuments". Each plat shall be recorded by the Surveyor in the office of the County
Recorder. Copies of the plat or plate, as recorded and bearing the appropriate document number, shall be
furnished to and become the property of the Cook County Department of Transportation and I-lighways

(one copy to the Pavement Geometries Division - Survey Section and one copy to the Right of Way
Bureau).

Basis of Pavment. This work will be paid for at the contract unit price each for Survey Momuments,
relocated and erected within the limits of the improvement or as specifically directed in the plans, which

price shall include the cost of all labor, tools and materials used in the performance of preserving,
relocating and identifying the monuments, as well as the salary and expense of the Registered Land
Surveyor while engaged in this work.
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SPECIAL PROVISION

FOR
SOILS INFORMATION

All soils information upon which the design was prepared is available for examination by all prospective
bidders at the office of the Cook County Department of Transportation and Highways. Information may
also be po'sted on the Transportation and Highways Department fip site along with the contract plans. Afi

interested parties are advised to access this site to review any posted information. Instructions for
accessing this site are found on page 1 of this document. Information regarding Clean Construction Debris
and Demolition (CCDD), if applicable to the project, may be found in the special provision.

Any information shown on the plans, posted online, available in the Transportation and Highways
Department offices or contained in the Special Provisions pertaining to subsurface exploration, borings, test
pits, roadway cores and other preliminary investigations represents only the best knowledge of the
Department as to the location, character or quantity of the materials encountered and is only included for
the convenience of the bidder. The Department assumes no responsibility whatever in respect to the
sumciency or accuracy of the information, and there is no guaranty, either expressed or implied, that the
conditions indicated are representative of those existing throughout the work, or that unanticipated
developments may not occur.

The bidder will be permitted to see and examine this information for whatever value he considers it worth.

Any additional borings deemed necessary by the bidder shall be made at his own expense. It is expected
that each bidder will, prior to submitting his bid, visit the site of the work, examine the local conditions,
inform himself as to the accessibility of the work, and ascertain the character of the material to be
excavated and obtain such available information as will assist him to make an intelligent bid. Failure of a
bidder to make such an examination may be held to be sufficient reason to reject his bid. No allowance will

be made for failure of a bidder or contractor to estimate the difficulties attending the execution of the work.
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SPECIAL PROVISION

FOR
CUTTING HOT.MIX ASPHALT PAVEMENT (FULL DEPTH)

Descriotion. This work shall consist of the cutting of hot-mix asphalt pavements wherever indicated on the
plans for the full depth of the existing HMA pavement and as required by the Engineer.

The hot-mix-asphalt pavement shall be cut to a straight line and a vertical plane by a method approved by
the Engineer.

It shall be the responsibility of the Contractor to determine the thickness of the existing hot-mix-asphalt
pavement as may be impacted by the required cutting. No additional compensation will be allowed
because of variations from the assumed thicknesses or from the thicknesses shown on the plans.

Basis of Pavment. This work will be paid for at the Contract Unit Pdice per Foot for CUTTING HOT-MIX
ASPHALT PAVEMENT (FULL DEPTH)

71(cc)
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SPECIAL PROVISION

FOR
CUTTING HOT MIX ASPHAI.T SURFACE

Descriotion. This work shall consist of the cutting of the hot-mix asphalt surface wherever indicated and to

the depth as shown on the plans and as required by the Engineer.

The hot-mix-asphalt surface shall be cut to a straight line and a vertical plane by a method approved by the
Engineer.

It shall be the responsibility of the Contractor to determine the thickness of the existing hot-mix-asphalt

surface course as well as underlying pavement layers as may be impacted by the required cutting. No

additional compensation will be allowed because of variations from the assumed thicknesses or from the

thicknesses shown on the plans.

Basis of Pavment. This work will be paid for at the Contract Unit Price per Foot for Cutting Hot-Mix Asphalt

Surlace.
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SPECIAL PROVISION

FOR
TEMPORARY BUTT JOINTS

Description. Immediately after the removal of the existing hot-mix-asphalt surface, Temporary Butt Joints

shall be constructed at the saw cut limits of removal. The Butt Joints are to be constructed with Hot-Mix-

Asphalt Surface Course or Leveling Binder and compacted as directed by the Engineer. A coated paper
bond breaker shall be placed between the Butt Joint and the existing surface.

The Butt Joints shall be removed and the exposed surfaces primed just prior to the placement of the

specied Hot-Mix-Asphalt paving material,

Temporary Butt Joints shall be measured in Feet (Meters).

Basis of Pavment. The cost of constructing and removing the Butt Joints shall be paid for at the Contract

Unit Price per Foot (Meter) for Temporary Butt Joints.
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SPECIAL PROVISION

FOR
TREATMENT OF CRACKS

Prior to placing leveling binder, binder course or surface course mixtures, as specified, on milled or

unmilled surfaces to be resurfaced, all cracks shall be pneumatically cleaned and free of dirt, water,

vegetation and loose material and then sealed to the satisfaction of the Engineer,

Small cracks less than 1/2 inch (13mm) width shall be filled in accordance with Section 451. This

preparation and treatment of the existing milled or unmilled pavement, as called for in the plans, shall be

paid for at the contract unit price per pound (kilogram) for CRACK FILLING. Crack routing will not be

required, and the Contractor will not be paid for this item.

Cracks 1/2 inch (13mm) or greater in width shall be primed, filled with Mixture for Cracks, Joints and

Flangeways conforming to that specified in Article 406.05 and compacted by use of a vibratory roller.

Cracks that remain in a heaved condition shall be resettled by use of vibratory roller. If the heaved

condition cannot be settled, it shall be milled flat to the satisfaction of the Engineer. The Engineer may

waive the vibratory roller equipment if the Contractor can obtain satisfactory results with other rollers

designated in Article 1101.01.This preparation and treatment of the existing milled or unmilled pavement,

as called for in the plans, shall be paid for at the contract unit price per ton for MIXTURE FOR CRACKS,

JOINTS AND FLANGEWAYS.
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SPECIAL PROVISION

FOR
FRAMES AND LIDS TO BE ADJUSTED, SPECIAL

Descriotion. This work shall consist of the stage adjustment of frames and lids or grates of existing
drainage and utility structures within the pavement area where the existing bituminous surface is to be
removed, All work shall be in accordance with the applicable portions of Section 353, 406 and 603 of the
Standard Specifications, at the locations shown in the plans or as designated by the Engineer and as
herein specified.

Materials and Construction Methods. Stage I shall consist of a minimum twelve-inch (12 inch) wide
removal of the pavement area around the structure; lowering of the existing frame to the elevation of the
milled pavement surface, and backfilling with six-inch (6 inch) thick compacted bituminous material

approved by the Engineer.

Stage II shall consist of removing the bituminous material, adjusting the frame to its final surface elevation
and the replacement of the removed bituminous material with P.C. Concrete and/or Bituminous Concrete
Material, meeting the requirements of Sections 353 and/or 406 of the Standard Specifications with the
exception Bituminous Binder will not be allowed where Type 5 frames are encountered.

In lieu of lowering the existing frames with closed lids, the Contractor may remove and store the frame and
lids and cover the existing structure with a one-half inch thick metal plate, flush with the milled surface,
which will remain the property of the Contractor upon its replacement with the existing frame and lid.

Basis of Pavment. This work will be paid for at the contract unit pdice each for Frames and Lids to be
Adjusted, Special, which price shall be payment in full for adjusting the structure as herein required.

Existing broken frames or lids shall be removed and disposed of by the Contractor and shall be replaced as
directed by the Engineer. Replacement frames and lids will be paid for in accordance with Article 109.04of
the Standard Specifications unless a separate pay item has been provided.

The adjustment of pdivately owned utility structures is not a part of this contract and will be done by the
respective owners. On all Metropolitan Sanitary District structures, only P.C. Concrete Precast Rings shall

be used for adjusting frames.

For projects located in the City of Chicago, the temporary placement of asphalt or steel plates over existing
valve vaults is strictly prohibited. Access to these structures must be preserved at all times during the
construction period. Adjustment of these valve vault structures in the City of Chicago will not be performed

according to this special provision.
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SPECIAL PROVISION

FOR
PAVEMENT REPLACEMENT

Descriotion. This work shall consist of the removal and replacement, and any necessary excavation and
embankment of all surface, base course, and subbase as shown on the plans. Where all of the pavement,
including subbase, base and surface course, is to be replaced, the item will be specified as "Pavement
Replacement". If only surface course, binder course, cushion and joint fi(ler is to be replaced, the item will

be specified as "Pavement Replacement - Surface Course". The term "excavation" or "embankment" as
used in this Article refers only to that necessary for the preparation of the subgrade, where the "Pavement
Replacement" is full depth.

Materials. Materials shall meet the requirements of Division 1000 - Materials.

Construction Reouirements.

General. All base, surface courses or subbase removed shall be restored to the original cross section.
The elevation of the surface of the replaced surface course shall not vary more than 1/8 inch (3 mm) from
the elevation of the surface of the adjoining surface course. The subgrade in the case of surface, base
course and subbase removal, and the cushion or filler on the base course in the case of surface course
removal, shall be adjusted so that this result will be obtained. Pavement damaged by reason of
construction operations outside of the working limit of 2 feet (600 mm) from the form line speciTied shall be
replaced by the Contractor at his/her own expense.

Portland Cement Concrete Base and Surface Courses. Portland cement concrete base or surface courses
or natural cement concrete base or surface courses which are removed shall be replaced with portland
cement concrete base or surface courses meeting the requirements of Sections 353 and 420, respectively,
except that hand methods of consolidating and finishing will be permitted.

Bdick, Granite Block and Wood Block Surface Courses. Brick, granite block or wood block surface courses
which are removed shall be replaced if specified on the plans or directed by the Engineer. Whole sound
brick, granite blocks or wood blocks taken from the original surface course shall be used in the
replacement. If additional brick, granite blocks or wood blocks are required, the Contractor shall furnish a
similar type and size to those which are being replaced. Brick, granite block or wood block surface course
shall be laid on a sand or limestone screenings cushion approximately 1 inch (25 mm) thick, and shall have
the joints filled with asphalt, The surface or base, may be restored to the proper elevation by use of an
approved compacted bituminous material or air-entrained portland cement concrete.

Bituminous Surface and Binder Courses. Bituminous surface and binder courses which are removed shall
be replaced by an equal thickness of bituminous materials meeting the requirements of Section 406. The
type used shall be that which closely conforms to the type which was removed, and shall be approved in

writing by the Engineer.

Gravel or Crushed Stone Base and Surface Courses. Gravel or crushed stone base and surface courses
which are removed shall be replaced by an equal thickness of materials meeting the requirements of
Section 351 or Section 402. The type used sha(l be that which closely conforms to the type which was
removed and shall be approved in writing by the Engineer.
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Base and Subbase Reolacement. All granular or stabilized base and subbase which are removed shall be
replaced with an equal compacted thickness of material which closely conforms to the original material
removed and shall be compacted to the density requirements of the granular or stabilized base and
subbase removed.

Disoosal of Surolus Material. Surplus or waste material resulting from the removal and replacement
operations shall be disposed of by and at the expense of the Contractor according to Article 202.03.

Method of Measurement, Pavement Replacement and Pavement Replacement - Surface Course, will be
measured in place, and the area computed in square yards (square meters). Pavement or surface course
damaged by reason of construction operations outside of the working limit of 2 feet (600 mm) from the form

line specified will not be measured for payment.

Basis of Pavment. This work will be paid for at the contract unit price per square yard (square meter) for
Pavement Replacement or Pavement Replacement —Surface Course, which prices shall include any
required earth excavation or embankment described herein.
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SPECIAL PROVISION

FOR
COOPERATION WITH UTILITIES

This special provision amends the provisions of Arbcle 105.07 of the Standard Specifications and includes
a section clarifying the utility information provided in the plans and specifications.

105.07- Coooeration with Utilities. Revise the last paragraph regarding (a) known Utilities to read:

"No additional compensation will be allowed for any delays, inconveniences, or damage sustained by
the Contractor due to any interference from the said utility appurtenances or the operation of moving
them either by the utility company or by him; or on account of any special construction methods
required in prosecuting his work due to the existence of said appurtenances either in their present or
relocated positions."

105.07 - Coooeration with Utilities. Delete subarticle 105.07 (b) Unknown UtiliTies and substitute the
following:

(b) Unknown Utilities. The requirements stated above for known utilities shall apply to unknown
utilities.

Examination of Plans. Soecifications. Soecial Provisions and Site of Work.

The bidder shall, before submitting a bid, carefully examine the provisions of the contract. The bidder shall
inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions
affecting the contract and fully acquaint themselves with the detailed requirements of construction.
Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations
and the bidder understands all the requirements for the performance of the work. If his/her bid is accepted,
the bidder shall be responsible for all errors in the proposal resulting from his/her failure or neglect to
comply with these instructions. The Department will, in no case, be responsible for any costs, expenses,
losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these
examinations,

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any
prospective bidder who desires an explanation or interpretation of the plans, specification, or any of the
contract documents shall request such in writing from the Department, in sufficient time to allow a written

reply by the Department that can reach all prospective bidders before the submission of their bids. All

information and changes made to the contract will be communicated through an addendum. Only changes
made through the addendum will be binding to the Department. When the plans or special provisions
include information pertaining to the location of underground utility facilities, such information represents
only the opinion of the Department as to the location of such utilities and is only included for the
convenience of the bidder. The Department assumes no responsibility whatever in respect to the
sufficiency or the accuracy of the information shown on the plans relative to the location of underground

utility facilities. It shall be the Contractor's responsibility to determine the actual location of all such facilities
including field vermcation of both verlical and horizontal locations relative to the work. He shall also obtain
from the respective utility companies detailed information relative to the location of their facilities and the
working schedules of the utility companies for removing or adjusting them,
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It is understood and agreed that the Contractor has considered in his bid all of the permanent and

temporary utility appurtenances in their present or relocated positions. The Contractor's attention is

directed to the fact that the various utility companies may be relocating and constructing facilities within the
project limits concurrent with the Contractor's operations. The Contractor shall coordinate his activities with

the various utility companies, at all times, and may be required to work at other locations of the
improvement until relocation and construction is completed by the utility company. The Contractor is
advised that the relocation times and schedules listed in the special provision "Status of Utilities to be
Adjusted" are only rough estimates and no extra compensation will be allowed for delays resulting from any
work performed by a utility company or for their failure to meet said relocation schedule.

Pnspecial Provisions - 2012tF Drainage 156-210'i185 Cooperation with Utilities.docs
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SPECIAL PROVISION

FOR
WATER VALVE BOXES TO BE ADJUSTED AND DOMESTIC METER VAULTS TO BE ADJUSTED

Descrjotion. At various locations within the limits of this improvement, the Contractor will encounter water
valve boxes and/or domestic meter vaults that are to be adjusted to the proposed grade.

This work shall be subject to the provisions of Section 602 of the State Specifications.

Basis of Pavment. This work shall be paid for at the contract unit price each for Water Valve Boxes to be
Adjusted and for Domestic Meter Vaults to be Adjusted, which price shall include all labor, equipment and
materials to complete the work in accordance with the plans and this special provision

186 (CC)
Water Valve Boxes to be Adjusted aod
Domestic Meter Vaults to be Adjusted

Page 1 December 21, 2009
1 Page(s) Total



SPECIAL PROVISION

FOR
SODDING

This Special Provision amends the provisions of the Standard SpeciTications and shall be construed to be a
part thereof.

252.09 Suoolemental Waterina. Revise the third sentence to read

When the supplemental watering is specified on the plans, the water shall be applied at the total rate of 10
gallons per square yard (45 liters per square meter) within 24 hours of notice.

252.11 Insoection. Revise the first paragraph to read:

The Contractor shall notify the Cook County Department of Transportation and Highways of the localities
from which the sod is to be obtained so that an authorized representative of the Transportation and
Highways Department can inspect the field for approval, All sod shall be fresh and green when delivered.

Any sod that is ddied out, burned, brown or inferior in quality to the approved sod field, or in any way fails to
meet the requirements of the specifications, will be rejected and removed from the job immediately and
shall be replaced with suitable sod at the Contractor's expense,

To insure the delivery of suitable field sod, three weeks before cutting, the Contractor or the Supplier shall

apply sufficient weed killer to eradicate existing common weeds. Seven days after the weed killer is

applied, sufficient fertilizer shall be spread over the ffeld to insure green sod prior to any delivery.

Only 2 year growing season or older approved nursery grown sod shall be placed on parkways and median
strips adjacent to residential property, parks or other special areas as designated by the Engineer,
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SPECIAL PROVISION

FOR
TRAFFIC PROTECTION

General. This item of work shall include furnishing, installing, maintaining, replacing, relocating and
removing all traffic control devices used for the purpose of regulating, warning or directing traffic and
protecting workers during the construction or maintenance of this improvement.

Traffic protection shall be provided as called for in the plans, these Special Provisions, applicable Traffic
Control Highway Standards, applicable sections of the Standard Specifications, or as directed by the
Engineer.

The governing factor in the execution and staging of work for this project is to provide the motoring public
with the safest possible travel conditions along the roadway through or around the construction zone. The
Contractor shall arrange his operations to keep the closing of any lane of the roadway to a minimum.

Where the traffic of any building in the area of the proposed improvement is of an emergency nature, such
as Hospital, Fire or Police Station traffic, the Contractor shall provide for free movement of such traffic
during the course of construction.

Traffic Control Devices include signs and their supports, signals, pavement markings and markers, traffic
cones, barricades with sand bags, plastic drums, channelizing devices, warning lights, arrow boards,
flaggers, or any other device used for the purpose of regulating, detouring, warning or guiding traffic
through or around the construction zone, including required devices and marking approaching and
departing the construction zone.

The Contractor is required to conduct routine inspections of the worksite at a frequency that will allow for
the prompt replacement of any traffic control device that has become displaced, worn or damaged to the
extent that it no longer conforms to the shape, dimensions, color and operational requirements of the
"Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD), the Traffic Control
Standards and the "Quality Standard for Work Zone Traffic Control Devices" issued by the illinois
Department of Transportation or will no longer present a neat appearance to motorists. A sufficient quantity
of replacement devices, based on vulnerability to damage, shall be readily available to meet this
requirement.

The Contractor shall be responsible for the proper location, installation and arrangement of all traffic control
devices. Special attention shall be given to advance warning signs during construction operations in order
to keep lane assignment consistent with barricade placement at all times. The Contractor shall immediately
remove, cover or turn from the view of the motorists all traffic control devices which are inconsistent with

detour or lane assignment patterns and conflicting conditions during the transition from one construction
stage to another. When the Contractor elects to cover conflicting or inappropriate signing, materials used
shall totally block out reflectivity of the sign and shall cover the entire sign. The method used for covering
the signing shall meet with the approval of the Engineer.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping projects,
including barricade placement necessary to provide a uniform traific detour pattern. When directed by the
Engineer, the Contractor shall remove all traffic control devices which were furnished, installed and
maintained by him under this contract, and such devices shall remain the property of the Contractor. All
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traffic control devices shall remain in place until specific authorization for relocation or removal is received
from the Engineer.

The Contractor shall ensure that all traffic control devices installed by him are functional and effective 24
hours each day.

107.15 Dirt on Pavement or Structures. Add the following after the first paragraph of this Article:

When ordered by the Engineer, the Contractor shall use some method to allay dust and prevent a
nuisance. This shall be done preferably by sprinkling the Subgrade or the portion of pavement used by
trucks or busses with water. If conditions warrant, this shall receive constant attention by the Contractor.
Calcium Chloride shall not be used for this purpose. No extra compensation shall be allowed the
Contractor for this work.

Sictns. All signs except those refening to daily lane closures shall be post mounted in accordance with

Standard 701901 for all projects that exceed four days.

Construction signs referring to daytime lane closures duding working hours shall be removed, covered or
tumed away from the view of the motorists during non-working hours.

Prior to the beginning of construction operations, the Contractor will be provided a sign log of all existing
signs within the limits of the construction zone. The Contractor is responsible for verifying the accuracy of
the sign log. Throughout the duration of this project, all existing traffic signs shall be maintained by the
Contractor. All provisions of Article 107.25 of the Standard Specifications shall apply except the third

paragraph shall be revised to read: "The Contractor shall maintain, furnish and replace at his own expense,
any tramc sign, or post which has been damaged or lost by the Contractor or a third party".

'Fresh Oil" signs (W21-2) shall be used when prime is applied to pavement that is open to traffic. The signs
are to remain until tracking of the prime ceases. The sign shall be erected a minimum of 500 feet preceding
the start of the prime and on all side roads within the posted area. The "Fresh Oil" sign on the side road
shall be posted a minimum of 200 feet from the mainline pavement.

"Rough Grooved Surface" signs (W8-1107) shall be used when the road has been cold milled and open to
traffic. The signs shall remain in place until the milled surface condition no longer exists. These signs shall
be erected a minimum of 500 feet preceding the start of the milled pavement and on all side roads within

the posted area, The "Rough Grooved Surface" signs on the side roads shall be posted 200 feet from the
mainline pavement. All signs shall have an 18" x18"orange flag and amber flashing light attached.

Whenever a lane is closed to traffic using Standard 701606, 701601, or 701701, the pavement width

transition sign (W4-2R or W4-2L) shall be used in lieu of "Workers" sign (W21-1 or W21-1a).

Whenever any vehicle, equipment, workers or their activities infringe on the shoulder or within 15 feet of the
traveled way and the traveled way remains unobstructed, then the applicable Traffic Control Standard shall

be 701006, 701011,701101, or 701701. "Shoulder Work Ahead" sign (W21-5(0)-48) shall be used in lieu

of the "Workers" sign (W21-1 or W-21-1 a).

The Contractor shall provide and erect any other signa that are required for traffic safety operations and the
conveyance of traffic information to the motorist, which may not be included in the Traffic Control
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Standards. The requirement for these signs shall be determined by and installed at the direction of the
Engineer.

Bar(icades: Any drop off greater than 3 inches, but less than 6 inches within 8 feet of the pavement edge
shall be protected by Type I or II barricades equipped with mono-directional steady burn lights at 100 foot
center to center spacing. If the drop off within 8 feet of the pavement edge exceeds 6 inches, the
bamcades mentioned above shall be placed at 50 foot center to center spacing. Bamcades that must be
placed in excavated areas shall have leg extensions installed such that the top of the barricade is in

compliance with the height requirements of Standard 701901. In addition to the placement of barricades as
described above, pavement drop off signs (W8-Qa) shall be used along with the barricades and at the
direction of the Engineer.

Placement of all signs, barricades or drums shall proceed in the direction of flow of traffic. Removal of all

signs, barfficades or drums shall start at the end of the construction areas and proceed toward oncoming
traffic unless otherwise directed by the Engineer.

All Type I and Type II barricades, drums and vertical panels shall be equipped with a steady bum light

when used during hours of darkness unless otherwise stated herein.

Check barricades shall be placed in work areas perpendicular to traffic every 1,000 feet, one per lane and

per shoulder, to prevent motorists from using work areas as a traveled way. Two additional check
banicades shall be placed in advance of each patch excavation or any other hazards in the work area, the
first at the edge of the open traffic lane and the second centered in the closed lane. Check barricades shall

be Type I or li and equipped with a flashing light.

Arrow Boards. A flashing arrow board shall be operating at all times when a lane is closed to traffic on a
multilane highway. Arrow boards shall be provided and located in a head-on position within each lane

closure taper.

Temoorarv Concrete Barrier Vertical Panels and Liahts. Whenever temporary concrete barrier is specified
in the plans, vertical panels and steady burning lights meeting the requirement of Articles 1106.01 and
1106.02 of the Standard Specifications and Standard 701901 shall be installed on the barrier at 50 foot
centers minimum or at the spacing shown on the plans. The method of mounting shall be approved by the
Engineer. Upon conclusion of the work, the panels and lights shall be removed and shall remain the

property of the Contractor.

Pedestffian Sidewalk Control. The Contractor shall install, maintain and remove necessary signs and

banicades needed to direct pedestrians to usable sidewalks and walkways during the construction in

accordance with Traffic Control Standard 701801 or as directed by the Engineer. The Contractor shall

make adequate provision for the free passage of foot traffic at all intersecting streets which are to remain

open to traffic. The materials or equipment used in the construction of this improvement shall be so placed
as to afford access to abutting private properly and to all hydrants and valves with a minimum of
inconvenience.

All barricades shall be Type I or II equipped with fiashing lights. At each point of closure, sufficient numbers

of barricades shall be used to completely close the sidewalk to pedestrian movement. Where construction

activities involve sidewalks on both sides of the street, the work shall be staged so that both sidewalks are
not out of service at the same time.
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107.09 Public Convenience and Safetv. Revise the Seventh paragraph of this Article to read as follows:

The following vertical and horizontal restrictions shall pertain to roads as defined in the illinois Highway
Code, Article 2, Division 1, Section 2-101, 2-102, and 2-103 when construction is being performed with the
road open to traffic.

The Contractor shall provide a telephone number where a responsible individual can be contacted on a 24-
hour-a-day basis to receive notification of any deficiencies regarding traffic control and protection. The
Contractor shall dispatch workers, materials and equipment to correct any such deficiencies. The
Contractor shall respond to any call from the Department concerning any request for improving or
correcting traffic control devices and begin making the requested repairs within two hours from the time of
notification.

Personal vehicles shall not park within the right-of-way except in specific areas designated by the Engineer.

The contractor shall maintain at least one lane of traffic at all times on two lane roads and at least one lane
in each direction on 4 or more lane roads, during the construction of this project. The Contractor shall also
maintain areas to entrances and side roads along the proposed improvement. Interference with traffic
movements and inconvenience to owners of abutfing property and the public shall be kept to a minimum,
Any delays or inconveniences caused to the Contractor by complying with these requirements shall be
considered as incidental to the contract, and no additional compensation will be allowed.

On two lane roads, the Contractor is to plan the work so that there will be no open holes in the pavement
and that all barricades will be removed from the pavement during non-work hours,

On four or more lane highways, there shall be no open holes in the pavement being used by the traveling
public. Lane closures, if allowed, will be in accordance with the applicable standards, any staging details
shown in the plans and other applicable contract documents.

The Contractor shall remove all equipment from the shoulders and medians after work hours.

No road closures or restrictions shall be permitted except those covered by the Traffic Control Highway
Standards without written approval by the Engineer.

When traveling in lanes open to public traffic, the Contractor's vehicles shall always move with and not
against or across the flow of traffic, These vehicles shall enter or leave work areas in a manner which will

not be hazardous to, nor interfere with, traffic.

Pavement Markinas. Temporary pavement marking paint used on temporary or unfinished surfaces shall
be maintained to the highest degree of visibility and reflectivity and on long term projects shall be repainted
when the temporary pavement marking shows signs of deterioration or at a minimum of every three (3)
months and as directed by the Engineer at no additional cost and is considered as incidental to the cost of
Traffic Protection.

Temporary pavement marking shall be applied as solid unbroken lines when used to delineate any
pavement transition, turn lane transition and storage bay. Double yellow centerline shall be used across a
bridge deck where the distance to be marked is less than 160 feet.
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Temporary raised reflective bi-directional (amber) pavement markers (Section 781 and Article 1096.02 of
the Standard Specifications) shall be used, and replaced when required, throughout a temporary by-pass
detour pavement at no additional cost.

Method of Measurement. Delete: Arbcle 701.19Method of Measurement

Tratfic Protection will not be measured for payment but shall include the furnishing, installing, maintaining,
relocation and removal of traffic control devices required in the plans and these special provisions and all

temporary pavement marking paint and tape lines, letters and symbols,

Basis of Pavment. Delete: Article 701.20 Basis of Payment

This work will be paid for at the lump sum price for TRAFFIC PROTECTION, which price shall be payment
in full for all labor, materials, transportation, handling and incidentals necessary to furnish, install, maintain,

replace, relocate and remove all traffic control devices when required, such as signing, arrow boards,
bamcades, plastic drums, road closures, temporary pavement marking paint and tape lines and letters and
symbols (Section 780 and Artie(e 1095.02 of the Standard Specifications), temporary concrete barrier
vertical panels and lights (Standard 701901), flexible delineators (Standard 701901), prismatic barrier
refiectors (Sections 782 and 1097 of the Standard Specifications), temporary raised reflective pavement
markers (Section 781 and Article 1096,02 of the Standard Specifications) and all traffic control devices
indicated in the plans and specifications. The salvage value of all material removed (including existing
traffic signs - when removal is required) shall be reflected in the bid price for this item.

Delays to the Contractor caused by complying with these requirements will be considered incidental to the
item for Traffic Protection, and no additional compensation will be allowed,

Pavment Adiustments. The Engineer may require additional traffic control to be installed in accordance
with standards and/or designs other than those included in the plans. In such cases, the standards and/or

designs will be made available to the Contractor at least one week in advance of the change in traffic
control. Payment for any additional traffic control required will be in accordance with Article 109,04 of the
Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the Contractor, may
require traffic control to be installed in accordance with standards and/or designs other than those included

in the plans. Revisions or modifications to the traffic control shown in the contract shall be submitted by the
Contractor for approval by the Engineer, No additional payment will be made for a Contractor requested
modification.

In the event the sum total value of all the work items for which traffic protection is required is increased or
decreased by more than ten percent (10'lo), the contract bid price for Traffic Protection will be adjusted as

follows.'djust

contract price = .25P + .75P [1+(X-0.1)j

Where "P's the contract price for Traffic Protection
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Where "X"= (Difference between original and final sum total value of all the work items for which protection
is required) divided by (Original sum total value of all work items for which traffic protection is required)

The value of work items used in calculating the increase or decrease will include only items which have
been added to or deducted from the contract under Article 104.02 of the Standard Specifications and only
items which require use of Traffic Protection.

In the event the Department cancels or alters any portion of the contract which results in elimination or
noncompletion of any portion of the work, payment for partially completed work will be made in accordance
with Article 109.06of the Standard Specifications.
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SPECIAL PROVISION

FOR
ERADICATION OF EXISTING PAVEMENT MARKING

Descriotion. This work shall consist of eradication of existing painted, thermoplastic or preformed plastic
pavement markings by sand or hydro-blasting and/or by grinding.

Eouioment. All equipment shall be approved by the Engineer prior to use and shall be sufficient capacity
to efficiently and economically clean the roadway surface to the specified cleanliness. The equipment shall
be power driven and in good operating condition. The equipment shall utilize moisture and oil traps, in

working order, of sufficient capacity to remove contaminants from the air and prevent deposition of
moisture, oil, or other contaminants on the roadway surface.

If a high pressure water spray or "hydro blast" is used, the pressure at the nozzle shall be no less than
6,500 psi and no more than 9,500 psi with 10 to 13 gallons of water per minute used.

The blasting medium shall be a quality commercial product capable of producing the specified surface
cleanliness without the deposition of deleterious materials on the cleaned surface.

Eradication Reauirements. The eradication shall be performed only on that portion of the roadway surface
designated by the Engineer or as specified in the plans. Widths, lengths, and shapes of the blast-cleaned
surface shall be of sufficient size to include the full area of the specified pavement marking to be removed.

Ninety percent (90%) of the pavement substrate shall be exposed, This shall include not only removal of
the existing white or yellow pavement markings, but shall also include sufficient removal of any black
markings which exist between the lane lines.

Over cleaning to the extent of possible damage to the roadway surface shall be held to a minimum. Very
small particles of tightly adhering existing markings may remain in place if, in the opinion of the Engineer,
complete removal of the small particles will result in pavement surface damage,

The cleaning operation shall be a continuous moving process with minimum interruption to traffic. Care
should be taken to protect all persons and property from injury or damage.

Method of Measurement. Eradicated pavement marking shall be measured for payment in square feet.
The area used for measurement shall be the actual area of lines and in the case of letters and symbols
shall be the area of the smallest rectangle that will circumscribe each individual letter or symbol.

Basis of Pavment. This work will be paid for at the contract unit price per square foot of ERADICATION OF
EXISTING PAVEMENT MARKING, which price shall include eradication of existing painted, thermoplastic
or preformed plastic pavement markings to the satisfaction of the Engineer.
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SPECIAL PROVISION

FOR
RAISED REFLECTIVE PAVEMENT MARKER

This special provision applies to pavement sections where existing surface will be diamond ground or will

remain intact, and does not apply to pavement sections where existing surface will be milled, overlaid,
removed, or recycled.

The removal of existing raised reflective pavement markers, including base casting and reflective element,
shall meet the requirements of Section 783 of the "Standard Specifications for Road and Bridge
Construction", except that the pavement shall be repaired to the satisfaction of the Engineer with epoxy that
has similar color as pavement, and shall be approved by the Engineer prior to use. This work will be paid
for at the contract unit price per each for RAISED REFLECTIVE PAVEMENT MARKER REMOVAL.

The installation of new raised rellective pavement markers shall meet the requirements of Section 781 of
the 'Standard SpeciTications for Road and Bridge Construction". To ensure proper installation of the new
raised reflective pavement markers, the markers shall be located fore or aft of the existing casting location
and on the existing alignment, or as directed by the Engineer, This work will be paid for at the contract unit

price per each for RAISED REFLECTIVE PAVEMENT MARKER.
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SPECIAL PROVISION

FOR
TRAFFIC SIGNAL WORK GENERAL

Afi work and equipment performed and installed under this contract, shall be governed and shall comply to

the State of illinois 'Standard Speclcations for Road and Bridge Construction'atest edition, herein

referred to as the Standard Specifications and the "District One Standard Design Details"; the State of
illinois "Manual on Uniform Traffic Control Devices for Streets and Highways", latest edition; the "National

Electrical Code" latest edition herein referred to as the NEC; the National Electrical Manufacturers

Association, herein referred to as NEMA (all publications for tragic control items) latest editions; the

International Municipal Signal Association, herein referred to as IMSA "Official Wire & Cable Specifications
Manual" latest edition; the Institute of Transportation Engineers, herein referred to as the ITE, Technical

Report No.1, "A Standard for Adjustable Face Vehicular Traffic Control Heads"; AASHTO "Standard

Specifications for Structural Supports for Highway Signs, Luminaries and Traffic Signals" and the

"Supplemental Specifications" and "Recurring Special Provisions" noted herein.

The following Special Provisions supplement the above specifications, manuals, and code. The intent of
these Special Provisions is to prescribe the materials and construction methods commonly used for traffic

signal installations. Afi material furnished shall be new unless otherwise noted herein. The locations and

the details of all installations shall be as indicated on the Plans or as directed by the Engineer. Traffic signal

construction and maintenance work shall be performed by personnel holding IMSA Traffic Signal

Technician Level II certification. The work to be done under this contract consists of furnishing and

installing all traffic signal work as specified in the Plans and as speciTied herein in a manner acceptable and

approved by the Engineer. In case of conflict with any part or parts of said documents, these Special
Provisions shall take precedence and shall govern.

In order to reduce possible vehicular conflicts with fixed objects and avoid public criticism, it is necessary to

require that no posts, poles, heads, or controller cabinets be installed until afi traffic signal control

equipment is brought to and located on the job site.

The construction, installation and/or removal work shall be accomplished at all the intersections within the

limits of this project or as shown in the plans,

Description of Work. The work to be done under this contract consists of furnishing and installing afi traffic

signal work as specified on the Plans and as specified herein in a manner acceptable and approved by the

Engineer,

Control of Traffic Signal Materials,

Afi work shall meet the requirements of the "Standard SpeciTications for Road and Bridge Construction",

except as follows.

The controller and afi control equipment shall be of a manufacturer that is approved by this Department.

The of all equipment shall have a representative and shop located in the six (6) county Chicago areas. Afi

equipment installed in the controller cabinet shall be from a single supplier. The supplier shall be
responsible for service and support for this equipment
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The intent of this Section is to prescribe the materials and construction methods commonly used for traffic
signal installations. All material furnished shall be new unless otherwise noted herein.. Traffic materials
and equipment shall bear the U.L. label whenever such labeling is available.

All iron and steel products, which are to be incorporated into work shall be domestically manufactured or
produced and fabricated. The contractor shall obtain from the iron or steel producer and/or fabricator, in
addition to the mill analysis, a certification that all iron or steel materials meet these domestic source
requirements.

The application of all coatings, epoxy, galvanizing, painting, etc., to metal products shall be domestically
applied.

Metal material other than iron and steel, which are not domestically produced, may be accepted provided:

(a) The contractor notifies the Department in advance of his/her intension to use other than
domestically manufactured or produced material.

(b) Written evidence is provided in English of compliance with all requirements of the specifications.

(c) Physical tests conducted by the department veriify the acceptability of the material.

Before any signal equipment, including mast arm assemblies, poles, controller cabinets, all control
equipment and signal heads, are delivered to the job site, the Contractor shall obtain and forward to the
Engineer a certified, notarized statement from the manufacturer, containing the catalog numbers of the
equipment and/or material, guaranteeing that the equipment and/or material, after manufacture, comply in

all respects with the requirements of the Specifications and these Special Provisions.

All material approval requests shall be within thirty (30) consecutive calendar days after the Contract is
awarded, or at the pre-construction meeting, whichever is first. A list of major traffic signal items can be
found in Article 801.05. Material or equipment which is similar or identical shall be the product of the same
manufacturer, unless necessary for system continuity. Traffic signal materials and equipment shall bear
the U.L. label whenever such labeling is available.

All cost of work and materiials required to comply with the above requirements shall be included in the pay
item bid priices, under which the subject materials and signal equipment are paid, and no additional
compensation will be allowed. Materials and signal equipment not complying with the above requirements
that have been installed on the job will be done at the Contractor's own risk and may be subject to removal
and disposal at the Contractor's expense.

The Contractor must submit the following for approval by the Engineer:

~ Four (4) complete set of manufacturer's descriiptive literature, drawings, and specifications of the traffic
signal equipment, handholes, junction box, cable, conduit and all associated items that will be installed
on the contract. If the literature contains more than one item, the Contractor shall indicate which item or
items will be furnished.

~ Partial or incomplete submittal will be returned without review,
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~ The contractor shall supply samples of all wire and cable, and shall make up and supply samples of
each type of cable splice proposed for use in the work for the-Engineer's approval.

~ Seven (7) complete shop drawings of the mast arm assemblies and poles including combination mast
arm poles are required, showing in detail the fabrication, anchor bolts, reinforcing materials, design
material, thickness of sections and weld sizes. These drawing shall be approved by IDOT at least 11"
x17" (275mm x 425mm) in size and adequate quality for microfilming.

~ Certain non-standard mast arm poles and assembles will require additional review. The Contractor
shall account for additional review time in their schedule.

~ Seven (7) copies of a letter from the Traffic Signal Contractor on company letterhead listing contract
number or permit number, project location limits, pay item number and description and listing the
manufacturer's name and model numbers of the proposed equipment to be supplied and stating that
the proposed equipment meets all Contract requirements. The letter will be reviewed by the Engineer
to determine whether the equipment to be used is approvable. The letters will be stamped as approved
or not approved accordingly and returned to the Contractor.

~ Five (5) copies of a letter from the Traffic Signal Contractor listing the System Coordination and Timing
(SCAT) consultant's name shall be supplied. The letter will be reviewed by the Engineer to determine
whether the SCAT consultant to be used is approved. The letters will be stamped as approved or not
approved accordingly and returned to the Contractor.

~ Where certifications and/or warranties are specified. The information submitted for approval shall
include certifications and warranties. Certifications involving inspections and/or tests of material shall
be complete with all test data, dates and times.

~ All above shall be stamped with the Section Number, Permit Number, or Contract Number and
Intersection(s) name(s). Pay item numbers shall also be included. If the above required information is
not on each sheet of the above literature or letters, the equipment and material cuts will not be
reviewed and shall be returned to the Contractor.

~ All submitted items reviewed and marked 'APPROVED AS SUBMITTED', 'APPROVED AS
NOTED'DISAPPROVED','INCOMPLETE'r 'OT REVIEW are to be resubmitted in their entirety, unless

otherwise indicated within the submittal comments, with a disposition of previous comments to verify
contract compliance at no additional cost to the contract.

~ Exceptions, Deviations and Substitutions. In general, exceptions to and deviations from the
requirements of the Contract Documents will not be allowed. It is the Contractor's responsibility to note
any deviations from Contract requirements at the time of submittal and to make any requests for
deviations in writing to the Engineer. In general, substitutions will not be acceptable. Requests for
substitutions must demonstrate that the proposed substitution is superior to the material or equipment
required by the Contract Documents. No exceptions, deviations or substitutions will be permitted
without the approval of the Engineer.

~ After the engineer reviews the submittals for conformance with the design concept of the project, the
Engineer will stamp the drawings indicating their status. Since the Engineer's review is for
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conformance with design concept only. It is the Contractor's responsibility to coordinate the various
items into a working system as specified. The Contractor shall not be relieved from responsibility for
errors or omissions in the shop working, layout drawings, or other documents by the Departments
approval thereof. The Contractor must be in full compliance with contract and specification
requirements.

~ Contractor shall not order major equipment such as mast arm assemblies prior to Engineer approval of
the Contractor marked proposed traffic signal equipment locations to assure proper placement of
contract required traffic signal displays, push buttons and other facilities, Field adjustments may
require changes in proposed mast arm length and other coordination.

Marking Proposed Locations,

Revise the following to Article 801,09of the Standard Specifications:

Revise "Marking Proposed Locations for Highway Lighting System" to read "Marking Proposed Locations
for Highway Lighting System and Traffic Signals."

It sha(l be the contractor's responsibility to verify all dimensions and conditions existing in the field prior to
ordering materials and beginning construction. This shall include locating the mast arm foundations and
verifying the mast arms lengths.

Maintenance and Resoonsibilitv.

Revise Article 801.11to read as follows.

a) Existing traffic signal installations and/or any electrical facilities at all or various locations may be
altered or reconstructed totally or partially as part of the work on this Contract. The Contractor is

hereby advised that all traffic control equipment, presently installed at these locations, may be the
property of the State of lfiinois, Department of Transportation, Division of Highways, Cook County
Highway Department, Private Developer, or the Municipality in which they are located. Once the
Contractor has begun any-work on any portion of the project all traffic signals within the limits of
this contract or those which have the item "Maintenance of Existing Traffic Signal Installation",
"Temporary Traffic Signal Installation(s)" and/or "Maintenance of Existing Flashing Beacon
Installation", shall become the full responsibility of the Contractor. Automatic Traffic Enforcement
equipment is not owned by the County and the Contractor shall not be responsible for maintaining
it during construction. The Contractor shall supply the engineer and the Department's Electrical
Maintenance Contractor a 24-hour emergency contact name and telephone number.

b) When the project has a pay item for "Maintenance of Existing Traffic Signal Installation",
"Temporary Traffic Signal Installation(s)" and/or "Maintenance of Existing Flashing Beacon
Installation", the Contractor must notify both the Design Engineer at (312) 603-1730 and the
Department's Electrical Maintenance Contractor, of their intent to begin any physical construction
work on the Contract or any portion thereof. This notification must be made a minimum of seven

(7) working days prior to the start of construction to allow sufficient time for inspection of the
existing traffic signal installation(s) and transfer of maintenance to the Contractor. If work is started
prior to an inspection, maintenance of the traffic signal installation(s) will be transferred to the
Contractor without an inspection. The Contractor will become responsible for repairing or replacing
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c)

all equipment that is not operating properly or is damaged at no cost to the owner of the traffic

signal. Final repairs or replacement of damaged equipment must meet the approval of the
Engineer prior to or at the time of final inspection otherwise the traffic signal installation will not be
accepted.

Regional transit, County and other agencies may also have equipment connected to existing traffic

signal or peripheral equipment such as PTZ cameras, switches, transit signal priority (TSP and

BRT) servers and other devices that shall be included with traffic signal maintenance at no

additional cost to the contract.

d) Contracts such as pavement grinding or patching which result in the destruction of traffic signal

loops may not require maintenance transfer, unless a pay item of "Maintenance of Existing Traffic

Signal Installation" is included in the project. When the pay item of "Maintenance of Existing Traffic

Signal installation" is not included, the Contractor is required to notify of intent to work and an

inspection. A minimum of seven (7) working days prior to the loop removal, the Contractor shall

notify the Design Engineer at (312) 603-1730, the Department's Electrical Maintenance Contractor

and the owner of automatic traffic enforcement prior to the loop removal, at which time

arrangements will be made to adjust the tramc controller timing to compensate for the absence of
detection. Damaged Automatic Traffic Enforcement equipment, including cameras, detectors, or
other peripheral equipment, shall be replaced by others, per Permit agreements or other
agreements., at no cost to the contract except for City of Chicago projects in which the detectors
shall be replaced. See additional requirements in these specifications under Inductive Loop

Detector.

e) The Contractor is further advised that the existing traffic signal(s), and/or the existing temporary

installation(s), must remain in operation during all construction stages except for the most essential

down time. Any shutdown of the traffic signal installation(s), for a period to exceed fifteen (15)
minutes, must have the prior approval of the Engineer. Such approval will generally only be

granted duding the period extending from 10:00a.m. to 3:00p.m. on weekdays. Shutdowns will not

be allowed during inclement weather or duffing Holiday pediods. Any other traffic signal shutdown,

either for periods in excess of one (1) hour or outside of the 10100 a.m. to 3100 p.m. weekday

period must have prior approval of the Engineer. The Contractor, prior to the commencement of

his work, shall notify the State Electrical Maintenance Contractor, the Cook County Electrical

Maintenance Contractor, or the concerned Municipality, of his intent to perform this work.

The Contractor shall be fully responsible for the safe and efficient operation of the traffic signals.

Any inquiry, complaint or request by the Department, the Department's Electdical Maintenance

Contractor or the public, shall be investigated and repairs begun within one hour. Failure to

provide this service will result in liquidated damages of $1000 per day per occurrence. In addition,

the Department reserves the right to assign any work not completed within this timeframe to the

Electrical Maintenance Contractor. All costs associated to repair this uncompleted work shall be
the responsibility of the Contractor. Failure to pay these costs to the Electrical Maintenance

Contractor within one month after the incident will result in additional liquidated damages of $1000
per month per occurrence. Unpaid bills will be deducted from the cost of the Contract. The
Department's Electrical Maintenance Contractor may inspect any signalizing device on the

Department's highway system at any time without notification.
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g) Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the guidelines

set forth in the current edition of the Manual on Uniform Traffic Control Devices (MUTCD)

regarding work in temporary traffic control zones in the vicinity of highway-rail grade crossings
which states that lane restrictions, flagging, or other operations shall not create conditions where

vehicles can be queued across the railroad tracks. If the queuing of vehicles across the tracks

cannot be avoided, a uniformed law enforcement oflicer or flagger shall be provided at the crossing
to prevent vehicles from stopping on the tracks, even if automatic warning devices are in place.

h) The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that obstructs

visibility of any traffic signal display.

i) The Contractor shall maintain the traffic signal in normal operation during short or long term loss of

utility or battery back-up power at critical locations designated by the Engineer. Critical locations

may inciude traffic signals interconnected to railroad warning devices, expressway ramps,
intersection with an SRA route, critical conidors or other locations identified by the Engineer.

Temporary power to the traffic signal must meet applicable NEC and OSHA guidelines and may
include portable generators and/or replacement batteries.

Damage to Traffic Signal System.

Add the following to Article 801.12(b).

a) Any damaged equipment or equipment not operating properly from any cause whatsoever shall be

replaced with new equipment provided by the contractor at no additional cost to the Contract

and/or owner of the traffic signal system all as approved by the Engineer. Final repairs or

replacement of damaged equipment must meet the approval of the Engineer prior to or at the time

of final inspection otherwise the traffic signal will not be accepted. Cable splices outside the

controller cabinet will not be allowed,

b) Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require

construclfon of a full or partial span wire signal installation or other method approved by the

Engineer to assure signal heads are located overhead and over traveled pavement. Temporary

replacement of mast arm mount signals with post mount signals will not be permitted.

c) Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,

and peripheral equipment, damaged or not operating properly from any cause whatsoever, shall be

the responsibility of the municipality or the Automatic Traffic Enforcement Company per Permit

agreement or other agreements.

Traffic Signal Inspection (Turn —On).

Revise Article 801.15bto read as follows,

a) The Contractor must have all electric work completed, the electrical service installation connected

by the utility company and equipment field tested by the Vendor prior to the Department's "turn-on"

field inspection. If in the event the Engineer determines the work is not complete and the inspection

will require more than two (2) hours to complete, the inspection shall be canceled and the

241 Ittnt cc)
Traflio Signal Work General

Page 6 July 1, 2016
12 Page(s) Total



149

b)

c)

d)

e)

Contractor will be required to reschedule at another date. The maintenance of the traffic signals will

not be accepted until all punch list work is corrected and re-inspected. The Department will not

grant a field inspection until written certification is provided from the Contractor stating the
equipment has been field tested and the intersection is operating according to Contract
requirements.

When the road is open to traffic, except as otherwise provided in Section 850 of the Standard
Specification, the Contractor may request a turn-on and inspection of the completed traffic signal
installation at each separate location. This request must be made to the Design Engineer at (312)
603-1730 a minimum of seven (7) working days prior to the time of the requested inspection. The
Department will not grant a field inspection until notification is provided from the Contractor that the
equipment has been field tested and the intersection is operating according to Contract
requirements. The Contractor must invite local fire department personnel to the turn-on when

Emergency Vehicle Pre-emption (EVP) is included in the project. When the contract includes the
item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or
TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of the
turn-on schedule, as well as stage changes and phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service installation

connected by the utility company prior to requesting an inspection and turn-on of the traffic signal
installation. The Contractor shall be responsible to provide a Police Officer to direct traffic at the
time of testing.

The Contractor shall provide a representative from the control Equipment Vendor's office to attend
the traffic signal inspection for both permanent and temporary traffic signal turn-ons. Upon
demonstration that the signals are operating and all work is completed in accordance with the
Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be
placed in continuous operation. The Agency that is responsible for the maintenance of each traffic

signal installation will assume the maintenance upon successful completion of this inspection.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal turn-on, completeness of the required documentation amd successful
operation during a minimum 72 hour "bum-in" period following activation of the traffic signal. If

approved, traffic signal acceptance shall be verbal at the turn-on inspection followed by vnitten

correspondence from the Engineer. The Contractor shall be responsible for all traffic signal

equipment and associated maintenance thereof until Departmental acceptance is granted,

9)

All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the
Contractor. No spare traffic signal equipment is available acceptable from the Department.

All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Design. Engineer at (312) 603-1730 to inspect all punch list work. Failure

to meet these time constraints shall result in liquidated damage charges of $500 per month per
incident.

All cost of work and materials required to comply with the above requirements shall be included in

the pay item bid prices under which the subject mateffials and signal equipment are paid and no

additional compensation will be allowed. Materials and signal equipment not complying with the
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above requirements that have been installed on the job will be at the Contractor's own risk and
shall be subject to removal and disposal at the Contractor's expense.

i) The Contractor shall furnish the Cook County Highway Department with any special tools or
wrenches that may be required for assembling or maintaining the control equipment and traffic
control signal head assemblies.

j) All control cable, when complete in place but before permanent connection, shall be subject to
insulation tests at the discretion of the Engineer, The tests shall be made with approved insulation
resistance testing equipment rated at 500 volts D.C. and witnessed by the Engineer. Results of
these tests shall be submitted to the Department in written form, bearing the Engineers signature
and shall become part of the project records. A final inspection of the traffic signal installation shall
not be held until results of this insulation test have been received.

k) All equipment such as new controllers and allied central equipment with the exception of cable,
conduit, and other materials which require the use of the State of lfiinois Materials Testing
Laboratories, shall be built in the suppliers shop and inspected by a representative of this
Department prior to the installation of such equipment, and upon approval of this equipment an
inspection ticket will be issued to the Contractor by the inspection agency (State of illinois Material
Testing Laboratory or the Cook County Highway Mechanical-Electrical Section). The controller and
allied control equipment shall be prepared in the suppliers shop and run under a load of a minimum
of 500 watts per phase for at least 48 hours before it is inspected for proper operation and
sequencing. After it passes this test an inspection ticket will be issued by the Cook County
Highway Mechanical-Elecbical Section representative and it can then be delivered to the job site
for installation.

I) Upon completion of the installation, a final inspection will be carried out by qualified representatives
of the Highway Agencies involved.

m) If the Contractor fails to comply. with any of the aforementioned requirements, the County shall
impose such sanction as it may determine to be appropriate including but not limited to withholding
all payments to the Contractor on this contract until the provisions of this special provision are
complete with and/or implementation of article 108.10of the standard specifications.

At the final inspection it will be required that the Contractor will have submitted to the Engineer all
necessary inspection tickets for all new equipment and materials installed under this Contract. If the
Contractor has not obtained the inspection tickets on any portion of the new equipment and materials, the
representative of this Department will have the authority to postpone the final inspection until such time as
the above has been satisfied. Any postponement of the final inspection for this reason shall not relieve the
Contractor of his full maintenance responsibilities until such time as the installation is re-inspected and
accepted by the County.

The County requires the following Final Project Documentation from the Contractor at traffic signal turn-ons
in electronic format in addition to hard copies where noted. A CD/DVD shall be submitted with separate
folders corresponding to each numbered title below. The CD/DVD shall be labelled with date, project
location, company and contract or permit number. Record Drawings, Inventory and Material Approvals
shall be submitted prior to traffic signal turn-on for review by the Department as described here-in,

The County requires the following from the Contractor at traffic signal turn-on.
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1) The Contractor shall, at the turnwn furnish one hard copy set of signal plans (24"x36") of record with

field revisions marked in red ink to the maintaining agency,

2) Field Testing. Written notification from the Contractor and the equipment vendor of satisfactory field

testing with corresponding material performance measurements, such as for detector loops and fiber

optic systems (see Article 801.13). One hard copy of afi contract required performance measurement

testing shall also be provided.

3) A knowledgeable representative of the controller equipment supplier shall be required at the permanent

and temporary traffic signal turn-on. The representative shall be knowledgeable of both cabinet design

and controller functions and shall have sufficient test and spare equipment to make the traffic signal

installation operational:

4) Pictures. Digital pictures of a minimum 12M pixels of each intersection approach showing all traffic

signal displays and equipment. Pictures shall include controller cabinet equipment in enough detail to

clearly identify manufacture and model of major equipment.

5) Materials Approval. The material approval letter. A hard copy shall also be provided.

6) Manuals. Operation and service manuals of the signal controller and associated control equipment,

One hard copy shall also be provided.

7) Cabinet Wiring Diagram and Cable Logs. Five (5) hard copies 11"x 17" of the cabinet wiring diagrams

shall be provided along with electronic pdf and dgn files of the cabinet wiring diagram. Five hard

copies of the cable logs and electronic excel files shall be provided with cable ¹,number of conductors

and spares, connected device/signal head and intersection location.

8) Controller Programming Settings. The traffic signal controller's timings; backup timings; coordination

splits, offsets, and cycles; TBC Time of Day, Week and Year Programs; Traffic Responsive Program,

Detector Phase Assignment, Type and Detector Switching; and any other functions programmable from

the keyboard. The controller manufacturer shall also supply a printed form, not to exceed 11"x 17" for

recording that data noted above. The form shall include a location, date, manufacturer's name,

controller model and soffware version. The form shall be approved by the Engineer and a minimum of

three (3) copies must be furnished at each turn-on. The manufacturer must provide afi programming

information used within the controller at the time of turn-on.

9) Afi Manufacturer and Contractor warranties and guaranties required by Article 801.14.

10) GPS coordinate of traffic signal equipment as describe in the Record Drawings section herein.

RECORD DRAWINGS

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in Article 801.16.
Revise the 2nd paragraph of Article 801.16of the Standard Specifications to read:

a. When the work is complete, and seven days before the request for a final inspection, the full-size set of

contract drawings. Stamped "RECORD DRAWINGS", shall be submitted to the Engineer for review and

approval and shall be stamped with the date and the signature of the Contractor's supervising Engineer
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or electrician. The record drawings shall be submitted in PDF format on CDROM as well as hardcopy for

review and approval, If the contract consists of multiple intersections, each intersection shall be saved as
an individual PDF file with TSI/ and location name in its file name.

b. In addition to the record drawings, copies of the final catalog cuis which have been Approved or

Approved as Noted shall be submitted in PDF format along with the record drawings. The PDF

files shall clearly indicate the pay item either by filename or PDF Table of Contents referencing

the respective pay item number for multi-item PDF files, Specific part or model numbers of items

which have been selected shall be clearly visible."

Add the following to Article 801.16of the Standard SpecTiications:

"In addition to the specified record drawings, the Contactor shall record GPS coordinates of the

following traffic signal components being installed, modified or being affected in other ways by this

contract:

~ All Mast Arm Poles and Posts
~ Traffic Signal Wood Poles
~ Rail Road Bungalow

~ UPS
~ Handholes

~ Conduit roadway crossings
~ Controller Cabinets

~ Communication Cabinets
~ Electric Service Disconnect locations

~ CCTV Camera installations

~ Fiber Optic Splice Locations

~ Conduit Crossings

Datum to be used shall be North American 1983.

Data shall be provided electronically and in print form. The electronic format shall be compatible

with MS Excel, Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal

places. Each coordinate shall have the following information:

1. File shall be named: TSXXX-YY-MM-DD (i.e.TS22157 15-01-01}
2. Each intersection shall have its own file
3. Row 1 should have the location name (i.e. 103"Street at Central Avenue)
4. Row 2 is blank
5. Row 3 is the headers for the columns
6. Row 4 starts the data
7. Column A (Date) —should be in the following format: MM/DD/YYYY

6. Column B (Item) —as shown in the table be!ow
9. Column C (Description) —as shown in the table below
10.Column D and E (GPS Data) —should be in decimal form, per the County special

provisions

Examples:
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Date Item

01/01/201 5

01/01/2015

01/01/201 5

01/01/2016

POST (Post)

MCC (Master Controller
Cabinet)
COMC (Communication
Cabinet)
BBS(Battery Backup
Svstem)

01/01/2015 MP (Mast Arm Pole)

01/01/2015 HH (Handhole)

01/01/2015 ES (Electrical Service)

01/01/2015 CC (Controller Cabinet)

01/01/2015 RSC (Rigid Steel Crossing)

01/01/2015 PTZ (PTZ)

Description

NEO, NB, Dual,
Combination Pole
Heavy Duty, Fiber,
Intersection, Double

Ground mount, Pole mount

IL 31 east side crossing
south leg to center HH st
Igausen

NEQ extension pole

Latitude Longitude

41.680493 -87.793378

41.558532 -87.792571

41.765532 -87.543571

41.602248 -87.794053

41,611111 -87.790222

41.593434 -87.769876

41 651848 -87.762053

41.584593 -87.793378

41.584600 -87.793432

41.558532 -87.792571

Prior to the collection of data, the contractor shall provide a sample data collection of at least six data points

of known locations to be reviewed and verified by the Engineer to be accurate within 1 feet. Upon

vedification, data collection can begin. Data collection can be made as construction progresses, or can be

collected after all items are installed. If the data is unacceptable the contractor shall make corrections to

the data collection equipment and or process and submit the data for review and approval as specified.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade GPS device shall be used

for the data collection, The receiver shall support differential correction and data shall have a minimum 1

foot accuracy after post processing GPS receivers integrated into cellular communication devices,

recreational and automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having been in the business for a

minimum of 8 yeals."

Location of Underaround State and Countv Maintained Facilities,

Revise Article 803 to read as follows.

County traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I,Eor Digger.

If this contract requires the services of an elecbtcal contractor, the Contractor shall be responsible at

his/her own expense for locating existing IDOT and CCHD facilities prior to performing any work. If this

contract does not require the services of electrical contractor, the Contractor may request one free locate

for existing IDOT and CCHD electrical facilities from the Electrical Maintenance Contractor(s) prior to the

start of any work. Additional requests may be at the expense of the Contractor. The location of

underground traffic facilities does not relieve the Contractor of their responsibility to repair any facilities

damaged during construction at their expense.

The exact location of all utilities shall be field veffified by the ConIractor before the installation of any

components of the traffic signal system. For locations of utilities, locally owned equipment, and leased

enforcement camera system facilities, the local Counties or Municipalities may need to be contacted, in the

City of Chicago contact D.I.G.G.E.R.at (312) 744-7000 and for all other locations contact J.U.LI.E.at 1-

800-892-0123 or 811.
241 (ILD1 CC) Page 11 July 1, 2018

Traflic Signal Work General 12 Page(s) Total



Restoration. All areas and plant material damaged by the installation of Traffic Signal posts, mast arm

poles, underground cables or conduits, handholes and control cabinets shall be replaced as follows:

~ Grass Areas: Replace top soil to a depth of four (4) inches (100 mm), re-grade shoulders, ditch slopes,
and open areas back to former existing grades, fertilize, seed and mulch all damaged areas.

~ Sod Areas (areas adjacent to residential, commercial and industrial properties and any other areas as
directed by the engineer): Fertilize and re-sod damaged areas.

~ Plant Materials: Remove and replace damaged trees, shrubs and vines with the same varieties that

existed prior to damage.
~ Shoulders other than Stabilized and Backslopes, medians, sidewalks, pavement, etcx Replace

shoulder to original condition and restore edge of backslope to original lines and grades. Medians,

sidewalks and pavement shall be replaced in kind.

~ All brick pavers disturbed in the work area shall be restored to their original configuration or as directed

by the Engineer. All damaged brick pavers shall be replaced with a comparable material approved by

the Engineer

All damaged landscape shall be replaced in accordance with Section 250 through 254 of the Standard

SpeciTications.

Any damage, due to the installation of traffic signal equipment; or necessary removal at handholes, jacking

pits, and inspection openings, of sidewalks, curbs, gutters, median and island paving, and/or pavement,

shall be repaired or replaced by the Contractor. Repair or replacement shall be made with a like material of
like thickness to the existing surface. Restoration of traffic signal work area shall be included in related pay
items such as foundation, conduit, handhole, trench and backfill, etc.

Baaaina Sianal Heads.

Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-energized

signal sections and visors. Covers shall be made of outdoor fabric with urethane coating for repelling

water, have elastic fully sewn around the cover ends for a tight fit over the visor, and have a minimum of
two straps with buckles to secure the cover to the backplate. A center mesh strip allows viewing without

removal for signal status testing purposes. Covers shall include a message indicating the signal is not in

service.
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SPECIAL PROVISION

FOR
CONSTRUCTION AT RAILROAD CROSSING

Prior to the start of work, the Contractor is required to contact the railroad as listed below for requirements
pertaining to construction in the vicinity of its existing railroad crossing.

The following is a preliminary summary of the requirements obtained by the County from the Railroad,
including approximate costs to the contractor.

1) Prior to the start of any work the contractor is required to obtain, from the Railroad, a Right-Of-Entry
Agreement with the Railroad. Special Provision 242a has been provided as a sample.

2) The Contractor is required to use RAILROAD FLAGGERs during construction.

3) The contractor will be required to carry Railroad Protective Liability and Property Damage Liability
Insurance in accordance with Article 107.11of the Standard Specifications. The limits of liability shall be
in accordance with Article 107.11 of the Standard Specifications unless otherwise noted. A separate
policy is required for each railroad indicated below unless otherwise noted. SEE THE SPECIAL
PROVISION FOR RAILROAD PROTECTIVE LIABILITY INSURANCE.

NAMED INSURED NUMBER AND SPEED NUMBER AND SPEED
OF PASSENGER TRAINS OF FREIGHT TRAINS

CSX Transportation
500 Water Street
Jacksonville, FL 32202

Train count below for DOT 163372S:
Total Day Thru Trains: 2
Total Night Thru Trains: 1

Total Switching Trains'3

APPROVAL OF INSURANCE: The ORIGINAL and one CERTIFIED copy of each required policy shall be
,submitted to the Resident Engineer for approval. The Contractor will be advised when the Department has
received approval of the insurance from the railroad(s). Before any work begins on railroad right-of-way, the
Contractor shall submit to the Resident Engineer evidence that the required Railroad Protective Liability
Insurance has been approved by the railroad(s). The Contractor shall also provide the Resident Engineer
with the expiration date of each required policy.

The cost to the contractor for payments to the Railroad for all required permits, insurance, flagmen, cable
locates, and any other requirements as dictated by the Railroad, shall be incidental to the contract. The
County will not reimburse the contractor for these costs, and no additional compensation will be allowed.

Prior the start of work, the contractor shall present proof, to the County, of fulfilling the Railroad's permit and
insurance requirements.
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SPECIAL PROVISION

FOR
TRAFFIC SIGNAL POST AND PEDESTRIAN PUSHBUTTON POST

The furnishing and installation of this item shall meet the requirements of Sections 106.01, 875, 876,
1077.01 and 1077.02 of the Standard Specifications, except as follows:

All posts (steel), bases (cast iron), and related mounting hardware shall be hot-dipped galvanized in

accordance with AASHTO M 111. A magnetic field tester may be utilized at any time to determine the

thickness of galvanization. Average galvanization thickness shall be 2.0 oz. per square foot and minimum

thickness shall be 1.8 oz. per square foot. The Contractor shall use a fabric post tightener to attach the

post to the base. If the galvanization on the post is removed using a chain post tightener exposing bare

metal, the post shall be rejected and replaced with a new post.

All iron and steel products, which are to be incorporated into work shall be domestically manufactured or

produced and fabricated. The contractor shall obtain from the iron or steel producer and/or fabricator, in

addition to the mill analysis, a certification that all iron or steel materials meet these domestic source
requirements.

If the fabricator elects to cut and thread the post after the galvanization process, the bare metal shall

immediately be cleaned to remove all cutting solvents and oils, then sprayed with two (2) coats of

galvanized compoundlf the Department approves painting, powder coating by the manufacturer will be
required over the galvanizing.

At intersections where all the posts are not being replaced, the traffic signal base shall match existing

condition (octagonal or square), Square base shall be used when all new posts and bases are installed at

an intersection.

When octagonal bases are used, the bases shall be cast iron, approximately 15 inches (375 mm) high and

16 inches (400 mm) across the flat sides at the bottom. All bases shall be designed to accept four (4) 5/8"

(15.6mm) diameter anchor bolts evenly spaced in a 12-1/2n (312 mm) diameter circle.

Bases shall be cast iron and square in shape, approximately 15 inches (375 mm) high and 14 inches (350
mm) across the flat sides at the bottom. All bases shall be designed to accept four (4) 5/8" (15.6 mm)

diameter anchor bolts evenly spaced between 12" (300mm) and 14"(350mm) diameter circle,

Welded extensions onto the post shall not be permitted.

Posts are to erected plumb and no shims are allowed between the bottom of the base and the foundation.

When a new post is installed on an existing foundation, the foundation shall be plumed before the post is

installed. It shall not be paid for separately but shall be included in cost for Traffic Signal Post or
Pedestriian Push-Button Post.

Basis of Pavment. This work will be paid for at the contract unit price EACH for TRAFFIC SIGNAL POST,
GALVANIZED STEEL, of the length specified or PEDESTRIAN PUSH-BUTTON POST, GALVANIZED

STEEL, TYPE A, which price shall be payment in full for furnishing and installing the traffic signal post,

base, foundation for pedestrian post, nuts and washers, and pipe cap complete. If the Department
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approves painting, powder coating by the manufacturer will be required over the galvanization in

accordance with TRAFFIC SIGNAL PAINTING Special Provisions.
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SPECIAL PROVISION

FOR
DETECTOR LOOP

This work shall consist of furnishing and installing detector loop in accordance with the requirements of

Section 886 and 1079of the Standard Specifications, except as follows:

Descriotion.

This work shall consist of furnishing and installing a detector loop in the pavement.

Procedure.
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall have the

proposed loop locations marked and contact the CCHD Design Engineer at (312) 603-1730 to inspect and

approve the layout. When preformed detector loops are installed, the Contractor shall have them inspected

and approved prior to the pouring of the portland cement concrete surface, using the same notification

process as above.

Failure to provide proper notification may require the Department's Electrical Maintenance Contractor to be
called to investigate complaints of inadequate traffic signal timing. All costs associated with these

expenses will be paid for by the Contractor at no additional expense to the Department according to

Section 109 of the "Standard Specifications."

Installation.

Each loop lead-in shall be placed in a separate conduit from edge of pavement to handhole, Loop detectors

shall be installed according to the requirements of the "District 1 Standard Traffic Signal Design Details".

Saw-cuts (homerun on preformed detector loops) from the loop to the edge of pavement shall be made

perpendicular to the edge of pavement when possible in order to minimize the length of the saw cut

(homerun on preformed detector loops) unless directed otherwise by the Engineer or as shown on the

plans. Spacing between the lead-ins (holes drilled in the pavement) shall not be less than one (1) foot (300
mm) and shall be located one (1) foot (300 mm) from the edge of pavement, Loop lead-in wires should be

twisted to provide a minimum of five (5) turns per foot (fifteen [15] turns per meter) from the loop to the

splice.

The cable splice connection of the detector loop and the lead-in cabie to the controller shall conform to

Section 873 of the Standard Specifications or the requirements set forth in the "District 1 Standard Traffic

Signal Design Details".

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag from an approved

vendor secured to each viire with nylon ties. The lead-in wire, including all necessary connections for

proper operation, from the edge of pavement to the handhole shall be included in the price of the detector

loop.

The detector loop cable insulation shall be labeled with the cable specifications.

Resistance to ground shall be a minimum of 100 megohms under any conditions of weather or moisture.

Inductance shall be more than 50 and less than 700 microhenries, Quality readings shail be greater than 5.
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Type I:

~ All loops installed in new asphalt pavement shall be installed in the binder course and not in the
surface course. The edge of pavement orthe curb shall be cut with a1/4" (6.3 mm) x4" (100
mm) long sawcut to mark the location of each loop lead-in.

~ Loop sealant shall be a two-component thixotropic chemically cured polyurethane from an
approved vender, The sealant shall be installed 1/8" (3 mm) below the pavement surface, if

installed above the surface the overlap shall be removed immediately.

~ The comers of all loops shall be core drilled with a two (2) inch (50 mm) bit. All joints and
cracks in the pavement that the loop crosses must be core drilled,

Preformed:

This work shall consist of furnishing and installing a rubberized heat resistant preformed traffic
signal loop in accordance with the Standard Specifications, except for the following:

~ Preformed detector loops shall be installed in new pavement constructed of portland cement
concrete using mounting chairs or tied to re-bar or the preformed detector loops may be placed
in the sub-base. Loop lead-ins shall be extended to a temporary protective enclosure near the
proposed handhole location. The protective enclosure shall provide suflicient protection from
other construction activities and may be buried for additional protection.

Handholes shall be placed next to the shoulder or back of curb when preformed detector loops
enter the handhole. Non-metallic coilable duct, included in this pay item, shall be used to
protect the preformed lead-ins from back of curb to the handhole.

~ Preformed detector loops shall be factory assembled with ends capped and sealed against
moisture and other contaminants. Homeruns and interconnects shall be pre-wired and shall be
an integral part of the loop assembly. The loop configurations and homerun lengths shall be
assembled for the specific application. The loop and homerun shall be constructed using
11/16" (17.2 mm )outside diameter (minimum), 3/8" (9.5 mm) inside diameter (minimum) Class
A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 kpa) internal
pressure rating or a similar sized XLPE cable jacket. Hose for the loop and homerun assembly
shall be one continuous piece. No joints or splices shall be allowed in the hose except where
necessary to connect homeruns or interconnects to the loops. This will provide maximum wire
protection and loop system strength. Hose tee connections shall be heavy duty high
temperature synthetic rubber. The tee shall be of proper size to attach directly to the hose,
minimizing glue joints. The tee shall have the same flexible properties as the hose to insure
that the whole assembly can conform to pavement movement and shifting without cracking or
breaking. For XLPE jacketed preformed loops, all splice connections shall be soldered, sealed,
and tested before being sealed in a high impact glass impregnated plastic splice enclosure.
The wire used shall be ¹16THWN stranded copper,
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The number of turns in the loop shall be application specific. Homerun wire pairs shall be
twisted a minimum of four turns per foot. No wire splices will be allowed in the preformed loop
assembly. The loop and homeruns shall be filled and sealed with a flexible sealant to insure
complete moisture blockage and further protect the wire. The preformed loops shall be
constructed to allow a minimum of 6.5 feet of extra cable in the handhole. Six foot (1.8 m)
round loop(s) may be substituted for six foot (1.8 m) by six foot (1.8 m) square loop(s) and
shall be paid for as 24 feet (7.2 m) of detector loop.

Method of Measurement.
This work will be measured for payment in feet (meters) in place. Type I detector loop will be measured
along the sawed slot in the pavement containing the loop and lead-in, rather than the actual length of the
wire. Preformed detector loops will be measured along the detector loop and lead-in embedded in the
pavement, rather than the actual length of the wire. Detector loop measurements shall include the sawcut
and the length of the loop lead-in leading to the edge of pavement. The lead-in wire, including all necessary
connections for proper operations, from the edge of pavement to the handhole, shall be incidental to
include in the price of the detector loop. Unit duct, trench and backfill, cable splicing and drilling of
pavement or handholes shall be incidental to detector loop quantities included in this item.

Basis of Pavment. This work will be paid for at the contract unit price per FOOT (METER) of DETECTOR
LOOP, TYPE I or PREFORMED DETECTOR LOOP, as specified in the plans, which price shall be
payment in full and for furnishing, installing and testing the Detector Loop and all related connections for
proper operation.
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SPECIAL PROVISION

FOR
PEDESTRIAN PUSH. BUTTON

The installation of a Pedestrian Pushbutton shall meet Section 888 and 1074.02 of the Specifications
except as revised with this Special Provision.

This item shall consist of furnishing and installing a latching (single call) or non-latching (dual call) push-
button assembly which shall be ADA compliant, highly vandal resistant, be pressure activated with minimal
movement and can not be stuck in a closed or constant call position. A mounting bracket and/or extension
shall be used to assure proper orientation when two pedestrian push buttons are required for one post. The
price of the bracket and/or extension shall be included in the cost of the pedestrian push button. The
contractor is not allowed to install a push-button assembly with the sign below the push-button in order to
meet mounting requirements.

The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM B 308
6061-76 and powder coated yellow, unless otherwise noted on the plans. The housing shall be furnished
with suitable mounting hardware.

Stations shall be designed to be mounted directly to a post, mast arm pole or wood pole. The station shall
be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a regulatory pedestrian
instruction sign according to MUTCD, sign series R10-3e 9 x 15 inch sign with arrow(s) for a count-down
pedestrian signal. The pedestrian station size without count-down pedestrian signals shall accommodate a
MUTCD sign series R10-3b or R10-3d 9 x12 inch sign with arrow(s).

Stations shall be designed to be mounted to a post, mast arm pole or wood pole. The station shall be
aluminum and shall accept a 3 inch (75mm) round push-button assembly and a regulatory pedestrian
instruction sign according to MUTCD, sign series R10-3e 9" x 15" sign with arrow(s) for a count-down
pedestrian signal. The pedestrian station size without count-down pedestrian signals shall accommodate a
MUTCD sign series R1 0-3b or R10-3d 9"x 12s sign with arrow(s). Pedestrian signs shall be retroreflective.

Pedestrian push buttons and stations shall be mounted to mast arm poles, posts or wood poles as shown
on the plans and shall be fully ADA accessible from a paved or concrete surface. See the District's Detail
sheets for orientation and mounting details.

Basis of Pavment. This work shall be paid for at the contract unit price EACH for PEDESTRIAN PUSH-
BUTTON, which price shall be payment in full for furnishing and installing the pushbutton assembly
complete.
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SPECIAL PROVISION

FOR
CONDUIT

The installation of a conduit shall meet the requirements of Sections 810, 811 of the Standard
Specifications, except as revised with this Special Provision.

Pavement, driveways, and curbs shall not be removed to install electdical conduits,

All conduit installed underground shall have a minimum depth of two feet six inches (2'-6" [760 mm]) except
under railroad tracks where the conduit shall be a minimum of five feet (5'1.52 m]) as measured to the
outside diameter of the conduit on the top side.

"All metal conduit installed underground shall be Rigid Steel Conduit unless otherwise indicated on the
plans." The ends of rigid metal conduit to be capped shall be threaded, the threads protected with full

galvanizing, and capped with a threaded galvanized steel cap. All conduit splices shall be solid threaded
couplings. Conduit terminating in junction and pull boxes shall be terminated with hubs, integral box hubs,
or integral box bosses.

"All raceways which extend outside of a structure or duct bank but are not terminated in a cabinet, junction
box, pull box, handhole, post, pole, or pedestal shall extend a minimum or 300 mm (12") or the length
shown on the plans beyond the structure or duct bank. The end of this extension shall be capped and
sealed with a cap designed for the conduit to be capped. The ends of digid metal conduit to be capped shall
be threaded, the threads protected with full galvanizing, and capped with a threaded galvanized steel cap.

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be capped with a rigid PVC cap
of not less than 3 mm (0.125") thick. The cap shall be sealed to the conduit using a room-temperature-
vulcanizing (RTV) sealant compatible with the material of both the cap and the conduit. A washer or similar
metal ring shall be glued to the inside center of the cap with epoxy, and the pull cord shall be tied to this
ding."

All conduit attached to a structure shall have a minimum of one (1) expansion joint placed within the length
of the attached conduit. At each end of the structure the Contractor shall install a weatherproof galvanized
cast iron box with a minimum size of F (200 mm) x 8"( 200 mm) x 6" (150 mm) deep. The installation of
these two (2) boxes and any required expansion joints shall be considered incidental to the unit price for
conduit attached to structure.

Basis of Pavment. This work will be paid for at the contract unit price per FOOT (METER) for
UNDERGROUND CONDUIT or CONDUIT ATTACHED TO STRUCTURE, of the type and size specified,
which price shall be payment in full for furnishing and installing the conduit and fittings complete. Trench
and Backfill will not be paid for separately,
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SPECIAL PROVISION

FOR
COILABLE NON-METALLIC CONDUIT

This work shall consist of furnishing and installing empty Coilable Non-Metallic Conduit (CNC) in trench of
the type and size specified. The installation of CNC shall meet all applicable requirements of the Standard
Specifications of Section 810, 811 and 1088.01 (c). Polyethylene duct shall be used for all detector loop
raceways to handholes. All duct shall be placed a minimum depth of 30 inches (750 mm) or as shown on
the contract plans or standard details.

The conduit shall be a polyethylene duct which is intended for underground use and which can be
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for further processing
and/or installation without adversely affecting its properties of perFormance. The conduit and its
manufacture shall conform to the standards of NEMA Publication TC7, ASTM Standard Specifications
D3485 and NEC Arbcle 353.

On temporary traffic signal installations with detector loops, CNC shall be used for detector loop raceways
from the saw-cut to 10 feet (3 m) up the wood pole, unless otherwise shown on the plans.

As specified in NEMA TC7, the conduit shall be clearly and durably marked at least every 10 feet (3
meters) with the material designation (HDPE for high density polyethylene), nominal size of the conduit and
the name and/or trademark of the manufacturer,

Basis of Pavment. All installations of CNC for loop detection shall be included in pay item of DETECTOR
LOOP, as specified and not paid for separately.
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SPECIAL PROVISION

FOR
ELECTRIC CABLE

The installation of an electric cable shall meet the requirements of Section 873, 1088.01 and 1076.04of the
Standard Specifications and District One Standard Traffic Signal Design Details with the addition as the
following:

The jacket for electric cable in this contract shall be of the polyvinyl chloride type meeting the requirements
of IMSA 19-1. (Traffic signal cable shall be solid copper No. 14 unless otherwise specified in the plans or
these Special Provisions). No other type of jacket will be allowed, except as follows:

The service cable may have a XLP jacket. Service cable may be single or multiple conductor cable.

Communications and lead-in cable shall have a gray or chrome jacket.

Electric cable sized No, 12 AWG and smaller shall be solid.

The length of cable slack shall be in accordance with District One Standard Traffic Signal Design Details.

The cable splice connection of the detector loop and the lead-in cable to the controller shall conform to
Section 873 of the Standard Specifications or to the requirements set forth in the "District 1 Standard Traffic
Signal Design Details ",

Heat shdink splices shall be used according to "District 1 Standard Traffic Signal Design Details",

Basis of Pavment. This work will be paid for at the contract unit price per FOOT (METER) for ELECTRIC
CABLE of the type, size and number of conductors as specified,, which price shall be payment in full for

furnishing the material and making all electrical connections and installing the cable complete, measured as
specified.
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SPECIAL PROVISION

FOR
REBUILD EXISTING HANDHOLE

REBUILD EXISTING HEAVY DUTY HANDHOLE

REBUILD EXISTING DOUBLE HANDHOLE

This item shall consist of rebuilding a handhole, heavy duty handhole and/or double handhole at location(s)
as shown on the plans or as directed by the Engineer. The work shall consist of removing the frame and
cover and the walls of the handhole to a depth of fifteen (15) inches (380 mm) below 6nished grade.

Upon completion of the above work, for handhole and heavy duty handhole four (4) holes, for the double
handhole six (6) holes, four (4) inches (100 mm) in depth and one half (1/2) inch (15 mm) in diameter, shall
be drilled into the remaining concrete, for handhole and heavy duty handhole one (1) hole centered on
each wall and for the double handhole one (1) hole centered on each side wall and two (2) holes evenly
spaced on the front and back walls. Number 3 steel dowels eight (8) inches (200 mm) in length shall be
furnished and installed in the drilled holes with masonry epoxy.

All concrete debris shall be removed from the right-of-way to a location approved by the Engineer.

The area adjacent to each wall of the handhole shall be excavated to allow forming. All steel hooks
(galvanized), frame and cover and concrete shall be provided to construct a rebuilt handhole, heavy duty
handhole or double handhole according to applicable portions of Section 814 of the Standard
Specifications. If the Contractor damages the existing frame and cover, the Contractor shall be responsible
for replacing the frame and cover at no cost to the County.

Any pavement or asphalt surface removal required to install the new concrete shall have straight and neat
edges using a method approved by the Engineer. Care shall be taken to protect the existing traffic signal
cable. Any cable damage shall be reported immediately and repaired as directed by the Area Traffic Signal
Engineer.

Rebuild Existing Handhole to Heavy-Duty Handhole;
All steel hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt heavy duty
handhole according IDOT Standard.

Basis of Pavment. This work will be paid for at the contract unit price EACH for REBUILD EXISTING
HANDHOLE, REBUILD EXISTING HEAVY DUTY HANDHOLE, REBUILD EXISTING DOUBLE
HANDHOLE, REBUILD EXISTING HANDHOLE TO HEAVY DUTY HANDHOLE which price shall be
payment in full for all labor, all materials, and equipment necessary to complete the work described above
and as indicated in the Plans.
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SPECIAL PROVISION

FOR
CONCRETE FOUNDATION

The installation of a concrete foundation shall meet the requirements of Section 106.01,878 and 1006.09
of the Standard Specifications, the Standard Drawing for Concrete Foundations and District One Standard
Traffic Signal Design Details with the addition as the following:

All anchor bolts shall be according to Section 1006.09, except all anchor bolts shall be hot dipped
galvanized a minimum of 12 in. (300 mm) from the threaded end.

All iron and steel products, which are to be incorporated into work shall be domestically manufactured or
produced and fabricated. The contractor shall obtain from the iron or steel producer and/or fabricator, in

addition to the mill analysis, a certification that all iron or steel materials meet these domestic source
requirements.

Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm) raceway.

No foundation is to be poured until the Resident Engineer gives approval as to the depth of the foundation.

Basis of Pavment: This work will be paid for at the contract unit price per FOOT (METER) of depth for

CONCRETE FOUNDATION, TYPE A

CONCRETE FOUNDATION, TYPE C

CONCRETE FOUNDATION, TYPE D

CONCRETE FOUNDATION, TYPE E - 30" (750 mm) Dia.

CONCRETE FOUNDATION, TYPE E - 36" (900 mm) Dia.
CONCRETE FOUNDATION, TYPE E - 42" (900 mm) Dia.

which price shall be payment in full for all necessary excavating or drilling, back filling, disposal of
unsuitable material, form work, ground rods and furnishing all materials within the limits of the foundation.
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SPECIAL PROVISION

FOR
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT

The removal of existing traffic signal equipment shall meet the requirements of Section 895.05 of the

Standard Specifications, except as follows:

This work shall consist of removing the existing tratic signal equipment at an intersection as listed and as
shown on the plans.

All equipment to be returned to an Agency shall be delivered by the Contractor to the Agency's Traffic

Signal Maintenance Contractor's main facility. The Contractor shall contact the Agency's Electrical

Maintenance Contractor to schedule an appointment to deliver the equipment, No equipment will be

accepted without a prior appointment. All equipment shall be delivered within 30 days of removing it from

the traffic signal installation. The Contractor shall provide 5 copies of a list of equipment that is to remain

the property of the Agency, including model and serial numbers, where applicable. A list of equipment shall

be signed by the Agency's Electrical Maintenance Contractor and mail to the County Engineer. The

Contractor shall also provide a copy of the contract plan or special provision showing the quantities and

type of equipment, Controllers and peripheral equipment from the same location shall be boxed together

(equipment from dlfferent locations may not be mixed) and all boxes and controller cabinets shall be clearly

marked or labeled with the location from which they were removed. If equipment is not returned with these
requirements, it will be rejected by the Agency's Electrical Maintenance Contractor. The Contractor shall be

responsible for the condition of the traffic signal equipment from the time Contractor takes maintenance of

the signal installation until the acceptance of a receipt drawn by the Agency's Electrical Maintenance

Contractor indicating the items have been returned in good condition.

The traffic signal equipment which is to be removed and is to become the property of the Contractor shall

be disposed of by them outside the right-of-way at their expense.

All equipment is to be disassembled so as to make for easy loading and storage into Agency stock as per

the Engineers instructions.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be replaced

with new equipment meeting the requirements of these Specifications at no cost to the contract.

Basis of Pavment. This work will be paid for at the contract unit price EACH for REMOVE EXISTING

TRAFFIC SIGNAL EQUIPMENT per intersection which price shall be payment in full for removing the

equipment, and storing and/or disposing of it as required. The salvage value of the equipment retained by

the Contractor shall be reflected in this contract unit price.
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SPECIAL PROVISION

FOR
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION

This item shall consist of maintaining the existing traffic signal installation at an intersection as shown on
the plans and as described herein. Full maintenance responsibility shall start as soon as the Contractor
begins any physical work on the contract or any portion thereof. If Contract work is started priior to a traffic
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the Contractor
without an inspection. The energy charges for the operation of the traffic signal installation shall be paid for
by others. The maintenance of an existing traffic signal installation shall meet the requirements of Section
801.11and 850 of the Standard Specifications except as follows:

This item shall include maintenance of all traffic signal equipment at the intersection, including emergency
vehicle pre-emption equipment, master controllers, uninterruptible power supply (UPS and batteries),
telephone service installations, communications cables, flashing beacons, PTZ cameras, vehicle detection,
handholes, lighted signs and conduit to adjacent intersections, and other traffic signal equipment, but shall
not include Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,
or peripheral equipment, not owned by the State and County. This equipment is operated and maintained
by the local municipality and should be de-activated while on contractor maintenance.

Regional transit, County, State and other agencies may also have equipment connected to existing traffic
signal or peripheral equipment such as PTZ cameras, switches, transit signal priority (TSP and BRT)
servers, radios and other devices that shall be included with traffic signal maintenance at no additional cost
to the contract.

Seven days prior to assuming maintenance of the existing traffic signal installation(s) under this contract,
the Contractor shall request that the Resident Engineer contact the Cook County Design Engineer at (312)
603-1730 for an inspection of the installation(s). The Design Engineer shall establish a date and time of
inspection and at this time shall check the installation to determine if any corrective work should be done by
the State, the County, or the Municipalities Electrical Maintenance Contractor prior to the Contractor taking
over the maintenance of the installation(s). The Resident Engineer, the Design Engineer, and the State,
County, or Municipality Maintenance Contractor and the Contractor shall mutually agree on the date of
maintenance transfer to the Contractor for this contract.

Maintenance Procedures The Contractor shall perform the following maintenance procedures for each
existing installation designated to remain in operation during construction.

~ Have on staff electricians with IMSA Level II certification to provide signal maintenance. A copy of the
certification shall be immediately available upon request of the Engineer.

~ Patrol and inspect each installation every two (2) weeks for proper alignment of signal heads, light
detectors, lamp failures, and general operation of the traffic signal.

~ Check all controllers every two (2) weeks, which will include visually inspecting afi timing intervals,
relays, detectors, and pre-emption equipment to insure that they are functioning properly. This item
includes, as routine maintenance, all portions of emergency vehicle pre-emption equipment. The
Contractor shall check signal system communications and phone lines to assure proper operation. This
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item includes, as routine maintenance, all portions of emergency vehicle pre-emption equipment. Prior
to the traffic signal maintenance transfer, the contractor shall supply a detailed maintenance schedule
that includes dates, locations, names of electdicians providing the required checks and inspections
along with any other information requested by the Engineer.

~ Provide immediate corrective action to replace burned out lamps or damaged sockets. When lamps are
replaced, the reflector and lens shall be cleaned. All replacement lamps shall meet the approval of the
Engineer, The Contractor shall repair or replace all defective equipment from any cause whatsoever.

~ Maintain in stock at all times a sufficient amount of materials and equipment to provide effective
temporary and permanent repairs.

~ Provide immediate corrective action when any pari or parts of the system fail to function properly. Two far
side heads facing each approach shall be considered the minimum acceptable signal operation pending
permanent repairs. A near right signal must also be maintained. When repairs at a signalized intersection
require that the controller be disconnected or otherwise removed from normal operation, and power is
available, the Contractor shall place the traffic signal installation on flashing operation. The signals shall
flash RED for all directions unless a different indication has been specified by the Engineer. The Contractor
is required to place stop signs (R1-1-36) at each approach to the intersection as a temporary means of
regulating traffic. When the signals operate in flash, the Contractor shall furnish and equip all his vehicles
assigned to the maintenance of traffic signal installations with a sufficient number of Stop Signs as
specified herein. The Contractor shall maintain sufffcient number of spare Stop Signs in stock at all times to
replace Stop Signs which may be damaged or stolen.

~ Replace defective or damaged equipment. If the proper sequence with full detection cannot be obtained
immediately, a controller which will provide the proper sequence and full detection shall be installed within

twelve (12) hours of removal of the original controller.

~ The Contractor shall be required to maintain the existing type of equipment and sequence of operations
during the period of time that the original control equipment is being overhauled

~ Provide the Engineer with the names, addresses, and telephone numbers of two (2) persons qualified and
assigned to the maintenance of the traffic signal installation. These people must be made available 24
hours per day, each and every day of the year for emergency calls by the Engineer.

~ Respond to all emergency calls from the Department or others within one hour after notification and
provide immediate corrective action. When equipment has been damaged or becomes faulty beyond
repair, the Contractor shall replace it with new and identical equipment. The cost of furnishing and
installing the replaced equipment shall be borne by the Contractor at no additional charge to the State
or County. The Contractor may institute action to recover damages from a responsible third party. If at
any time the Contractor fails to perform all work as specified herein to keep the traffic signal installation
in proper operating condition or if the Engineer cannot contact the Contractor's designated personnel,
the Engineer shall have the State's or the County's Electrical Maintenance Contractor perform the
maintenance work required. The State's or County's Electrical Maintenance Contractor shall bill the
Contractor for the total cost of the work, The Contractor shall be responsible for all of the Electdical
Maintenance Contractor's cost and liquidated damages of $1000 per day per occurrence. The
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contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or the cost of
such work will be deducted from the amount due the Contractor, The Contractor shall allow the

Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal Installation that has
been transferred to the Contractor for Maintenance.

~ Traffic signal equipment which is lost or not returned to the Department for any reason shall be

replaced with new equipment meeting the requirements of the Standard Specifications and these
special provisions.

~ Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the guidelines set
forth in the current edition of the Manual on Uniform Traffic Control Devices (MUTCD) regarding work

in temporary tra5c control zones in the vicinity of highway-rail grade crossings which states that lane

restrictions, Ragging, or other operations shall not create conditions where vehicles can be queued

across the railroad tracks, If the queuing of vehicles across the tracks cannot be avoided, a uniformed

law enforcement officer or flagger shall be provided at the crossing to prevent vehicles from stopping

on the tracks, even if automatic warning devices are in place.

~ Equipment included in this item that is damaged or not operating properly from any cause shall be

replaced with new equipment meeting current Disbict One traffic signal specifications and provided by

the Contractor at no additional cost to the Contract and/or owner of the traffic signal system, afi as
approved by the Engineer. Final replacement of damaged equipment must meet the approval of the

Engineer pdior to or at the time of final inspection otherwise the traffic signal installation will not be
accepted. Cable splices outside the controller cabinet shall not be allowed,

~ Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, and

peripheral equipment, damaged or not operating properly from any cause, shall be the responsibility of
the municipality or the Automatic Traffic Enforcement Company per Permit agreement.

~ The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that obstructs

visibility of any traffic signal display.

~ The Contractor shall maintain the traffic signal in normal operation during short or long term loss of

utility or battery back-up power at critical locations designated by the Engineer. Critical locations may

include traffic signals interconnected to railroad warning devices, expressway ramps, intersection with

an SRA route, critical corridors or other locations identified by the Engineer. Temporary power to the

traffic signal must meet applicable NEC and OSHA guidelines and may include portable generators

and/or replacement batteries.

~ Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require

construction of a full or partial span wire signal installation or other method approved by the Engineer to

assure signal heads are located overhead and over traveled pavement. Temporary replacement of

mast arm mount signals with post mount signals will not be permitted.

~ Any shutdown of the traffic signal installation, which exceeds frlteen (15) minutes, must have prior

approval of the Engineer. Approval to shut down the traffic signal installation will only be granted

during the peffiod extending from 10:00 a.m. to 3:00 p.m, on weekdays, Shutdowns shall not be

allowed during inclement weather or holiday periods,
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Basis of Pavment. This work will be paid for at the contract unit price EACH for MAINTENANCE OF
EXISTING TRAFFIC SIGNAL INSTALLATION, which price shall be payment in full for all materials,

equipment, and labor necessary to maintain the existing traffic signals. Each intersection shall be paid for
separately. Maintenance of a standalone and or not connected flashing beacon shall be paid for at the
contract unit price EACH for MAINTENANCE IF EXISTING FLASHING BEACON INSTALLATION. Each
tlashing beacon will be paid for separately. Following the completion of the tra5c signal maintenance
transfer to the Contractor, 30 percent of the bid price will be paid. Following the traffic signal maintenance
transfer to County, state and/or local agency, 30 percent of the bid price will be paid. The remaining 40
percent will be paid when all items on the punch list are done to the satisfaction of the engineer.
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SPECIAL PROVISION

FOR
MODIFYING EXISTING CONTROLLER CABINET

The work shall consist of modifying an existing controller cabinet as follows;

(a) Uninterruptible Power Supply (UPS). The addition of uninterruptible power supply (UPS) to an
existing controller cabinet could require the relocation of the existing controller cabinet items to
allow for the installation of the uninterruptible power supply (UPS) components inside the existing
controller cabinet as outlined under section 862 and 1074.04 of the Standard Specifications.

(b) Light Emitting Diode (LED) Signal Heads, Light Emitting Diode (LED) Optically Programmed Signal
Heads and Light Emitting Diode (LED) Pedestrian Signal Heads. The contractor shall veNY that
the existing load switches meet the requirements of Section 1074.03(5)(b)(2) of the Standard
Specifications and the recommended load requirements of the light emitting diode (LED) signal
heads that are being installed at the existing traffic signal. If any of the existing load switches do
not meet these requirements, they shall be replaced, as directed by the Engineer.

(c) Light Emitting Diode (LED), Signal Head, Retrofit. The contractor shall verify that the existing load
switches meet the requirements of Section 1074.03 (b) (2) of the Standard Specifications and the
recommended load requirements of light emitting diode (LED) traffic signal modules, pedestrian
signal modules, and pedestrian countdown signal modules as specified in the plans. If any of the
existing load switches do not meet these requirements, they shall be replaced, as directed by the
Engineer.

(d) This item shall include the upgrade of all non-railroad controller software to the latest version
available at the time of the signal TURN-ON.

Basis of Pavment. Modifying an existing controller cabinet will be paid for at the contract unit price per
EACH for MODIFYING EXISTING CONTROLLER CABINET. This shall include all matedial and labor
required to complete the work as described above, the removal and disposal of all items removed from the
controller cabinet, as directed by the Engineer. The equipment for the Uninterruptible Power Supply (UPS)
and labor to install it in the existing controller cabinet shall be included in the pay item Uninterruptible

Power Supply. Modifying an existing controller will be paid at the contract unit price per EACH for
MODIFYING EXISTING CONTROLLER, per Section 895.04 and 895.08 of the standard Specifications.
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HOT-MIX ASPHALT —LONGITUDINAL JOINT SEALANT

Effective: March 1, 2016
Revised: June 29, 2016

Longitudinal joint sealant (LJS) will be accepted according to the current Bureau of Materials
and Physical Research Policy Memorandum, "Petformance Graded Asphalt Binder
Acceptance Procedure" with the following exceptions. Articles 3.1.9and 3.4.1.4of the
policy memorandum will be excluded.

Add the following to Article 406.02 of the Standard Specifications.

"(d) Longitudinal Joint Sealant (LJS) (Note 2.)

Note 2. The bituminous material used for the LJS shall be according to the following table.
Elastomers shall be added to a base asphalt and shall be either a styrene-butadiene diblock
or triblock copolymer without oil extension, or a styrene-butadiene rubber. Air blown
asphalt, acid modification, or other modiffers will not be allowed. LJS in the form of pre-
formed rollout banding may also be used.

Test

Dynamic shear @82'C (unaged),
G"/sin 5, kPa

Creep stilfness t8) -18 C (unaged),
Stiffness (S), MPa
m-value

Ash, %
Elastic Recovery,

100 mm elongation, cut immediately,
25'C, %

Separation of Polymer,
Difference in 'C of the softening point
(rinq and ball)

Test Requirement

1.00min.

300 max.

0.300 min.

6.0 max.

58 min.

3 max.

Test Method

AASHTO T 315

AASHTO T 313

AASHTO T 111
ASTM D 6084
(Procedure A)

ITP Separation of

Polymer from
Asphalt Binder"

Add the following to Article 406.03 of the Standard Specifications.

"(j) Longitudinal Joint Sealant (LJS) Pressure Distributor (Note 2.)
(k) Longitudinal Joint Sealant (LJS) Melter Kettle (Note 3.)

Note 2. When a pressure distributor is used to apply the LJS, the distributor shall be
equipped with a heating and recirculating system along with a functioning auger agitating
system or vertical shaft mixer in the hauling tank to prevent localized overheating.

Note 3. When a melter kettle is used to transport and apply the LJS longitudinal joint
sealant, the melter kettle shall be an oil jacketed double-boiler with agitating and
recirculating systems. Material from the kettle may be dispensed through a pressure
feed wand with an applicator shoe or through a pressure feed wand into a hand-
operated thermal push cart."
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Revise Article 406.06(g)(2) of the Standard Specifications to read:

"(2) Longitudinal Joints. Unless prohibited by stage construction, any HMA lift shall be
complete before construction of the subsequent lift. The longitudinal joint in all lifts shall
be at the centerline of the pavement if the roadway comprises two lanes in width, or at
lane width if the roadway is more than two lanes in width.

When stage construction prohibits the total completion of a particular lift, the longitudinal
joint in one lift shall be offset from the longitudinal joint in the preceding lift by not less
than 3 in. (75 mm). The longitudinal joint in the surface course shall be at the centerline
of the pavement if the roadway comprises two lanes in width, or at lane width if the
roadway is more than two lanes in width.

A notched wedge longitudinal joint shall be used between successive passes of HMA
binder course that has a difference in elevation of greater than 2 in. (50 mm) between
lanes on pavement that is open to traffic.

The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm)
vertical notch at the lane line, a 9 to 12 in. (230 to 300 mm) wide uniform taper sloped
toward and extending into the open lane, and a second 1 to 1 1/2 in. (25 to 38 mm)
vertical notch at the outside edge.

The notched wedge longitudinal joint shall be formed by the strike off device on the
paver. The wedge shall then be compacted by the joint roller.

When using a notched wedge joint, the bituminous material specified for the mainline
tack coat shall be applied to the entire face of the longitudinal joint immediately prior to
placing the adjacent lift of binder. The material shall be uniformly applied at a rate of
0.05 to 0.1 gal/sq yd (0.2 to 0.5 L/sq m).

When the use of longitudinal joint sealant (LJS) is specified, it shall be applied for all lifts
of paving excluding lifts of IL-4.75 mm mixtures. The surface to which the LJS is applied
shall be dry and cleaned of all dust, debris, and any substances that will prevent the LJS
from adhering. Cleaning shall be accomplished by means of a sweeper/vacuum truck,
power broom, air compressor or by hand. The LJS may be placed before or after the
tack or prime coat. When placed after the tack or prime coat, the tack or prime shall be
fully cured prior to placement of the LJS.

The LJS application shall be centered under the joint of the HMA liR being constructed
within 2 in. (50 mm) of the joint.
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Center Line
or Lane to Lane

Longitudinal Joint
////2 ////2

tXXXXKXXIO

Existing Putface

HMA lift

Being
placed

The width and minimum application rate shall be according to the following table:

LJS Application Rate Table

Overlay
Thickness

in. (mm)

3/4 (19)
1 (25)

1 1/4 (32)
1 1/2 (38)
1 3/4 (44)

2 (50)
2 1/4 (60)
2 1/2 (63)
2 3/4 (70)

3 (75)
3 1/4 (83)
3 1/2 (90)
3 3/4 (95)
4 (100)

1 1/2 (38)
1 3/4 (44)

2 (50)

LJS Width
'Vl

in. (mm)

HMA Mixtures "
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)
18 (450)

SMA Mixtures "
12 (300)
12 (300)
12 (300)

0.88 (1.31)
1.15(1.71)
1.31(1.95)
1.47 (2.19)
1.63(2.43)
1.80(2.68)
1.96(2.92)
2.12 (3.16)
2.29 (3.41)
2.45 (3.65)
2.61 (3.89)
2.78 (4.14)
2.94 (4.38)
3.10(4.62)

0.83 (1.24)
0.92 (1.37)
1.00(1.49)

Application Rate «

Ib/ft (kg/m)

1/ The application rate has a surface demand for liquid included within it. The
nominal thickness of the LJS may taper from the center of the application to a
lesser thickness on the edge of the application. The width and weight/foot
(mass/meter) shall be maintained.

2/ In the event of a joint between an SMA and HMA mixture, the SMA application
rate will be used.

The Contractor shall furnish to the Engineer a bill of lading for each tanker supplying
material to the project. The application rate of LJS will be verified within the first 1000 ft
(300 m) of the day's scheduled application length and every 6000 ft (1800m) the
remainder of the day. For projects less than 3000 ft (900 m), the rate will be verified
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once. A suitable paper or pan shall be placed at a random location in the path of the
placement for the LJS. After application of the LJS, the paper or pan shall be picked up
and weighed. The weight per foot will be calculated. The tolerance from the plan target
weight/foot (mass/meter) from the LJS Application Rate Table shall be d: 15 percent.
The Contractor shall replace the LJS in the area where the sample was taken.

The LJS shall be applied in a single pass with a pressure distributor, melter kettle, or
hand applied from a roll for HMA lifts uo to 2 in. (50 mm) in'thickness. The LJS shall be
aoolied in two oasses for HMA lifts between 2 and 4 in. (50 and 100 mml in thickness.
At the time of installation the pavement surface temperature and the ambient
temperature shall be a minimum of 40 F (4 'C) and rising.

The LJS shall be aoolied at a width of not less than or oreater than 1 % in. (38 mml of
the width soecified. If the LJS flows more than 2 in. (50 mmt from the initial olacement
width. LJS olacement shall stoa and remedial action shall be taken.

When starting another run of LJS placement, suitable release paper shall be placed over
the previous application of LJS to prevent doubling up of thickness of LJS.

The LJS shall be suitable for construction traffic to drive on without pickup or tracking of
the LJS within 30 minutes of placement. If pickup or tracking occurs, LJS placement
shall stop and damaged areas shall be repaired.

Prior to start of paving of pavement course, ensure the paver end plate and grade
control device is adequately raised above the finished height of the LJS.

The LJS shall not flush to the final surface of the HMA oavement."

Add the following paragraph after the second paragraph of Article 406.13(b) of the Standard
Specifications.

"Bituminous material for longitudinal joint sealant will be measured for payment in place
in feet (meters)."

Add the following paragraph after the first paragraph of Article 406.14 of the Standard
Specifications.

"Longitudinal joint sealant will be paid for at the contract unit price per foot (meter) for
LONGITUDINAL JOINT SEALANT."

When the LJS is specified, the longitudinal joint density testing for QC/QA, QCP, or PFP will not
be required on the joint(s) with the LJS and the pay adjustments will not be applied.
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SPECIAL PROVISION: COOK COUNTY
Effective: September 7, 2016

HOT-MIX ASPHALT MIXTURES

Description and Materials. Hot Mix Asphalt pavements shall be designed, produced,
stored, controlled (sample inspection, sampling, and testing), shipped, and constructed
in accordance with Section 406, 1030 and other applicable sections of the Standard
Specifications for Road and Bridge Construction, and applicable Special Provisions
except as follows:

The use of Reclaimed Asphalt Pavement (RAP) or Fractionalized Asphalt Pavement
(FRAP) shall not be permitted in the following Hot Mix Asphalt (HMA) Pay Items on this
contract:

1) Leveling Binder (Machine Method), N50

2) Polymerized Leveling Binder (Machine Method), N70

3) Hot Mix Asphalt Binder Course IL-19.0 N70

4) Hot Mix Asphalt Surface Course Mix "D", N70

5) Hot Mix Asphalt Shoulder, 10"

6) Class D Patches, (TY II,III,IV) 10"

The use of Reclaimed Asphalt Shingles (RAS) shall be required in all HMA mixtures.
RAS shall be incorporated into the HMA mixtures up to a maximum of 5.0'/o by weight of
total mix.

Mix Desion

The contractor shall be required to submit IDOT Approved HMA mix designs.

RAS used in the Mix Designs shall conform to and meet the requirements of the current
Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles (D1) Special Provision.

406 (cc)
Hot-Mix Asphalt Mixtures Page 1
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)

Etfective: November 1, 2012
Revise: April 2, 2016

Revise Section 1031 of the Standard Specifications to read:

"SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered
processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply written documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction:

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum, "Reclaimed
Asphalt Shingle (RAS) Sources", by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and
90 percent passing the ff4 (4.75 mm) sieve. RAS shall meet the testing requirements
specified herein. In addition, RAS shall meet the following Type 1 or Type 2
requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. Additional processed RAP (FRAP) shall be
stockpiled in a separate working pile, as designated in the QC Plan, and only added to
the sealed stockpile when test results for the working pile are complete and are found to
meet tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall
be sufficiently separated to prevent intermingling at the base. All stockpiles (including
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unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. "Non- Quality, FRAP -f/4 or Type 2 RAS", etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, Superpave
HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP
shall be crushed aggregate and may represent more than one aggregate type and/or
quality, but shall be at least C quality. All FRAP shall be processed prior to testing
and sized into fractions with the sepa'ration occurring on or between the ff4
(4.75 mm) and 1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized such
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, Superpave
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from
a maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be
classified as B quality. All millings from this application will be processed into FRAP
as described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class I,
Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality, but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(4) Conglomerate "D" Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP
may be crushed or round but shall be at least D quality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as "Non-Quality".

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants,
plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be
signed indicating what type of RAS is present.
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However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will

not be permitted to change the ratio of the blend without the Department prior written
approval. The Engineer's written approval will be required, to mechanically blend RAS
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to
improve workability. The fine aggregate shall be "BQuality" or better from an approved
Aggregate Gradation Control System source. The fine aggregate shall be one that is
approved for use in the HMA mixture and accounted for in the mix design and during
HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

'l031.03 Testing. FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall
be run at the minimum frequency of one sample per 500 tons (450 metric tons) for
the first 2000 tons (1800 metric tons) and one sample per 2000 tons
(1800 metric tons) thereafter. A minimum of five tests shall be required for stockpiles
less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples shall
be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or
once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau
of Materials and Physical Research Policy Memorandum, "Reclaimed Asphalt Shingle
(RAS) Sources". The Contractor shall also sample as incoming material at the HMA

plant.
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(1) During Stockpiling. Washed extraction and testing for unacceptable materials shall
be run at the minimum frequency of one sample per 200 tons (180 metric tons) for
the first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons)
thereafter. A minimum of five samples are required for stockpiles less than
1000tons (900metrictons). Once a <1000ton (900 metricton), five-sample/test
stockpile has been established it shall be sealed. Additional incoming RAS shall be
in a separate working pile as designated in the Quality Control plan and only added
to the sealed stockpile when the test results of the working pile are complete and are
found to meet the tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less than
1000tons (900 metrictons). The incoming materiial test results shall meet the
tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial

stockpile sampled and tested at the shingle processing facility in accordance with the
facility's QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size, One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), G . A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will

be accepted if within the tolerances listed below.

Parameter

No. 4 (4.75 mm)

No. 8 (2.36 mm)

No. 30 (600 Itm)

No. 200 (75 pm)

Asphalt Binder

Gmm

FRAP

+6%a
d:5%
x5%

+ 2.0%
+ 0.3%
+ 0 03
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1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, "Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity".

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used
for Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, "Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)" or Illinois Modified AASHTO T-164-11, Test
Method A.

(b) Evaluation of RAS Test Results. AII of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for
the mix design, will be accepted if within the tolerances listed below.

Parameter
No. 8 (2.36 mm)

No. 16 (1.18mm)
No. 30 (600 um)
No. 200 (75 um)

Asphalt Binder Content

RAS
+5%
d: 5%o
d:4%
2.5 %
20%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile.
All test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and
splitting conduct assurance tests on split samples taken by the Contractor for quality
control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all
split samples for assurance testing. The test results will be made available to the
Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.
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Differences between the Contractor's and the Engineer's split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision

% Passing:"
1/2 in.

No. 4
No. 8
No. 30
No. 200
Asphalt Binder Content
G~

FRAP
5.0%
5.0%
3 0%
2.0%
2 2%
0.3%
0.030

40
3 0%
2 5%
1.0%

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation
of the Contractor's quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and
conglomerate "D" quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.
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If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus ¹4(4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg).
The sample shall be extracted according to illinois Modified AASHTO T 164 by a
consultant laboratory prequalified by the Department for the specified testing. The
consultant laboratory shall submit the test results along with the recovered aggregate to
the District Office. The cost for this testing shall be paid by the Contractor. The District
will forward the sample to the Bureau of Materials and Physical Research Aggregate Lab
for MicroDeval Testing, according to ITP 327. A maximum loss of 15.0 percent will be
applied for all HMA applications. The fine aggregate portion of the fractionated RAP shall
not be used in any HMA mixtures that require a minimum of "B" quality aggregate or
better, until the coarse aggregate fraction has been determined to be acceptable thru a
MicroDeval Testing.

1031.08 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the
Contractor's option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or
mix type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is
Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or'better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.
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(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in

conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of
the total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the
table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures
"~"'design

30L
50
70
90

4.75 mm N-50
SMA N-80

Maximum % ABR

Binder/Leveling Surface
Binder

50 40
40 35
40 30
40 30

Polymer
Modified "

30
30
30
30
40
30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the total asphalt
binder in the mixture.

2/ When the binder replacement exceeds 15 % for all mixes, except for
SMA and IL-4.75, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 % binder replacement using a
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).
When constructing full depth HMA and the ABR is less than 15 %, the
required virgin asphalt binder grade shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15% or less, the required virgin
asphalt binder shall be SBS PG76-22 and the elastic recovery shall
be a minimum of 80. When the ABR fo'r SMA or IL-4.75 exceeds
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the
elastic recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10 %.

1031.07 HMA Mix Designs. At the Contractor's option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as
defined under "Evaluation of Tests" herein, and meet all requirements herein, the
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additional FRAP or RAS stockpiles may be used in the original design at the percent
previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized matedial. If material passing the sizing device adversely
affects the mix production or quality of the mix, the sizing device shall be set at a size specified
by the Engineer.

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new
mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within + 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.

a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.
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f. Accumulated asphalt binder in gallons (liters), tons (metrictons), etc. to the
nearest 0.1 unit.

g. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

h. Aggregate RAS and FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and RAS
and FRAP are printed in wet condition.)

When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

j. Accumulated mixture tonnage.

k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

d. Mineral filler weight to the nearest pound (kilogram).

f. RAS and FRAP weight to the nearest pound (kilogram).

g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as
follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except "Non-Quality" and "FRAP'. The testing requirements of Article 1031.03shall not
apply. RAP used shall be according to the current Bureau of Materials and Physical

407 (IL D-1) Page tg
Reclaimed Asphalt Pavemsnt and Reclaimed Asphalt Shingles (O-1)

11 Page(a) Total



Research Policy Memorandum, "Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications".

(b) Gradation. The RAP material shall meet the gradation requirements for CA 5 according
to Article 1004.01(c),except the requirements for the minus No. 200 (75 pm) sieve shall
not apply. The sample for the RAP material shall be air dried to constant weight prior to
being tested for gradation."
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HMA MIXTURE DESIGN REQUIREMENTS (D-1)

Effective: January 1, 2013
Revised: April 1, 2016

1) Design Composition and Volumetric Requirements

Revise the table in Article 406.06(d) of the Standard Specifications to read:

"MINIMUM COMPACTED LIFT THICKNESS

Mixture Composition Thickness, in. (mm)

IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 1 1/2 (38)

SMA-12.5 2 (50)
IL-19.0, IL-19.0L 2 1/4 (57)"

Revise the table in Article 1004.03(c)of the Standard Specifications to read:

"Use

Class A-1,2, &3
Class A-1
Class A-2 & 3
HMA High ESAL

HMA Low ESAL

Size/Application

3/8 in. (10 mm) Seal
1/2 in. (13 mm) Seal

Cover
IL-19.0
IL-9.5

IL-19.0L
IL-9.5L

Stabilized Subbase
or Shoulders

1/2 in. (12.5mm)
Sinder & Surface

IL 9.5
Surface

Gradation No.

CA 16
CA 15
CA 14

CA 11
"'A

16, CA 13$
CA11 v

CA 16

CA13", CA14 or CA16

CA16, CA 13tv

1/ CA 16 or CA 13 may be blended with the gradations fisted.
2/The coarse aggregates used shall be capable of being

combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted
herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:

"(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent."
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Revise the last paragraph of Article 1102.01(a) (5) of the Standard Specifications to read:

"IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand,
shall have minimum surge bin storage plus haul time of 1.5 hours."

Revise the nomenclature table in Article 1030.01of the Standard Specifications to read:

"High ESAL

Low ESAL

IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,

SMA-9.5
IL-19.0L binder; IL-9.5L surface;

Stabilized Subbase (HMA)"',
HMA Shoulders~

1/ Uses 19.0Lbinder mix.

2/ Uses 19.0Lfor lower IIRs and 9.5L for surface lift."

Revise Article 1030.02of the Qandard SpeciTications and Supplemental Specifications to read:

"1030.02 Materials. Materials shall be according to the following.

Item..
(a) Coarse Aggregate
(b) Fine Aggregate
(c) RAP Material

(d) Mineral Filler ...................................
(e) Hydrated Lime

(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2)
(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

....Article/Section
..........1004.03

.....1003.03
.1031
.1011

...............1012.01

....1032

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.

Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to illinois Modified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.
Prior to approval and use of fibers, the Contractor shall submit a notarized certification
by the producer of these materials stating they meet these requirements. Reclaimed
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed
with an SBA polymer modifier as a fiber additive if the mix design with RAS included
meets AASHTO T305 requirements. The RAS shall be from a certified source that
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produces either Type l or Type 2. Material shall meet requirements noted herein and the
actual dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, 'Vlarm Mix Asphalt
Technologies"."

Revise Article 1030.04(a)(1)of the Standard Specifications and the Supplemental Specifications
to read:

"(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, M)XTURE COMPOSITION (% PASSING) "
Sieve
Size

IL-19 0 mm SMA»
IL-12.5 mm

SMA»
IL-9 5 mm

IL-9.5 mm IL-4.75 mm

1 1/2 in

(37.5 mm)
1 In.

(25 mm'I

3/4 in.
(19mm)

1/2 in.

(12,6 mm)

3/8 ln.
(9.5mm)¹4

(4.75 mm)¹8
(2.36 mm)

¹16
(1.18mm)

¹30
(800 nm)

¹50
(300 um)

¹100
(150 rrm)

¹200
(75 um)

Ratio
Dust/Asphalt

Bmder

100

90 100 100

75 89 80 100 100 100

85 90 100 90 100 100

40 60 20 30 36 50 34 69 90 100

20 42 16 24a 16 32 34e 52e 70 90

15 30

6 15

4 9

12 16 12 18

10 32 50 86

4 15 15 30

3 10 10 18

3 6 70 9.0e 7.5 9.5e 4 6

1.0 1.5 1.5 1.0 1.0

min max min max min max min max min max

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the ¹6
(2.36 mm) sieve for surface courses with Ndesign = 90,

3/ Additional minus No. 200 (0.075 mm) material required by the mix

design shall be mineral filler, unless otherwise approved by the
Engineer.

4/ The maximum percent passing the ¹635(20 pm) sieve shall be s 3
percent.
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the ¹8(2.36mm) sieve shall not be adjusted above the
percentage stated on the table.

6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the ¹8(2.36mm) sieve shall not be adjusted below 34
percent

Revise Article 1030.04(b)(1)of the Standard Specifications to read:

"(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum
size of the aggregate in the mix, and shall conform to the following requirements.

Ndesign

50
70

90
13.5 15.0

VOLUMETRIC REQUIREMENTS
High ESAL

Voids in the Mineral Aggregate
(VMA),

% minimum

IL-4 750
IL-19.0 IL-9.5

18.5

Voids Filled
with Asphalt

Binder
(VFA),

65 —78 ~

65-75

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent

2/ VFA for IL-4.75 shall be 72-85 percent"

Replace Article 1030.04(b)(3)of the Standard Specifications with the following:

"(3) SMA Mixtures.

Ndesign804'olumetric
Requirements

SMA"
Design Air Voids Voids in the

Target % Mineral Aggregate
(VMA), % min.

17.0~
3.5 16.0"

Voids Filled
with Asphalt

(VFA) %

75-83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature
plus 30 *F.

2/ Applies when specific gravity of coarse aggregate is > 2.760.
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3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

"During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production."

Delete last sentence of the second paragraph of Article 1102.01(a)(4) b. 2.

Add to the end of Article 1102.01 (a) (4) b. 2.:

"As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix
for the entire project.

(b.) A mix design was prepared based on collected dust (baghouse).

2) Design Verification and Production

Revise Article 1030.04 (d) of the Standard Specifications to read:

"(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a
verification test on gyratory specimens compacted by the Contractor. If the mix fails
the Department's verification test, the Contractor shall make the necessary changes
to the mix and resubmit compacted specimens to the Department for vedification, If
the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.
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illinois Modified AASHTO T 324 Requirements "

Asphalt Binder Grade

PG 70 -XX (or higher)

PG 64 -XX (or lower)

¹ Repetitions

20,000

10,000

Max Rut Depth (mm)

12.5

12.5

1/ When produced at temperatures of 275 a 5 'F (135 t 3 'C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 i 5 'F (132 t 3'C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa)."

Production Testina. Revise first paragraph of Article 1030.06(a) of the Standard Specifications
to read:

"(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be
required at the beginning of HMA production for each mixture with a quantity of 3000
tons (2750 metric tons) or more according to the Manual of Test Procedures for
Materials "Hot Mix Asphalt Test Strip Procedures".

Add the following after the sixth paragraph in Article 1030.06(a) of the Standard Specifications:

"The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up with
a split reserved for the Department. The mix sample shall be tested according to the Illinois
Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production
shall not exceed 1500 tons (1350 metric tons) or one day's production, whichever comes
first, until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced mixture
demonstrates conformance prior to start of mix production for a contract.
If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the
criteria"

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):
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"The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and

surface Mix Design's Gmb."

Basis of Pavment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

"Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign
specified."
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)

Effective: January 1, 2010
I Revised: April 1,2016

Descriction. This work shall consist of tesbng the density of longitudinal joints as part of the
quality control/quafity assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030of the Standard Specifications except as follows.

Qualitv Control/Qualltv Assurance /QC/QAL Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3)of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d}(3)of the Standard Specificalions:

"Longffudinal Joint density testing shall be performed at each random density test
locafion. Longitudinal Joint testing shsfi bs located at a distance equal to the lift

thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e, for a 5 in,
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced 10ff (3m) apart
tongitudinally along the uncordined pavement edge and centered at the random
density test locabon."

Revise the Density Control Umits table in Article 1030.05(d)(4)of the Standard Specifications to
read:

"Mixture
Composition

IL-4.75
IL-9.5
IL-9.5,IL-9.5L
IL-19.0
IL-19.0, IL-19.0L
SMA

Parameter

Ndesign = 50
Ndesign = 90
Ndesign < 90
Ndesign = 90
Ndesign < 90

Ndesign = 50 8 80

Individual Test
(includes confined

edges)
93.0-97.4%"
92 0-96 0%
92 5 97 4ek
93.0—96.0'yo
93.0 —97.4%a
93 5 —974%

Unconfined Edge
Joint Density

Minimum
91.0%
gpp
90.0%e
90.0%
9P 0%
g1 P%"

80246
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HOT-MIX ASPHALT —TACK COAT (BDE)

Effective: November 1, 2016

Revise Article 1032.06(a) of the Standard Spec(T(cations to read:

"(a) Anionic Emulsified Asphalt. Anionic emulsified asphalts shall be according to
AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing
test waived."

60376
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PORTLAND CEMENT CONCRETE SIDEWALK (BDE)

Effective; August 1, 2017

Revise the first paragraph of Article 424,12 of the Standard Specifications to read:

"424.12Method of Measurement. This work will be measured for payment in place and
the area computed in square feet (square meters). Curb ramps, including side curbs and side
flares, will be measured for payment as sidewalk. No deduction will be made for detectable
warnings located within the ramp."

80385
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SPECIAL PROVISION

FOR
STORM SEWER (DIJCTILE IRON PIPE) 6 IN

Description. This work shall consist of constructing storm sewer of the required inside diameter
with necessary fittings, laid, bedding and backfilled and conforming to the lines and grades shown
on the plans or furnished by the Engineer,

Materials. Storm sewer as specified shall be Ductile Iron, push type or mechanical joint, as
required by the owner, conforming to AWWA Specification C-151 and shall be cement lined in

accordance with AWWA Specilication C-104.

Construction Methods, Construction methods shall be in conformance with Section 550 of the
Standard Specifications for Road and Bridge Construction trench backfill shall not be included in

the unit price bid for storm sewer but shall be paid for separately.

Method of Measurement. This work shall be measured for payments in place in feet (meters).

Trench backfill will be measured for payment according to Article 208,03.

Basis of Pavment. This work shall be paid for at the contract unit prices per foot for STORM
SEWER (DUCTILE IRON PIPE) of the size designated, which shall include all labor, matedial and

equipment necessary for excavating, installing the sewer as herein specified.

412 (CC)
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FRICTION AGGREGATE (D-1)

Effective: January 1, 2011
Revised: July 24, 2015

Revise Article 1004.01(a)(4)of the Standard Specifications to read:

"(4) Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either
metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase."

Revise Article 1004.03(a) of the Standard Specifications to read:

"1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Class A

Mixture

Seal or Cover

Aggregates Allowed

Allowed Alone or in Combination

Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete
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Use

HMA

Low ESAL

HMA

High ESAL
Low ESAL

HMA

High ESAL
Low ESAL

HMA

High ESAL

Mixture

Stabilized
Subbase or
Shoulders

Binder
IL-19.0
or IL-19.0L

SMA Binder

C Surface and
Leveling Binder
IL-9.5 or IL-9.5L

SMA
Ndesign 50
Surface

D Surface and
Leveling Binder
IL-9.5

SMA
Ndesign 50
Surface

Aggregates Allowed

Allowed Alone or in Combination ~;

Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel

Slag"'rushed

Concrete

Allowed Alone or in Combination

Crushed Gravel
Carbonate Crushed Stone"
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete"

Allowed Alone or in Combination ~:

Crushed Gravel
Carbonate Crushed Stone"
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete"

Allowed Alone or in Combination ":
Crushed Gravel
Carbonate Crushed Stone (other than
Limestone)~
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

Other Combinations Allowed:

Up fo...

25% Limestone

With...

Dolomite

413 (IDOT D1)
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Use Mixture Aggregates Allowed

50% Limestone

75% Limestone

Any Mixture D

aggregate other
than Dolomite

Crushed Slag
(ACBF) or Crushed
Sandstone

HMA E Surface
High ESAL IL-9.5

SMA
Ndesign 80
Surface

Allowed Alone or in Combination ":

Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to...

50% Dolomite"

75% Dolomite"

With...

Any Mixture E
aggregate

Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone

HMA F Surface
High ESAL IL-9.5

SMA
Ndesign 80
Surface

75% Crushed
Gravel~ or Crushed
Concrete"

Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
No Limestone.

Other Combinations Allowed:

Up to... I With...

Crushed Sandstone,
Crystalline Crushed
Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag

Allowed Alone or in Combination ":

413 (tooT D1)
Frlotioo Aggregate

Page 3 July 24, 2015
4 Page(a) Total



207

Use Mixture Aggregates Allowed

50% Crushed
Gravel~, Crushed
Concrete", or
Dolomite

Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone

1/ Crushed steel slag allowed in shoulder surface only.
2/ Carbonate crushed stone and/or crushed gravel shall not be used in SMA Ndesign 80.

In SMA Ndesign 50, carbonate crushed stone shall not be blended with any of the other
aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.
4/ Crushed steel slag shall not be used as leveling binder.
5/ When combinations of aggregates are used, the blend percent measurements shall be

by volume."
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PORTABLE CHANGEABLE INESSAGE SIGNS (BDE)

Effective: November 1, 2016
( Revised: April1,2017

Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read:

"For all other portable changeable message signs, this work will be paid for at the
contract unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN."

Revise this second sentence of the first paragraph of Article 1106,02(i) of the Standard
Specifications to read:

"The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in

urban areas and a minimum of 5 ft (1,5m) above the edge of pavement in rural areas,
present a level appearance, and be capable of displaying up to eight characters in each
of three lines at a time."

80377
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Changeable Massage Signs
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COUNTY OF COOK
CHICAGO, ILLINOIS

PROPOSAL

Fora County Highway improvement in the County of Cook State of ifiinois,

Known as Pavement Preservation and Rehabilitation Proaram- South 2017

Township: Various Route

Cook County Purchasing Contract No.:1755.16899

Various Section: 16-PPRPS-00-PV

PAVEMENT PRESERVATION AND REHABILITATION PROGRAM —SOUTH 2017

139'"Street —Western Avenue to Thornton Road
Central Avenue -127th Street to IL Route 83
84th Avenue - Nielsen Drive to 171"Street

Ridgeland Avenue Frontage Road-129'" Place to127i" Place
Eberly Avenue/East Avenue-47th Street to Ogden Avenue

Kedzfe Avenue -13@'treet to 135'"Street
Joe Orr Road at State Street

LOCATION OF IMPROVEMENT

The proposed improvement is part of the public highway system in the County of Cook, State of illinois,

located by section and route before mentioned, and is indicated on the map showing the County Highway

System on file in the office of the County Clerk and also in the office of the illinois Department of

Transportation, Division of Highways, Springfield, illinois.

139th Street —Western Avenue to Thornton Road: This section begins approximately 66 feet east of the

centerline of Western Avenue and continues easterly to the west of the edge of pavement of Thornton

Road, Route B79, Township: Thornton.

Central Avenue-127th Street to IL Route 83: This section begins approximately 63 feet north of the

centerline of 127e Street and continues northerly to the south edge of pavement of IL Routh 63, Route

W39, Township: Worth.

84th Avenue —Nielsen Drive to 171"Street: This section begins approximately 30 feet south of the

centerline of Nielsen Drive and continues northerly to south edge of pavement of 171a Street, Route W31,

Township: Orland.

Ridgeland Avenue Frontage Road -129'" Place to 127'" Place: This section begins approximately 37
feet north of the centerline of 129e Place and continues northerly to 37 feet south of the centerline of 127'"



Place, Route W37, Township: Worth.
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Eberly Avenue/East Avenue -47'treet to Ogden Avenue: This section begins north edge of

pavement of 47« Street and continues northerly to 50 feet south of the centerline of pavement of Ogden

Avenue, Route W27, Township: Lyons.

Kedzie Avenue -139w Street to 135'"Street: This section begins on the north edge of pavement of 139'"

Street and continues northerly to the south edge of pavement of 135e Street, Route W46, Township:

Bremen.

Joe Orr Road at State Street: This section begins on the east edge of pavement of State Street and

continues easterly approximately 600 feet to a point six foot west of the centerline of a commercial

entrance, Route B67, Township: Bloom.

DESCRIPTION OF IMPROVEIIIIENT

139e Street —Western Avenue to Thornton Road:
This section includes grinding and overlaying of the existing hot-mix asphalt pavement, patching, sidewalk

removal and ADA compliant ramp construction, drainage adjustments, traffic control and protection,

striping, restoration and other appurtenant work as required.

Central Avenue-127w Street to IL Route 83:
This section includes grinding and overlaying of the existing hot-mix asphalt pavement, patching, sidewalk

removal and ADA compliant ramp construction, curb and gutter replacement, drainage adjustments, traffic

control and protection, striping, restoration and other appurtenant work as required.

84> Avenue - Nielsen Drive (179e Street) to 171«Street:
This section includes gdnding, patching, and overlaying of the existing hot-mix asphalt pavement from the

south beginning of curb return of Nielsen Avenue to a point just north of Carriage Lane; and patching and

diamond grinding the concrete pavement from just that point to 171«Street. Pavement. Also included is

sidewalk removal and ADA compliant ramp construction, curb and gutter replacement, guardrail removal

and replacement, drainage adjustments, traffic control and protection, striping, restoration and other

appurtenant work as required,

Ridgeland Avenue Frontage Road -129'" Place to 127'" Place:
This section includes grinding and overlaying of the existing hot-mix asphalt pavement, guardrail removal,

curb removal and replacement, curb and gutter replacement; drainage adjustments, traffic control and

protection, striping and signing, restoration and other appurtenant work as required.

Eberly Avenue/East Avenue -4P'treet to Ogden Avenue:

This section includes grinding and overlaying of the existing hot-mix asphalt pavement, patching, sidewalk

removal and ADA compliant ramp construction, curb and gutter replacement, drainage repairs and

adjustments, trafffc control and protection, striping, restoration and other appurtenant work as required.

Kedzie Avenue -139'"Street to 135s'treet:
This section includes patching and diamond grinding the existing concrete pavement, traffic control and

protection, striping, restoration and other appurtenant work as required.

Joe Orr Road at State Street:
This section includes patching and diamond grinding the existing concrete pavement, traffic control and

protection, stdping, restoration and other appurtenant work as required.
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j Ilnols Department
of TransportatIon
Bureau or Construction

Affidavit of'Avail+iliQ/
For the Letting of ji /4+/f$

2200 South Dirksen Psrkvey/Room 322
Sprirer1eld, il'nois S2784rer1eld, Illinois S2784 lllsiructionsr Complete this form by either typing cr using black ink. "Authorization tc Bkr wiii not be issued

unless both sides of this form are completed in detail. Use additional forms as needed is list sit work.

Part I.Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It Is required to indude all pending Iow bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The unrksnplated dollar value is to be based upon
ths most recent engineer's or cwnem eslimate, and must include work subcontracted to others. If no work is contmcted, show NONE

1 /2- 3 4 Awards Pending

Contract Number

Contract With

Estimated Complehon Date

Total Contract Price

Uncompleted Dollar Value lf Firm is
the Prime Contrsrdor

Uncompleted Dollar Value If Firm is
the Subcontractor

~%)rga/2l

Qkf n-o,-credf

ms'-i 0 I >$8 gizmo~

~yiA idkÃA
l<raaO ~>ftfkrgndg

/~4 OO A 42dkkdb

('iez8~a rf

it ZI P
B9c3iSnn dJZ~o it

Total Value of All Work

vtaea)Ngded
Totals

rr 5'4i Odrf

E,fjggbfELL

I
O'~(on/yd

Part g. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contmct and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of thbr form. In a joint venture, list only that portion of the work to be done by your
company. If no work is contracted, shaw NONE.

Accumulated
Totals

Earthwork

PoAIand Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Crackskloints

Aggregate Bases 8 Surfaces

Highway, R.R. Bnd Waterway Structures

Drainage

Electrical

Cover and Seal Coals

Concrete Construcgon

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning 5 Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (Ust)

Totals

R~O-g D Hm Oa

WI24Le dy ab'aQ O (Ldf ~~a

~C).CLO +~Q- Otj(,

efy ( DQO tfg ttfke eA ggy 42nckcf.r"

IS+n~~l i+4 t)~o I Sew Reel mt

7 ~rg,oon

I 04P/2 0
t ~o:dna

P=//ocr o 42

Haoma

7)dt(24242 C

Sw~o
0.00

I
fa/~r2

Disclosure of this information is REQUIRED to accomplish the statutorf purpose as outlined bfthe glinois Pfocurdfnent Code." Failure to comply will redult in
non-issuance of an "Authorization To Bid." This form hss been approved by the State Forms Management Center.

Pdinted 1 1/28/2017 Page1 of 2 BC 57 (Rsv. 05/17/1 0)



.Part III,"Work Subcontracted to Others.

For each contract described In Part I, list all the work you have subcontracted to others.

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Total Uncompleted

8 I'wards Pending

I, being duly sworn, do hereby dsdars that this aflidavlt ls a true and correct statement relating to ALL uncompleted contracts of ths
undersigned for Federal, State, County, City and private work, Induding ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

Subscribed and swam to before me

this day of

Notary Public

Mv commission expires

(Notaly Seal)

Type or Print Name

Signed

Company

Address

Glilcsr or Director Title

Printed 11/28/201 7 Page 2 cf2 BC 57 (ltsv. 08/1 7/10)



j Illinois Department2

~~
~

~ I ~

~

~

of Transportation
Bureau af Cansiracgan

Affidavit of'Availabijitjf
For the Letting of

23aa South Dirksen parkway/Roam 322
Springfield illinois S2ms ~ I "s: Campiefe this farm br either typing or using bisckink "Authorization la Bid" will not be issued

unless both sides of ibis faun are aamplsisd in detail. Use additional forms as needed is get sii work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to indude all pending low bids nat yet awarded

or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value Is to be based upon
the most recent engineer's or owners estimate, and must indude work subconhacted to others. If na work is conhactsd, show NONE

1 2 3 4 Awards Pending

Cantract Number

Cantract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value If Firm is
the Prime Contractor

Uncompleted Dollar Value If Finn is
the Subcontractor

r /'ek~ / f'.eS~ CC84Lf
KiE V'~. M&a.fI m&O. f"
VZiR 'I l(9 f /P8
RSfp,d/f//t Is(,~tsUUUb Oed %6OOCS UUOO

f..I dgfsf&C ' od/d.god Nqa/fcinorkrk

t jae>
~o-I}
a l(e

/ta cbO Ugrkrk
/ /

WROUbd)O/O

Total Value of All Work

d
Totals

~riydddO Ut

~U(tgfkfyO/)

Part g. Awards Pending and Uncompleted Work to be dane with your own forces.

List below the uncompleted dollar value of work for each contract and awanls pending to be completed with your own forces. All work

subcontracted to others will be listed on ths reverse o' this form. In a joint venture, list only that portion of the work to bs done by your

company. If no work is contracted, show NONE.

Accumulated
Totals

Earthwork

Porllsnd Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cmobs/Joints

Aggregate Bases & Surfaces

Highway, R.R. snd Waterway Structums

Drainage

Electrical

Cover and Seal Coats

Concrete Construcgon

Landscaping

Fencing

GuardraiI

Painting

Signing

Cold Milling, Planning & Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

.M>P/bddtdLd my'ackaoon

/40().f)46 " SR~Chen
II J

RcBSSdb/2/krak eg sus~za

~&cggpckO/r, NS gzszkzkd

/ ~tt (~a ?(Sw3o~QJ
ts-( ok&Usa.za

~~tkatPd 0 ( CK)tgrg-04

~/z rv/2 /tl

'/-)i j' Ad(.'I
J

I
//fjf,d)tko. U(UI 2 I Coo Utt' z.(7)odo,oo(I' 6/bock&a I

ddcfdfp 0

(f'ofkda/2 a
Q~odd)

WaadkriayCk

9 BC)ULdkkhg

I ff/2/2/Ufkt)

dbsgdyfka

Vd'oeitCOU'.I

S 0.00

Disdasure of this information is REQUIRED to secor/ijIUsh the statutory puipose as oudiijed in the "lllinoisrifrocurijnmnt Code." Fsilum to comply wfl resulfin

non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 11/28/201 7 Page 1 of 2 BC 57 (Rev, 03/17/10)



Pert Ig.',Work Subcontracted to Othem.

For each contract described In Part I, list ell the work you have subcontracted to athers.

Subcontractor

Type of Work

Subcontract Prtce

Amount
Uncompleted

Subcontractor

Type ofWork

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type ofWork

Subcontract Prtcs

Amount
Uncompleted

Subcontractor

Type ofWork

Subcontract Prics

Amount
Uncompleted

Total Uncompleted

4 Awards Pending

I, being duly sworn, do hereby dectam that this awdavlt ls a true and correct statement relating to ALL uncompl'stud contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yst awarded

or rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this day of

Notery Public

Mv commission expires

(Notary Seal)

Type or Print Name

Signed

Company

Address

OScsr or Director

Printed 11/28/2017 Psgs2of2 BC 57 (Rev. 05/17/1 0)



f IIHnois Department
af Transportation
Bufevv of Corsfioogoll

Affidavit Df'Availability
For the Lettjng of

2ZCO South Dlfieen Parkway/Room 322
Spnngfield, glinoio S27S4 Instructions: Complete this form by either brpgrg or using black Ink. "Authorization to Bisp will not bs issued

unbez both sides or this form are completed In detail. Use addiTional farms as needed lo list sg work.

Part I. Work Under Contract

List below ag wark you have under contract as either a prirme contractor or a subcontractor. It Is required to induds all pending krw bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners esgmate, and must indude work subcontracted to others. If na work is conbacted, show NONE.

1 2 3 4 Awards Pending

Contract Number

Contract With

Estimated Complegon Date

Total Contract Price

Uncompleted Dollar Value If Firm ls
the Prime Contractor

Uncompleted Dolkrr Value if Firm Is
ths Subcontractor

te.t'8&f

lc.1i fpt

+>42DC2CEy)J J
WEC azgradzhD

CJ~ I 30 ~/g rCJ / 9~~ ~/A~n ~No +iI
~Yia ~Z/e >Ac,

4'ap cf4oD4 7,82bdkkdzgcb Z,~I244no

dMLO/L/BC. JJ( I584C)4d, 5~442CLCI
J'

Total Value of All Work

Totals

3gjdzbjydC)

Part g. Awards Pending and Uncompleted Work to be done with your awn farces.

List below the uncompleted dollar value of work for each contract and awards'ending to be completed with your awn forces. All work
subcontracted to others will bs listed on ths rsveiss of thh farm. In a joint venture, liat only that portion of the work to be done by your
company. If no work is contracted, show NONE.

Earthwork WOO-o. a d) znn rvzL /2

Portland Cement Concrete Paving ~~ / (24482
HMA Plant Mlx

8 /

Accumulated
Totals

(,904aa 0
CI)C)Ckadba Cb

HigIA Paving

Clean 8, Seal Cracks/Joints

Aggregate Bases & Surfaces

Highway, R.R. snd Waterway Structures

Drainage

Electrical

Cover and Seal Coats

Concmts Construction

Landscaping

Fencing

Guardrail

Painting

Signing

M z24/2/gyp
rr r

Cf'~CP aa a

0 onne C)

9 Jf,ggd)C)ftg

A'OPcta
0''

cbcga z&

l d24,dgdf Ct

'7K CkRXL8

WC2CRII)C J

CLC3l~

Cold Milling, Planning & Rotomiging

Demolitlon

Pavsmsnt Markings (Paint)

Other Construction (List)

Totals

8<Mfigac2c) k36.n /Let 8~Po.o

t2crc)ct(kMc)l s Lc)dfdhggb I mfeoa I a~en al

0.00

I +23144/2( )

Disdasure of this information ls REQUIRED to ar/co/offish the stgfutory f(urpose as oufIned if the "glinoisdraourement Code.'ailure to comply wig'rssuft in

non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 1 1/28/2017 Page1 of 2 BC 57 (Rev 08/17/10)



Part III.,Work Subcontracted to Othere.

For each contract described In Part I, list sll ths work you have subcontracted to others.

Subcontractor

Type of Work

Subcontract Priice

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type ofWork

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Arncuflt
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Total Uncompleted

8 4 Awards Pending

I, being duly sworn, do hereby declare that this aflldavit Is a true and correct statement relating to ALL uncompleted contracts of the
understgned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet'awarded
or rejected and ALL estimated completion dates.

Subscribed and swam to before me

this day of

Notary Public

Mv commission expires

(Notary Seal)

Type or Print Name

Signed

Company

Address

00tcsr or Dlrsrtor Title

Printed 11/28/2017 Page 2 of 2 BC 57 (Rsv. 08/17/1 0)



, j illinois Department
oi'ransportation
Bureau of Consimdion

Affidavit of'Availabfiit)/
For the Letting of

2300 South Dlrksen Parkway/Room 322
Spdnglieid, Illinois 32/Sd Instructionsr Complete Ibis farm by siihwtr ping or using black ink. "Authorization to Birr will not be issued

unlade both sides of this form are completed In detail. I/se additional forms as needed to listen work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It b requimd to indude all pending low bids not yet awarded
or re)ected. In a)oint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineers or ownem ssgmate, and must indude work subcontracted to otherL If no work is contracted, show NONE.

1 2 3 4 Awards Pending

Contract Number

Contract With

Estimated Complebon Date

Total Contract Price

Uncompleted Dollar Value If Firm Is
the Prime Contractor

Uncompleted Dollar Value if Finn Is
the Subcontractor

+V.'PW (" Sga~ ('aoq f' g6ff
M>agf MhaW ~7- abaft('-8 la- A fht )~ /i'. a-Aa
BSIW0 l9aaodLO B~aoao, I. laeaadi

3'%Mes I gNBad n Sad)d).d)Odi f'Fagkadkf:

Total Value of All Work

*
Totals

"74Lct i dg/Ltt
r

'7O%f gktkd)
r

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Glean & Seal Cracks(Joints

Aggregate Bases & Surfaces

Highway, R.R. Bnd Waterway Structures

Drainage

Electrical

Cover and Seal Coals

Goncmte Construcgon

Landscaping

Fencing

Guardrail

Painting

Signing

I O442.& d I~O l.&f&n~nd

fd24.COO //adkd)4LW

'9 .radba6 Weeanh
2 dgdbxkdk 0

WO22OO O

Part II. Awards Pending and Uncompleted Work to be done with your oum forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will bs gated on the reverse of this form. In a)oint venture, list only that portion of the work to be done by your
company. If no work is contracted, shaw NONE.

Accumulated
Totals

/V waon fy

16Moo.O

>50@&o
/%50.000

QdL/br)OCI

WQt.an.b
~

'44POdi

Cold Miglng, Planning & Rotomilling

Demolition

Pavement Markings (Paint)

Other Construcgon (List)

Totals

l~o
149ladtel I~et)ol S~~J I.eopooggl

'2dtdbOO-4

5 O.M

I aaSfoaa.
Dhr closure of this information Is REQUIRED to accotnpllsh the stftutory purpose as ot/tllned il( the 'I Sino is Precco%nant Code." Failure to comply fall md(fit in

non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 11/28/2017 Page 1 ol'2 BC 57 (Rev. 05/17/10)



Part gl:Work Subcontracted to Othem

For each contract described In Peri I, gst sll ths work you have subcontracted to others.

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type ofWork

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type ofWork

Subcontract Price

oufll
ncomplsted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Total Uncompleted

~
'wards Pending

I, being duly sworn, do hereby dedare that this aitidavit ls a trna and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this day of

Notary Public

Mv commission expires

(Notaiy Seal)

Type or Print Name

Signed

Company

Address

Oiiicsr or Director Title

Printed 11/28/2017 Page 2 of 2 BC 57 (Rev. 08/17/10)



J Illinois Department
of Transportation
Bureau of Consirucgon
2SVO South Dirksen Parkway/Room 222
Spungrield, Illinois e27S4

Affidavit of'Availability
For the Lett(Ra of

instrucuons: Complete this farm by either typing or using black ink. "Authorization to Bia'ill not be issued
unrsee both sides of this form are completed in detail. Uee edeiiionei forms as needed to list sir work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to Induds all pending low bids not yet awarded
or rejected. In a joint venture, list only that port/on of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineers or owners estimate, and must indude work subcontracted to othem. If no work is contmrgsd, show NONE.

1 2 3 4 Awards Pending

Contract Number

Contract With

Estimated Compiegon Date

Total Contract Price

Uncompleted Dollar Value If Firm is
the PAme Contractor

Uncompleted Dollar Value If Firm ls
the Subcontractor

w. AA.
5, t-0"/a ftofj

'R jen4nd

( Agp,

&fcgego rg db
/

dyr fgbfLo dtd2

/'f
/'r2 VLd 0
/F pgeketgLtL 8 l OdLnOQ/

'otal

Value of All Wurk
MgnvyrtaO

Totals

(01,4%IM 0

+fj((tug OOtd

I 437~0
Part IL Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to othem will be listed on ths reverse of thkr form. In s joint venture, list only that portion of ths work to be done by your
company. If no work is contracted, show NONE.

Accumulated
Totals

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cradcs/Joints

Aggregate Bases & Surfaces

Highway, R.R. and Waterway Structures

Drainage

Electrical

Cover and Seal Coals

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning & Rotomilling

Demolition

Pavemsnt Markings (Paint)

Other Construction (Ust)

Totals

I nanna

I
roe'dhgdbenn

AOVMfghft

/

g erro 00gt

lj»+aaadtl mann 3 ~~ol

BQscndl~ 3Q. 7 0e dr ()

la /I'aad) fl

dl 7$5fd)df)

W.Zory 42aa
w /~d)

Idfdtetagt gf

/glove~ vg

Abeagkdg

Q./2,o rgrfd

]%6it agta

/0 Too/offd

/, f ci lOoe
z /

dfsSVOCL
Qgkagbd Odg

fm 5i30tKR

A. oaoen4

@+0ot).i)t /cf '5 g( &a.d

8 O.OO

4 I~o ore
I /o>,o

Disclosure of this information is REQUIRED to racornpllsh the statutory I/(jrpose as cutilneddl( the illinois procurement Code." Failure to comply will result in
non-issuance of an "Authorization To Bid." This form hss been approved by the State Fonna Management Center. la7 Ogre mG

Printed 11/28/2017 Page1 of2 BC 57 (Rev. 08/17/10)



'Part III.Work Subcontracted to Others.

For each contract described In Part I, list sll the work you have subcontracted to others.

Subcontractor

Type of Work

Subcontract Price

4 Awards Pending

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Total Uncompleted

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

TTP P' ~
Officer or Diredor Title

IA commisgs'6n expires //'lI //CA
I

Sl

(Notary Seal)

MY CO
~N'NPI NINP~N INPNPNPNAPN"IPPNPNPNPNPNPNPNPN

Printed 11/28/2017 Page 2 of 2 BC 57 (Rev. 05/17/10)
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CONTRACTOR'S
CERTIFICATION CONCERNING LABOR STANDARDS

AND
PREVAILING WAGE REOUIREMENTS

To Contractor:

Date: XP MP-P7
project Number: a7TY-~
Project Name x o~.M Peesp r >nMdn

L The undersigned, having executed a contract with the County of Cook for the construction of the
above identified project, acknowledges that.

(a) The Labor Standards provisions of the Contract for Construction are included in the
aforesaid contract.

(b) Correction of any infractions of the aforesaid conditions, Including Infrscbons by any ofhis
Subcontractors snd any lower tier subcontractors, Is his responsibility.

He cerlifies that:

(b) Neither he nor any firm, corporation, paAnership or association in which he has a
substantial Interest is designated ss an ineligible contractor by the Comptroller General of
the United States pursuant to Secgon 5.6(b) of the Regulations of the Secretary of Labor,
Part 5 (29CFR Pert 5) or pursuant to the Section 3(a) of ths Davis-Bacon Act, as
amended (40 U.S.C.276a-2(a)j

(c) No part of the aforementioned Contract has been or udtl be subcontracted to any
Subcontractor if such Subcontractor or any firm, corporation, partnership or association in

which such Subcontractor has a substantial interest is designated as an ineligible

Contractor pursuant to any of the aforementioned regulatory or statutory provisions.

He agrees to obtain snd forward to the aforementioned recipient within ten days after the execution
of any subcontract, induding those executed by his Subcontiractor any lower ger subcontractor, a
Subcontractor's Cerliflcahon Concerning Labor Standards and Prevailing Wages Requirements
executed by the Subcontractors.

He certgles that:

(s) Ths hgal name end the business address of the undersigned are:

(b) The undersigned is (check one);
Sole Propristomhip

2C
Partnership
Corporation
Other Organization (Describe)

(c) The name, gtle and address of the owner, partners
or officers of the undersigned are:

NAME TITLE ADDRESS

(.o& Cdp ~(. cgd'Y4
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(d) The name and address of all other persons, both natural and corporate, having a
substantial interest in the undersigned, snd the nature of the interest are (if
none, so state):

INTEREST
NAME ADDRESS NATURE OF

(e) The names and addresses and trade classifications of all other building construction

contractors in

which the undersigned hss a substantial interest is (if none, so stats):

NAME

CLASSIFICATION
ADDRESS

DATE /Z-A5-l7

~do~M ~S



SUBCONTRACTOR'S CERTIFICATION CONCERNING
LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

To Contractor:

D,im l l~(7
Project Numbek l7%kv KNV'T

Project Name Crfrsdf GsunSme-5LrAIr
I

The undersigned, having executed a contract with

(Cogtrgc ter)
for YfkA+f r C CnuaSfvu I

s Nature oft)york)

ingteamountof$ MwAZRaANdin the conslruciion ol Ihe
abovsqdentified project, certifies Ihai:

I

(a) The Labor Standards provisions of the Contract for Construcgon are included in the aforesaid contract.

(b) Neither he nor any grm, corporation, partnership or association in which he has a substantial interest is
designaied as an ineligible contractor by the Comptroller General of the United Slates pursuant to
Section 5.6(b) of the Regulations of the Secretary of Labor, Perl 5 (29CFR Part 5) or pursuant to Ihe
Section 3(a) of the Davis. Bacon Act, es amended (40 U,S,C. 276a.2(a))

(c) No paA of the aforementioned Contract has been or will be subcontracted to any Subcontractor if such
Subcontractoror any firm, corporation, partnership or association in which surh Subcontractor has a
substantial interest is designated as an ineligible Contractor pursuant lo any of the aforementioned
regulatory or statutory provisions.

He egress to obtain and forward to the aforementioned recipient within ten days after the execution of any
subconkact, Including those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's
Cerlificailon Concerning Labor Standards and Prevailing Wages Requirements executed by the
Subcontractors.

Theworkmenwillreportfordutyon (8D
(Date)

He certifies that

(a) The legal name and the business address of Ihe undersigned are:

(b) The undersigned is (check one):
Sole Proprietorship

Partnership

Corporation

Other Grgantzafron (Descdbe)

Ic) The name snd address of the owner, partners or officers of the undersigned are:

(//28
DATE

ACkdr~fb~ -@74~
1705( Gavlork @.
Cr~q Bf SL )ggqaz

-l~r),(IL f(cjkf~-(14m ~
SU~BNTRACTDR SIGNATURE



SUBCONTRACTOR'S CERTIFICATION CONCERNING
LABOR STANDARDS AND PREVAILING WAGE REQUIRE(y)ENTS

To Contractor:
Dat.- ) J/2$ l7
Project Nurnbei: I -I
Pro)ecl Nnine a

The undersigned, having executed a conlract with

(Coplr lor)

for TC i C Geva'3Dul
s Nature of Tifork)

intheamounlof$ &w m lhe construction of Uie
above. identified proJect, certifies Ihst:

(a) The Labor Standards provisions of the Conkact for Constriicllon are included in Ihe aforesaid contract.

(b) Neither he nor any grm, corporation, partnership ar association in which he has a substantial interest is
designated as an ineligible contractor by Ihe Comptroller General of the United Slates pursuant to
Sedion 5.6(b) af the Regulations of the Secretary of Labor, Pari 5 (29CFR Perl 5) or pursuant to the
Section 3(a) of the Davis-Bacon Act, as amended (40 U.S.C.276a-2(a)]

(c) No pari of the aforementioned Contract has bean or will be subcontracted to any Subcontractor if such
Subcontractar or any firm, corporation, partnership ar association in which such Subcontractor has a
substantial mterest is designated as an ineligible Contractor pursuant to any of Ihe aforementioned

regulatory or statutory provisions.

He agrees to obtain and forward to Ihe aforementioned recipient within len days after the execution of any
subcontrad, including those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's
Cerligcation Concerning Labor Standards and Prevailing Wages Requirements executed by Ihe
Subconiractors.

The workmeo will reportforduty on (8D
(Date)

He certifies that:

(a) The legal name and Ihe business address of the undersigned are:

(b) The undersigned is (checjr one):
Sole Propnetorship

Partnership

Corporation

Dlher Organization (Describe)

(c) The name and address of the owner, partners ar officers of the undersigned are.

QIJ 28

Ackdrmfp~ - f"c~sF~
l7o5( (".J.4@.
C.~> PJ'S.SL 1CnHaa

3 '.I< -la<(L!I,I k~--
SUB NTRACTDR SIGNATURE
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SUBCONTRACTOR'S CERTIFICATION CONCERNING

LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

To Contractor:

Dais November 29, 2017
Project Number: Contract p1755-16899 Section 16-PPRPS-00-PV
project Name Pavement Preservation Sz Rehab South 2017

The undersigned, having executed a contract with

(Contractor)
for Electrical Construction

Nature of Work)

intheamountof$ AF~~ in the construction of the
abave-identified project, certifies that

(s) The Labor Standards provisions of the Contract for Constructiori are included In the aforesaid contract.

(b) Neither he nor any finn, corporation, partnership or association in which he has a substantial interest is
designated as an Ineligible contractor by the Comptroller General of the United States pursuant to
Section 5.6(b) of the Regulations of the Secretary of Labor, Perl 5 (29CFR Part 5) or pursuant to the
Section 3(a) of ihe Davis-Bacon Act, as amended (40 U.S.C.276a-2(a)]

(c) No part of the aforemeniioned Contracl has been or will be subcontracted to any Subcontractor if such

Subcontractororanyfirm, corporation, parinership or assooistion in which such Subcontractor has a
substantial interest is designated as an ineligible Contractor pursuant to any of the aforementioned

regulatory or stalulory provisions,

He agrees to obtain and forward lo the aforementioned recipient within ten days afler the execution of any

subcontract, tncluding those executed by his Subcontractor any lower lier subcontractor, a Subcontractor's

CertRcstion Concerning Labor Standards and Prevailing Wages Requirements executed by the

Subconlractors,

3. The workmen will report for duty on

(Date)
4. He certifies that

(a) The legal name and lhe business address of the undersigned are;

(b) The undersigned Is (check one):
Sole Proprietorship

Partnership

X Corporation

Other Organization (Describe)

(c) The name and address of ths owner, partners or officers of the undersigned are:

NAME TITLE ADDRESS
Jacqueline Hofhnan/President Sr Treasurer 9993 Virginia Ave., Chicago Ridge, IL 60415

John Candelaria/Sr. Vice President Sr Coroorate Secretsrv. 9993 Viroinia Ave., Chicago Ridge, IL 60415

Mark Candelaria/Vice President, 9993Vista reP Chic~ac Ridge, IL 60415

November 29, 2017

DATE / SUBTXfNTRACTOII'SIGNATURE v

John Candelaria/Sr. Vice President
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SUBCONTRACTOR'S CERTIFICATION CONCERNING

LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

To Contractor.
Date: November 28. 2017
project Number. 1755-1RR99
Pmject Name PAYEMENT PREsERvATIQN AND REHABILITATIQN PRQGRAM

~U IH Cvvr

The undersigned, having executed e contract with

(Contractor)

for Concrete & Sewer Work
Nature of Work)

infireamountoffi ~~ in the construction of the
above4dentified project, cerfifies that I

(e) The Labor Siendmde pmvisions of the Contract for Consbucfiori sre included in ths ahresaid contracL

(b) NMTher hs nor sny firm, corporation, partnership or associafion in which he hes a substantial interest is
designated as an ineligible contractor by the Comptroller General of the United States pursuant to
Sscfion 5.6(b) of the Regulations of fim Secretary of Labor, Perl 5 (29CFR Pari 5) or pursuant to the
Smsion 3(e) of the Davis-Bacon Act, as amended [40 U.S,C.276a-2(e)I

(c) No part of the sforsmenfioned Contract has been or will be subcontracted to eny Subcontractor If such
Subcontractor or any fir, corporation, partnership or associafion in which such Subcontractor has a
substantial interest is designated as an ineligible Contrador pursuant to any of firs aforementioned

regulatory or statutory provisions,

2. He agnes to obtain snd forward to the afommentioned recipient within ten days after the execufion of any

subcontract, including those executed by his Subcontractor eny lower tier subconbactor, s Subcontractor's

Certification Concerning Labor Standards and Prevailing Wages Requirements executed by the

Subcontractors.

The workmen will report for duty on

4. He cerfifies that:

TRIT
(Date)

(a) The legal name snd the business address of the undersigned are:

(b) The undersigned is (check one):
Sole Proprietorship

Partnership
Corporation

Other Organization(Describe)

(c) The name and address of the owner, partners or ofncers of the undersigned am:

NAME TITLE ADDRESS

Oabaldo Fernandez President 3854th St. Lemont, IL 60439

I n

11-28-17
DATE SUI3CONTRACTggRIKATURE
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1st Dlstdct

OENN9 DEER

Eos'ctsettt

IERRY BVTIER

Srd Ojstnrt.

Ms. Bhenrton E.Andrews
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1'htt Dlgce cf Contract eornpftenoe Is ig receipt ef the abovthreference ewe and. has revferrred it. for
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Ii/IBE/WBE UTILIZATION PLAN - FORM 1

BIDDER/PROPOSER HEREBY STATES thai afi MBEAVSE firms fncludsd in th/s Pisn ars cerlgsd MBEs/WBEs by si least one of the enfiiles I/sled in (hs General
Conditions-Seclion IS,

BIDDER/PROPOSER MBBWBE STATUS: (check Ihe appropriate line)

Bidder/proposer is a certified MBE or WBE firm. (If so, attach copy of curreni Leger of Certification)

MBEs/WBEs that weal perform as subcontractors/suppliers/oonsWtants include the folhrwing:

MBE/WBE Finn: rg 3rtrZ Per ~, Wr.
Address: Zrd.Tl &c rf( o HM . C~r~rA rr
E-msik ~dn 4LbrEw~ ~AMrrsr

Contact Person: r uyrrz &Pc~~
Dollar Amount Participation: g r'STD'>
Percent Amounl of Psrlidpallon: ~ ZoL

Phone: WK ZSK- 0V>9

*Letter of Intent mtachsd2 Yes No
*Current Lellsr ol Cari/flcaiion altachrxy/ Yes No

MBE/WBE Fkm: ~rr/ Wane '~ ~rJr
/

Address: r'7c),5 r'MXrrr Woozvr C~ rr xr' N5 03
J

Eeait .Ck~8'rwirXr~~uM wc. Cm
Cofliacl Ps/soli/ ~m~ ~CXmrrrsv~ Phone; J/W- 885 r)firWP

Dollar Amount Participslion: S r s NR cd

Percent Amount of Pariidpsfion:

*Letter of Intent agachedy Yss No
'Curmnl Leger of Cerl/fbsfi/on aftsctwdf Yss JC No

Bidder/Proposer is s Joint Venture and one or more Joint Venture partners are certified MBEs or WBEs. (If so, attach ccpkvs ol Letter(s) of
Cerllflcatlcn, a spy of Joint Venture Agrsemsnt clearly describing the role of ihe MBE/WBE firm(s) and its ownership interest in the Joint
Venlure and a completed Joint Venlurs ANdsvli- available online st www.cookccvntvll.oov/contrsctcomclisnce)

Bidder/Proposer is noi s ceriiTied MBE or WBE firm, nor a Jolni Venture wilh MBE/WBE partners, hut will utilize M BE and WBE firms either
directly or indlrecfiy in Ihe performance of Ihe Conlract. (If so, complete Sections g below and Ihs Lelter(s) of Inteni —Form 2).

II. g Direct Partfclpatlon of MBE/WBE Fiona Indirect Participation of MBE/WBE Firms

NOTE, Where goals have not been achieved through direct participation, Bidder/Proposer shall Include documentation outgnlng efforts to
achieve Direct Participation at the time of Bid/Proposal submission. Indirect Pargclpallon wgl only be considered after ag efforts to
achieve Direct Participation have been exhausted. Only after written documentation of Good Faith Efforts ls received wig Indirect
Participation be considered.

A/lech add//ionsl sheets as needed.

'etter(s) of Intent and current Letters of Certiflctdion must be submitted st the time of bid.

M/WBE Utilization Plan - Form 1 Revised: 01/29/2014
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NUBEIWBE UTILIZATION PLAN - FORNU 1

BIDDER/PROPOSER HEREBY STATES Ihat all MBBWBE firms included In this Plan ere certified MBEsNBEs by at least one of ths entitles listed in Ihs General

Condlffons- Section 19,

I, BIDDERIPROPOSER MBENBE STATUEz (check Ihe appropriate line)

BidderIProposer is a certified MBE or WBE firm. (If so, attach mpy of current Leger of Certification)

BidderIPrcpmmr is a Jolni Venture and one or rrmre Joint Venture partners are cenified MBEs or WBEs. (If so, aaach copkrs of Letter(s) oi

Certification, a copy ol Joint Verdure Agreement clearly describing ths rois of Ihe MBEIWBE firm(s) end Its ownership Inleresl in ihs Joint

Venture and a completed Joint Vsnlum Affidavit- evaffatds online et www.ccokcountvff.oovicontractoomohancg)

BidderIPrcposer is not a ceniTied MBE or WBE firm, nor s Jdnt Venture with MBENBE partners, but will utilize MSE and WBE firms either

directly or Indlrecffy in the perlormmce of the Contract. (Ii so, complete Sections U below and Ihe Letter(s) oi intent —Form 2).

U. Direct Parlhlpagon of MBENBE Rrms Indirect Partlclpagon of MBENBE Rrms

NOTE: lflfhere goals have not been achieved through direct participation, Bidder/Proposer shall Include documentation outlining efforts to
achieve Direct Participation st ths time of BldfProposal submission. Indirect Psrdclpatlon will only be considered after all efforts to
achieve Direct Participation have been exhausted Only after written documantagon of Good Faith Efforts Is received will Indirect

Participation be considered.

MBEslWBEs that wi)I perform as subcontractors/suppgsrslconsulbmts include the Billowing:

MBEIWBE Firm:

Address: A'YZ rr o)n 'c- Armr CXcno AM W4. Pu7Y).'f

E~af: rMndb r.;4Au&XPW c~
Contact Person: Phmm: rZZ- M)=' 5ZWM

Dollar Amount Participation; g AA r rro2. ~
Percenl Amount of Parlicipallon: Y. Sco
*Letter of Intent allached2 Yes No

'Current Leffer of Cshlflcetion ettached2 Yes No

MBBWBE Fkm: Mo)Zw. >

Address: ~O M W&n~c Ml, %)A W MNn~~ ~ rn))~5
E-mail:~~X~ o~~ CD ~~. (n~

/
Conleu Pemorx H~ razz'hone. X)d)P .cd'. grdce

Dollar Amount Parliclpatlon: 9 ~MAX

Percent Am'ounl of Participation:

*Letter of Intent allached2 Y.
'Current Letter ol Cediffcstlon attached'I Yes

'''ffech

eddffonei sheets as needed.

" Letter(s) of Intent and current Letters of Certification must be submitted at the time of bid.

M/WBE Utilization Plan - Form 1 Revised: 01/29/2014
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ll/IBE/WBE LETTE(k OF INTENT - FORM 2

M/WBE Firm: ~(P ~ ~R MAP'EBEC. Certifying Again;I ~~ T QP (~4P
Contact Person: @san ACkcy~ Cmhficnlion Expiration Dnln 7QeP f

Arldress. t ( ~~ 4fr4f %. Ellmirily ~ox CC Sl Exp'(II

City/Stats'~CBE+ I I~ .SL Zip: (eOQ~Q Bid/Proposal/Conlrecl//. ted% ldgP f,,,
Phone@R~N ~~~ Faxp~lfb t 39/7 FEIN//; ~~ ~787+
Emaii ~k~"I(~~tvqn- u~
Participation: ( +iieet ( ) Indirect

Will llieh(i/WBE firm be subcontracting any of Ihe goods or services of Ibis contract to anolhor firin'?

I I/(No [ I Yes —Please attach explanabon. Proposed subcontractor(s):

The undersigned M/WBE is prepared lo provide Ihe (ollowing Commodities/Services for Ihe above neinml ProJecl/ Contract: (//

mors space /s nccdcd /o /u//y describe Mr(YBE Fimi a proposed sccpo o/ work cnd/cr peynwrrr seca is/e, ni/sch eddlono/ shee/s)

bd.e A-4&C'hg(J

Indicate Ihe Dollar Amount, Percentsoe. and the Terms oi Pavement for the abovo.described Commodities/ Servicos:
/'

THE UNDERSIGNED PARTIES AGREE thai Ibis Letter o( Intent will become a binding Subcontract Agreemenl (or Ihe atiove
vxuk, conditioned upon (I) Ihe Bidder/Proposeps receipt of a signed contract from Ihe County of Cook; (2) Undersigned
Subcontractor rsinaining compliant with all relevant credentials, codes, ordinanoes and slaiules required by Contraolor, Cook
County, eml Ihe Stale to participate as a MBE/WBE grm for the above work. The Undersigned Parties do also certify that they

d~iot~tiix their signaluIes to Ih(s documeniuntil all areas under Desciiption of Service/ anil I-ee/(Mst completed.

1-6:I!tii ) c Ji) k.:Ii~(I II =--
alure (M/IYBE)Q 'ignal(n((pr/n Bidder/Pro(i+nr)

6'/I JLkcC Lvn J

Print Nanie Print Name

Q<.h M~ SAN 1(i=.
Firm Npme Firm Name

I/vs/(7
Date

Subscdibed and swam before me

Ihisd~ dsy of IL3k~BCi-0-02, 20 I k .

Notary Pubgc~~+S~ IL'<hg
CJ

SEAL

OFFICIAL SEAL

MI IYSE Lett(I)p)I(IMAOQN 2
NOTARY PUBLIC -STATE OF ILLINOIS

MY COMMISSIONEXPIRES 03/31/20

Delo

Subscribed and sworn before me

IhiaLL/C /Ugu/,20
W</

Nolary ublir,

NOTARY
Y

N

I/Y C



~ATTENTION; ESTIMATING

Work Zone Safetv, Inc.
CERTIFIED OBE

1T051 Gaylord Road Phone: 816-934-0429
Crest Hill, Elinois 60403 Fax: S15-834-235T

JOB PROPOSAL

BID DATE:
AGENCY:

LOCATION.'ITY

I VILLAGE:

11/29/17
CCHD
VARIOUS-SOUTH
COOK COUNTY

SECTION II 1155-1S999
QUOTE VALID 30 CD

ITEM

54
70
103

DESCRIPTION
PV MK TPE T3 LN 4"
CHG MESS SIGN
TRAFFIC PROTECTION

'TY UNIT

7,390 FT
840 CALDAY

1 LS

PRiCE
$ 1.00
$ 50.00
$ 150,200.00

TOTAL

$7,380.00
$42,000.00

$160,200.00

TOTAL BID $199,580.00

THE CONTRACTOR MUST 8UBCONTR ACT ALL PAY ITEMS ON THIS PROPOSAL TO
WORK ZONE SAFETY INC. UNLESS NEGOTIATED.

THERE ARE 500 FLASHERS INCLUDED IN THE ABOVE LUMP SUMS.
THERE ARE 300 BARRELS Wl SBHEADS IN THE ABOVE LUMP 6U1/IS.

THERE ARE 4 ARROWBOARDS INCLUDED IN THE ABOVE LUMP SUMS.
TI4E I UMP 80M FOR TRAFF/C CCNlRCL 19 BASED ON THE PLANB AND SPECIFICATIONS ISSUED A'I THE 1945 OF Tl IE I'EC,
AI4Y CHANGF6 TO THE STAGING, PHASING, OR REQUESTS FROM ANY ENGIN/EER, OR CONTRACYOIZ IrOR ADESYIONAL
EQUIPMENT WILL BE INVOICED BY CHANGE ORDER. FORCE ACCCIINT, OR TI4E PREVAILING RFNI AL RA YF.
ALL PAVEMENT MARKING REMOVAL ITEMS DC NOT INCLUDE SHORT TERM MAR/GNG IF WATI.-;RSI.ASY MARKE IG RLI4OYAI. IS USE(3

IT REQUIRES 4 MINIMUM MOBILIZATION FEE OF SSA00.00 OR Loss sr roR r/util cmL cur
AN ADDITIONAL 519000 PER I/OUR PORT Yo PORT FOR AanooIRo CREW OF IREYALLAYICI4s LESS rlnxl4 2500 Fl pm DAY

THE FOLLOWING ITEMS ARE NOT INCLUDED IN THE LUMP SUM:
I TEMP 4, PERI4 LANE CLOSURES 8. PERMANENT SIGN REMOVAL 11 NC PAI4KING 9/GI48 la BONO
2. TEMP & PERM PAVEMENY MARKING 7 PERMANENT SIGN INSTALLATION 12. IMPACT AYTENUATORS ll DETOURS
3 PEDESTRIAN BARRICADE SET UP 8 ORANGE SNOW FENCF 13. BARRILrn WALL 19 CORES
4. PAVEMENT MARKING REMOVAL 9 FLAGGERS CRAFAD 14 SURVEILLANCF.
5. ROAD PLATE 10 TRAFFIC SIGNALS 15 CI.IANGEABLE MSG SIGNS

TRAFFIC CONTROL 8 PROTECTION COMPLETION:

230 CD
12/17/1 8

AN ADDmONAL CHARGE OF $ 490.00 AFTER...
TEMPORARY EXPRESSWAY LANE CLOSORES

~O. - F, SATURDAY SUNDAU
1. RAMP CLS. $ 850.00 $950.00 $ 1.250.00 EA. 1. BARREL W/STDY BRN 3
2. SHLDR CLS. $ 800.00 $900.00 $ 1.200.00 E/k 2. DG SIGN & STAND 3
3. 1 LANE CLS. 3 2.500.00 $2,700.00 $ 3.200.00 EA. 3. ARROWBOARD $
4. 2 LANE CLS. $ 2,700.00 $2,900.00 $ 3,400.00 EA. 4. TYPE 3 BAR W/FLSHS 3
5. 3 LANE CLS. $ 3,150/lo $3,15000 3 3,650.00 EA. 5. TYPE 1 BAR W/FLSH 3
6. EAADD,1/2 Ml. $ 75.00 $10000 $ 125.00 EA. 8. CHG. MESS, SIGN 3

I/2 MlLE WORK AREA-
SALE ITEMS SALE ITEMS

1.28 TRIMLINE CONES $ 19.00 EA. rk FOIL TAPE, R ROLLS, 50 YDS. EA.
2. STRIPED VE STS $ 25.20 EA. 5.FLAGS
3.STOP & SLOW PADDLE $ 94.50 EA. 6.SAND BAG /FULL)

IF THERE ARE ANY QUESTIONS ABOUT THIS QUOTE, PLEASE DO NOT HESITATE TO CALL:
I I Pam Aokorman 815.834.0429 exL 107

I Frank Marrano 830-306-2016
I Reloh Aokerman 830-432-4550

X I Nick Bethune 815.8340429 exl. 105

12/17MB ......OR .
RENTAL RATE PER CAL

230 CD
DAY

0.90 EA.
2.20 EA.

45.00 EA.
3.00 EA.
045 EA.

110.00 EA.

172.00 EA.
5.00 EA.
2.50 EA

ACCEPTED BYl
Conlraclor

Au8mrrred 8/unetule Dele



OFFICE OF CONTRACT COMPUANCE

JACQUEL1NE GOMEZ

DIRECTOR

118N. Dark County Building, Room 1020 o Chicago, Isinois 696D2 o 131216D3-5502

July 10,2017

TONE PRECIORIENKLK

PRESIDENT

Cook County Board

of Commlssionors

fr/Js. Pamela Ackerman, President

Work Zone Safety, Inc.
17051Gaylord Road

Crest Hill, IL 60403

RICHARD R. BOYJON

1st District
Re: Annual Certification Expires: July 10, 201$

ROBERT STEELE

2nd District

JERRY BUTLER

3rd Distriu

STANLEY MOORE

4th District

DESDRAH SIMS

Sth Distnct

EDWARD M. MOODY

6th District

Dear Ms. Ackerman:

Congratulations on your continued eligibility for CertNcatlon as a Woman-owned Business

Enterprise (WBE) by Cook County Government. This certification is valid until July 10, 2021;
however, you must re-validate your firms'ertification annualiy.

As a condition of continued Certification during this fwe (5) year term, you must file a "Sto Chanae
Affidavit" within sixty (60) business days prior to the date of Annual certification Expiration,

Failure to file this Affidavit shall result in the termination ofyour Certtgcation. You must notify Cook

County Government's Offic of Contract Compliance of any change in ownership or control or any

other matters or facts affecting your firm's eligibility for Certification within fifteen (16) business

days of such change.

JESUS G. GARCIA

7th District

LUIS ARROYO. JIL

8th District

Cook County Government may commence action to remove your firm as a WBE vendor if you fail

to notify us of any changes of facts affecting your firm's Certification, or if your firm otherwise fails

to cooperate with the County in any inquiry or investigation. Removal of status may also be

commenced if your firm is found to be involved in bidding or contractual irregularities.

PETER N. SILVESTRI

9th District

BRIDGET GAINER

10th Distnci

JOHN P DALEY

11th District

IOHN A FRITCHEY

12th District

LAIIRY SUFFREDIN

13th District

GREGG GOSLJN

14th Distritt

Your firm's name will be listed in Cook County's Directory of certified f)rms in the following area(s) l

of specialty:

I

Regular Dealer: Sales, Rental and Service of Traffic Corrtrol Devices;
Installation of Temporary Pavement Markings

Your firm's participation on Cook County contracts will be credited toward WBE goals in your area(s)
of specialty. While your participation on Cook County contracts is not limited to your specialty,
credit toward WBE goals will be given only for work performed in the specialty category.

Thank you for your continued interest in Cook County Government's Minodity, Women, Veteran,
and Service-Disabled Veteran Business Enterprise programs.

Si 1

TIMOTHY O. SCHNHDER

15th District

JEFFREY R. TOSOLSKI

16th Distdrct

SEAN M MORRISON

17th District

q omez
Contract Compliance Director

JG/lar

9 ~ IR p iporrl i r d oper ~ rpA«mrtrol pi dr



?17

MBE/WBE LETTER OF INTENT - FORM 2

hVWBEFirin: ~rg ~ ~+~kp %C Certifying Agency: ~~7 ~ (x~4+
cwtacf Person. ~+~ Ac keyed rsyf certification Expiraticn Date. 7Q<Q (

(705/Gx>l 2 II ., E»M „:Co.rFr,
City/Slate ~M+ ~It.SL Zip: 40'f(5$ , Bi<i/Pro»osal/Contracl//: t7$S fjpgPg

(w(xIE)sfrf~uir „p~„/rxv xx-sr „„„„%-2202yhq
EniaiL ~8~n ~ rprpbE~tvfc" Crs sw)

I

Participation [ (76irect ( ) Indirect

Will tfg>e /WBE firm be subcontracting any of thc goads or services of this contract lo another firmy

I +No ( ] Yes-Please allach explanadon. Proposed Subcontractor(s):

The undersigned MNVBE is prepared to provide lhe following CommodiTies/Services for the above narnod Pro)ect/ Contract: I//
mom specs is non dsd lo /u//y describe M/WBF Firm'x proposer/ scope o/ work end/or psymerif schvdir/s, ii//och sddiyions/ thesis/

bee A4&Lhg4

Indicate Ihe Dollar Amount, Percentace, and lhe Terms of Pp)tmmot for Ihe above-desoribed Commodities/ Services:

/'HE

UNDERSiGNED PARTIES AGREE Ihal this Letter of Intent will become a binding Subcontract Agreement for Ihe above
work, conditioned upon (I) the Bidder/Proposer's receipt of a signed contract frmn the couiity of cook; (2) Undersigned
Subcontractor remaining compliant with ah relevant credentials, codes, ordinances and statutes required by Contractor, Cook
County, and the State lo parficipsle as a MBE/INBE llrin for die above work. The Undersigned Parties do also certify llml dtey
~did I+ix their signawtes lo tlijs document until all areas under Description of

'
supply and I cost wore completed.

-aL.i:t> A (-!xcX.i!If(5---
ture (M/IVBE)Q

'
Sig(future (Prine Bidddr/Prnpn or)

W 4 kd.r~m4
PrinlName 'rint Name

g<,h M~~~ ~.
Firm Npme /

I inn Name

Subscnbed and sworn before me

this~ dayof IVI-~~YY-f20,20 ~~.

Notary Public~~ ILu 4-&J
SEAL

OFFICIAL SEAL

MI Ih/BE I.ettLPW@r(r'XQPr)(2
NOTARY PUBUC - STATE OF ILLINOIS

MY COMMISSION EXPIRES,'03/31/20

Subscribed and sworn before me

Ihiscf day of kpxrrx7/s/

Notary Pufrlic



IATTENTION: ESTIMATING"

WOII'k ZOne Safet In@
CERTIFIED DHE

17051 Gaylord lkoad Phone: 815-834-0429
Crest Hi0, Elinois 60403 Fax: 815-834.2357

JOB PROPOSAL

BID
DATE.'GENCY:

LOCATION;

CITY /

VILLAGE.'1/29/1

7
CCHD

VARIOUS - SOUTH
COOK COUNTY

SECTION f/ 1755-16899
QUOTE VALID 30 CD

ITEM

55
66
67
58
60

DESCRIPTION
SIGN PANEL 71
REM SGN PNL ASSY TA
REL SGN PNL ASSY TA

TEL SGN SUPPORT
BASE TL SGN SUPP SPL

QTY UNIT

68 SF
4 EA

2 EA

255 FT
4 EA

PR(CE TOTAL
25.00 $1,700,00

$ 50.00 $200.00
$ 175.00 $360,00
$ 15.00 $3,925.00
$ 200.00 $800.00

TOTAL BfD $6,876.00

THE CONTRACTOR MUST SUBCONTRACT ALL PAY ITEMS O&I THIS PROPOSAL TO
WORK ZONE SAFETY INC. UNLESS NEGOTIATED.

THE IUMP SUM FOR TitAFFIC CDNTROL18 BASED ON TINE PLANS AND SPECo NATIONS ISSUFDAT IIIE;INF OF rle: Lie)
Al IY Cf (ANGES TO TIRE STAGING Ple(SING. OR REC&IESTS FROM Ala Y EI IG IN( I R OR CON TRAC1 Cft FOR ADDI TIGII/ I

EQUIPMENT WILL BE 61VCICED BY CHANGE OI(DER, FORCE ACCOI/NT OR I HE PREVAII.S IG RENT/'L RATE
ALL PAVEMENT MARKING REMOVAL ITEM6 DO NCT INCLUDE SIIORT 1st/M MARKING 5'NA1ER(tl A,r MARKs IG RI=.M<)VAI IS Vs(-0

IT RFOUIRES A MINIMUI/ MOBILIZA'I ION I EE OF 3 S 000 oo On IOOO St I=OR (-AOI CAM (XR
AN ADDITICNAL $392dfO psk HoUR poar to poRT I'on Asrn(sa(o ca&won a(era((a<lose (k 9 'Inhu 2500 F'f IMR DAY

THE FOLLOWING ITEMS ARE NOT INCLUDED IN THE LUMP SUk/5
1 TEMP & PERM LAI IE CLOSURE8 6. IxERMANENT SIGH RI1MOVAI. 11 flol ARKINGSIGhl!' BONDI
2 TEMP & PERM PAVEMEI47 MARKING 7 PERMANENT SIGN INSTALI.AI'ICN 12 IMFA01 ATTENUATcps (7 DETO(ass
3 PEDESTRIAN BARRICADE SET UP O. ORANGE 9NCWFENCE 13 BARRIE(a WALL 'Is coHEU

PAVEMENT MARKING REMOVAL 9 FLAGGER8 OR AFAD 14 8UI(VEa.I.ANGE
5. ROAD I'I.ATE 10 TRAFI-IC SIGNAL8 15 (/!-IANGEABLE MSG 814 Ns

TRAFFIC CONTROL & PROTECTION COMPLETION:

12/1 7/1 8

DAY

0.9D
2.20

45.00
3 00
o.45

110.00

EA.
EA.
EA.
EA

EA.
EA.

172.00 EA.
5.00 EA.
250 EA,

ACCEPTED 8Y'ontractor

TEMPORARYEXPRESSI/VAY LANE CLOSURES RENTAL RATE PER CAL
MON. - FRI. SA1 URDAY SUNDAY

1. RAMP CLS $ S50.00 $95000 $ 1,250.00 EA. I BARREL W/S1DY BRN 3
2. SHLDR CLS. $ 600.00 $900.00 $ 1,20D.DD EA 2. DG SIGN & STAND
3. 1 LANE CLS. $ 2.500.00 $2,700.00 $ 3,200,00 EA 3. ARROWBOARD 3

2 LANE CLS. $ 2,700.0D $2,900.00 $ 3,400.00 EA. 4. TYPE 3 BAR W/FLSHS
5. 3 LANE CLS $ 3,150.DD $3,150.00 $ 3,550 00 EA. 5. TYPE I BAR W/FLSH 3
6. EA.ADD.I/2 Ml. $ 75.00 $100.00 $ 125 00 EA. 5. CHG. MESS. SIGN 3———1/2 fvoLE WORK AREA ———-

SALE ITEMS SALE ITEMS
1.28"TRIMLINE CONES $ 19.00 EA. 4.FOIL TAPE,RROILS,50YDS EA 3
2. STRIPED VESTS $ 25.20 EA. 5. FLAGS
3. STOP & SLOW PADDLE 3 cu1.50 EA. 6. SAND BAG iFULL) 3

IF THERE ARE ANY QUESTIONS ABOUT THIS QUOTE. PLEASE DC NOT HESITATF. TO
CALL'am

Ackerman 815-834-0429 oxt 107
F(ank Ma(tano 63D-306-2016
Ralph Acke(man 630-432-4550

K I Nick Bethune 815 834 0429 ext 105

Autnodzad Signature



OFFICE OF CONTRACT COMPLIANCE

JACQUELINE GOMEZ

DIRECTOR

118 N. Clark, County Building, Room 102D O Chicago, Bhnois 60602 e l312) 603-5502

July 10, 2017

TONI PRECKWINKLE

PRESIDENT

Cook County Boanl

of Cornrnisslonors

Ms. Pamela Ackerman, President

Work Zone Safety, Inc.

17051Gaylord Road

Crest Hill, IL 60403

ttlCHARD R BOYKIN

1st District
Re: Annual Certification Expires: July 10,2016

ROBERT STEELE

2nd District

IFRRV BUTI.ER

3rd District

STANLE'I MOORE

4th District

DEBDRAH SIMS

Sth District

EDWARD M MOODY

6th District

Dear Ms. Ackerman:

Congratulations on your continued eligibility for Certification as a Woman-owned Business
Enterprise (WBE) by Cook County Government. This certification is valid until July 10, 2021;
however, you must re-validate your firms'ertification annually.

As a condition of continued Certification during this ffve (5) year term, you must file a "No Chance
Afffdavit" within sixty (60) business days prior to the date of Annual certification Expiration.
Failure to file this Affidavit shall result in the termination ofyour Certification. You must notify Cook

County Government's Office of Contract Compliance of any change in ownership or control or any

other matters or facts affecting your firm's eligibility for Certification within fffteen (15) business
days of such change.

IESUS G. GARCIA

7th District

LUIS ARROYO,JR

6th Datrict

Cook County Government may commence action to remove your firm as a WBE vendor if you fail

to notify us of any changes of facts affecting your firm's Certification, or if your firm otherwise fails

to cooperate with the County in any inquiry or investigation. Removal of status may also be
commenced if your firm is found to be involved in bidding or contractual irregularities.

PETER N. SILVESTIII

9th District

BRIDGET GAINER

10th District

JOHN P. DALEY

11th Distdrct

JOHN A FRITCHEY

12th District

LARRY SUFFREDIN

13th District

GREGG GOSLIN

14th District

Your ffrm's name will be listed in Cook County's Directory of certified Arms in the following area(s)
of specialty:

Regular Dealer: Sales, Rental and Service of Traffic Control Devices;
installation of Temporary Pavement Marldngs

i

Your firm's participation on Cook County contracts will be credited toward WBE goals in your area(s)
of specialty. While your participation on Cook County contracts is not limited to your specialty,
credit toward WBE goals will be given only for work performed in the specialty category.

Thank you for your continued interest in Cook County Government's Minority, Women, Veteran,
and Service-Disabled Veteran Business Enterprise Programs.

I

Sincerel)IJ~

DMOTHY O. SCHNBDER

15th Disvict

JEFFREY R. TOBOLSKI

16th District

SEAN M MORRISON

17th Distnct

q omet
Contract Compliance Director

JG/lar

$ Fiscal Responsibility f Innovative Leadership Transparency & Accountability Q Improved Seivicas



217

. MBE/WBE LETTER OF INTENT - FORII/I 2

M/WBE Firm: City Lights, LtcL

Contact Person: )acaueliine Hoffman

9993Virginia Avenue

Cgy/State'hicago Ridge> IL2ipi

Phone: Fax; 773-626-5415

info ecttylightsltd. corn

Certifying Agency: City of Chicago

Certification Expiration Date'l l/DH2D22

Ethnicity'isPanic

Bid/Proposal/Cookout O
1755-16899

FEIN 9 36-3835589

Participation: (3() Direct [ ) Indirect

WO the M/WBE firm be subcontrecgng any of Ihe goods or services of Ihis contract lo another grmt

(X) No ( ) Yes -Please attach explanation. Proposed Subcontractor(s):

The undersigned M/WBE is prepared to provkle the following Commodities/Services for Ihe above named Pro)ecg Contract pi
rscm specs is needed Ic ndfy describe tu/WBE Finch proposed scope of acr/r snd/cr payment scbsdu/s, s/iecb sdrNkvje/shee/s/

Furnish labor, materials and equipment to complete e)ectrica) items detailed

on the attached proposal,

Indicate Ihe Dollar Amount, Psrcentans, and the Terms of Pavment for Ihe above-described Commodities/ Services:

Ree attached

/

THE UNDERSIGNED PARTIES AGREE thai this Letter oi Intent will become a binding Subcontract Agreemenl for the above

work, conditioned upon (I) the Bidder/Proposer's receipt of a signed ixintract from Ihe County of Cook; (2) Undersigned

Subcontractor remmnlng compliant with all relevant credengals, codes, ordinances and slatules required by Contraclor, Cook

Counly, and Ihs State to pargclpate as a MBE/WBE firm for the above work, Ths Undersigned Parties do also certify that Ihsy

didnol afgx tgeijr J81 Inylures to this document until ag areas under Description ofSe 'y and Fe st were completed.

Signaturegl/VgbPP Signature (Pn'ms B/ddsi/P5pcsger

Jacqt(e(ine ffoffman

Print Name Print Name

City Lights, Ltd.
Firm Name Firm Name

November 29, 2017
Date

Subscribed and sworn before me

this 29t)kryiif November 2917,

)folgfvpublic Q~~ A AM
OFFICIAL SEAI((

CHE)lYL HAROT

NOTARY PUBLIC, STATE OF ILLINOIS

My Commission Expires Nov 3, 2019
1vvwDr. Iwrwv or llKelTc form x

Subscribed end swornbefore me

thtsZf dayof Mooem4e", f 7
....„Fa. Ar- -..

rvIY CulvOIISSION FX



QUOTATION

Project:
Estimate tt:
Due Date:
Note:

CCHD 1755-16899Pavement Preservation & Rehab
Program-South 2017
17-221
11/29/2017
Quotation Firm for 60 Days

City Lights, Ltd.
9993Virginia Avenue
Chicago Ridge, IL 60415

www.citvgohtsltd.corn
. Certified AtBEfj/IfBEfDBE Contractor

Contacts: John Candelaria
Cheryl Foley

Phone: 773-626-9162
Fax: 773-626-5415

Pay Item

69

74

77

80

81

84

88

88

89

92

93
94

95
100

Description

DRILL EX HANDHOLE

CONC FDN TY A

DET LOOP T1

EC C LEAD 14 1PR

EC C SIGNAL 14 2C

MAIN EX TR BIG INSTAL

MOD EX CONTR CAB

PED PB

PED PB POST TY A GALVS

REBUILD EX HANDHOLE

REBUILD EX HD HANDHOLE

REBUILD EX DOUBLE HANDHOLE

REMOV EX TS EQUIP

UNDERGROUND CON 2-1/2 GALVS

Quantity

3.00
12.00

1,750.00
4,500.00

500.00

9.00
1.00
8.00
3.00
3.00
1.00
1.00
1.00

70.00

Unit

EACH

LIN FT

LIN FT

LIN FT

LIN FT

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LIN FT

Unit Price

514.80

383.80
31.80
2.00

1.80

9,198.00
1,227.10

502.30
1,130.00
3,021.00

4,547.00

5,812.00

1,298,00
51.10

Total Bid:

Total

1,544.40

4,385.80

55,650.00

9,000.00

900.00

82,782.00

1,227.10

4,018.40
3,399.00
9,083.00

4,547.00

5,812.00

1,298.00
3,577.00

$187,172.50

All Terms and Conditions outlined In the Job Specific Notes and Datel/ed Scope of Work below
shall be incorporated into any subsequent contract agreement between the General Contractor
and City Lights, Ltd.

Job Soec/T/c Notes:
1. Our quote considers locating loop dives prior to pavement removal. If we are not notified prior to the start of

pavement gdinding, we will invoice any additional time required to locate loop dives on a time and material basis.
2. Restoration of area affected by our work that falls out of the project area of restoration that is considered incidental to our

work must bs restored by others
3. No QAQC is included. No spoil removal is included.
4. Patching (Concrete or Asphalt) around rebuilt Handholes to be completed by others.
5. Elevation is to be provided and checked prior to our repour.
8. Traffic Control and protection to be provided by others. We will move the equipment as required to complete our work and

return at the end of the work day. Any advanced signage is to be installed by others.
7. Ses attached Detailed Scope Letter for additional terms and conditions.

City Lights, Ltd. Contidenual 11/28/2017 ai 11:55AM Page 1 of 2



QUOTA T/ON

City Lights, Ltd.
9993Virginia Avenue
Chicago Ridge, IL 60415

www.citvlitzhtsltd.corn
Certified /f/BE//j/BEfDBE Contractor

CCHD 1755-16899 Pavement Preservation & Rehab
Project: Program-South 2017
Estimate ¹:17-221
Due Date: 11/29/2017
Note: Quotation Firm for 60 Days

Contacts: John Candeiaria
Cheryi Foley

Phone: 773-626-9162
Fax: 773426-5415

Detailed Scone of Work:
All electrical work associated with the pay items on the preceding page(s).

Our Scone of Work EXCLUDES the followlna:
1. All Hazardous Waste Handling, including Soil Monitoring, Removal, Testing, Transporting, Disposal, Remediation & Training
2. Traffic/Pedestrian Control and Protection including Lans Closures
3. All Bond, Permit, Local Municipal License, and Inspection Fees that may be required.
4. Our current insurance coverages meet the GL, WC & Auto requirements. Any additional insurance requirements including,

but not limited to Railroad Protective, Owner's Protective, Builder's Risk, Pollution Liability, Higher Liability Limits,

or any other special insurance requirements not covered under our current policy are EXCLUDED.
5. Any required Railroad Flaggsrs
6. Any QC/QA requirements
7. Quotation considers working during normal working hours only.
8. The general contractor will provide layout, and grade for any of our items.
9. Restoration, Landscaping, & Clean Up including, but not limited to any required restoration that falls outside the limits

of construction and damaged due to our work, must be restored by others at no cost to City Lights, Ltd.

10. Any required sidewalk, asphalt, barrier wall, alley, brick paver, or concrete removal, replacement or patching.
11. Protection of existing electrical items that are to remain in place during construction, and protection of electrical materials

installed during construction until the owner's Final Acceptance.
12. City Lights, Ltd. will not accept any charges for liquidated damages, unless delays are caused by our failure to complete

work as agreed.
13. Any required saw cutting with the exception of required saw cutting for loop detector installation.

14. All Spoil Removal including scil, concrete, asphalt, or any other type of spoil generated by our work.

15. Electrical Service hookup for General Contractor's job trailer. If this work is required, City Lights will perform

work on a fims and material basis.
16. Any Applicable Sales Tax

Pavmenf Terms:
1. Per State of illinois Prompt Payment Act - 15 Calendar Days After Receipt From Owner
2. Retention to be equal to amount withheld by Owner. - Zero Retention on IDOT Projects.
3. If Not IDOT, Retention to be released and paid within Sixty (60) days after final acceptance of our work.

Snecial Notes:
1. General Contractor must provide, at no additional charge, adequate space for City Lights, Ltd., in a staging area

that is in dose proximity to the project site for material storage, equipment, and a field trailer,

2. As-Builds provided by City Lights, Ltd. will be a marked up set of drawings. AutoCad, Mylars

and/or any Electronic As-Builds are excluded.
3. Please be advised that this proposal will remain valid for sixty (60) days, and shall remain confidential between the parties

Involved.
4, All terms and conditions outlined above shall bs incorporated into any subsequent subcontract agrsemsnt entered into

between City Lights, Ltd. and General Contractor.

After Hour Contact Numbers."

John Candsladia —7734)17-0151
Ed Mills -773-617-5324
Cheryl Foley -773-617-0527

City Lights, Ltd. Confidential 11/25/201 7 at 11:55AM Page 2 of 2



)(DV-7 /0)7

Jacqueline Hoffman
City Lights, Ltd.
9993 Virginia Avenue
Chicago Ridge, IL 60415

t)EPARTMKNT oF PRocURKMKNT SKRvicss

C(TY DF CB(CACO

Dear Jacqueline Hoffman;

We are pleased to inform you that City Lights, Ltd. has been recertified as s Women-Owned
Business Enterprise ("WBE") and Minority-Owned Business Enterprise (RMBE") by the
City of Chicago ("City"). This WBE/MBE certification is valid until 11/1/2022; however your
firm's certification must be revalidated annually. In the past the City has provided you with an
annual letter confirming your certification; such letters will no longer be issued. As a
consequence, we require you to be even more diligent in filing your Annual No-Change
Affidavit 60 days before your annual anniversary date.

it is now your responsibility to check the City's certification directory and verify your certification
status. As a condition of continued certification during the five ye'ar period staled above, you
must file an annual No-Change Affidavit. Your ffirm's annual No-Change Affidavit is due by
11/1/2018, 11/1/2018, 11/1/2020 and 11/1/2021. Please remember, you have an affirmative

duty to file your No-Change Affidavlt 60 days prior to ths date of expiration, Failure to file your
annual No-Change Affidavit may result in the suspension or rescission of your csitiflcatlon.

Your firm's five year certification will expire on 11/1/2022. You have sn affirmative duty to fiis
for recertification 60 days prior to the date of the five year anniversary date. Therefore, you
must file for recertification by 08/1/2022.

It is imporlant to note that you also have an ongoing affirmative duty to notify the City of any
changes in ownership or control of your firm, or any other fact affecting your firm's eligibility for
certification within 10 days of such change. These changes may include but are not limited to
a change of address, change of business structure, change in ownership or ownership
structure, change of business operations, gross receipts and or personal net worth that exceed
the program threshold. Failure to provide ths City with timely notice of such changes may result

in the suspension or rescission of your certiTication. In addition, you may be liable for civil

penalties under Chapter 1-22, "False Claims", of the Municipal Code of Chicago.

Please note - you shall be deemed to have had your certification lapse and will be ineligible to
participate as a WBE/MBE if you fail to:

o File your annual No-Change Affidavi within the required time period,
~ Provide financial or other records requested pursuant to an audit within the required time

period;
e Notify the City of any changes affecting your firm's certification within 10 days of such

change; or

181 NORTH LASALLK STREET, ROOM 806, CHI CACO, ILLINOIS 606tu
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File your recertification within the required time period.

Please be reminded of your contractual obligation to cooperate with the City with respect to any
reviews, audits or investigation of its contracts and affirmative action programs. We strongly

encourage you to assist us in maintaining the integrity of our programs by reporgng instances or
suspicions of fraud or abuse to the City's Inspector General at chicagoinspectorgenersl.org,
or 866-IG-TIPLINE (666%48%764).

Be advised that if you or your firm is found to be Involved in certification, bidding and/or

contractual fraud or abuse, the City will pursue decertification and debarment. In addition to sny
other penalty imposed by law, any person who knowingly obtains, or knowingly assists another
in obtaining a contract with the City by falsely representing the individual or entity, or the
Individual or entity assisted is guilty of a misdemeanor, punishable by incarceration in the county

Jail for a period not to exceed six months, or a fine of not less than $5,000 and not more than

$10,000 or both.

Your firm's name will be listed in the City's Directory of Minority and Women-Owned Business
Enterprises in the specialty area(s) of:

NAICS Code(s):
237310 ~ Highway, Street and Bridge Construction
238210 ~ Electrical Contractors
237130- Power and Communication Line and Related Structures Construction-

Elsctric Light and Power Plant (except hydroelectric) Construction;
Construction Management, Power and Communication Transmission
Line; Cable Laying (e.g. cable television, electricity, marine, telephone)
Including underground; Fiber Optic Cable Transmission Line
Construction; Pole Line Construction; Underground Cable (e.g. cable
television, electricity, telephone) Laying; Utility Line Construction

238110- Poured Concrete Foundation and Structure Contractors —Concrete
Finishing; Concrete Pouring; Concrete Repair, Concrete Pumping (I.e.
placement); Footing and Foundation Concrete Contractors

Your firm's participation on City contracts will be credited only toward Women-Owned
Business Enterprise and Minority-Owned Business Enterprise goals in your area(s)
specialty. While your participation on City contracts is not limited to your area of specialty,
credit toward goals will be given only for work that is self-performed and providing a
commercially useful function that Is done in the approved specialty category.

Thank you for your interest in the City's Minority and Women-Owned Business Enterprise

(MBE/WBE) Program.

RB/kr



MBE/WBE LETTER OF

~B«,„, Rula's Enterprises

Np „,.Osbaldo Fernandez

Add, 1030 S La Grange Rd Ste 4

ck /shte. La Grange, IL zip:
60525

Ph
(708) 354 f311

F
(708) 354-4312

Rulas Enterp@yahoo.corn

INTENT. FORM 2

Centi/ylng Agency. COOk Coun'ty

Certification Expiration Date:

Eth i k I
Hispanic

Bid/Proposal/Contract ¹:
FEIN¹.27-1005235

Participation: ~irect [ ] Indirect

Will the M/WBE firm be subcontracting any of the goods or services of this contract to another firmg

No [ j Yes —Please attach explanation. Proposed Subcontractor(s)'.pd
The undersigned M/WBE is prepared to provide the following Commodities/Services for the above named Project/ Contract fi/

more spans is needed lo fully de ann'he hi/I/yBE Firm's pro posed scape ol tvodr and/or pnymanl achaduie, a//ech sddili anal sheets)

Indicate the Dollar Amount, Percentaue, anrt the Terms of Pavment for the above-described Commodities/ Services:

THE UNDERSIGNED PARTIES AGREE that this Letter of Intent will become a binding Subcontract Agreement for the above

work, conditioned upon (1) the Bidder/Proposer's receipt of a signed contract from the County of Cook; (2) Undersigned

Subcontractor remaining compliant with ag relevant credentials, codes, ordinances and statutes required by Contrador, Cook

County, and the State to participate as s MBE/WBE firm for the above work, Ths Undersigned Parbes do also certify that they

dklnotaffl air st to this documsntuntg all areas under Description of Ssrvi and Fee/0 completed.

Signature (M/III/BE) ~ Signa(ule (Prime Bid /Prpfoser)

Osbaldo Fernandez
Pdnt Name Print Name

Rula's Enterprises
Firm Name Firm Name

11-28-17
Date

Subsciibed and sworn before me

„„„November 17

Notary Public ~
FELIPE GONZALEZ
OFFICIAL SEAL

Notary Public, State of illinois

My Commission Expires
April 08, 2018

M/WBE Letter of Intent - Form 2

Subscribed and sworn before me

thi

Not



TO

Jtula 's Enterprise
"0"Consthlctkul

1488 S Broadway St
Coal CIEW IL 60416

T
DATE'OS

NAME:

ESTovlATOR:

I 030 SOUTH LA GRANGE ROAD 0PPICE 8'4,
LA GRANGE, IL 80828

TEL (708) 384431 I
Fax(708) 3544872

RULAS EfsIERPOYAHoo.Corn

Tuesdav, November 28. 2017

Cook Countv Pvmt Prsserv South 2017
Robert Mah

CONCRETE

ITEM ¹
DESCRIPTION UM QUANTITY UNIT PRICE AISOUNT

1

9
10

11

16
17
18

19
22

23

24

25

26

27

28

29

30

41

42

43

44

46

46
73

87

EARTH EXC

SUBBASE GRAN MAT TY 8
SUBBASE GRAN MAT TY 8 5"

AGG BASE CSETY 8 4"

WELDEDWIRE REINFORCEMENT

PROTECTIVE COAT

PCC SIDEWALK 5"

DETECT WARN

CURB REM

COMB 0 & 0 REM

SIDEWALK REM

CL 8 PATCH TY 8 10"

CL 8 PATCH TY EI 10"

CL 8 PATCH TY IV 10"

CL C PATCH TY 8 8"

CL 0 PATCH TY El 8"

CL 0 PATCH TY IV 8"

CONC CURB TY 8
COMB CC&GTYB 6.12

COMB 0 C & GTY86.18
COMB C 0 Ih 0 TY 8 6.24

COMB C C8 0TYSI4.24
COMB 0 0 & G TY M 6.12

CL 0 PATCH SPL10"

PVMT REPL

CY

TON

SY

SY

SY

SY

SF

SF
FOOT

FOOT

SF

SY

SY

SY

SY

SY

SY

FOOT

FOOT

FOOT

FOOT

FOOT

FOOT

SY

sv

155.00 $

174.00 $

2.398.00 $

921.00 8
2,429.00 $

2,276.00 $

8,023.00 $

646.00 $

1,010.00 3

4.715.00 8
8.473.00

1,224.00 $

774.00 $

448.00 $

1.313.00 3

4S7.00 8

770.00 8

1.010.00 $

2,376.00 $

619.00 $

1.488.00 3
15.0D $

200.00 $

284.00 $

33.00 $

225.00

20.00

9.00

8.00
18.00

1.00
6.00

28.00

7.00

8.00
2.00

110.00
110.00
110.00

90.00

5O.DO

90.00
23.00

25.00

28.00

28.00

28.00

25.00
120.00

105.00
Con«ala Tofaf

$

3
$

$

6

$

$

3
3
8

$

$

$

$

$

$

$

$

$

$

$

3
$

$

$
tati,yfaau

34,875.00

3,480.00

21,682.00

7,368.00

43,722.00

2,276.00

48,138.00

18,088.00

7,070.00

37,720.00

18,946.00

134,64D.DD

85,140.0D

49,280.00

118,170.00
39,330.00

Sg,SDD.DD

23,230.00

59,400.00

17,332.DD

41,664.00

42O.OO

5,000,00

34,080.00

3,465.00

SEWER/UNDERGROUND

ITEM ¹

2
37
38
39
40
83
72
9T

101

DESCRIPTION

TRENCH BACKFILL

SS REM 6"
CB RECONSTRUCTEO W/ NEW TY I FR OL

CS RECONSTRUCTED W/ NEW TY 23 F & 0
F8 GTY23
F & L ADJ SPL
CB CLEANED

STORM SEWER DUCTILE IRON PIPE 8"
WATER VALVE BOX ADJ

UM

CY

FOOT

EACH

EACH

EACH

EACH

EACH

FOOT

EACHI

QUANTITY

17.00I
37.00
1.00
3.00
2.00

44.00
23.00
37.00
2.00

UNIT PRICE

90.00
50.00

4,500.00
4,500.00

400.00
700.00
700.00
200.00
600.00

SEWER To/sf

'

$
$
$

8
$
$

IS
377,sss.se

AMOUNT

1,630.00
1,85D.DD

4,500.00
13,500.00

800.00
30,800.00
16,100.00

7,400.00
1,200.00

$999.399.00

Sales Tax an permanently installed matsriels.

Exclusions
~ Soil Tesgru Layout/ Line and Garde, Surveying Site security ~ Contammsted Spoils

Traffic Conbol a Lane Closure ~ Erosirm Confrol ~ C/OA Testing /30 Days Pouiing

Ally qwmbon contacts i pernender/OMI 322 3333 x 2

payment to bs made es follows: EYERY MQNTH As materials are guaranteed to be as speciaed Ail wont ls to be completed In a wodimanske marner ar;cording to standard practices. Any

alterations ar deviations from the above specucstlons Involving mitra costs, will only bs executed upon written ordem enr! will become sn extra charge over and otovs the estimates. All

agreemsnts «s contingent upon strhes, accidents or delays bsyrmd cur control. Owrer, you carry dre, tornado, end other necessary Insurance. Our workers are fully covered by Workmen'

Compensaaon Ins«anon

Aramdzed Signature DATE

AccupTANcEoppRoposAL fl h ~ i, p if tt m~~t tif u n d h by pt d vm ~ i dt d th 2 n u d dp r t iis ~ ti «c

Print d n ll/23/leu 323 PM Autli«lmd glgristurix DATE



OFFICE OF CONTRACT COMPUANCE

JACQUELINE GOMEZ

DIRECTOR

118N. Clark, County Building, Room 1020 ~ Chicago, Blinois 60602 ~ l312) 603-5502

April 7,'2017

TONI P RECKWENKLE

PRESIDENT

Cook County Boord

of Cowmisslooers

IECHARD R. BOYRIN

1st Distr'Ict

ROBERT STEELE

2nd Distrla

Mr. Osbaldo Fernandez

President
Rula's Enterprises Company

1030South Lagrange Road, Suite 84
LaGrange, IL 60525

Dear Mr. Fernandez:

Re: Annual Certication Expires: May 28, 2018

JERRY BUTLER

3rd Distriict

STANLEY MOORE

4th Distort

DEBORAH SIMS

5th District

EDWARD M. MOODY

6th District

Congratulations on your continued eligibility for Certification as a MinorityHywned Business
Enterprise (MBE) by Cook County Government. This certification is valid until May 28, 2020;
however, you must re-validate your firms'ertification annually.

AS a COnditian Of COntinued CertifiCatiOn, yOu muSt file a oNO Chance AffidaVit Within SiXty (60)
business days prior to the date of Annual Certification Expiration. Failure to file this AfAdavit shall

result in the termination of your Certification. You must notify Cook County Government's Office

of Contract Compliance of any change in ownership or control or any other matters or facts affecting

your firm's eligibility for Certification within fifteen (15)business days of such change.

JESUS G. GARCIA

7th Dlstria

LUIS ARROYO. JR
8th District

Cook County Government may commence action to remove your firm as an MBE vendor if you fail

to notify us of any changes of facts affecting your firm's Certification, or ff your firm otherwise falls

to cooperate with the County in any inquiry or investigation. Removal of status may also be
commenced if your Arm is found to be involved in bidding or contractual irregularities.

PETER N. SILVESTRI

9th Dlstrkt

Your firm's name will be listed in Cook County's Directory of certified firms in the following area(s)
of specialty:

BRIDGET GAINER

10th District
CONSTRUCTION: SEWER; CONCRETE; AND LANDSCAPE SERVICES

JOHN P, DALEY

11th Disma

JOHN A. FRITCHEY

12th Distria

LARRY 5UFFREDIN

13th Dlstria

Your Arm's participation on Cook County contracts will be credited toward MBE goals in your area(s)
of specialty. While your participation on Cook County contracts is not limited to your specialty,
credit toward MBE goals will be given only for work performed in the specialty category,

Thank you for your continued interest in Cook County Government's Minority, Women, Veteran,
and Service-Disabled Veteran Business Enterprise Programs.

GREGG GOSUN

14th Dishia

TJMOIHY O. SCHNBDER

15tlt Drstrlct

JEFFREY R. TOBOLSR!

16th Distoct

q omez
Contract Compliance Director

JG/ew

SEAN M. MORRISON

17th Dlstria

$ Fiscal Responsibility 'f Innovetive Leadership Transparency Et Accountability /tv Improved services
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PETITION FOR REDUCTION/WAIVER OF INBE/WBE PARTICIPATION- FORM 3

A. BIDDER/PROPOSER HEREBY REQUESTS:

FULL MBE WAIVER FULL WBE WAIVER

REDUCTION (PARTIAL MBE and/or WBE PARTICIPATION)

% of Reduction for MBE Participation

% of Reduction for WBE Participation

B. REASON FOR FULL/REDUCTION WAIVER REQUEST

Bidder/Proposer shall check each Item applicable to its reason for a waiver request. Additionally, supporgng
documentation shall be submgted with this request.

(1) Lack of sufficient qualified MBEs and/or WBEs capable of providing the goods or services reqw'red

by the contract. (Please explain)

(2) The specglcations and necessary requirements for performing the contract make it impossible or
economically Infeasible to divide the contmct to enable the contractor to uglize MBEs and/or WBEs
in accordance with the applicable participation. (Please explain)

(3) Price(s) quoted by potential MBEs and/or WBEs are above competitive levels and increase cost of

doing business and woukt make acceptance of such MBE and/or WBE bid economically

impracticable, taking into consideration the percentage of total contract price represented by such
MBE and/or WBE bid. (Please exphdn)

(4) There are other relevant factors making it impossible or economically infeasible to ufilize MI3E

and/or WBE firms. (Please explain)

C. GOOD FAITH EFFORTS TO OBTAIN MBE/WBE PARTICIPATION

('I) Made timely written soycitatlon to idenliged MBEs and WBEs for utlllzatlon of goods and/or

services; and provided MBEs and WBEs with a timely opportunity to review and obtain relevant

specBcations, tenne and conditions of the proposal lo enable MBEs and WBEs to prepare an
informed response to solicitatlon, (Attach of copy written sollcitatlons made)

(2) Used the services and assistance of the Office of Contract Compliance staN, (Please explain)

(3) Timely notllied and used the sen/ices and assistance of community, minority and women

business

organizations. (Attach of copy written sollcitations made)

(4) Fogowed up on iniNal solicitation of MBEs and WBEs to defermine if firms ars interested in ddng
business. (Attach supporting documentation)

(5) Engaged MBEs & WBEs for direct/indirect participation. (Please explain)

D. OTHER RELEVANT INFORNIATION

Attach any other documentation relative to Good Faith Efforts in complying with MBE/WBE participation

M/waE Reduction/waiver Request —Form 3 Revised:01/29/14
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CONTRACT NO.

Cook County OCPO ONLY:

Office of the Chief Procurement Officer A WlaoualNlcauon

Identification of Subcontractor/Supplier/Subconsultant Form

The Bidder/Proposer/Respondent ('he Contractor" ) will fully complete and execute and submit an Identification of
Subcontractor/Suppliw/Subconsultanl Form ("ISF")with each Sid, Request for Proposal, and Request for
Qualification, The Contractor must complete the ISF for each Subcontractor, Supplier or Subconsultant which
shall be used on the Contract. In the event that there are any changes in the utilization of Subcontractors,
Suppliers or Subconsultsnts, ths Contractor must file an updated ISF.

Sid/RFP/RFQ Nou 17 5 5—16 8 99

Total sid or Proposal Amount: xs o df/y rf)r)2'+
Contractor: D. Construction, Inc.
Authorized Contact
lorcontractor. Eveiett Leasuie
Email Address
(Contractor'I; e. leo sure 8 dconstruution. corn

Company Address
(Contractor): 1488 S. Broadway

City, State snd
Bp(contractork Coal City, IL. 60416
Telephone and Fax
(Contractor) 815-634-2555 815-634-8748
Estimated Stah and ~// rg ~4)SF
Completion Dates
(Contractor) Mz/O..N r72/I/J

Note: Upon request, a copy of sll written subcontractor agree

Date: 11 2 9-17

Co I ITB. ~~~
/~a rm Aorr( Cking

Subcontractor/Supplier/
Subconsultant to be
added or substitute: ~rZ A, SM ~z.
Authorized Contact for
Subcontractor/Supplier/
Subconsultant
Email Address
(Sub contrarsor): ~~db r~xrmvu.xcof a( ~.c cv~r

Company Address
(Subcontractor):

City, State and Zip
(subcontmrxor): Arrear Wl// ~ MYz2d
Telephone and Fax
(Subcontrardor) Z/S "Z44/-47K>)r 8/5- KP-&4TH
Estimated Start and
Completion Dates
(Subcontractor)

ments must be provided to the OCPO.

Total Price of
Descdotion of Services or Suoolles Subcontract for

Services or Sunni(as

zr~IZZ/'d CPM a75
The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable.
The subcontract will in no way hinder the Subcontractor/Supplier/Subconsultant from maintaining its progress on any
other contract on which it is either a Subcontractor/Supplier/Subconsultant or principsl contractor. This disclosure is
made with the understanding that the Contractor Is not under eny circumstances rei(svsd of its abilities snd obligagons,
snd is responsible for ths organization, performance, snd quality of work. Thkr form does not approve any proposed
changes, revisions or modifications to the contract approved MBE/WBE Utlgzatlon Plan. Any changes to the
contmct's approved MBE/WBE/Ugtizstion Plan must be submitted to the ONce of the Contract Compliance.

Contractor D. Construction, Inc.
Name Kenneth Sandeno

PresidentTitle

Prime contrac r Date 11 29 17
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CONTRACT NO.

Cook County OCPO ONLY:

Office of the Chief Procurement Ofgcer A Dlsauelleceuan

Identification of Subcontractor/Suppger/Subconsultsnt Form (
~ Check Gamoleie

The Bidder/Proposer/Respondent ("the Contractor" ) will fully complete and execute and submit an Identification of
Subcontractor/Supplier/Subconsultant Form ("ISF")with each Bid, Request for Proposal, and Request for
Qualification. The Contractor must complete the ISF for each Subcontractor, Supplier or Subc one ultent which
shall be used on the Contract. In the event that there are eny changes in the utilization of Subcontractors,
Suppliers or Subconsultsnts, the Contractor must file sn updated ISF.

Bid/RFP/RFQNox 1755 16899

Total Bid or Proposal Amount~. a $4%~7
/

Contractor: D, Construction, Inc.

Authorized Contact
for Contractan Eve rett Leasure
Email Address
<Contractor); e. lee sure 8 dconstructi on. Oom

11-29-17
W 4xC~J~

HCcb C ~ A/7
Subcontractor/Supplier/M
S ubcon saltant ta bs
added or substitute:
Authorized Contact for
Subcontractor/Supplier/
Subcansultant:
Email Address
<subcontractork pn o rp c&M~A4M crLao

Company Address Company Address
(Contractor): 1488 S. Broadway (Subcontractor): An&~ c~
City, State and City, State and Zip
Zip<contractor). Coal City, IL. 6<)416 <Subcontmctork
Telephone snd Fax Telephone and Fax
(Contractor) 815-634-2555 815-634—8748 (Subcontractor) 772.C&C-&i'2 P7-C&-z PA
Estimated Start and g ~ ~/i~ Estimated Start snd
Completion Dates Completion Dales
(Contractor) M4! H o24)JX (Subcontractor) ~rr</... M ~/)7

J
Note: Upon request, a copy of all written subcontractor agreements must be provided to the OCPO.

Deecrlotion of Services or Suaallee

W>Wi. i CC~LA~A

Total Price of
Subcontract far

Ssnrlces or Sunolles

>A'rz%%u>
/

The subcontract documents will incorporate all requimments of the Contract swarded to the Contractor as applicable.
The subcontract will In no way hinder the Subcontrador/Supplier/Subconsullant from maintaining its progress on any
other contract on which it is either a Subcontractor/Supplier/Subconsultant or principal contractor. This disclosure is

made with the understanding that the Contractor ls not under sny circumstances relieved of its abilities snd obligations,
and ls responsible for ths organization, performance, and quality of work. Thkr form does not approve any proposed
changes, revisions or modifications to the contract approved MBE/WBE Utlllzatlon Plan. Any changes to the
contract's approved MBE/WBE/Uglization Plan must be submitted to the Office of the Contract Compliance.

Contractor D. Construction, Inc.
Name Kenneth Sandeno
Title president
Prime Contractor Signet Date 11 29
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CONTRACT NO.

Cook County
ONce of ths Chief Procurement ONcer

Identification of Subcontractor/Supplfer/Subconsultant Form

The Bidder/Proposer/Respondent ("the Contractor" ) will fully complete and execute and submit an Identification of
Subcontractor/Supplier/Subconsultant Form ("ISF")with each Bid, Request for Proposal, and Request for

Qualification. The Contractor must complete the ISF for each Subcontractor, Supplier or Subconsultant which
shall be used on the Contract. In the event that there ere any changes in the utilization of Subcontractors,

Suppliers or Subconsultants, the Contractor must file an updated ISF.

Date: 11—29-17
Y //.cxvr/e/I///

Contract Title:

Subcontractor/Supplier//
Subconsultsntto be
added orsubstituts: zr/xz5 ~/zvf//sv/5(t
Authorized Contact for
Subcontractor/Supplier/,
Subconsultant
Email Address
(subcontrador): /4//m —~~ ds 4//.W (div)

/
Company Address
(Subcontractor) ~
City, State and Zip
(Subcontractor): Wc.
Telephone and Fax
(Subcontractor) ~-.MN- $M// XM- ~-WJM
Estimated Start end
Completion Dates
(Subcontractor) Mxs/. M. ~A

Bid/RFP/RFQNou 1755 16899

Total Bid or Pmnosal Amountdp V~da/iY
/ /

Contractor. D. Construction, Inc.

Authorized Contact
for Contmdor. Everett Lea sure
Email Address
(Contractor): e. leasuzegdconstzuction. corn

Company Address
(Contractor); 1488 S. Bz'oadway

City, State and
7lp (Contmcior) Coal City, IL . 60416
Telephone and Fax
(Contractor) 815-634-2555 815-634-8748
Estimated Start and
Completion Dates
(Contractor) ~xf/ i 5/2 /xp///J

Note; Upon request a copy of all wdtten subcontractor agre ements must be provided to the OCPO.

Total Price of
Descrlotlon of Services or Bucolics Subcontract for

Services or Sunogss

V//si
/

The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable.

The subcontract will in no way hinder the Subcontractor/Supplier/Subconsuhsnt from maintaining Its progress on any

other contract on which it ls either a Subcontractor/Supplier/Subconsultant or principal contractor. This disrdosum is

made with the understanding that the Contractor is not under any circumstances relieved of its abilities and obligations,

and ls responsible for the organization, performance, and quality of work. This form does not approve any proposed
changes, mvisions or modifications to the contract approved liilBBWBE Utlllzatlon Plan. Any changes to the
contract's approved MBBWBE/Utglzation Plan must be submitted to the Office of the Contract Compliance.

Contractor D. Construction, Inc.
Name Kenneth Sandeno
Title President
Prime Co S'1-29-17
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CONTRACT NO.

Cook County OCPO ONLY:

OMce of the Chief Procurement Oflicer CI iolaauaunceuon

identification of Subcontractor/Supplier/Subconsultant Form

The Bidder/Proposer/Respondent ( the Contractof) will fully complete and execute and submit an Identification of
Subcontractor/Supplier/Subconsultant Form ("ISF")with each Bid, Request for Proposal, and Request for
Quatificaticn. The Contractor must complete the ISF for each Subcontmc ter, Supplier or Subcons ultant which
shall be used on the Coritract. In the event that there are any changes in the utilization of Subcontractors,
Suppliers or Subconsultants, the Contractor must file sn updated ISF,

Bid/RFP/RFQNox 1755—16899 Date 11 29 17

Total Bid or Pmposal Amount: + 7 Mzgd Z ~ '/~co ~ X~ Mifx/
Subcontractor/Suppfidri

Contractor. D. Construction, Inc. Subconsultsnttobe
added or subsfitute: ~a~%~ P~w~WMM~~

for contractor Eve rett Leasure SubCOntraCtOr/Supplier/
Subconsultant Peen/ v Y Irv~

Email Address Email Address
(Contractor): e.leasuzegdconstruction.corn (Subcontractor): HM~~ O~~
Company Address Company Address
(Contractor); 1488 S. Broadway (Subcontractor):

City, State and City, State and Zip
Zip(Contradorb Coal Cl.ty, IL. 60416 (Subcontractor): Min
Telephone and Fax Telephone and Fax ~
(Contractor) 815-634-2555 815-634-8748 (Subcontractor) ZrirR PPZ- SPr5W ~-CM-CL(t'7
Estimated Start and ~y ~ ~~ Estimated Start and
Completion Dates Completion Dates
(Contractor) ~dK M cP9P (subcontractor) M4D.,R ~cF

x
Note: Upon request, a copy of all wilton subconirador sgraemenis must be provided to tbe OCPO.

Descrlotlon of Services or Suoollss
Total Price of

Subcontract for
Services or Suuallss

Mi C2W + W4LCZCr q'Wc.sn «
I

The subcontract docume/its will incorporate all requirements of the Contract awarded to the Contractor as applicable.
The subcontract will in no way hinder the Subcontractor/Supplier/Subconsufiant from maintaining its progress on any
other contract on which it Is either a Subcontractor/Supplier/Subconsultant or principal contractor. This disdosure is
made with the understanding that the Contractor ls not under sny circumstances relieved of ks abilities and obligagons,
end ls responsible for the orgsnlzagon, performance, and quality of work. This form does not approve any proposed
changes, revisions or modifications to the contract approved MBE/WBE Utlllzstlon Plan. Any changes to ths
contract's appnoved MBEIWBEIVSgzstton Plan must be submilted to the Office of the Contract Compliance.

Contractor D. Construction, Inc.
Name Kenneth Sandeno

President.
Prime Contractor Signatur 11-29-17
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CONTRACT NO.

Cook County OCPO ONLY:

ONce of the Chief Procuremsnt ONcer rt olsousflflcsson

identification of Subcontractor/Suppger/Subconsultant Form

The Bidder/Proposer/Respondent ('he Contractor" ) will fuily complete and execute and submit an Identification of
Subcontractor/Supplier/Subconflultant Form ("ISF")with each Bid, Request for Proposal, and Request for
Qualification. The Contractor must complete the ISF for each Subcontractor, Supplier or Subconsultant which
shall be used on the Coritract, In the event that there are any changes in the utilization of Subcontractors,
Suppliers or Subconsultants, ths Contractor must file an updated ISF.

Bid/RFP/RFQ Noc 17 5 5-168 99 Date: 11 29 17
Contract Title:

Total Bid or Pmposal Amount:u. 754FZr)Z + '~~~~ ~cud'PI/K
Subcontractor/Suppligi/

Contractor. D. Construction, Inc. Subconsultsnttobe
added or subsgtuts;
Authorized Contact for

forcontmctor Everett Leasure subcontractor/supplier/
Subconsultant:

Email Address Email Address
(Contractori: e. leasuregdconatruction.corn (Subcontractor): w~&u Qflg~~&~ nH
Company Address Company Address
(Contractor): 1488 S. Broadway (Subcontractor):

i YJ o
zoA'ity,

State and City, State and Zip
Zip (Contractor): Coal CitY, IL . 60416 (Subcontractor): ~~ MC. ZmrfZPg
Telephone and Fax Telephone snd Fax~
(Contractor) 815-634-2555 815-634-8748 (Subcontractor) X/X WZ-.~( 8/S -M3 -D//7
Estimated StaA and ~// ~Y ~d)'stimated Start and ~,I ~ crdp/j
Completion Dates Completion Dates
(Contractor) ~W. ~ ck/2 (Subcontractor) Mrs/J W, UhliFI

Note; Upon request, a copy of all wrtgen subcontractor agreements must be provided to the OCPO.

Total Price of
Dsscrletion of Services or Suuullss Subcontract for

Services or Bubollss

+rN WV7

The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable.
The subcontract will in no way hinder the Subcontractor/Supplier/Subconsullant from maintaining its progress on any
other contract on which it is either a Subcontractor/Supplier/Subconsugant or principal contractor. This dtsctosure is
made with the understanding that the Contractor ls not under any circumstances relieved of its abilities and obligagons,
snd is responsible for the organization, performance, and quality of work. This form doss not approve any proposed
changes, revisions or modifications to the contract approved MBE/WBE Utglzetlon Plan. Any changes to the
contract's approved MBE/WBE/Ugtlzatlon Plan must be submitted to the Office of the Contract Compliance.

Contractor D. Construction, Inc.
Nflme Kenneth Sandeno

President
Prime Co Date 11 29 17
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OFFICE OF THE COOK COUNTY COMPTROLLER
ELECTRONIC PAYASLES PROtfiRAM I"54vAYASLESvi

FOR INFORMA TION PURPOSES ONLY

This document descnbes the ONce of the Cook Gountv Comotndler's Electronfc Psvsbles Proorsm I"E-
Psvsbles "i.
If vou wish to nartfcfoets In E.Psveblem oleese contact the Cook Countv Comotnorler's Office. Accounts
Psvsbls. 115N. Clark Street Room 500. Chiceao. IL 00602.

DESCRIPTION
To increase payment efficiency end gmeliness, we have introduced E&ayables program, a new payment iniTiative to
our accounts payable madel. This new initiative utilizes a Visa purchasing card snd operatesthrough the Visa payment
netwark. This is County's preferred method of paymem and your participation in our Visa purchasing card program
will provide mutual benefits both to your argsnlzation snd ours.

As a vendor, you may experience the fofiowlng benefits by accepting this new payment type:
Improved cash flow and aocelerated payment
Reduced paperwork snd a more streamlined accounts receivable process
Eliminafion ofstop payment imues
Reduced payment delays
Reduced costs for handling paper checks
Payments settled directly to your merchant account

There sra two options within this initiative;

1. Dedkated Credit Cant - "PULL" Settlement
Far ibis oplion, you will have an asstgned dedicated credit card to be used for each payment. You will provide a point
of contact within your organization who will keep credit card information on file. Each time a payment is made, you will

receive a remittance advice via smelt detailing the invoices being paid. Each time you receive a remittance advice, you
wi(i process payments in the earns manner yau process credit card transactions today.

2. One-Time Use CredltCard —"SUCA" Settlement
For this option, you will provide a point of contact within your organization who will receive an email notification
authorizing you to process paymenls in the same manner you process credit card transactions today. Each fime
payment is made, you will receive a remittance advice, vis email, detailing the invoices being paid. Also, each time you
receive a remittance advice, you will receive s new, unique credit card number. This option is ideal for suppliers who
are unable to keep credit card account Information on fils.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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CONTRACT ND.

AFFIDAVIT
VETERAN'6 WORKPLACE PREFERENCE PUBLIC WORKS CONTRACTS

INSTRUCTIONS

In accordance with Section 34-236(a) of the Cook County Procurement Code, the Chief Procurement Officer ("CPO") shall give a
preference of one oercent of the amount of the Contract to a Responsible and Responsive Contractor for e Public Works Contract
when such Contractor hss committed by alidavit to utilize Eligible Veterans for at least five percent of the hours worked under such
Contract. Failure to utilize Eligible Veterans in accordance with the affidavit will result in breach of contract. Aff Bicfrfers who ere
reuuestfna this ureference must comolete this Aftldavls

DEFINITIONS

Eligible Velenin means a perMn who (i) has been either a member of the armed forces of the United States or, while a citizen of the
United States, was a member of the armed forces of allies of the United States in fime of hostilities with a foreign country and (ii) has
served under one or more of the following conditions: (a) the veteran served a total of at least 6 months; (b) the veteran served for the
duration of hostilities regardless of ths length of the engagement; (c) the veteran wss discharged on the basis of hardship; or (d) the
veteran wss released from active duty because of 4 service connected disability and was discharged under honorable conditions,

Armed forrxrs of ihe United Stsfes means the United States Army, Navy, Air Force, Marine Corps, Coast Guard or service in active duty
as degned under 38 U.S.C.Section 101.Sendce In the Merchant Marine that constbutes active duty under Section 401 of federal Public
Act 65-202 shall also be considered service in Ihe armed forces for purposes of gris Division.

public I4rorfra means all fixed works constructed or demolished by Ihe county, or paid for wholly or in perl out of public funds administered
by the County. "Public Works" as defined herein includes sll projects financed in whole or in part with bonds, grants, loans, or other funds
made availebls by or through federal or State government, or the County. "Public Works" does not include projects undertaken by the
owner at sn ownerwccupisd single family rssklence or at sn owner occupied unit of a multlfamlly residence. "Public Works" indudes any
maintenance, repair, assembly, or disassembly work performed on equipment whether owned, leased, or rented,

, being krst duly sworn, do depose and slate as follows;

1. I am the authorized representative and I have the authority to make this Afgdavit for and on behalf of the Bidder.

2. Ths Bidder Is requesting the CPD grant a preference of one percent of the amount of the Contract in accordance with Section
34-236(a) of the Cook Procurement Code, as set forth above.

3. ln accordance with the Cook County Procurement Code, the Bidder shall commit to utiTize Eligible Veterans for at least five
percent of the hours worked under the Contract, The Eligible Veterans must be employed directly by the Bidder.

4. The Bidder shall be solely responsible for requesting all persons to provide Bidder with appropriate documentation to ensure
that such person(s) is an Eligible Veteran, as defined above. Bidder certiges, that by seeldng this preference, it shall maintain
appropriate documentation, including payroll records, whhh show ths number of hours worked by Eligible Veterans,

The Bidder certifies, affirms and acknowledges that the failure to utilize Eggible Veterans in accordance with this Affidavit will

result in e breach of contract, which will allow the County to seek all nghbr and remedies as set forth in the Contract and any
other appropriate remedies available in equity or at law.

Sidder (please print or type) Title

Signature Date

E-mail address Phone Number

Subscribed to and sworn before me
this day of

My commission expires:

X
Notary Public Signature Notary Seal

V-2 3/20) 5
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CCiNTRACT NO.

VETERAN'S PREFERENCE FOR VBE AND SDVBE
INSTRUCTIONS

In accordance with Section 34-236(b) of ths Cook County Procurement Cods, ths Chief Procursmsnt ONcer ("CPO") shall give a
preference of five oercent of the amount of the Contract to s Responsible and Responsive Veterans Owned Business Enterprise

(VBE) and Service Disabled Veterans Business Enterprise (SDVBE) requesting a preference for Bids. All Bidders who arm

reauestlna this oreference must cumulate the form. and attach s coov of ils cerfNcatfon. Prior fo eoolvlna the fire oercent
oreference. the CpO must mcahre aoorovel fiom the Contract Comollance Dlmcfor ICCDI that the Bidder ls a auafNed VBE or
SDVBE.

DEFINITIONS

Veferenwwnsd Business Enterprise (VBE) means s small business (I) that ls at least 51 percent owned, controfisd and managed by

one or mom Eligible Veterans or in the case of a corporation, at least 51 percent or more of the stock of which is owned, controlled and

managed by one or more Efigibie Veterans; (ii) that has its home office in filinois, as certified by the Contract Compliance Director

(CCD) under policies and procedures promulgated by the CCD.

Eligible Veteran means a person who (I) has been either a member of the armed forces of the United States or, while a ciTizen of the

United States, was s member of the armed forces of afiles of the United States in time of hostilities with a foreign country and (ii) hss

served under one or mors of the following conditions: (a) ths veteran served a total of at least 6 months; (b) ths veteran served for the

duration of hostilities regardless of the lsngfir of the engagement; (c) the veteran was discharged on ths basis of hardship; or (d) the

veteran was released from active duty because of a service connected disability and was discharged under honorable conditions.

Armed I'orces of the United Slates means the United States Anny, Navy, Air Force, Marine Corps, Coast Guard or service in active duty

as defined under 38 U.S.C.Section 101.Service In the Merchant Madine that constitutes active duty under Section 401 of federal Public

Act 95-202 shall also be considered service in the armed forces for purposes of this Division.

service-Disabled veteren4rwned Business Enterprfse (sDYBE) means a small business (i) that is at least 51 percent owned,

controlled, and managed by one or more qualified service disabled veterans or in the case of a corporafion, at least 51 pement or more

of the stock of which is owned, controlled and managed by one or more Service Disabled Veterans; (ii) that has its home office in

filinois, ss certified by the CCD under policies and procedures promulgated by the CCD.

Service-Disabled Veleran means sn Eligible Veteran who has been found to have 10 percent or more service connected disability by

the United States Department of Veterans Affairs or the United States Department of Defense.

Service~nnected disshfilty means a disability Incurred in ths line of duty in the active military, naval or air service as described in 38
U.S.C. 101(16).

Sma/I Business means a small business ss defined by the U.S. Small Business Administration, pursuant to the business size standards

found in 13CFR Part 121, as related to the nature of the work the Person seeks to perform on Contracbr. A Person is not an eligible

small business enterprise in any calendar fiscal year in which fis gross receipts, averaged over the Person's previous five fiscal years,

exceed the size standards of 13 CFR Part 121.

REQUEST FOR PREFERENCE

Bidder is mquesting to receive a preference as a VBE. By requesting this preference, Bidder certifies that it meets

the definition of a VBE, as set forth above and hss included a copy of its certification.

Bidder is requesting to receive a preference as a SDVBE. By requesting this preference, Bidder certifies that It meets

The definition of a SDVBE, as set forth above snd has included s copy of Its csrtificafion.

Bidder (please print or type) Title

Signature Date

E-mafi address

Subscribed to and sworn before me
this day of 20,

Phone Number

My commbsion expires:

X
Notary Pubfic Signature Notary Seal

V-) 3/20) 5
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COOK COUNTY AFFIDAVIT FOR GREEN CONSTRUCTION ORDINANCE

Effective April 12, 2017, every Prime Contractor seeking a Public Works Contract for which their bid price is $2 million

or more, including pricing for Subcontractors, with Cook County must comply with the Cook County Green

Construction Ordinance set forth in Chapter 30, Article III, Division II, Subdivision V. Alternatively, a Pdme Contractor

may submit, as a part of the bid package, substantial evidence, as set out in Chapter 30 Sec. 443, as to why they are

not able to comply with the Green Construction Ordinance.

All Prime Contractors are required to complete this affidavit and comply with the Cook County Green Construction

Ordinance before any Contract is awarded. Signature of this form constitutes a certification of the information

provided below is correct and complete, and that the individual(s) signing this form has/have personal knowledge of

such information.

Public Works Contract for purposes of this Affidavit means a contract, budgeted at $2,000,000.00 or more,

with a County agency for a construction program or project bid by Cook County involving the construction,

demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel,

excavation, roadway, park or bridge; a contract with a County agency for the preparation for any construction

program or project involving the construction, demolition, restoration, rehabilitation, repair, renovation, or

abatement of any building, structure, tunnel, excavation, roadway, park or bridge; or a contract with a County

agency for any final work involved in the completion of any construction program or project involving the
construction, demolition, restoration, rehabilitation, repair, renovation, or abatement of any building,

structure, tunnel, excavation, roadway, park or bridge.

Prime Contractor means any person or business entity that enters into a Public Works Contract with Cook County.

Contract Information:

Contract Number <X>S —Z/AS
County Using Agency (requesting procurement) C~ r i~r.M
Person/Owner information:

Person (Corporate Entity Name)

FEIN¹ ~/~ —.M&cZVJ/x

Email Address C~ /ms~ 2B a~A~~ .en~
Street Address: ~P~ ~ 5
City W~/ CQ State: ~, + Zip: Arl YPd

Phone Number: S/y- c28V A~
Compliance

A. Ultra Low Sulfur Diesel fuel for diesel motor vehicles, non-road vehicles, and stationary

generators will be used in the performance of the contract. )+'.

B. All heavy-duty diesel vehicles or diesel non-road vehicles user) In the performance of

this Public Works Contract for more three days over the life of the project, by either the

Prime Contractor or Subcontractor, have level 3 Controls installed and such controls are

properly maintained and operating (as may be provided by regulations promulgated

pursuant to this act). |t~~

If the response to the above is, will

All heavy-duty diesel vehicles or diesel non-road vehicles used in the performance of this Public

Works Contract for more than three days over the life of the project, by either the Prime
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Contractor or Subcontractor, which the contractor has certified cannot be retrofit with Level 3

Controls have Level 2 Controls installed that are available and appropriate for such vehicles.
a

sIjsf'

response to the above is NO, will

All diesel non-road vehicles used in the performance of this Public Works Contract for more

three days over the life of the project, by either the Prime Contractor or Subcontractor, which

the contractor has certified cannot be retrofit with Level 2 controls have Level 1 Controls

t tt dtht tt ht d pp ptt t h htt . ~iitaatt
IV. Affirmation

The Prime Contractor affirms that all elements, including those elements pertaining to
Subcontractors, contained in the Affidavit, are true, accurate and complete.

Signature Oate: 2lQ5'l7
Name of Person Signing (print) ~g~ ~~ Title:

Subsc ed and s am bgfottrype this~ Day of M~~r~ f ~ 20

x

N,t.hhpvdrdg.t.
EORI A PIER ARD

NQTARY PUBLlc - BTATES~LRIjjg
MY COMMISSION EXPIRES:11/I//IS

Note: The above information is subject to verification prior to the award of the Contract. If a Contract is

awarded, Cook County reserves the right to independently monitor compliance with the Green

Construction Ordinance. Any false statements may subject the Prime Contractor to penalties, cost

recovery and remedies set forth in Section 30-131.
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CONTRACT ¹:1755-18899

COOK COUNTY
ECONOMIC DISCLOSURE STATEMENT

AND EXECUTION DOCUMENT
INDEX

Section Description Pages

Instructions for Completion of EDS EDS i - ii

Certifications

Economic and Other Disclosures, Affidavit of Child
Support Obligations, Disclosure of Ownership Interest

and Familial Relationship Disclosure Form

Cook County Affidavit for Wage Theft Ordinance

EDS 1—2

EDS 3 —12

EDS 13-14

Contract and EDS Execution Page

Cook County Signature Page

EDS 15-17

EDS 18
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SECTION 1
INSTRUCTIONS FOR COMPLETION OF

ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

This Economic Disclosure Statement and Execution Document ("EDS") is to be completed and executed
by every Bidder on a County contract, every Proposer responding to a Request for Proposals, and every
Respondent responding to a Request for Qualifications, and others as required by the Chief Procurement
(Ãicer. The execution of the EDS shall serve as the execution of a contract awarded by the County. The
Chief Procurement Officer reserves the right to request that the Bidder or Proposer, or Respondent
provide an updated EDS on an annual basis.

Definitions. Terms used in this EDS and not otherwise defined herein shall have the meanings given to
such terms in the Instructions to Bidders, General Conditions, Request for Proposals, Request for
Qualifications, as applicable.

Affiliate means a person that directly or indirectly through one or more intermediaries, Controls is
Controlled by, or is under common Control with the Person specified.

Applicant means a person who executes this EDS.

Bidder means any person who submits a Bid.

Code means the Code of Ordinances, Cook County, illinois available on municode.corn.

Contract shall include any written document to make Procurements by or on behalf of
Cook County.

Contractor or Contracting Party means a person that enters into a Contract with the
County.

Control means the unfettered authority to directly or indirectly manage governance,
administration, work, and all other aspects of a business.

EDS means this complete Economic Disclosure Statement and Execution Document,
including all sections listed in the Index and any attachments.

Joint Venture means an association of two or more Persons proposing to perform a for-
profit business enterprise. Joint Ventures must have an agreement in writing specifying
the terms and conditions of the relationship between the partners and their relationship
and respective responsibility for the Contract

Lobby or lobbying means to, for compensation, attempt to influence a County official or
County employee with respect to any County matter.

'obbyistmeans any person who lobbies.

Person or Persons means any individual, corporation, partnership, Joint Venture, trust,
association, Limited Liability Company, sole proprietorship or other legal entity.

Prohibited Acts means any of the actions or occurrences which form the basis for
disqualification under the Code, or under the Certifications hereinafter set forth.

Proposal means a response to an RFP.

Proposer means a person submitting a Proposal.

Response means response to an RFQ.

Respondent means a person responding to an RFQ.

RFP means a Request for Proposals issued pursuant to this Procurement Code.

RFQ means a Request for Qualifications issued to obtain the qualifications of interested parties.

Eos-I
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CONTRACT ¹:1755-16899

INSTRUCTIONS FOR COMPLETION OF
ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

Section 1: Instructions. Section 1 sets forth the instructions for completing and executing this EDS.

Section 2: Certifications. Section 2 sets forth certifications that are required for contracting parties under

the Code and other applicable laws. Execution of this EDS constitutes a warranty that all the statements
and ceitifications contained, and all the facts stated, in the Ceitifications are true, correct and complete as
of the date of execution.

Section 3: Economic and Other Disclosures Statement. Section 3 is the County's required Economic
and Other Disclosures Statement form. Execution of this EDS constitutes a warranty that all the
information provided in the EDS is true, correct and complete as of the date of execution, and binds the
Applicant to the warranties, representations, agreements and acknowledgements contained therein.

Required Updates. The Applicant is required to keep all information provided in this EDS current and
accurate. In the event of any change in the information provided, including but not limited to any change
which would render inaccurate or incomplete any certification or statement made in this EDS, the
Applicant shall supplement this EDS up to the time the County takes action, by filing an amended EDS or
such other documentation as is required.

Additional Information. The County's Governmental Ethics and Campaign Financing Ordinances
impose certain duties and obligations on persons or entities seeking County contracts, work, business, or
transactions, and the Applicant is expected to comply fully with these ordinances. For further information

please contact the Director of Ethics at (312) 603-4304 (69 W. Washington St, Suite 3040, Chicago, IL

60602) or visit the web-site at cookcountyil.gov/ethics-board-of.

Authorized Signers of Contract and EDS Execution Page. If the Applicant is a corporation, the
President and Secretary must execute the EDS. In the event that this EDS is executed by someone other
than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other
authorization by the Corporation, satisfactory to the County that permits the person to execute EDS for
said corporation. If the corporation is not registered in the State of illinois, a copy of the Certificate of
Good Standing from the state of incorporation must be submitted with this Signature Page.

If the Applicant is a partnership or joint venture, all partners or joint venturers must execute the EDS,
unless one partner or joint venture has been authorized to sign for the partnership or joint venture, in

which case, the partnership agreement, resolution or evidence of such authority satisfactory to the Office
of the Chief Procurement Officer must be submitted with this Signature Page.

If the Applicant is a member-managed LLC all members must execute the EDS, unless otherwise
provided in the operating agreement, resolution or other corporate documents. If the Applicant is a
manager-managed LLC, the manager(s) must execute the EDS. The Applicant must attach either a
certified copy of the operating agreement, resolution or other authorization, satisfactory to the County,
demonstrating such person has the authority to execute the EDS on behalf of the LLC. If the LLC is not

registered in the State of illinois, a copy of a current Certificate of Good Standing from the state of
incorporation must be submitted with this Signature Page.

If the Applicant is a Sole Proprietorship, the sole proprietor must execute the EDS.

A "Partnership" "Joint Venture" or "Sole Proprietorship" operating under an Assumed Name must be
registered with the illinois county in which it is located, as provided in 805 ILCS 405 (2012), and

documentation evidencing registration must be submitted with the EDS.

Effective October 1, 2016 all foreign corporations and LLCs must be registered with the illinois

Secretary of State's Office unless a statutory exemption applies to the applicant. Applicants who are
exempt from registering must provide a written statement explaining why they are exempt from

registering as a foreign entity with the illinois Secretary of State's Office.

EDS-ii
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SECTION 2

CERTIFICATIONS

THE FOLLOWING CERTIFICATIONS ARE MADE PURSUANT TO STATE LAW AND THE CODE. THE APPLICANT IS CAUTIONED

TO CAREFULLY READ THESE CERTIFICATIONS PRIOR TO SIGNING THE SIGNATURE PAGE. SIGNING THE SIGNATURE

PAGE SHALL CONSTITUTE A WARRANTY BY THE APPLICANT THAT ALL THE STATEMENTS, CERTIFICATIONS AND

INFORMATION SET FORTH WITHIN THESE CERTIFICATIONS ARE TRUE, COMPLETE AND CORRECT AS OF THE DATE THE

SIGNATURE PAGE IS SIGNED. THE APPLICANT IS NOTIFIED THAT IF THE COUNTY LEARNS THAT ANY OF THE

FOLLOWING CERTIFICATIONS WERE FALSELY MADE, THAT ANY CONTRACT ENTERED INTO WITH THE APPLICANT SHALL

BE SUBJECT TO TERMINATION.

A. PERSONS AND ENTITIES SUBJECT TO DISQUALIFICATION

No person or business entity shall be awarded a contract or sub-contract, for a period of five (5) years from the date of

conviction or entry of a plea or admission of guilt, civil or criminal, if that person or business entity;

2)

3)

4)

5)

6)

Has been convicted of an act committed, within the State of lfiinois, of bribery or attempting to bribe an officer or

employee of a unit of stats, federal or local government or school district in the Stats of illinois in that officer's or

employee's official capacity;

Has been convicted by federal, state or local government of an act of bid-rigging or attempting to riig bids as defined

in the Sherman Anti-Trust Act and Clayton Act. Act 15 U.S.C. Section 1 et seq.;

Has been convicted of bid-rigging or attempting to rig bids under the laws of federal, state or local government;

Has been convicted of an act committed, within the State, of price-fixing or attempting to fix prices ss defined by the
Sherman Anti Trust Act and the Clayton Act, 15 U S C. Section 1, el seqq

Has been convicted of price-fixing or attempting to fix prices under the laws the State;

Has been convicted of defrauding or attempting to defraud any unit of state or local government or school district

within the State of illinois;

7) Has made an admission of guilt of such conduct as set forth in subsections (1) through (6) above which admission is

a matter of record, whether or not such person or business entity was subject to prosecution for the offens or

offenses admitted to; or

6) Has entered a plea of nolo contendere to charge of bribery, price-fixing, bid-rigging, or fraud, as set forth in sub-

paragraphs (1) through (6) above.

In the case of bribery or attempting to bribe, a business entity may not be awarded a contract if an official, agent or employee

of such business entity committed the Prohibited Act on behalf of the business entity and pursuant to the direction or

authoriization of an officer, director or other responsible officiel of the business entity, and such Prohibited Act occurred within

three years prior to the award of ths contract. In addition, a business entity shall be disqualified if an owner, partner or

shareholder controlling, directly or indirectly, 20% or more of the business entity, or an officer of the business entity has

performed any Prohibiiad Act within five years prior to the award of the Contract.

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant has read the provisions of Section A, Persons and Entities

Subject to Disqualification, that the Applicant has not committed any Prohibited Act set forth in Section A, and that award of

the Contract to the Applicant would not violate the provisions of such Section or of the Cods.

BID-RIGGING OR BID ROTATING

THE APPLICANT HEREBY CERTIFIES THAT: In accordance with 720 ILCS Sr33 E-11, neither the Applicant nor any

Afflllsled Entity is barred from award of this Contract as a result of a conviction for the violation of State laws prohibiting hld-

rigging or bid rotating.

C. DRUG FREE WORKPLACE ACT

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant will provide a drug free workplace, as required by (30 I LOS 580/3).

EDS-1
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DELINQUENCY IN PAYMENT OF TAXES

THE APPLICANT HEREBY CERTIRES THAT: The Applicant is not an owner or a party responsible for the payment of any

tax or fee admlnlslered by Cook Counly, such ss bar award of a contract or subcontract pursuant to the Code, Chapter 34,

Section 34-171.

HUMAN RIGHTS ORDINANCE

No person who is a party to a contract with Cook County ("County" ) shall engage in unlawful discrimination or sexual harassment

against any individual in the terms or conditions of employment, credit, public accommodations, housing, or provision of County

facilities, services or programs (Code Chapter 42, Section 42-30 et seq.).

ILLINOIS HUMAN RIGHTS ACT

THE APPLICANT HEREBY CERTIFIES THAT: It is in compliance with the gllnois Human Rights Act (775 ILCS 5/2105), and

agrees to abide by the requirements of the Act as part of its contractual obligations.

INSPECTOR GENERAL (COOK COUNTY CODE, CHAPTER 34, SECTION 34-174 and Section 34-260)

The Applicant has not willfully failed to cooperate In sn investigation by the Cook County Independent Inspector General or to

report to the Independent Inspector General any and all information concerning conduct which they know to involve corruption, or

other criminal activity, by another county employee or otticial, which concerns his or her oflice of employment or County related

transaction.

The Applicant has reported directly and without any undue delay any suspected or known fraudulent activity in the County's

Procurement process to the Office of the Cook County Inspector General.

CANIPAIGN CONTRIBUTIONS (COOK COUNTY CODE, CHAPTER 2, SECTION 24166)

THE APPLICANT CERTIFIES THAT: lt has read and shall comply with the Cook County's Ordinance concerning campaign

contributions, which is codified at Chapter 2, Division 2, Subdwision II, Section 585, and can be read in its entirety

at www. munico de.corn.

GIFT BAN, (COOK COUNTY CODE, CHAPTER 2, SECTION 24174)

THE APPLICANT CERTIFIES THAT: It has read and shall comply with the Cook County's Ordinance concerning receiving and

soliciting gifts and favors, which is codified at Chapter 2, Division 2, Subdivision Il, Section 574, and can be read in its entirety

at www.municode.corn.

LIVING WAGE ORDINANCE PREFERENCE (COOK COUNTY CODE, CHAPTER 34, SECTION 34-160;

Unless expressly waived by the Cook County Board of Commissioners, the Code requires that s living wage must be paid to

individuals employed by a Contractor which has a County Contract and by all subcontractors of such Contractor under a County

Contract, throughout the duration of such County Contract. The amount of such living wage is annually by the Chief Financial

Ofhcer of the County, and shall be posted on the Chief Procurement Officer's website.

The term "Contraci" as used in Section 4, I, of this EDS, specifically excludes contracts with the following:

1) Not-For Profit Organizations (de6ned as a corporation having tax exempt status under Section 501(C)(3)of the United

State Internal Revenue Code and recognized under the illinois Stale not-for -profit law);

2) Community Development Block Grants;

3) Cook County Works Department;

4) Shediff's Work Alternative Program; and

5) Department of Correction inmates.
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SECTION 3

REQUIRED DISCLOSURES

1. DISCLOSURE OF LOBBYIST CONTACTS

List all persons that have made lobbying contacts on your behalf with respect to this contract.

Address

2. LOCAL BUSINESS PREFERENCE STATEMENT (CODE, CHAPTER 34, SECTION 34-230)

Local business mesne a Person, including a foreign corporation authorized to transact business in illinois, having a bona fide

establishment located within the County at which it is transacting business on the date when a Bid is submitted to the County, and

which employs the majority of its regular, full-time work force within the County. A Joint Venture shall constitute a Local Business if one

or more Pemons that qualify as a "Local Business" hold interests totahng over 50 percent in the Joint Venture, even if the Joint Venture

does not, at ths time of the Bid submittal, have such a bona fide establishment within the County.

a) Is Applicant a "Local Business" as defined aboveg

Yss: Noel

b) If yes, list business addresses within Cook County:

c) Does Applicant employ the majority of its regular full-time workforce within Cook Count)i?

Yes: No

3. THE CHILD SUPPORT ENFORCEMENT ORDINANCE (CODE, CHAPTER 34, SECTION 34-172)

Every Applicant for a County Privilege shall be in full compliance with any child support order before such Applicant is entitled to receive or

renew a County Pdivilege. When delinquent child support exists, the County shall not issue or renew any County Privilege, and may

revoke any County Privilege.

All Applicards are required to review the Cook County Affidavit of Child Support Obligations attached to this EDS (EBS') and

complete the Affidavit, based on the instructions in the Affidavit.

EDS3



CONTRACT M 1755-16899
230

4. REAL ESTATE OWNERSHIP DISCLOSURES.

Ths Applicant must indicate by checking the appropdiate provision below and providing afi required information that either:

a) The following is a complete list of afi real estate owned by the Applicant in Cook County:

PERMANENT INDEX NUMBER(S).

(ATTACH SHEET IF NECESSARY TO LIST ADDITIONAL INDEX

NUMBERS)

OR:

b) Ths Applicant owns no real estate in Cook County.

5. EXCEPTIONS TO CERTIFICATIONS OR DISCLOSURES.

If the Applicant is unable to cerbfy to any of the Certlfications or any other statements contained in this EDS and not explained elsewhere in

this EDS, the Applicant must explain below:

If the letters, "NA", the word "None" or "No Response" appears above, or if the space is left blank, it will be conclusively presumed that the

Applicant cerbfied to afi Certifications and other statements contained in this EDS.

EDM
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COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT

The Cook County Code of Ordinances (f2-610 et seq.) requires that any Applicant for any County Action must disclose information

concerning ownership interests in ths Applicant. This Disclosure of Ownership Interest Statement must be completed with all

information current as of the date this Statement is signed. Furthermore, this Statement must be kept current, by filing an amended

Statement, until such time as the County Board or County Agency shall take action on the application. The information contained

in this Statement will be maintained in a database and made available for public viewing. County reserves the right to request

additional information to verify veracity of informatton containted in this statement.

If you are asked to list names, but there are no applicable names to list, you must state NONE. An incomplete Statement will be

returned and any action regarding this contract will be delayed. A failure to fully comply with the ordinance may result in the action

taken by the County Board or County Agency being voided.

"Applicant" means any Entity or person making an application to the County for any County Action.

'County Action" means any action by a County Agency, a County Department, or the County Board regarding an ordinance or

ordinance amendment, a County Board approval, or other County agency approval, with respect to contracts, leases, or sale or

purchase of real estate.

"Person" "Entity" or I.egal Entity" means 6 sole proprietorship, corporation, partnership, association, business trust, estate, two or

more persons having a joint or common interest, trustee of 6 land trust, other commercial or legal entity or sny beneficiary or

beneliciaries thereof.

This Disclosure of Ownership Interest Statement must be submitted by:

1.An Applicant for County Action and

2. A Person that holds stock or 6 beneficial interest in ths Applicant md is listed on the Applicant's Statement (6 "Holder" ) must file a
Statement and complete ¹1only under Ownership Interest Declaration,

Please print or type responses clearly and legibly. Add additional pages if needed, being careful to identify each portion of the form to

which each additional page refers.

This Statement is being made by the [gjApplicant or [ [ Stock/Beneficial Interest Holder

Zip Code: C~C3 WC

Email: 6 Pwotcrro r¹~r<W-Ccuxt

This Statement Is an: [g]Original Statement or [ ] Amended Statement

Identifying Information:

Name <MN C~W~Win
D/B/A:

FEIN ¹ Only:

Street Address:

City: May W&m /State:

Phone No.: P/T Zc.tP - ~) Fax Number: 5$Y IBID $78

Partnership Pl Corporation

Cook County Business Registration Number: P&C d)YM
(Sole Propdistor, Joint Venture Partnership)

Corporate File Number (if applicable); 5~~ I[ B I

Form of Legal Entity:

Sole Proprietor Q Q Trustee of Land Trust

Business Trust Q Estate Q Association Joint Venture

Other (describe)
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Ownership Interest Declaration:

List the name(s), address, and percent ownership of each Person having a legal or beneficial interest (including ownership) of
more than five percent (5%) in the Applicant/Holder.

Name Address Percentage Interest in

Applicant/Holder

~„~~.c pE)

4oPYD

C~ ~ lwwY

If the interest of any Person listed in (1)above is held as an agent or agents, or a nominee or nominees, list the name and

address of the prindpal on whose behalf the interest is held.

Name of Agent/Nominee Name of Principal Principal's Address

Is the Applicant constructively controlled by another pemon or Legal Entity? [ ] Yes [ g ] No

If yes, state ths name, address and percentage of beneficial interest of such person, and ths relations[rip under which such
control is being or may be exercised.

Name Address Percentage of
Beneficial Interest

Relationship

Corporate Offfcers, Members and Partners Information:

For all corporations, list the names, addresses, and terms for all corporate officers. For all limited liability companies, list the names,

addresses for all members. For all pa/tnsrships snd joint ventures, list the names, addresses, for each partner or joint venture.

Name Address

cWWr ~
~>err ~

Declaration (check the

~&ySD Ms

applicable box):

Term of OfficeTitle (specify title of
Oflice, or whether manager
or partner/joint venture)

2d~ do AD nPynr 4i~
Cwrrir jr ~ Wr7sM Y d mn

@PE

I state under oath that the Applicant has withheld no disclosure as to ownership interest in the Applicant nor reserved

any information, data or plan as to the intended use or purpose for which ths Applicant seeks County Board or other County

Agency action.

IQ I state under oath that the Holder has withheld no disdosure as to ownership interest nor reserved any information required to

be disclosed.
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COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT SIGNATURE PAGE

~~a
Name of Authorized A cant/H Ider Representative (please print or type) Title

Zl-z5'-i7
ure Date

~&~yrm 4¹MC~~&oo Hn-- 4''-~- I

E-mail address Phone Numbe

Sub
this

My commiaaio

EDS.B
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COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT

The Cook County Cods of Ordinances (<2410 sl ssq.) rertulres that sny Applicant for any County Action must disclose Information

concerning ownership interests in Ihe Applicant This Disclosure of Ownership Interest Statement must be completed wfih afi

information cunent as of the date this Statement is signed. Furthermore, this Statement must be kept cunent, by filing an amended
Statement, until such time as the County Board or County Agency shall take action on the application. The information oontained
in this Statement will be maintained in a database and made available for public viewing. County reserves the right to request
additional information to verify veracity of information containted in this statement.

If you ars asked to list names, but there sre no applicable names to list, you must state NONE. An Incomplete Statwnent will be
returned and any action regarding this contract will be delayed. A fagure to fully comply with the ordinance may result In the action
taken by the County Board or County Agency being voided.

"Applicant'eans any Entity or person making an application to the County for any County Action.

"County Acgon" means any action by a County Agency, a County Department, or the County Board regarding an ordinance or
ordinance amendment, a County Board approval, or other County agency approval, with respect to contracts, leases, or sale or
purchase of real estate.

'Person" "Entity" or "Legal Entity" means a sole proprietorship, corporation, partnership, association, business trust, estate, two or
more persons having a joint or common interest, trustee of a land trust, other commercial or legal enfity or any benelidary or
beneficiaries thereof.

This Disclosure of Ownership Interest Statement must be submitted by:

1, An Applicant for County Action and

2. A Person that holds stock or s beneficlsl interest in the Applicant UBI(is listed on the Applicant's Statement (a "Holder") must file s
Statement and complete ¹1only under Ownership Interest Deciaragon.

Please print or type responses dearly and legibly. Add additional pages if needed, being careful to identify each portion of the form to
which each addiTionai page refem.

This Statement ls hsing made by the (Q Applicant or j ) stock/Beneficial Interest Holder

Zipcod: kD~//6
Email: +J)yt rl &~t&6(ft¹~HC$4Vt ~ Qfrvn.

This Statement is am [gjOriginal Statement or [Qj Amended Statement

Identifying In form St)on:

Name lb . P&yt&k'ttft'I)LVl Mri.
DIB/A: FEIN¹Only; +4'gj'7~g
Streeti)(ktress JOB M P)<8~(Ltr
City: State:~
Phone Noc )I/.3 - 0,8~I'2S6S Fax Number. ~5'Ic9 / )I

7'ook

county Business Registration Number. 7 988 3~3DD
(Sole Proprietor, Joint Venture Partnership)

Corporate File Number (if applicable):, lP 44 $3 I ~ 4
Form of Legal Entity:

Sole Proprietor Q Partnership t)T1 Corporation Trustee of Land Trust

Business Trust + Estate Association Q Joint Venture

Other (describe)

Ense
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Ownership Interest Declaration:

1, List the name(s), address, end percent ownership of each Person having a legal or benegcial interest (including ownership) of
more than five percent (5%}in the AppiicantfHolder,

Hams

knnn,AI S.4cnu
'ladd. &d¹{5fib
run rtrft L.thrtdf t

Address

~O Auivix~ hr.
~D Luyfed AC
&7.Sc &ttivff rf

Percentage Interest in

Applicant/Holder

f4fftd XL rye Ml5 8
Pl urrf-5 A. /¹iprr+8

Cdty&dl w/ /zf)4~ ~35AOn

2. if the interest of any Person listed in (I}above is held as an agent or agents, or a nominee or nominees, list the name snd
address of the prlndpal on whose behalf the interest is held.

Name of Agenj{Nominee Name of Principal Principal's Address

fj I 5-

Is fhs Applicant constructively controlled by another pemon or Legal Entlty7 f j Yes { g j No

If yes, state the name, address and percentage of beneficial interest of such person, and the relationship under which suoh
contnil Is being or may be exercised.

Name Address Percentage of Relationship
Beneficial Interest

Corporate Officers, Iyiembers and Partnem Information:

For ail corporations, list the names, addresses, and terms for sa corporate oftlcers, For all limited ilsbility companies, list the names,
addresses for sll members. For all partnsrships and joint ventures, list the names, addresses, for each partner or joint venture.

Name Address Title {specify title of
Office, or whether manager

Term of Oflice

or partner/joint venture)

Mffj¹aLa, f)n&yjb .Meow'ui5~ bF P4 rn-~,Mi.04'r~fd& yt iifj

~cold., xt&5stz 6&i)Au'vi'f J k)i Nu m~. X< i{I'/bD V-'z»'kW YL'J5(.

fAr}IATIL-)-+Iptmi'0 j Sni P~fctndk (~REF Wr Irr&~4 W.l <r<a~ ri.lnL-
i

Declaration (check the applicable box}:

I state under oath that the Applicant has withheld no disclosure as to ownership Interest In lhe Applicant nor reserved
any information, data or plan as to the intended use or purpose for which the Applioant seeks County Board or other County

Agency action.

I state under oath that the Holder has withheld no disclosure as to ownership interest nor reserved any information required to93
be disclosed.

EDS-7



P3
CONTRACT k 1755-16699

COOK COUNTY DISCI OSURE OF OWNERSHIP INTEREST STATEMENT SIGNATURE PAGE

lOCld C&nd~.H C Ii'1>n Pelf~
Name of Authorized Applicant/Holder Representative (please print or type) Title

~)Sc)ce
Signature Date

4, hAV~P,R(4 Jnrn~Wnk On.0aa Ei<- &3~/Pad~
E-mail address Phone Number

Subscrib to and sworn before mp
this ay o~

x 5l l x fM /3—
Notary Public Signature Notanj Seal
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$32-

COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEINENT

The Cook County Code of Ordinances (fi2-SIO sf ssr/.) requires that any Applicant for any County Acfion must disrJose information

concerning ownership interests in the Applicant. Ths Disclosure of Ownership Interest statement must be completed with afi
informetian cunent as of the date this statement is signed. Furthermore. this Statement must be kept current, by filing an amended
Statement, until such time as the County Board or County Agency shall take action on the application. The informafion contained
in this Statement will be maintained In e database and made available tor public viewing, County reserves the right to request
additional lnfarmatlon to verify veracity of Information contalntsd In this ststemsnL

This Disclosure of Ownership Interest Statement must be submitted by:

1, An Applicant for County Action snd

2. A person that holds stock or a beneficial Interest in the Applicant and Is listed on the Applicant's Statement (s "Holder') must file s
Statement and complete ¹Ionly under Ownership Interest Declsrafion.

Please print or type responses clearly and legibly. Add additional page's if needed, being careful to identify each portion of the form to
which each addiTional page refers.

This Statement ls hsing made by the [g)Appficant or [ ) Stock/Beneficia )ntersst Holder

If you are asked to list names, but there are no applicable names to list, you must state NONE. An incomplete Statement will be
returned and any action regarding thh contract will be delayed. A fafiure to fulty comply with the ordinance may result In the action
taken by the County Board or County Agency being voided.

"App/icsnl" means any Entity or person making an application to the County for any Counh/ Action.

"Coun/y Action means any acllon by a County Agency, a County Department, or the County Board regarding an ordinance or
ordinance amendment, s County Board approval, or other County agency spprovai, with respect to contracts, leases, ar sale or
purchase of real estate,

"Person" "En/ily" or 'Legal En/ily" means a sole proprietorship, corporation, partnership, assaciatlon, business trust, eatate, tWO ar
mare persons having a joint or common interest, uustse of a land trust, other commercial or legal enfity or any bsnsfidary or
beneficiaries thereof.

Zip Code: I dD~y/
5'mail:4Jar rL~@lkH&I1 ~hrrt, C>pvs.

This Statement is an; [gl Original Statement or [ ] Amended Statement

Identifylnt[ Informpt[on:

Name ! I . ( FJYI "vk Ir/I /IDrt

D/8/A: FEIN ¹ Oniy: DLr 3/'7~1
Street@dress: )h W M P>(CiPJh3/1 ir

iCiiyi'tate:
Phone No.:g~)~k k P666 Fax Number; )05%9g // 7 /f

Cook County Busins'ss /Iegistmtton Number: 7 O'6- D 'V~&
(sole proprietor, Joint venture Partnership)

ri'n LL
Corporate Ffie Number (/f appficsbie): .M44 dD 2 Lv

Form of Legal Entity:

Sole Proprietor Q Partnership p] Corporation Q Trustee of Land Trust

Business Trust Q Estate Association Q Joint Venture

Other (describe)



CONTRACT ff: 1755-16899

Ownership Interest Declaragon:

1, Ust the name(s), address, and percent ownership of each Person having a legal or benaSc/al Interest (inoiuding ownership) of
more than live percent {5'A) In ths Applloant/Holder,

Name

nn&I 4 t/(vnlr/

'dd &n~
f///IA d L $6/LS rt.

Address

/LV/'0 Hav>u//a 'hr.

0 AWV/dit/ AC

4OV.S. &u@M

Percentage Interest In

Applicant/Holder

f4rRI5 Xl I>WSD 236 5
Pl//rrfs M b&58
CWf/Ijr/EI ~k()4M .93/ vj'5

2. If the interest of any Person listed in (1)above is held as an agent or agents, or a nominee or nominees, list the name and
address of the prindpal cn whose behalf the interest is held.

Name of Agent/Nominee Name of Principal Principal's Address

fj!5-

Is the Applicant constructively controlled by another psmon or Legal Entity? [ ] Yes I g ) No

If yes, state the name, address and percentage of bensficlal Interest of such person, and the retallonshlp under which such
control Is being or may be exercised.

Name Address Percentage of Italationship
Benerlcial interest

Corporate Officers, Members and Partnem Information:

For all oorporations, list the names, addresses, and terms for as corporate cfflcem. For all limited liability companies, list the names,
addresses for ell members. For all parlnerships and joint veniures, list the names, addresses, for each partner or joint venture.

Name Address litle (specify title of
Oflice, or whether manager

Term of Office

or partner//oint venture)

Rf./j/j((tf, T/,n&f(g r)<VOA I/xid~ br urn +,VC jnD46D P(/5 4& yI l(L
~@JAIL Xl /I rfI 6/iD A&flAI/ Vl & I)r tI/I m~. K< kddbZ> V- HZd/ABW r/LJA.

)A~)-+brV(<b~ aoa S~'('~fd~dV (mdn~ X( lCWaV;Mf (r~~ d.(A
r

osclaratlon (check the applicable box):

I state under oath thai the Applicant has withheld no d/scissure as to ownership interest in the Applicant nor reserved

any information, data or plan as to the Intended use or purpose for which the Applicant seeks County Board or other County

Agency action.

I state under oslh that the Holder has withheld no disdosure as to ownershfp Interest nor reserved any Informarion required to
be disdosed.
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COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT SIGNATURE PAGE

~Grff/I /dL L
Name o Authorized Ap ntative (please print or type)

~i tore

A.Peyf~6'rk0e~Arunh'i>~. Ca~
E-mail address

. 60rt FAZS
Title

~ Jmbz
Date

Oz-63+'4s~~-
Phone Number

subsgdboti to and swo~ before mg
this ~~ day of~ 20+1 5WBPl51

LORI BRUNS
Notary Public . State ol illinois~C>,eaii O d,eb l

Notary Seal

ebs-s
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COOK COUNTY BOARD OF ETHICS
69 W. WASHINGTON STREET, SUITE 3040

CHICAGO, ILLINOIS 60602
312/603-4304 Office 312/603-9988 Fax

FAMILIAL RELATIONSHIP DISCLOSURE PROVISION

Nenotism Disdcsure Reauirement:

Doing a significant amount of business with the County requires that you disclose to the Board ofEthics the existence of any familial

relationships with any County employee or any person holding elective office in the State of Illinois, the County, or in any

municipality within the County. The Ethics Ordinance defines a significant amount of business for the purpose of this disclosure

requirement as more than $25,000 in aggregate County leases, contracts, purchases or sales in any calendar year.

If you are unsure of whether the business you do with the County or a County agency will cross this threshold, err on the side of
caution by completing the attached familial disclosure form because, among other potential penalties, any person found guilty of
failing to make a required disclosure or knowingly filing a false, misleading, or incomplete disclosure will be prohibited &om doing

any business with the County for a period of three years. The required disclosure should be filed with the Board ofEthics by Ianuaty

I of each calendar year in which you are doing business with the County and again with each bid/proposaVquotation to do business

with Cook County. The Board ofEthics may assess a late filing fee of $100 per day after an initial 30-day grace period.

The person that is doing business with the County must disclose his or her familial relationships. If the person on the County lease or

contract or purchasing &om or selling to the County is a business entity, then the business entity must disclose the familial

relationships of the individuals who are and, during the year prior to doing business with the County, were:

~ its board of directors,
~ its otficers,
~ its employees or independent contractors responsible for the general administration of the entity,

~ its agents authorized to execute documents on behalf of the entity, and

~ its employees who directly engage or engaged in doing work with the County on behalf of the entity.

Do not hesitate to contact the Board of Ethics at (312) 603-4304 for assistance in determining the scope of any required familial

relationship disclosure.

Additional Definitions:

"Familial relationship" means a person who is a spouse, domestic partner or civil union partner of a County employee or State,

County or municipal official, or any person who is related to such an employee or ofilcisl, whether by blood, marriage or adoption, as

a:

O Parent

O Child

O Brother
CI Sister

O Aunt

Q Uncle

E3Niece
O Nephew

H Grandparent
DGrandchild
DFatherin-Iaw
DMotherin-Iaw
ClSon.in-law
DDaughter-in-law
%Brother-tn-Iaw
H Sister-in-law

C3 Stepfather

CI Stepmother

C3 Stepson

C3 Stepdaughter

D Stepbrother

~ Stepsister

C] Halfbrother

D Half-sister

EDs-s
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COOK COUNTY BOARD OF ETHICS
FAMILIAL RELATIONSHIP DISCLOSURE FORM

Name ofPerson Doing Business with the County

PERSON DOING OR SEEKING TO DO BUSINESS WITH THE COUNTY

WJr~neA f ~yt t I ) (wrlS )flift on/

Address ofPerson Doing Business with the County: WS&r ~cue~ Mac

Phone number ofPerson Doing Business with the County: $77- ddt "

Email address ofPerson Doing Business with the County: WAi~n 4 Cyc~~~cy~ Ctsoo

If Person Doing Business with the County is a Business Entity, provide the name, title and contact information for the

individual completing this disclosure on behalf of the Person D~o' Business withpte CoJmty:.W cn~~~ ~. - Wyatt~& rttf n
- S'z.v~

DESCRIPTION OF BUSINESS WITH THE COUNTY
Append additional pages as needed and for each County lease, contract purchase or sale sought and/or obtained

during the calendar year of this disclosure (or the proceeding calendar year ifdisclosure is made on January /),

identify:

The lease number, contract number, purchase order number, request for proposal number and/or request for qualification

number associated with the business you are doing or seeking to do with the County:

zR5Y-red
The aggregate dollar value of the business you are doing or seeking to do with the County: $ S ~y ceDe

- yy3

The name, title and contact information for the County official(s) or employee(s) involved in negotiating the business you are

doing or seeking to do with the County:

M4= w ~...- city.PA~, ~~
The name, title and contact information for the County official(s) or employee(s) involved in managing the business you are

doing or seeking to do with the County:

.mk Z- WW X~3-W~
DISCLOSURE OF FAMILIAL RELATIONSHIPS WITH COUNTY EMPLOYEES OR STATE. COUNTY OR

MUNICIPAL ELECTED OFFICIALS

Check the box that applies and provide related information where needed

O The Person Doing Business with the County is an individual and there is no familial relationship between this individual

and any Cook County employee or any person holding elective office in the State of Illinois, Cook County, or any

municipality within Cook County.

The Person Doing Business with the County is a business entity and there is no familial relationship between any member

of this business entity's board of directors, officers, persons responsible for general administration of the business entity,

agents authorized to execute documents on behalf of the business entity or employees directly engaged in contractual work

with the County on behalf of the business entity, and any Cook County employee or any person holding elective office in the

State of Illinois, Cook County, or any municipality within Cook County.

EDS-10
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COOK COUNTY BOARD OF ETHICS
FAMILIAL RELATIONSHIP DISCLOSURE FORM

Cl The Person Doing Business with the County is an individual and there is a familial relationship between this individual

and at least one Cook County employee and/or a person or persons holding elective office in the State of Illinois, Cook

County, and/or any municipality within Cook County. The familial relationships are as follows:

Name of Individual Doing
Business with the County

Name of Related County Title and Position of Related

Employee or State, County or County Employee or State, County

Municipal Elected Otflcial or Municipal Elected Otflcial

Natum ofFamilial
Relationship

Ifmore space is needed, attach an additional sheet following the above format.

The Person Doing Business with the County is a business entity and there is a familial relationship between at least one

member of this business entity's board of directors, officers, persons'responsible for general administration of the business

entity, agents authorized to execute documents on behalf of the business entity and/or employees directly engaged in

contractual work with the County on behalf of the business entity, on the one hand, and at least one Cook County employee

and/or a person holding elective office in the State of Illinois, Cook County, and/or any municipality within Cook County, on

the other. The familial relationships are as follows:

Name of Member of Board
of Director for Business
Entity Doing Business with

the County

Name of Related County Title and Position of Related Nature ofFamilial

Employee or Stale, County or County Employee or State, County Relationship*

Municipal Elected Official or Municipal Elected 0%clat

Name ofOffice for Business Name of Related County Title and Position of Related

Entity Doing Business with Employee or State, County or County Employee or State, County

the County Municipal Elected Otflcial or Municipal Elected Official

Nature of Familial
Relationship

EDS-11
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Name of Person Responsible
for the General
Administration of the
Business Entity Doing
Business with the County

Name of Related County Title and Position of Related Nature of Familial
Employee or State, County or County Employee or State, County Relationship
Municipal Elected Official or Municipal Elected Ofgciat

Name of Agent Authorized
to Execute Documents for
Business Entity Doing
Business with the County

Name of Related County Title and Position of Related Nature of Familial
Employee or State, County or County Employee or State, County Relationship
Municipal Elected Otficiat or Municipal Elected Official

Name ofEmployee of
Business Entity Directly
Engaged in Doing Business
with the County

Name of Related County Title and Position of Related Nature of Familial

Employee or State, County or County Employee or State, County Relationship
Municipal Elected Official or Municipal Elected Official

Ifmore space is needed, attach an additional sheet following the above format.

VERIFICATION: To the best of my knowledge, the information I have provided on this disclosure form is accurate and complete. I

acknowledge that an inaccurate or incomplete disclosure is punishable by law, including but not limited to fines and debarment.

~gnature ofRecipient ~ „~I ~ + Date

SUBMIT COMPLETED FORM TO: Cook County Board ofEthios
69 West Washington Street, Suite 3040, Chicago, Illinois 60602
Oflice (312) 603-4304 —Fax (312)603-9988
CookCounty.Ethics(Ncookcountyihgov

Spouse, domestic partner, civil union partner or parent, child, sibling, aunt, uncle, niece, nephew, grandparent or grandchild

by blood, marriage (l.e. in laws and step relations) or adoption.

EDS-12
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SECITON 4

COOK COUNTY AFFIDAVIT FOR WAGE THEFT ORDINANCE

Effective May 1, 2015, every Person, Includlna Substantial Owners, seeking a Contract with Cook County must comply with ths Cook County Wage Thelt
Ordinance set forth ln Chapter 34, Article IV, Section 179. Any Person/Substantial Owner, who fails to comply with Cook County Wage Theft Ordinance,
may request that the Chief Procurement Oflicer grant a reduction or waiver in accordance with Section 34-173(d).

"Contract" means any written document ta make Procurements by or on behalf af Cook County.

"Person" means any individual, corporation, partnership, Joint Venture, trust, association, limited liability company, sole proprietorship or other legal entity.

"Pmcuremsnf'eans obtaining supplies, equipment, goods, or services af any kind.

"Substantial Owner" means any person or persons who own or hold a twenty-five percent (25%) or more percentage of Interest in any business entity
seeking a County Privilege, Induding those shareholders, general or limited partners, beneficiaries and principals; except where a business entity is an
individual or sole proprietorship, Substantial Owner means that individual or sole proprietor.

All Persons/Substantial Owners are required to complete this affidavit and comply with the Cook County Wage Theft Ordinance before any Contract is
awarded. Signature of this form constitutes a certification the information provided below is correct and complete, and that the individual(s) signing this form
has/have psmonal knowledge of such information. County reserves the right to request additional infonnatian to verify veracity of information
contained in this Affidavit.

I. Contract Information:

Contract Number: r/ss APF
County Using Agency (requesting Procurement): C~Z Ca~
II. Person/Substantial Owner Information:

Person (Corporate Entity Name)

We ~ ~ 3~Substantial Owner Complete Name:

FEIN¹

E-mail address; WX~xv~ 4) ~zroY~~ . drban

Street Address: MMP c3.
City: State: Zip: ddk) SPr~

Home Phone:

III. Compliance with Wage Laws:

Within the past five years has the Person/Substantial Owner, in any judicial or administrative proceeding, been convided of, entered a
plea, made an admission of guilt or liability, or had an administrative finding made for committing a repeated or willful violation of any of
the following laws:

QNN illinois Wage Payment and Collection Act, 820 ILCS 115'1 et seq.,

QN illinois Minimum Wage Act, 820 ILCS 105/1 et seq.,

No illinois Worker Adjustment and Retraining Notification Act, 820 ILCS 65/1 etseq.,

QN

QN

Employee Classification Act, 820 ILCS 185/1 et seq.,

Fair Labor Standards Act of 1838, 28 U.S.C. 201, et seq.,

Any comparable state statute or regulation of any state, which governs the payment of wages6
If the Person/Substantial Owner answered "Yes" to any of the questions above, it is ineligible to enter into a Contract with Cook
County, but can request a reduction or waiver under Section IV.
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IV. Request for Waiver or Reduction

If Person/Substantial Owner answered "Yes" to any of the questions above, it may request a reduction or waiver in

accordance with Section 34-179(d), provided that the request for reduction of waiver is made on the basis of one or more of

the following actions that have taken place:

No There has been a bona fide change in ownership or Control of the ineligible Person or Substantial Owner

Nc Disciplinary action has been taken against the individual(s) responsible for the acts giving nse to the violation

No Remedial action has been taken to prevent a recunsnce of the acts giving rise to the disqualification or default

No Other factors that the Person or Substantial Owner believe are relevant.

The Person/Substantial Owner must submit documentation to suoooit the basis of iis reouest for a reduction or waiver. The Chief

Procuremenl Officer reserves the richt to make additional inoui ries and recuesl additional documentation.

A¹lrmation
The Perso I statements contained in the Afgd avit are true, accurate and complete.

EAI

art()
I'E 0
ISES

Signature: Oze:

Name of Person signing (Print): W~~A c MMa Title;

X

Subscri d s to fore me this ~ day of ~nn~ fry ,2O

i
ltot ry Public Signature No 8

tel T above information is subject to verfffcatlon prior to the awant of the

i

EDS-14
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SECTION 4

COOILCOUNT)/AggmAVtTPORWACE TTIESTORTITNANCE

snewlve Msy I, hate, every person, /nc/ird/oo scbereaae/Owners, seeking s ccnlrscl with Cook County must comply with the Cook County Wage Theh I

Ordinance sel forth In Chapter 34. Article iV. Section 179, Any Person/Substantial Owner, who tails to comply with Cook County Wage Thefl Ordinance,
mey request that the Chief Procummenl Officer grani s reduction or waiver in accordance with Seclicn 34-179(d).

"Contract means any wrhten document to make Procurements by or on behalt of Cook County.

"Person" mesne any individual, corporation, partnership, Joint Venture, tnnt, association, limited liability company, sole proprietorship or other legal entity.

"Procurement'eans obtaining supphes, equipment, goods, or services of any kind,

"Subslsnt/el Owned mesne eny peieon or persons who own or hald a twenty-tive percent (25%) or more percentage of Inlereel In any business entity
seeking e County Privilege, Indudlng those shareholdem, general or limited partners, benehdsries snd principals; except where s business entity is an
individual or sole proprietorship, Substantial Owner means that individual or sole proprietor.

Ah Persons/Substantial Ownem are required to complete this effldevit and comply'ith the Cook County Wage lheh Ordinance before any Conlrsct is
awarded. Stgrmture of Ibis form constitutes s certihcation the information provided below Is conect and complete, and that the individual(s) signing this form
hss/have personal Knowledge ol such Information. county reserves the right to request additional Information to verify verachy ot Information
contained ln this Affidavit.

State:

Contract Information:

~la~ -//.744
county Using Agency(mquesting Procurement): CP///k P/)I/ rl Q

r

II. Person/Substantial Owner Information:

Person(Coqiorate Entity Name): 4 i &f)l'L../A le+ D/

Substantial Owner Complete Name: !DAL x. 3/xI A Ikt/J 0
FEIN¹,34,3 r BOA P

E-mail address'. Q,I JQ/J5gjf( h)gltgy(ry~+ifr( /f0vk1

StreetAddmss: (0N v 3// 6(0@Au)Q.K/

City: CD Pc(

Home Phone;

z;p: loO/-J' J/

III. Compliance with Wage Laws:

Within the past five years has the Person/Substantial Owner, in any Judicial or administrative proceeding, been convicted of, entered a
plea, made an admission of guilt or liability, or had an administrative finding made for committing a repeated or willful violation of any of
the following laws:

CNo Ii/ino/s Wage Payment and Co//action Aci, 820 ILCS 115/1 st seqv

5/inois Minimum Wage Acr, 820 ILCS 105/1 et seq.,

N If/inc/s Worker Adjustment and Refraining Not//cation Act, 820 ILCS 55/1 et seq.,

QN
Emp/eyes 0/ass/test/on Ac4 820 ILCS 185/f ef ssq.,

o Fair Labor Standards Act of 1938, 29 L.S.C.201, stssq.,

No Any comparsb/e stats 3/sfute or regulation of any state, which governs the payment of wages

It the Person/Substantial Owner answered "Veau to any of the questions above, it is ineligible to enter into a Conlract with Cook
County, but can request a reduction or waiver under Section IV.
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IV. Request for Waiver or Reduction

If Person/Substantial Owner answered "Yes" to any of the questions above, It may request a reduction or waiver In

accordance with Section 34-179(dh provided that the request for reduction of waiver Is made on the basis of one or more of
the following aciions that have taken place:

No there has been a bona fide change in ownership or Control of the ineligible Person or Substsniial Owner

Nc Disciplinary scllon has been taken against the individual(s) responsible for the acts giving rise to Ihe violation

Nc Remedial ection hss been taken to prevent a rscurrencs of the sets giving rise to the disqueiiiicsbon or default

No Other factors Iirst Ihe Person or Substantial Owner believe are relevant,

Affirmation
The Person/Substantial Owner affirms Ihst s«statements contained in the Affidav«are true, accurate and complete

Octet i fit&//7

T«kn VI'(e. Irr'S(~
,zo lg

Signature:

Name of Person signing (Print): (014( Qr(D(ds(o

scribed pd sworn to before me this .RD

x n,'lle~~
Notary Public Signature

day of ~n u rxrtx'

oter fabove information ls subject to verification prior to fhe sw1

Notary Seal~~aM'IIISI(cSEAI.
LORI BRIINS

Notary Public ~ State of l«ieois
Exoirss Osc, I, SII8

The Person/Substantial Owner must submit documentation io suooort the basis of its rsausst for a reduction or waiver. The C~ie
~rocur ment Officer reserves fhs riant to make additional inauiries and reausst additional documen~taV n.

Ebsus
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SECBON 4

COOK COUNTY AFU3DAVIT FOR WAGE TH RFT ORDTN ANCE

C tthk l t hyhC lylyyy
Ordinance set forth in chapter 34, Article iv, section 179, Any Person/Substantial Owner, who falls to comply with Cook county Wage Theff Ordinance,
msy request that Ihe chiet Procurement officer grani a reduction or waiver in accordance with secgon 34 179(d).

"Contract" means any written document to make Procurements by or on behalf of Cook County.

"Person" mesne sny individual, corporation, psrlnershlp, Joint Venture, trust, association, limited Uablgly company, sole proprietorship or ofher tegal enti(y.

CProcursmenl t means obtaining suppkes, squipmsni, goods, or services of sny kind.

hsucstanfisl owner" mesne any person or persons who own or hold a twenty-live percent (25TII) or more percentage of Interest ln any business entity
seeking a County Privilege, including those sharehokters, general or Umged psrlners, bansgdarles snd principals; except where a business entity is an
indlvtsusl or sale proprietorship, Substantial Owner means thai individual or sole proprietor.

A/I perscnsrsubslsnssl owners are required to complete this affidavit and comply wgh the cook county wage Thetl ordinance betore any contract is
swarded. signature of this. form constitutes s cerotlcaaon ihs inlormaaon provided below ls correct snd complete, and Ihal the indiuirfusl(s) signing this form
has/have personal knowledge of such infonnsgon. County reserves the right to request additional information to verify veracity of Information
contained In this Affidavi.

I, Contract Information

Contract Number: I 7M - JioÃ<i

county Using Agency (requesting Procurement): OEY>lL C~0LLrt&.
f

II. Person/Substantial Owner Information:

Person (Corpomte Entity Name): 4 ODTL/H JLLk0/(. ~ 0-

Substaniial Owner Complete Name: N.f)1'Fuff'- L 4/J xf~
FEIN¹ B)r '3t10OOE
E-mail address: 4, I Jt) f(MA@ ~f(ho~)y~(r) /J

Street Address: ~4K/ c% P)Rll44)c)Q.cf

City. QL/0 ( QTfU State: ~ I

Horne Phone:

Ztp; /~04/6

fif. Compliance with Wage Laws:

Within the past five years has ihe Person/Substantial Owner, in any Judicial or administrative proceeding, been convicted of, entered a
plea. made an admission of guilt or liability, or had an administmgve finding made for committing a repeated or wigful h/iokrgon of any of
the following laws:

No illinois yysge Payment and Collecgon Act, 820 /LCS 115/f et seq.,

No //goals Minimum Wage Act, 820/LCS fOPf etseq.,

No glinois Worker Adjustment end Retraining iuotificaffon Act, 820 lLCS 65/1 etseq.,

No Employee Class/Ace/ion Act, 820/LCS 185/1 et sag„

No Fair Labor Standards Actof1938, 29 VS C. 201, etseqc

No Any comparable stafe st tule or regulation of any state, which governs the payment of wages

lf the Person/Substantial Owner answered "Yss" to any of the questions above, it is ineligible lo enter into a Contract with Cook
County, but can request a reduction or waiver under Section IV.

EOS-13
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IV. Request for Waiver or Reduction

If Person/Substantial Owner answered "Yssu to any of the questions above, it may request a reduction or waiver in

accordance with Section 34-179fdb provided that the request for reduction o( waiver Is made on the basis of cne or more of
the following actions that have taken place:

Nc There has been a bona fide change in ownership or Control of ihe ineligible Person or Substangsl Owner

Nc oisdplinsry action has been fsken against fhe individual(s) lssponsibis for the acts giving rise to the violation

Nc Remedial action has been taken to prevent a recunence of lhe acts giving rise to the disqusli6calicn or default

No Other factors that fhe Person or Substanltal Owner believe are reievsnL

TJLe PersonrSubstantial Owner must submit documentation to suooort ths Deals of its reouest for a reduction or waiver. The Chief
Procurement OIFicer re erves the riohl to ske addition I (n uiriss and reouest additional documents~bio .

V, Afgnnstlon
The Person/Substantial CJsner antrms that all~stem/its contained in the Agfdavit are true, accurate and complete.

Sg ~m; Ngmunia /AS~ C.t.; I
lm)(Z'ame

of Person signing (print}: fAN(r I tc pf. Title: ~5~6/ l(ter'W

SubscribedJynd sworn to befor me this < W day of ~Wt LLLAJkrr, 2o / 8
Pre.'

Nolary Pubgc Signature Mptarv Sea I

The above Information is subJect to veritlcatlon prior to the awa d of the tflyyrltftttNAL
LORI BRUIts

Notary PubliC - Slate Of llgnOis~C'v 8 i .1,IG|8

EDS-14
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SECTION 5

CONTRACT AND EDS EXECUTION PAGE
PLEASE EXECUTE THREE ORIGINAL COPIES

The Applicant hereby certifies and warrants that all of the statements, certifications and representations set forth in this EDS are true,

complete and correct; that the Applicant is in full compliance and will continue to be in compliance throughout the term of the Contract or

County Priivilege issued to the Applicant with all the policies and mquirements set forth in this EDS; and that all facts and information

provided by the Applicant in this EDS are true, complete and correct The Applicant agrees to inform the Chief Procurement Officer in

writing if any of such statements, certifications, representations, facts or information becomes or is found to be untrue, incomplete or

incorrect during the term of the Contract or County Privilege.

Execution by Corporation

Corporation's Name

8/S- C 75 ~ MSY<

President's Printed Name and Signature

Email

2l-2Fz T
Date

Execution by LLC

LLC Name *Member/Manager Printed Name and Signature

Date Telephone and Email

Execution by Partnership/Joint Venture

Partnership/Joint Venture Name *Partner/Joint Venturer Printed Name and Signature

Date Telephone and Email

Execution by Sole Proprietorship

Printed Name and Signature Date

Telephone Email

Subscr+P and sworn to before me this
day of ~rrLL, 20~

N tery Pu icSig store

My commission expires:

Notary Seal

OFFICIAL SEAL

NOTARY PL/SLID- STATE OF II.LINOIS
MY CONIMISSIOXI EXPIRES 11/IT/16

EDS-16
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CONTRACT NO. 1755-16899

SECTION 6
COOK COUNTY SIGNATURE PAGE

ON BEHALF OF THE COUNTY OF COOK, A BODY POLITIC AND CORPORATE OF THE STATE OF ILLINOIS, THIS
CONTRACT IS HEREBY EXECUTED BY:

COOK COUNTY CHIEF PROCUREMENT OFFICER

l4 TSV&
DATED AT CHICAGO, ILLINOIS THIS I 1 DAY OF „18
AP 0 FORM:M~ III tabb
ASSIS STATES ATTORNEY

CONTRACT TERM & AMOUNT

1755-16899
CONTRACT ¹

March 21. 2018 throuch Mav 17. 2022
ORIGINAL CONTRACT TERM

$3.429.607.43
CONTRACT AMOUNT

March 14. 2018
COOK COUNTY BOARD APPROVAL DATE

N/A

RENEWAL OPTIONS

APPROVED BY THE BOARD OF
COOK COUNTY COMMISSIONERS

MAR 1 4 Z0$ 8

ED S-26 March/2017
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SURETY'S STATEMENT

of
QUALIFICATION FOR BONDING

(Section10)

This document must be accurate/y executed (by the Surety Company) and yielded as part of this

Bid.

IF THIS DOCUMENT IS NOT ACCURATELY EXECUTED AND SUBMITTED WITH THE BID

PACKAGE, THIS CONST/TUTES CAI/SE FOR DISQUALIFICATION OF THE VENDOR FROM

BIDDING ON THIS CONTRACT.

The Undersigned confirms tftai,
Libd y Mutual Insruance comnany

(SURETY COMPANY)

would execute a Performance/Payment Bond In favor of the County of Cook for the full amount

of the bid/contract: Pavement Presert/ation and Rehabilitation Prottram - SOUTH 201?;
Contract 1755-16699

D. Construction, Inc

SURET'Y

CORPORATE

Kbvin J, Scanlon

(ATTORNEYeIN-FACT)

(BIDDER)

The penalty of this bond is to be 0
'(TOTAL t)OLLAR AMOUNT OF CONTRACT)

t

A'Y
COMPANIES AUTHORIZED SIGNATURE)

002283

AMB ff

23043

NAIC

SEAL

(CC) y Surety Statement of Quattaoatton au Bonding Juney,yolt



247

COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS

TRUST AGREEMESIT

THIS TRUST AGREEMENT is made and entered Into by and between the County of Cook, by and through the

Department of Transportation and Highways, whose address is 69 West Washington, Suite 2300, Chicago, Slinois,

60602, hereinafter called the COUNTY, and W C~MW~
whose address Is M&X <5 ~~ f a 8 CM+ ~ X~f~,, IL

hereinafter called the CONTRACTOR, and ~ , a FINANCIAL

INSTITUTION or trust company located in Cook County, whose deposits are Insured by an agency or Instrumentality

of the federal government and whose address is MH«rsD .WMM MC
, IL, phone number ~)S33PW~ hereinafter called the FINANCIAL INSTITUTION. The

contact pdrson for the FINANCIAL INSTITUTION is: Moat 72s'Arel .The account

numberinwhichthefundsareheldis:B02'fSVYY 5 .
WITNESSETH:

wHEREAs the coUNTYhas awarded to J2 GrtskncrA IsA tt«tc.
I

PAVEMENT PRESERVATION AND REHABILITATION PROGRAIIII —SOUTH 2017

SECTION: 15+PRPS-00-PV
139eStreet -Western Avenue to Thornton Road

Central Avenue- 12ye Street to IL Route 93
34e Avenue -Nltdaen Drive to 171"Sheet

Rldgeland Avenue Frontage Road —129« Place to 12ft«Place

EbsrlyAvenuelEast Avenue-4ye Street to Ogden Avenue

Kedzle Avenue -139eStreet to 135a Sheet
Joe Orr Road at State Street

COOK COUNTY PROCURESIENT CONTRACT NO4 1355.19899

Various Routes in Various Townships

orovidina for the construction of a COUNIY hiahwav imorovement for a total price of

$ Mp~ dollars; and

WHEREAS under Section 5%09 of the illinois Highway Code, as amended, the COUNTY is authorized to make

progress payments as the CONTRAClQR performs the work under the contract and may retain a percentage of

progress payments; and

WHEREAS the COUNTY may, at the request of CONTRACfOR, deposit the retainage under a Trust Agreement with

a FINANCIAL INSTITUTION of the CONTRACTOR'5 choice which Is located in Cook County and has been approved

for the dePosit of such funds by the Superintendent of the Cook County Department of 'TransportatIon and

Highways pursuant to Cook County Code Section 34-36; and

WHEREAS by execution of this Agreement, the CONTRACTOR and said RNANCIAL INSTITUTION request that the

retainage be deposited with said FINANGAL INSTITUTION as provided by law.

NOW THEREFORE, the parties do hereby agree that:

1.This Agreement shall not change any. of the rights, duties, privileges or responsibilities of the parties to the

above-referenced construction contract, except as may be provided herein.

(IX3XITH) GI Tr«tt rats««m««t M«y 20, 20 IS



2. Notwithstanding the provisions of this Agreement, the COUNTY. may withhold progress payments or any portion
thereof on account of lien claims, liquidated damages, or as may otherwise be provided by the above contract or
by law.

3. AR progress payments, Including Rnal payment under the above contract, shall be made by COUNTY warrants

payable to the CONTRACTOR and FINANCIAL INSTITUTION, as trustee, Jointly, and such payments shall be sent to
the FINANCIAL INSTITUTION at the above address.

4. The progress payments shall specify on a copy of the COUNTY'5 invoice to be mailed with the warrant the
amount thereof to be paid to the CONTRACfOR and the amount to be held by the FINANCIAL INSTITIION as
retainage under this Agreement.

5. The money so held by the FINANGAL INSTITUTION shall be described as "retalnage" and shall be held in trust
according to the terms of this Agreement. Interest earned on the retainage may be paid to the CONTRACTOR as it

accrues or as the FINANCIAL INSTITUTION'5 policy permits.

6.The principal balance of the retainage, or any pa* thereof, shall not be paid over to the CONTRACTOR except
upon written directive to the FINANGAL INSTITUTION by the COUNTY.

7.The FINANCIAL INSTITUTION may invest or reinvest said retalnage In:

a. Certlflcates of Deposit issued by a financial institution whose principal offlce is located In Cook County,

including this HNANCIAL INSllTUTION;

b. United States Government Bonds;

c. United States Treasury Notus;

d. United States Treasury Bills;

e. 'lime Deposit on Open Account.

provided, however, that the investment of said retainage shall not relieve the FINANCIAL INSTITUTION from the
return or repayment of such funds within ninety (90) days as provided in this Agreement.
B. Retainage is the property of the COUNTY until notice of final payment, and the principal amount, or any part
thereof, shall not be pledged or used as security for any purpose.
9.The COUNTY shall be the sole Judge of return or repayment of the funds to the Co'ok County Treasurer. Upon

written demand made by the COUNTY to the FINANCIAL INSTITUTION for the retunf or repayment of the
retainage, the FINANCIAL INSTITUTION shall make such return or repayment regardleks of whether the COUNTY

shall state any reason therefor and without imposition of any other requirements or conditions. The funds shall

not be transferred by the FINANCIAL INSllTUTION without the approval of the COUNTY.

10. Tile repayment or return of retainage to the COUNTY shall be by check from the HNANCIAL INSTlllfflON

'payable to the Treasurer of Cook County and shall be mailed to the COUNTY within ninety (90) days after the
COUNTYS demand.

11.The CONTRACTOR does not waive or release any rights he has against the COUNTY for breach of contract,
including this Agreement, by reason of the repayment by the FINANCIAL INSTITUTION to the COUNTY on account
of demand made by the COUNTY.

12. In the event demand for the retalnage is made under this Agreement by the COUNTY, the COUNTY may spedfy,
in its sole judgment, the amo'unt to be repaid or returned as all or part of the principal balance of the retainage.
This 'Agreement shall continue as to.any retainage nofleiurned to the COUNTY and any future payments by the
COUNTY to the CONTRACTOR.

13.Upon return or repayment of the full principal balance of the retalnage to the COUNlY, this Agreement shall

terminate and have no further force or effect.
14.The FINANCIAL INSllTUTION shall confirm and provide account balances each year by June 30'" to: The Cook

County Department of Transportation and Highways, Bureau Chief of Construction at 69 West Washington Street,
2'oor, Chicago, glinois 60602. The FINANCIAL INSllTUTION'S failure to comply with this provision shall be
reason to demand return of the retainage pursuant to this Agreement.

15.At no time shall any balance(s) on the account be escheated.
16. The COUNTY shall provide notice.of final payment to the FINANCIAL INSTITUTION and the CONTRACTOR.

When said final payment is made, thisAgreemant shall be terminated and the retainage or interest thereon shall

be paid to the CONTRACTOR by the FINANCIAL INSTITUllON. The COUNlY and the CONTRACTOR agree that the
(CCDDTIII Gi Trust Aareemeut Muy 20, 2015
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date of mailing such notice of final payment to the FINANCIAL INSTITUllON shall constitute the date of final

payment to the CONTRACTOR under the contract. Any provisions of the contract regarding final payment shall be

deemed to have been complied with regardless of any delay in the CONTRACTOR'S receiving said final payment or

any ratalnage and interest thereon from the FINANCIAL INSTITUTION.

17.The FINANCIAL INSllTUTION shall look only to the CONTRACTOR to pay any costs or fees for either fts services

or expenses hereunder and no deduction shall be made therefor for any retainage or interest thereon except such

deduction that may be made after final payment has been made.

18.Failure of the FINANCIAL INSTITUTION to comply with any of the terms of this Agreement shall be cause for the
COUNTY to refuse approval of the FINANCIAL INSTITUTION as a party to any future Trust Agreements.

249

IN WITNESS WHEREOF the parties to this Trust Agreement have hereunder signed and executed this Trust

Agreement this ~ day of , 2&~
(To be dated by the COUNly.)

CONTRACTOR

r& Wa~ .~.
Company Name

CONTRACTOR (IF JOINT VENTURE)

Conipany Name

Printed Name: Wm~ c~
Printed Name:

Title: Car> ~'M~cscver
CONTRACTOR (IF JOINT VENTURE)

By:

Printed Name:

litle:

ATIESTt

Printed Name:

Title:

CONTRACTOR (IF JOINT VENTURE)

Company Name Company Name

By:

Printed Name:

Title:

By:

Printed Name:

l rtle:

ATTEST:

Printed Name:

Title:

ATTEST:

Printed Name:

Title:

FINANCIAL INSTITUllON

By:

Printed Name:

1rile:

COOK CO UN TT

DEPARTMENT OF TRANSPORTATION AND

Sup&tendent ~
AlTESf:

Printed Name:

Title:

(CCDOTtg GI Trust Aareemot Msy 20, 2015



Boudk 268009231

260

PERFORMANCE AND PAYMENT BOND TO TIIEi COTTNTY OF COOI<

IOtowAIIMeaby Thoseptcseace, Thstw» D. Construction, Iuc.

asprbrciple, aud Ilberty Mutual Insurance Company

ss sllrcty, sra

held sad firmly bound unto tire county ofcoors la thc penal sara of Three Million, Pour Hundred Tweutv-

Nine Thousand, Six'Hundred Seven aud 43/100 Dollars{8 3429,607 43 ), lawibl mouoy oftho

Uuitcd States ofArouses, for the psymeut ofb liicb som ofauuicy weg aud buly (o bc unde, we bind ourselves, oar

rmpccdve hah s, executom, adrubustrstcts, successors sad asslgcs, lirmly, by those presnices.

8igued, sealed,sud delivorod this 1~th day at December AJ3. 28 17

'1TIS CO'ND1TION OP TEE ABOVE 0BLIGATION IS SUCH, That whereas, the above bounded principle
enbucd into s ccrtatu contract with tire Couatj of Cool<, bearing dote the day cf December 12,2017

PAVEMERT PRESERVATION AIID REKABILITATION PROGRAM- SOIITK 2847
SECTION; ig PPRPS-88-PV

48!la Street- Wostsru Avooue to Thomtoa Rood
Central Avenue- tfys street to Il Route 83
84» Avenue - Nlstsea Drive to IIts Street

Rtdgslsml Avsauo Frontage Road- tfgu place to tgp" place
Ebsrly Aves uslgsst Aveuue —41» Slrsst to 0g des Avenue

Nodule Avsuun 4 38» Street to tuuo Street
uoo Orr Road at gluts Strssi

COOK COUNTY PROCVRHIS EST CONTRAST NO '76616888
Vartefb Routes, Various Tmvuships

The terms and couditious of the Illhitds pubgc Construction Baud Act, 30 ILOS SSD

The terais snd couditlous of the Ilgcois Public Coautroclioa Bond Acr, 30 B.CS3Sil cise@. are hereby
incorporated by reference.

It ls hereby expressly undcrstoad snd'agreedj iliul made a coiidltloa hereof, thut euy Judgment imidezrl iu
tbvcr cf any person aot s party to saht contract against the County of Coolr iu any salt is lshig out ot'said oootrsrt or
its performance, when resscusblo notice of the p cadency ofsuch suit shall hove be on given to said p rlccipl c sad tc
said surety, shall be conclusive sgahut said prhiciplc sud said surety as to boih tiablliiy sud amount.

In Wituom Whereof, said parties hereto bsvc meed this bond to be executed sad delivered st Chicago,

Itguots, aB on tho day aod your first above writtsu,

D. Construction, Iuc.

Libertv Nutual Insurance Company

le
Keir 8ni i ~ATTORNBY-IN-PACT

J ..Scauloti(ATT CIIPOV/BROS A~Y)
HZ

AlfRIITAtrt HTATHSAXMBMBY.
PW5.18

008283
AtvtBS

SBAL

23043
NAICS



State of Illinois }
}ss.

County of DuPage }

On December 12.2017, before me, a Notary Public in and for said County and State, residing therein, duly

commissioned and sworn, personally appeared Kevin J. Scanlon known to me to be Attorney-in-Fact of
Libertv Mutual Insurance Comnanv the corporation described in and that executed the within and foregoing

instrument, and known to me to be the person who executed the said instrument in behalf of the said

corporation, and he duly acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, the day and year

s'tated in this certificate a

My Commission Exwkes

(0t (~~~38
Sherry Kacskai, Ptary Public

~eeeeeeleeeeeeeeeeeeeeeeeeee
"OFFIClAL SEAL"

SHERRY BACSKAI
Notary Pubgo, Stats of gllnols

e
My Commission Expkss 10/22I2010 e

ee+eeeeeeeeeeeeteeeeeteeeeee



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT. IS PRIIIITED ON RED BACKGROUND.
Thli Power of Attorney ffmlts the acts of those na'med hrirsln, snd they hav'e'rio authority to blrid ths Company rixbept In the manner snd to the extent herein stated.

Csruficats No. 7798988

Liberty Mutual Ins'urapce Company

The Ohio Cssuagy Insurance Company. '. West Amancan Insurance Colnpsny

POWER OF 'ATTORNEY
KNOWN ALL pERSONS BY THESE PREsENTS.'That The ohio casualty lnscrenpe company is a curporaiion duly'organized under the laws of the State of flew Herhpshirs, Ihat

''," ..'iberty Mutual insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is s corporation duly

organized under Ihe teria of the state of Indians (hersin cogsctivsly called the "companies ), pursuant to and by authority herein set forgi ross hereby name,-constitute snd a'ppoint,

Dawn'L. Moroan: Debra A. Couclwmiarie M. Rubtioftt;-Elaine:G. Marou's;. 1omes l. Moorrk Jerinifer J. MEComb Kellv A. Gardner; Kev1n J.Scanlon~
Metisse schmidtjR. L Mcwetliy; Rob w. Keqlev Jr, slsalisKneoht'el; steB¹nT. Kazmer; Tarieae MI-pisoiottri

sif rijthsrcity of .'Downers

Grege�

.,State of 'lL:..:': -'achlndkjk(riaiiy if there be mwscgiriri cor'jirifrisd, its iris jjori jp'wfu! Stknieyrirjftu'2 to muks, sxecuw, asst, acknojrtsrige
'rir'id Beliiier, far knd Oh ita behalf SS Surely aririsuita SCI ihrirdeed,'riay a1id ill undertaking a. Iuirid'8,"riibbg'riixkuoee and bfliitr'Surety ObllgatinnE'iii P'uriiianbe Cf theSe PreSente and Shall

be aribinding upmt lhe Crimpahiea aS if theykimroa been duly Signmfbytbe preaident and atleeted tiy theaeomfeiyOf tlie COInpaniea in meir OWn picper peruona

:,—-"
IN WITNESs wHEREOF, this power of Attorririy has bach subsoibed by an authorized'agrier orYifficial'of tbe'Companies and Ihe cprpomls seals of the Companies have b ser affixed

th'arrito'this 13th -day of .Juris - - ', EOI7. -,::
Ox INso - FLlususri .'~lusus

OO" c,. uo„. 8 . g .': ':'.:- ',': ';,'Ilia OhiO Caguiiljjl lhkuranCe Cpmpa'riyv' ',fri
no ..;': '

. - - LibeityMutuallnsurancsCornpany '...:.I
-'=m':BTATE QF PENNsYLYANIA . - ss '.' . ': - ' ...''avid M. Gamy,'Ausrblant secretary '. ' -'m

„m Em .COUNTY QF MOFITGQMERY - -, ...m
~ fg

g:.Im Qn this~8th 3 day of June -.'..,'2OIT, birfore ms pemonslly appeamd Qa Yrl M. csfsyf who acknowledged lilmsaif to be the Ass'Nlsnt riscretsry ol Liberty Mutual liisurance. $i'
=zF-m colnpsriit The ohiri cssurilty'ompany,'and dWsst American Insrirsncs company, arid that be, as such, being auihorized so Io do, execute the foregoirig irisbument for the purposes

m themin contained by signing on behalf of theaorporations by himself ass duly authoriisd omcei.:.. ' -' ' ' '.....—m +
E E

IN wlTNEss wHERE0F, I have hereunto subscribed my name and agixed my notarial mal amting of Prussia, Pennsylvania, on the day and year frrst above wriillen.
'-

I1 Q.
SF.PA87

'
COMISONWEALTH oF PENNSYLYANIA

' ~ '

~ g
ouu

~ Q .ju.. ', ' . o" . itpbsr Msuonvwp:, Monigurrisrr cmrmv . ': ."Teresa pastega,'ritsry public ..'.m m'
Llv Commurion Eiwres Mulch 28,2821 ... -.... '. ~ g ltl

uvm'e..mummem*7 ... ' " . "--': ZI E
Thiri Power 'ofAitomey is riisde and executed pursuant to sndby authonty of ihs fogowinri By lawsshd Aujhurizations of The Qhfo casualty Insurance coinpany, Liberty Mumal Icos

m ~ ihsurence Company and West American Insur'anc- Company whiem rrisclutirins are ricWIrf lug force and sffscl reiiding as'follovis: -.

-.meARTlcLE Iv-'QFFIGERB- section I2. poser ofAtloi cay Any pmcer or other bfflcis of the corporation authoiiied for that purpose in writing by the chairman oithe president, and subject Q 'm

g ib such liriiitation as the Chajrma'n 'or the President may prei Cribs, shall 8'ppoint'such attome'ys In fricfr as may be neciis8aiy Io act'n behalf of the Corporagrin lo make'Laze'Cute, Seal, zm I
m 'acgnowjridge Snd delww 88 sjlrety 'Sny angl all undecliIHngkrbosds, reccgrtienCSkrahd pther sumty Objkffrtibnir Such agorlmy'8'kl faCL subjmt to thb limitsttcm set fort in thrijc'Irisjmugva vg g,-K.~'owers of sttojnsy, shell have fuji power to bind the corpoi ation by'gielr sfgnatirre and execution of any su'ch fnsuumrints and to attach Aereto the seal of the Corporation. When so —mIu Jz

rixecuted, such insbunisnts shall be as biiidiiig ss if signed by thaPresjdenl and attested to by thri Secrefa'ry. Any poww'or authority graiited to any representative or attorney-in-fact under
- ==-- AS PrOViaiOn'S bf tfriu argCIe maybe re'VOkmjat any time by the Briard Ae Chairman, lhepmmdent Or by the OfrioerercffiCerz granting Suuh PCWSrcrauthcrity.

' . ' --.m vs

va 'm ARTICLE Kill- Execut'on of Contracts-SECTtQN 5.Surety Bonds and Undertakings. Any rifficer of the Company auihoiizerifor that puipose in writing by the chwman or the president, E
oru.

and SubjeCt IO SuCh limitaticne aa the Chaimian Or the Preaident may PreSCribe, Shall aPPOint Su'Ch attameya-in-fSCt, SS may be nSCSSSbry IO aCt in behalf Of the CumPany tc make, eXSCute, fm g5r m seeljeok'hJIWledge Snd deliVer 88 Su'rety 8ny and all underiakingS, bOnde, reCOgniZbnCea and Other Surety Obtigaliuna„SuCh Sttameya-in-faCt SubjeCI tO the llmitaliOne Sut fcrlli in Iheir m OII> tc rriifPecilvri Powem ofauornriy shall have full Power to bind the ComPany by their aignstum and ekeculion of sny such instruments and lo agach ihersto the seal of Ihs Com'Psny..When so' g
exeputed riucb ihslruments 'shell be bi'binding ss if sign'ed b'y ths ptrisident snd Bttiistml by gm secretary

Ceitifrcats of Designation —The Presideatof the Company acting mlmusnt to the'Bylawe1oTAS Company,bumorizss David kri. CaibriIMMstarj Secretary to appoirit such attbmsyefe
I

faCt aS may be neseriSary tc SCt On behblfnfthe COmPany tO make; eieCutri, Seal, aoknbririerrigb Snd deliVerarieumtyrany and Sll underiakifrga, bOnde, reCOghiZanma and Other Surely

obligations

Authoriztitlon —By unanimous con senl of lhv company'8 Boarri ot Directe re, the company cohsehNIhst facajinge or mechsnl cally repnxluced eljfnutvre of any assistant secretary of ths

Company, whsrevm appearing uPon 8 certigrid copy oj shy'owwof ajfqrney leagued by lhe Ccrtipgpy in riugnifcgcn with stiirity'bonds, shall bil ygijlri bnd binding upon thu Company wgh

ths ssriik force and elfecl;as though manually affbted,

I, Ranee C. Llmagyn, the undersigned, Assistant Secretary, The Qhiri Crisuslty Insurancu Cffompriny, Liberly Mutual Insursiice Cornparty, riiid West American Insurance Company do

hereiry csrlrfy that gm anginal power of aaomsy of which the foregoing is a full, true snri=oerriut mpy of the Prueer of Attorney executudffrif spit Companies; is in firi force arid sliect and

hss not bssu myoked.

IN TESTSNONY WHEREOF, I have hereunto est my hand and affrved the seals of said Companies this 12bb day of Decombez'2O 17

/~I ~~
LMS 12872 022017

ISS of 400
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CONTRACT

(SECTION 10)

This AGREEMENT made and entered into this by and between the County of Cook, party of the

first part and hereinafter called County, D. Construction. Inc.

party of the second part and hereinafter called Contractor.

WITNESSETH:

That for and in consideration of the payments to be made by the said County as hereinafter

provided, the said Contractor hereby covenants and agrees with the said County to do all the work and

furnish all the labor, materials, machinery, apparatus, implements, tools, and other things necessary for the

improvement of a section of the public highway known as

PAVEMENT PRESERVATION AND REHABILITATION PROGRAM —SOUTH 2017
SECTION: 16.PPRPS.00

139a Street- Western Avenue to Thornton Road
Central Avenue -127a Street to IL Route 83
84a Avenue —Nielsen Drive to 171"Street

Ridge land Avenue Frontage Road —129n Place to 127a Place
Eberl//Avenue/East Avenue —47a Street to Ogden Avenue

Kedzie Avenue —139ra Street to 135a Street
Joe Orr Road st State Street

COOK COUNTY PROCUREMENT CONTRACT Noc 1755.15899

In the Various Townships in County of Cook, on Various Routes at his own cost and expense, free from

afi liens, claims, and charges whatsoever, and in a good substantial, thorough and workmanlike manner,

and in strict and full accordance, conformity and compliance with all the terms and conditions of this

contract and the requirements under it of the Superintendent of Department of Transportation and

Highways of Cook County, illinois, and under the direction and to the satisfaction of the said

Superintendent of Department of Transportation and Highways.

It is expressly understood and agreed by and between said County and said Contractor that the
Bid hereto attached and Notice to Contractors, Specifications, Plans, Maps, Blue Prints, and Drawings, on
file in the Office of the Superintendent of Department of Transportation and Highways of Cook County,

illinois, and in the office of the Department of Transportation, Springfield, illinois, copies of which are hereto

attached, hereby are included in and made a part of this contract.

The Contractor shall not begin construction operations until the contract has been approved by the
Board of Cook County Commissioners and fully executed by the County. Subsequent to contract execution,
the Contractor will be notified by a notice-to-proceed letter from the Superintendent of Cook County

Department of Transportation of Highways to commence operations on a specified date. The undersigned

agrees to start construction operations on the date specified and to complete the proposed improvement in

(CC/l Contract Page 1 l anna rV 13,2013
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full compliance with the contract on or before November 17, 2017. The contract period

is March 21, 2018 through May 17, 2022.

The Superintendent of Cook County Department of Transportation and Highways shall at the end

of each month make an estimate in writing, such as in his opinion shall be just and fair, of the amount of
materials furnished, delivered, properly set in place and incorporated into the herein described

improvement, and the amount of work properly done by said Contractor in the performance of the work

hereunder and the value thereof under and according to the terms of this contract.

The first estimate shall cover the amount of work performed and the value of the materials properly

set in place and incorporated into the herein described improvement since said Contractor commenced the

performance of this contract, and each subsequent estimate, except the final one, shall be of the amount of
work performed and the value of the materials properly set in place and incorporated into said improvement

since the last preceding estimate was made.

Such estimates of amount and quality shall not be required to be made by strict measurement, but

shall be sufficient if they are made approximately only, and each such estimate shall be submitted to the

Board of County Commissioners of Cook County and upon approval by said Board of Commissioners said

County shall pay to said Contractor ninety per cent (90'la) of the amount stated in said estimates.

At least one week before each payment falls due, said Contractor shall submit to said

Superiintendent of Department of Transportation and Highways requisition for such payment, and, shall, if

required, submit therewith an itemized statement of the quantities and cost and proportionate profit of work

performed to the termination of the period to be covered by such payment, together with an affidavit setting

forth that the items in said statement are true and just, that the services were rendered, that the articles or

materiials were furnished, that the sum claimed is due and unpaid, after allowing all just credits, that all

labor, materials, apparatus, fixtures, and machinery furnished or used have been paid for, and if not, stating

those not paid for, giving the amount due, to whom due, and for what due, attaching to said affidavit

waivers of lien from those mentioned in said exceptions as having unpaid claims, and such affidavit shall

contain such other matter as may be deemed necessary by the said Superintendent of Department of

Transportation and Highways to protect said County in its payments, and any such statement shall not be

binding upon said Superintendent of Department of Transportation and Highways.

There shall be deducted from the amount so determined for the first fifty (50) percent of the

completed work a sum of ten (10) percent to be retained until after the completion of the entire work to the

satisfaction of the County. Affer fifty (50) percent or more of the work is completed, the County may, at its

discretion, certify the remaining partial payments without any further retention, provided that satisfactory

progress is being made, and provided that the amount retained is not less than five (5) percent of the total

adjusted contract price.

It is expressly agreed by the parties hereto that in the event any defects or imperfections in the

materials or workmanship to be furnished by the Contractor herein appear within the period of one year
from the date of completion of all the work mentioned herein and the acceptance thereof by said County,

(CC) I Cuntract Page 2 January 13, 2013
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the Contractor will, upon notice from the said Superintendent of Department of Transportation and

Highways, (which notice may be given by letter mailed to said Contractor lo the business address of the

Contractor shown in the Proposal), repair and make good at his own cost any such defects or imperfections

and replace any defective or imperfect materials or workmanship with other materials or workmanship

satisfactory to said Superintendent of Department of Transportation and Highways, and furnish all such

new matedials and labor as may be necessary to do so; and in the event of the failure, refusal or delay of

said Contractor to so make good, repair or replace said workmanship or materials, said County may do so

or have same done by others, and said Contractor and the surety or sureties on his bond given for the

faithful performance of this contract shall be liable to the County of Cook for all damages and expense

occasioned by such failure, refusal or delay.

It is expressly and mutually covenanted and agreed that all of the Plans and Specifications

hereinbefore mentioned and this instrument together are the documents forming the contract between said

County and said Contractor and are correlative, and whatever may be provided for and required by one of

said documents shall be as binding as if provided for and required by two or more of them.

The Contractor expressly agrees that not less than the general prevailing rate of wages as found

by The Board of County Commissioners for the County of Cook in accordance with the provisions of "An

Act regulating wages of laborers, mechanics and other workmen employed under contracts for public

works", Approved June 26, 1941,as amended, or such wage rates as may be determined by the court on

appeal as in said Act provided, shall be paid to all laborers, workmen and mechanics performing work

under this contract. The prevailing wage rates as found by the said Board of County Commissioners are on

file in the office of the County Clerk for the County of Cook.

It is expressly understood and agreed that if the said Contractor shall fail, refuse or neglect to

comply with said contract and Plans and Specifications or any provisions therein contained, or to proceed

according to the terms of said contract and Plans and Specifications or any part thereof, in the manner and

at the time as directed by the said Superintendent of Department of Transportation and Highways, then the

said County shall have the right, and The Board of County Commissioners of Cook County is hereby given

authodity on behalf of the said County to declare this contract forfeited, and the said County may re-bid the

whole or any part thereof upon such terms as it may see fit without prejudice to any of its rights herein.

It is expressly understood and agreed by the parties hereto that the Superintendent of Department

of Transportation and Highways shall fix and determine the amount of damages to be paid to said County

by the said Contractor by reason of the failure or refusal to perform this contract or comply with the

provisions thereof as aforesaid, and the said Contractor hereby agrees to be held liable for the amount so

fixed and determined and agrees to pay such amount; and the said County shall apply in payment of any

such amount so fixe and determined any and all sums on hand or due and owing to said Contractor, and

if there be not sufficient money on hand or due and owing to said Contractor to balance and pay said

amount so fixed and determined, then, in such case, any amount remaining unpaid shall be a valid and

subsisting claim against the said Contractor and the surety or sureties on his bond given for the faithful

performance of this agreement.

(CC) J Contract Page 3 January 13, 2013
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CONTRACT

EXHIBIT A

SCHEDULING

It is understood that time is of the essence to the contract. The following project milestones will apply to this

contract. Failure to meet milestone dates listed below will result in liquidated damages being applied

in accordance with Article 108.09 of the Standard Specifications. An extension of time for each
requirement may be granted in accordance with Section 108.08of the Standard Specwcations.

Milestone 1

Requirement: Submittal of Papenivork including Progress Schedule, Request of Approval of Subcontractors

and Request for Approval of Suppliers.

Due Date: 2 WEEKS FROM NOTICE TO PROCEED

Milestone 2

Requirement: Substantial Completion of Project and Pre-Final Inspection
Due Date: November 16,2018

Milestone 3

Requirement: Completion of All Punch List Work, Final Inspection and Acceptance.
Restrictions: Completion of all punch list work, final inspection and acceptance within 30 Calendar days

from the Pre-Final inspection.

Due Date: December 17, 2018

Milestone 4

Requirement: Return the Final Construction Report (Form 69) with any changes indicated initialed and

dated on the report and include any and all pertinent information to substantiate any changes.
Restrictions: Return the Final Construction Report (Form 69) within 21 days of receipt.
Due Date: May 17, 2019

Milestone 5

Requirement: Submittal of All Required Closeout Paperwork including but not limited to Contractor's

Affidavit (BC 141), Affidavit of Subcontractors or Material Supplier (BC 151) for all

subcontractors and suppliers utilized for this contract, D//M/WBE Payment Agreement (SBE
2115) for all minority subcontractors and all required missing documentation as indicated in

the Final Construction Report (Form 69).
Restrictions: Submittal of All Required Closeout Paperwork within 6 months of Return of the Final

Construction Report (Form 69) Milestone.

Due Date: November 17, 2019



1755-15899Addendum 1

CONTRACTOR:

Attachment 3

PROJECT: PAVEMENT PRESERVATION AND REHABILITATION PROGRAM - SOUTH 2017

139TH STREET - WESTERN AVENUE TO THORNTON ROAD, CENTRAL AVENUE -127TH STREET TO IL ROUTE 83, 84TH AVENUE—
NIELSEN DRIVE TQ 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD -129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST
AVENUE —OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE - 139TH STREET TO 135TH STREET, JOE ORR ROAD AT
STATE STREET,

SECTION NOJ 16-PPRPS-00-PV
SCHEDULE OF PRICES

ITEM PAY QUAN-

NO. CODE TITY UNIT PAY ITEM

I 20200100 155 CU YD EARTH EXCAVATION

2 20800150 17 CU YD TRENCH BACKFILL

3 21101615 524 SQ YD TOPSOIL FURNISH AND PLACE, 4"

4 25000400 6.3 POUND NITROGEN FERTILIZER NUTRIENT

5 25000500 6.3 POUND PHOSPHORUS FERTILIZER NUTRIENT

6 25000600 6.3 POUND POTASSIUM FERTILIZER NUTRIENT

7 25200200 21

8 280OO51O 152

9 31101000 174

UNIT SUPPLEMENTAL WATERING

EACH INLET FILlERS

TON SUBBASE GRANULAR MATERIAL, TYPE B

11 35101600 921 SQ YD AGGREGATE BASE COURSE, TYPE 8 4"

12 40600290 52,802 POUND BITUMINOUS MATERIALS (TACK COAT)

10 31101400 2,398 SQ YD SUBBASE GRANULAR MATERIAL, TYPE 8 6"

UNIT COST

dd

~ c8

,~ OZI

~ od

rd(a. <

cd

cp 7d

47/"

TOTAL COST

ar'~~. ~

WZ ZcV.

.~,aw ~

Z ros'. ~

13 40600625 112 TON LEVELING BINDER (MACHINE METHOD), N50

'l4 40603085 6,055 TON HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

15 40603340 i,='-47.';t)86="'i

16 42000080 2,429

TON HOT-MIX ASPHALT SURFACE COURSE, MIX "D",N70

SQ YD WELDED WIRE REINFORCEMENT

19 42400800 646

20 !Q I()I((88 21,213

21 44000165 48,062

SQ FT

SQ YD

SQ YD

DETECTABLE WARNINGS

,.~w~~>~k~~~iP':.k.-'%OT-MIX

ASPHALT SURFACE REMOVAL, 4"

22 44000300 1,010 FOOT CURB REMOVAL

23 44000500 4,715 FOOT COMBINATION CURB AND GUTTER REMOVAL

24 44000600 8,473 SQ FT SIDEWALK REMOVAL

25 44200970 1,224 SQ YD CLASS 8 PATCHES, TYPE 8, 10 INCH

26 44200974 774 SQ YD CLASS B PATCHES, TYPE 81, 10 INCH

27 44200876 448 SQ YD CLASS 8 PATCHES, TYPE IV, 10 INCH

28 44201329 1,313 SQYD CLASS C PATCHES, TYPE 0, 8 INCH

29 44201333 437 SQ YD CLASS C PATCHES, TYPE 01, 8 INCH

30 44201335 770 SQ YD CLASS C PATCHES, TYPE IV, 8 INCH

17 42001300 2,278 SQ YD PROTECTIVE COAT

18 42400200 8,023 SQ FT PORTlAND CEMENT CONCRETE SIDEWALK 5 INCH

Hs ~<

rsvp''/O

~ Z4Z)

dQ

~ Po

p 7d

g I()

p'zS.
3~x",WCS.

/'S XoR.

mom ~
/

as~.S. ~
S,~~,~r. ~O

/'ygg"-

'A>Y
& 4d&/.
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1755-1BB99Addendum 1

CONTRACTOR:

Attachment 3
t+)A

PROJECT: PAVEMENT PRESERVATION AND REHABILITATION PROGRAM - SOUTH 2017

UM . 139TH STREET WESTERN AVENUE TO THORNTON ROAD CENTRAL AVENUE 127TH STREET TO IL ROUTE 83 84TH AVENUE

NIELSEN DRIVE TO 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD -129TH PLACE TO 127TH PLACE, EBERLY AVENUE/EAST

AVENUE —OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE -139TH STREET TO 135TH STREET, JOE ORR ROAD AT

STATE STREET.
SECTION NOJ 164'PRPS-00-PV

SCHEDULE OF PRICES

ITEM PAY QUAN-

NO. CODE TITY UNIT PAY ITEM

31 44201741 919 SQ YD CLASS D PATCHES, TYPE 0, 8 INCH

32 44201745 919 SQ YD CLASS D PATCHES, TYPE ID, 8 INCH

33 44201747 460 SQ YD CLASS D PATCHES, TYPE IV, 8 INCH

34 45200300 16,835 POUND JOINT OR CRACK FILLING

35 48101500 1,125 SQ YD AGGREGATE SHOULDERS, TYPE B La

36 48203021 992 SQ YD HOT-MIX ASPHALT SHOULDERS, 8"

37 55100200 37

38 60253000 1

39 80254330 3

4D DD404940 2

FOOT STORM SEWER REMOVAL 6"

EACH

EACH

CATCH BASINS TO BE RECONSTRUCTED WITH NEW

TYPE 1 FRAME. OPEN LID

CATCH BASINS TO BE RECONSTRUCTED WITH NEW

TYPE 23 FRAME AND GRATE

EACH FRAMES AND GRATES, TYPE 23

41 60600605 1,010 FOOT CONCRETE CURB, TYPE B

42 60603800 2,376 FOOT

43 60604400 819 FOOT

44 60605000 1,488 FOOT

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-

6.12
COMBINATION CONCRETE CURB AND GUTTER, TYPE 6-
6.18
COMBINATION CONCRETE CURB AND GUTTER, TYPE B-

6.24

45 60608582 15

48 60609200 200

47 63000001:,.*-.:613'

48 63100167

49 63100169 1

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-

4.24

OOT
COMBINATION CONCRETE CURB AND GUTTER'TYPE M

8.12

FOOT STEEL PLATE BEAM GUARDRAIL, TYPE A, 8 FOOT POSTS

TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL)
TANGENT

EACH TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) FLARED

50 63200310 1,753 FOOT GUARDRAIL REMOVAL

51 6690020D 28

52 66900450

53 66900530 11

CU YD NON-SPECIAL WASTE DISPOSAL

LSUM SPECIAL WASTE PLANS AND REPORTS

EACH SOIL DISPOSAL ANALYSIS

55 72000100 68

56 72400100

57 72400500

58 72501000 2

59 72800100 255

60 73100100

SQ FT SIGN PANEL-TYPE 1

EACH REMOVE SIGN PANEL ASSEMBLY - TYPE A

EACH RELOCATE SIGN PANEL ASSEMBLY - TYPE A

EACH TERMINAL MARKER - DIRECT APPLIED

FOOT TELESCOPING STEEL SIGN SUPPORT

EACH BASE FOR TELESCOPING STEEL SIGN SUPPORT

54 70300520 7,380 FOOT PAVEMENT MARKING TAPE, TYPE III 4"

UNIT COST

$

g i47 $

mo. 42D S

fXD $

s'5!Q. ~
'5Fa.~
'6

~~ 86

s

~ So

s

s

~Sr s

laZn. 66 '
/8

a6 $

~g /56 $

~6 s

~3.~

'OTAL

COST

2o(4



1755-18899 Addendum 1

CONTRACTOR:

Attachment 3

PROJECT: PAVEMENT PRESERVAT/ON AND REHAB/L/TAT/ON PROGRAM - SOUTH 2017

139TH STREET - INESTERN AVENUE TO THORNTON ROAD, CENTRAL AVENUE -127TH STREET TO IL ROUTE 83, 84TH AVENUE-
NIELSEN DRIVE TO 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD -129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST
AVENUE -OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE —139TH STREET TO 135TH STREET, JOE ORR ROAD AT
STATE STREET,

SECTION NOJ 16-PPRPS-00-PV
SCHEDULE OF PRICES

ITEM PAY QUAN-

NO. CODE TITY

81 78200005 9

UNIT PAY ITEM

EACH GUARDRAIL REFLECTORS, TYPE A

UNIT COST TOTAL COST

MODIFIED URETHANE PAVEMENT MARKING - LETTERS
AND SYMBOLS

63 78009004 59,514 FOOT MODIFIED URETHANE PAVEMENT MARKING - LINE 4"

64 78009006 4,259 FOOT MODIFIED URETHANE PAVEMENT MARKING - LINE 6"

65 78009012 4,167 FOOT MODIFIED URETHANE PAVEMENT MARKING - LINE 12"

88 78009024 743

67 78100100 183

68 78300200 56

89 87900200 3

FOOT MODIFIED URETHANE PAVEMENT MARKING - LINE 24"

EACH RAISED REFLECTIVE PAVEMENT MARKER

EACH RAISED REFLECTIVE PAVEMENT MARKER REMOVAL

EACH DRILL EXISTING HANDHOLE

70 X7015005 840 CAL DA CHANGEABLE MESSAGE SIGN

71 Z0033700 40,999 FOOT LONGITUDINAL JOINT SEALANT

72 CCDOTH 23 EACH CATCH BASINS TO BE CLEANED

73 CCDOTH 284 SQ YD CLASS C PATCHES, SPECIAL 10 INCH

74 CCDOTH 12

75 CCDOTH 1'I

FOOT CONCRETE FOUNDATION, TYPE A

FOOT CUTTING HOT- MIX ASPHALT PAVEMENT (FULL DEPTH )

82 CCDOTH 190 SQ FT ERADICATION OF EXISTING PAVEMENT MARKING

83 CCDOTH 44

84 CCDOTH 9

85 CCDO7H 34

86 CCDOTH 1

EACH FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)

CH
MAINTENANCE OF EXISTING TRAFFIC SIGNAL
INSTALLATION

TON MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS

EACH MODIFYING EXISTING CONTROLLER CABINET

76 CCDOTH 1,805 FOOT CUTTING HOT —MIX ASPHALT SURFACE

77 CCDOTH 1,750 FOOT DETECTOR LOOP, TYPE I

78 CCDOTH 24,273 SQYD DIAMOND GRINDING CONCRETE PAVEMENT

79 CCDOTH 12 CAL MO ENGINEER'S FIELD OFFICE, TYPE A

80 CCDOTH 4,500 FOOT ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR

81 CCDOTH 500 FOOT ELECTRIC CABLE IN CONDUIT. SIGNAL NO. 14 2C

~F3 3

&7- 3

3

~F8 3

3

Q/3

3

Z74)

$

gpss

$

warn ~
~ «jb

g 3

54"(0 3

.0 SZ
r Y1Z)

M 7PP

MZPd. ~
r.ePX ~

Zr 7i/J.

i'

~n a%s

5N

H3M
5i ader. ~/

87 CCDOTH 33 SQ YD PAVEMENT REPLACEMENT

88 CCDOTH 8

89 CCDOTH 3

EACH PEDESTRIAN PLISH-BUTTON

PEDESTRIAN PUSH-BUTTON POST, GALVANIZED STEEL
TYPE A j4YZ QZ'

o(4



1755-16899 Addendum 1
CONTRACTOR:

Attachment 3

PROJECT: PAVEMENT PRESERVATION AND REHABILITATION PROGRAM - SOUTH 2017

139TH STREET -WESTERN AVENUE TO THORNTON ROAD, CENTRAL AVENUE -127TH STREET TO IL ROUTE 83, 84TH AVENUE-
NIELSEN DRIVE TO 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD - 129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST
AVENUE - OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE - 139TH STREET TO 136TH STREET, JOE ORR ROAD AT
STATE STREET.

SECT(ON NOJ 18-PPRPS-00-PV
SCHEDULE OF PRICES

ITEM PAY

NO. CODE

QUAN-

TITY UNIT PAY ITEM

90 CCDOTH 1

91 CCDOTH I

92 CCDOTH

93 CCDOTH I

94 CCDOTH I

96 CCDOTH I

98 CCDOTH 824

97 CCDOTH 37

98 CCDOTH 3

LSUM RAILROAD FLAGGER

LSUM RAILROAD PROTECTIVE LIABILITY INSURANCE

EACH REBUILD EXISTING HANDHOLE

EACH REBUILD EXISTING HEAY DUTY HANDHOLE

EACH REBUILD EXISTING DOUBLE HANDHOLE

EACH REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT

SQ YD SODDING

FOOT STORM SEWERS, DUCTILE IRON PIPE 6"

EACH SURVEY MONUMENTS

100 CCDOTH 70

101 CCDOTH 2

102 CCDOTH I

103 CCDOTH I

UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 I/2"
DIA.

EACH WATER VALVE BOXES TO BE AI3JUSTED

LSUM
CONSTRUCTION LAYOUT STAKES AND SURVEY
CONTROL POINTS

LSUM TRAFFIC PROTECTION

99 CCDOTH 1,838 FOOT TEMPORARY BUTT JOINTS

UNIT COST

CD

c~ ~S
dd

oD

TOTAL COST

.9m ~

r sr

WrH
Mam ~

8 rs us~

P.W8

104 CCDOTH 100,000 UNIT CONTRACT EXTRA WORK $ 1.00 $ 100,000.00

TRIAL ~.S~mZK

4 of 4
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CountyofCook
Department of Transportation and Highways

Proposal Bid Bond

Project;Pavement Preservation and Rehabfiltation Program - South 2017
I

Section 16-PPRPS-00-PV
Date 11/29/17
Letting

D. Construction, Inc

as Principal, and Libbrtv Mutual Insurance Company

as Surety, are held and firmly bound unto Ihe County of Cook a body pofitlc

and corporate of the state of lfiinois herein after called Ihe County in Ihe penal sum of 5% of ihe Iotal bid priice, or for the amount specTiied In Artide

102.09 of the "Slandard Specification for Road and Bridge, Construction'n effect on Ihe date of invitation for bids. We bind ourselves, our heirs,

executors, admmistratcrs, successors, and assigns, johtfiy to pay to the County this sum under the conditions of this instrument.

PRINCIPAL

D. Construction, Inc.

Company Name) (Seal)(Company Name)

BY.'Signature
& Title)

(Seal)

(g . )We

(If PRINCIPAL Is a)oint venture of two or more contractors, the company names, seals and authorized signatures of each conlracfor must

be affixed.)

rfftili Sandeno President

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, ths said PRINCIPAL is submitting a wrilten proposal tc

the County acfing through its awarding agency for the conslrucfion of the work designated ss the above section,

THEREFORE, If the proposal Is accepted and a contract awarded to the PRINCIPAL by the County for the above-designated sscfion, and

the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surely guaranteeing the faithful performance of the

work, and furnish the required insurance coverage, ag as provided in the Standard Speclflcalions for Road and Bridge Construction" and applicable

Supplemental Specifications, then this obligaiion shall become void; otherwise It shall remain in fufi force and effect.

IN THE EVENT the County determines ihe PRINCIPAL hss failed to enter Into s formal contract In compfiance With any requirements sst

forth In the preceding paragraph, then the County acting thrbugh Ils awarding agency shsfi immedlatsly be entitled to recover ths full penal sum sst

out above, together with afi court costs, afi attorney fees, and sny other expense of recovery,

fN TESTIMONY WHEREOF, the said PRINCIPAL'and said SURETY have caused Ihh instrument to be signed by their respecfive officers

snd their corporate seals to be hereunto affixed this 20th day of November A.D. 20 17

Liberty Mutual Insurance Company

(Name of Surety) (Seal)

SURETY

p (I (lgld(tjbre cf Attorney-In-fad) Kevin J Sc»ion
I Attorney-in-fact

STATE OF ILLBICIB .
COUNTY OF Mikvah OUPage

I, Grscieln Casaus , s Notwy Pubkc In sod for Cook County, do hereby ceNIy Ihnl

Kenneth Sandeno and Kevin J. Scanlon
(Insert nmww of iodlvldusls signing an behalf of PRINCIPAL a SURETY)

Who are ecch permmslly known lo me to be Ihe same persons whose names are subscribed to Ihe foregoing Instrument on behalf of PRINCIPAL end SURETY, appeared before me Ihis

Nm

g
dey In person end ocknow ledged nwpedlveB that Ikey sgnsd seslmL and delivered sold Inclement as their free end vtcunhry sot for the uses end ourpossu therein ssl lcrlh.

tgv(WB rmyhynusndnolerhlsesllhls l99h dsyof November AC.,2g 17 Mycommisslonexpires 05/05/201S

(( RGAm~

'Improper execulkm of Ibis form (i s. Miwiing sign ctures or sech or Incomplete ceNIcsgon) wgl result in bid being dedsred Irregule"
If Bid Bond h used in lieu of proposal gumnnty check, li must be cn Ibis form end musl be submlilsd wilh Bld.

(CC) K Proposal Bid Band Jen. 16, zo13



This Power ofANomay Nmlts Ihe eds ol Ih eve named herein, snd they have no authorhy lo bind the company except in Ihe manner audio Ihe extent herein staled, Hot valid

fcr mortgage, nots, loan, lotter of eredit bank depostt, currency mte, Interest rate or reshlual value guarantees. To eonflrm tbevagdfly ofNs Power of Attorney call 010 332
8240 between 403 sm snd 4r33 pm EST on any business day.

Ubsrty Muiuni Insursnw Company

The Ohio Casualty Irwurancs Company

West Amsriosn jnsuranw Compafly

POWER OF ATTORNEY
KNOWN AIL fERSGNS BYTHESE PRESENTNr That The OMa Gmuatty insurance Gompanyis a mrporagcn defy argwdzad mder the iaus eflbe Slate oi Nen Hampsbbrk Ihal Liberty

Mutuel Inswance Company 4 a coflxwflml duly organized uwfer Nw laws of ibe State of Massachusetts, snd West Anmksn Insurance Company is a corporation duly mganlzad under

Ihs laws of the stela of Indiana (ha win cdhdhraly caged the 'Companhs'3, pususnt to enrlby aulhofM herein eel fmlh, dace hweby name, wmsWuls and appoint. Kevtn A scen~re
ciiile dlyef Downers Grove alslsof 1L rls Inw and lsnfulaltorcaydn lad vrNr full power and sugmdlyhemby mnfsrredlo sign exaculs and adrnonledgelbe fofcnlsg
surely bond:

pdscipalNume O Construction Inc

ObflgseNeme "nly of Cook

Barely Bond Number.
-Brd Bond-

Bondrtmmml, 5% of bid--

IN WITNESS WHEREOF, this Pouw of Mlcmey hss bean subscribed by sn authorized oNcsr or ofliolal of Ihs Gwnpantm and Ihs mmoraw seals of the Companies have bmn aMxed

Ibsrelo thh ~day of jtjaab L007R

The Ohio Cflsunity.lnsurgncs Company

Uberiy Muluai Insumncn Company

Wus mndcan Insurance Company~4
Dartd M':arsy,, Assistant Secretary

STATE OF PENN SYLYAHIA ss
GOUNI 7OF MONTGOMERY

Cnthis tm deyolMerch 2~07beloramepersonallyappearedOavMM.Garey whoacknowledgedhiruselflobegmAsshlenlSacrelaryofUbwlymulualinsurascsConvumy lheGhlo
casuagy Company and west Anmfsm Nsunmce company and Ibat be, as such, being auhwized so lo do, memw Ihe foregoing Insbumml for fhe purposes Iherein contained by

signing onbelmgof Ihe corporations by hisself as a duly aulhorizsd aNcer.

IN WiTNEsS wHEREGF, I have lmsvnlo subsnlbed my name and eBxed my notedel seal al King of pnrash, peassyhmia, on lhe day and year lkst abave wriusn.

COMMONWEALTH ZXF PBNNWYLVANIA

Nclerlsl seal
Tirrada mes terre, Ncterv pstmo

Upper hterionzwu., Mcnruomerv County
My Commission Expires March 2nr 2021

Member, pervrevhenre Aescclallcc cf zvcrelree

Teresa Pastegs, Rotary Pubgg

This Powaro wwculsd punruent to and by authority of the follouwg By Mws and Aulhorlzsltcm of The Ohio Gesuafly fnsumss Company,

Liberty

Muhw�

Inswanca

Company, snd West American Inmrenae Company which wsohllons are now in full force asd effect reading as hlkma:

ARTICLE IV -OFFICERS - SSCIIOn 12. POWer ef Aflcrney. Any Ogoer Or Other zrllldel Of Wa Gcqmagcn augmiZWI fm Ihut purpOSe In WNng by ihe Chairmen rr Ihe Prat dent, end

subject to such Iwtlslicn as inc Ghebnan or Iha Presidenl may prescribe, shall appoint such attorneys In fed, as maybe necessary lo act In babel l of Ihe Gorporagen lo make, execute,
seat, acknawhdge wld deliver es awuly any aud all unde rbrmrgs, bonds, recognizenoes wul ofsr swaly obl'gagons. Such aflomsya tndaob errbjsct lo Ihe limltagrvw zel forth in lisir
rasps ogve Fmers of alto may, shag heim tug power to bind Ibe Csporaiion by Ibelr signature aud execution of any such instrurnesls snd to agach ihsrelo the seal of the Corporation.

When m executed, such Instrumerds ahaN be as binding as if wgned by the Presidenl and aNe sled lo by Ihe Secretary Any power or aulhodly granted lo any reprssnlahve or aitorney-

in feet urdar Nn provisions of Ibis arNs may be revoked el any lhw by the Boast, itre Chahnas, lbs President orby lbs oigcer or oiiicere gmngrw such power or avguugy.

ARTICLE XIII-BrecuTon of Conbacm-SECTION N. Suwly Bonds and Gndermklngs. Any eNcer sf Ihe Company sulharlzed for that purpose In wrtln by Ihs Chskwan or the president,
and eubjedfosuch gmibzl4ss as Ihschalsnan or Ihe presidenlnrsy prescdbe, shall sppolnl such agomeye In lech assay be necesssy lo act in behalf of the Campsny lo make, axe cule,

seel, admovrts@e snd degvar as surely sny and sg undsrlelfngs, bande, rscogslzances snd other surety obllgaliwm Such agcmeys Iadad subject lo Iha Nmflelhns eat forth In their

rasps dive powers of sNomey, shag hme 4II power lo bind the company by Ihelr signstum aad execuflon o( any sachinstruments end lo abash werslo Ihe seat cf Ihe company. when
so mrecuwd such isslrvmenls ahsgle mr bindisg as iy signed by Bw prssklent snd aNesled by Ihe secretary.

cerflflcats of Designation-7he presMent of the Company, ading pursuant lo Ihe Bylaas of Ihe Company, aulkmbws David M. carey, Assishnl Secrelsy leap pdnl mich atmmsyeln.
fart es maybe nscsmary to art an behalf cl the Company lo make, execute, mal, ackrsndedge and deliver as sulsly any ard afl undertatdrxnk bands, recogstzsncss and other surely

abllgalions.

Auth orlmgon- By unenfmous mnmdof lbe Company's Bwml of Direclow, Ihe Comyany cense nls thatfscslmgs or mechanics gy mprodumd signature ofsny ssslslanlmcretary of the

Gcmpany whwevsr up peartng upan a cerliiied copy ofany power ofagomey hsusd by Nm Company in cocnecgon wgb svraly bzwrh, shag be mild snd bindicg uprw gw Company viith

ibe same lorce and eifscl as Ihcughmwwagy afgxed.

I Rance C.Lieweifyn, the unfeigned, Assistant Secretary Tlw Ohio Casually kmaenm Company, Liberty kfuhuzl Insvracm Company and Wezl Amaitrm Insurance Gorsp any do

hereby cergfy Ibsl Ihe original pmsraf ago may of which Ihe lmsgahg ls a full true end cane cl copy of Ihe power ofAttorney axe ruled by said Compan tea, is in luf fmca and sflscl asd
bas not been wvokad.

IN TESTIMONY WHEREOF, 1 have hwsunto eel my hand and sflixed Ihs seals of said Companies Ibis 20th day of November c2017

-lo~r 2
e ee C. Lw~ell zlenlSewelsry
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BID DEPOSIT FORM

AS REQUIRED BY INSTRUCTION TO BIDDER OF/AND INCONJUNCTION
WITH THE BID HEREWITH SUBMITTED

(THIS FORII MUST BE SUBMITTED WITH THE BID)

TO: COOK COUNTY DEPARTMENT OF TRANSPORTATION AND
HIGHWAYS

W~~nA P~c5pc~ MMZcXAon

~5~~ ~c'Y
BID OPENING DATE: Xr Nc'7
We deposit (subject to all condition of said proposal) the following
described deposit check:

( ) Cashier's Check ( ) Bank Draft Q Bid Bond ( ) Other

Drawn on:
Bank

of
City State

Draft or Check Number:

Amount: 4

Submitted by:
Bidder

City

Date:

c~PZA
State Zip Code

DO NOT WRITE IN THE SPACES BELOW
The above described Deposit Check is:

( ) Held

( ) Mailed

( ) DeiiveredTo
( ) Bond Substituted
( ) Bond Mailed To

(CCj 5 t3e Deposit Form

Date
Date
Date
Date
Date

Jen. 15, 2013
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OFFICE OF THE CHIEF PROCUREMENT OFFICER

SHANNON E. ANDREWS

CHIEF PROCUREMENT OFFICER

116 North clark street, Room lela ~ chicago, Illinois 60662 ~ (312)6D3-5370

TONE PRECKVVENKLE

PRESIDENT

Cook County Bonnl

of Commisslonms

RICHARD ft BOYKIN

1st District

ADDENDUNI NO. 1

November 21, 2017

Pavement Preservation Rehabilitation Program -South 2017
for

Cook County Department of Transportation and Highways

DENNIS DEER

2nd District

JERRY BUTLER

3rd Distrinri

STANLEY MOORE

4th District

DEBORAH SIMS

5th District

EDYYARD NL MOODY

6th District

JESUS G. GARCIA

7th District

LUIS ARROYO, JR.

6th District

PETER N. SILVESTRI

9th District

BRIDGET GAINER

10th District

JOHN P. DALEY

11th District

JOHN *FRITCHEY

12th District

Solicitation No. 1755.16899

To: Interested Vendors of Record

A. General:
This addendum revises the above-referenced solicitation. This addendum is issued prior to execution of
the contract, forms a part of contract documents and modifies previously issued documenbx Insofar as
previously issued contract documents are inconsistent with modifications indicated by this addendum,

modifications indicated by this addendum shall govern. Where any part of the contract documents are

modified by this addendum, al unaltered provisions shaH remain in efi'ect.

8. Acknowledoement:
Acknowledge receipt of this addendum in the space provided on the bid form on the proposal pages.
Faikae to do so may subject bidder to disqualification.

C. Attachments:
The addendum includes attachments desaibed in this addendum, One copy of each attachment is issued

with this addendum, unless otherwise indicated. Insert the attachment(s) in the solicitation document in

the conect sequence and location. Revise your response to this solicfiafion to reflect the modifications

per Nis addendum, as applicable.

~ Attachment 1:Revised Pages 75A-76A (2 Pages)
~ Attachment2: Revised Page181A(1 Page)
~ Attachment 3:Revised Pages 254A-257A (4 Pages)
~ Attachment%: Revised Page C-12:R1 (1 Page)
~ Attachment 5:Revised Page: CP4: R I (I Page)
~ Attachment 6; Revised Editable Schedule of Prices Spreadsheet (4 Pages)

LARRY SUFFREDIN

13th District

GREGG GOsllN

14th District

TIMOTHY 0.SCHNBDER

13th District

JEFFREY R. TOBOLSKI

16th District

D. Channes:
1. Change ¹1:Replace Pages 75-76 with 75-76A. Deleted contractor's pollution liabilily from insurance

requirements.

2. Change ¹2:Replace Page181 with 181A. Revised Special Provision 406- Hot Mix Asphalt Mixtures.

3. Change f3: Replace Pages 254-257 with 254A-257A. Revised Schedule of Prices,

4. Change ¹4:Replace Plan C-12 with C-12:R1. Revised Bill of Materials.

5. Change ¹5:Replace Plan G4 with G4:R1. Revised Summary of Quantities.

SEAN M. MORRISON

17th Distritt

f)I Fiscal Res ponsibllity f Innovative Leadership III Transparency st Accountability Q, Improved services

Rss 7/16/16



Contract No. 1755.16899, Addendum 1

Page 2 of 3

E. Responses to Questions:

1. Question: Do we really need Pollution Liability Insurance?

Response: Pollution Liability Insurance will not be required. See Attachment 1.

2. Question: Can the field engineer's office be kept in one location?

Response: Yes, the field oflice will be at one location throughout the project as approved by the Resident Engineer.

3. Question: What is item ¹10-31101400Subbase Granular Material Type 8 6" being used for7

Response: This item sha(l be used as directed by the Resident Engineer tc correct base failures discovered during pavement

patching.

4. Question: In Reference to 84" Street- Station 10+00 to 22+00 RT. Plan sheet C 7/31 the proposed typical section appears
to show the guardrail posts driven outside of the limits of the proposed Hot Mix Asphalt (HMA) shoulder; Plan sheet C 8/32
appears to show the guardrail posts near or within the limits of the proposed HMA Shoulder, Please verify the type of shoulder

under the guardrail on 84w Street, Aggregate or HMA 6"?

Response: The guardrail shall be placed within the limits of the proposed HMA shoulders, 6" in accordance with Standard

630201-07 contained within the plans (C-41, sheet 65) and section 630 Steel Plate Beam Guardrail of the Standard

Specifications.

5. Question: In Reference to 84s Street- Station 10+00 to 22+00 RT. Plan sheet CB /32 details the proposed Steel Plate Beam

Guardrail length to be 612.5'; Plan quantity is 713'. Please confirm the length of guardrail, not including the terminal. Is there

another guardrail run not shown in the plans that may make up for the additional quantity?

Response: The quantity should be 612,5 not including the end sections. The Summary of Quantities (Plan G-4:R1) and

Schedule of Prices (Page 255A) has been revised. See Attachments 3 and 5.

6. Question: In Reference to Ridgeland Avenue —Station 64+28 to 75+15 LT: Are the existing guardrail posts ddiven through HMA

or Aggregate?

Response: Hot Mix Asphalt.

7. Question: In Reference to Ridgeland Avenue- Station 64+28 to 75+15 LT. The existing guardrail is Type D (double faced).
Will the 'double faced'ail be paid with addiTionai quantity or will it be paid per lineal foot under Pay Item 60 Guardrail Removal?

Response: Removal of the existing "double faced" guardrail will be paid for per lineal foot under Pay Item 60. Guardrail

Removal.

8. Quesgon: Pay item states, 'HMA surf removal 2.5", the detail shows "HMA surf removal 2.25" 8 HMA SC 2,25". Please clarify.

Resnonse: Sheet C-12: R1 has been revised. See Attachment 4, The Summary of Quantities (Plan G-4:R1) and Schedule of

Prices (Page 254A) have been revised as well. See Attachments 3 and 5.



Corftract No. 1755 ff6gg, Addendum 1

Pagegof3

E. Responses to Questions fContinuedl:

9. Question: The special provision the HMA Mixtures (page 181 of the spec book) is very concerning. The second paragraph

states that no Reclaimed Asphalt Pavement (RAP) or Fracfionalizsd Asphalt Pavement (FRAP) will be permitted to HMA

mixtums, but yet requires Redaimsd Asphalt Shingles (RAS). This runs contrary to also requiring IDOT approved mixes. All

IDOT mixes allow for RAP, FRAP, and RAS combined within certain limits to pmducs a mix that meets the appropriate design

parameters. Asphalt producers are gstdng Iheir mixes approved with RAP and FRAP because it provides stgnlfhant cost
savings to the agency doing ths projects.

We am stoking for the county to clarify that it is just looking for iDOT approved mixes that include RAS in addition to RAP snd

FRAP, rather than mixes wilh only RAS. This would mean that the second paragraph would be dehlsd;

Otherwbe, if the county states clarifies that their mixes will only include RAS, end will not allow RAP or FRAP, then the prices fcr
the asphalt items will be higher than normal. Mostly virgin nsxss cost stgnificangy more and all of these items would need

unique tDOT approved mix designs that could run multiple 10s of thousands of dollars to design and get approved.

Resnonse: Ths County will bs requinng use of IDOT appmved mixes that include RAS in addition to RAP and FRAP, rather

than mixes with only RAS. The second psmgraph of the Spsdal Provision does not apply. Sse Attachment 2.

ORIGINATED
SY.'anula

Rusin

Sr, Contract Negotiator

SHANNON E.ANDREWS

CHIEF PROCUREMENT OFFICE
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i) All Premises and Operations.

ii) Explosion, collapse and underground damage

iii)Contractual liability for the obligations assumed in the Indemnification and

Hold Harmless agreement.

iv)Contractor's Protective coverage for independent contractors or
subcontractors emp(oyed by Contractor.

Such policy shall contain (i) ISO Additional Insured Endorsements CG 20 1007 04
and CG 20 37 07 04 or equivalent, and. (ii) severability of interest/separation of
Insured clause. The products and completed operations coverage (including ISO

Endorsement CG 2037 or equivalent) must be maintained for a period of thre'e

years after final acceptance of the Project.

C. Commercial Automobile Liabilitv Insurance

For bodily Injury and property damage arising from the ownership, maintenance
or use of owned, hired and non-owned vehicles (ISO Form CA 00 01or
equhralent) with a limit no less than $1,000,000 per accident.

D. Umbrella/Excess Uabilitv

Such policy shall be excess over Commercial General Liability, Automobile

Liability, and Employer's Liability with limits not less than the following amounts:

Each Occurrence:
General Aggregate per Project:

$5,000,000
$5,000,000
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Additional Insured

The required insurance policies, with the exception of the Workers Compensation,

must name Cook County, its offidals and employees as additional insured, with

respect to operations performed on a primary and non-contributory basis. The

Commercial General Uability policy shall include ISO Additional Insured

Endersements CG 20 100704 and CG 20 37 07 04 or equivalent. Any insurance or
self-insurance maintained by additional insured shall be excess of the
Contractor's insurance and shall not contribute with it. If Contractor maintains

broader coverage and/or higher limits than the minimums shown above, the
additional insured requires and shall be entitled to the broader coverage and/or
higher limits maintained by Contractor.

All liability policies shall entirely delete ISQ endorsements CG 2139 10 93 or
similar endorsement or policy provision which limit contractual liability.

As part of the provisions and requirement for this pro)ect, other entities may
be required to be added as an "additional insured" on the liabiTity insurance of
the Contractor. The Contractor shaii assure these entities are included as
additional insured.

QuaINcatlon of Insurers

'll

insurers must possess an A.M. Best rating of A-Vll or better and be authorized

to do business in Illinois. The insurance limits required herein may be satisfied by a
co'mbination of primary, umbrella and/or excess liability'nsurance policies.

Companies with ratings lower than (A-) or Vil will be acceptable only upon
written consent of Superintendent of Transportation and Highways. Upon

written request from the Superintendent of Transportation and Highways,

Contractor must supply certified copies of the required insurance policies within

ten (20) days.

Certificates of insurance

Within fourteen (14) days of notification of award, the Contractor must provide

properly completed certificates of insurance on Accord forms which evidence the
required Insurance. The certificates must specifically list the required additional

010(CC)
inenrence Rsqniremenle -1Own pnl

fi ype here) aepiemher12, 2017
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SPECIAL PROVISION: COOK COUNTY
Effective: September 7, 2016

HOT-MIX ASPHALT MIXTURES

Description and Materials. Hot Mix Asphalt pavements shall be designed, produced,

stored, controlled (sample inspection, sampling, and testing), shipped, and constructed

in accordance with Section 406, 1030 and other applicable sections of the Standard

Specifications for Road and Bridge Construction, and applicable Special Provisions

except as follows:

Tt f D I t A A k It 0 t IDADt h D tt u vt e I lt D
I

(
I hhhV L II I JA J I L A II U- VII A L II hJA ~ Al VV . IA -- AL'

I r
thh I II eVI.
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U A ~ Il A —I IAhl J h .. II Jhh Al'Vh
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m r.lace rt Dethhae (TV II ul Itic 1n"

The use of Reclaimed Asphalt Shingles (RAS) shall be required in all HMA mixtures.

RAS shall be incorporated into the HMA mixtures up to a maximum of 5.0% by weight of

total mix.

Mix Desian

The contractor shall be required to submit IDOT Approved HMA mix designs.

RAS used in the Mix Designs shall conform to and meet the requirements of the current

Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles (D1) Special Provision.

406 (cc)
Hot-Mix Asphalt Mixtures Page 1

September 7, 2016
1 Page(sl Total
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CONTRACTOR:
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,254A';

PROJECT; PAI/EMENT PRESERVATION AND REHABILITATION PROGRAM- SOUTH2017
U '39TH STREET - WESTERN AVENUE TO THORNTON ROAD, CEImu(L AVENUE - 127TH STREET TO IL ROUTE 83, 84TH AVENUE—

NIELSEN DRIVE TO 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD —129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST
AVENUE -OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE —139TH STREET TO 135TH STREET, JOE ORR ROAD AT
STATE STREET.

SECTION NOJ 16-PPRPS-00-PV
SCHEDULE OF PRICES

ITEM PAY

NO CODE
QUAN-

TITY UNIT PAY ITEM UNIT COST TOTAL COST

1 20200100 155

2 20800150 17

CU YD EARTH EXCAVATION

CU YD TRENCH BACKFILL

3 21101615 524 SQ YD TOPSOIL FURNISH AND PI ACE, 4"

4 25000400 6.3

5 26000500 6.3

POUND NITROGEN FERTILIZER NUTRIENT

POUND PHOSPHORUS FERTILIZER NUTRIENT

8 25000600 6.3 POUND POTASSIUM FERTILIZER NUTRIENT

7 25200200 21 UNIT SUPPLEMENTAL WATERING

8 28000510 152

9 31101000 174

EACH INLET FILTERS

TON SUBBASE GRANULAR MATERIAL, TYPE B

10 31101400 2,398 SQYD SUBBASE GRANULAR MATERIAL, TYPE B 8"

11 35101600 921 SQ YD AGGREGATE BASE COURSE, TYPE B 4"

12 40600290 52,802 POUND BITUMINOUS MATERIALS (TACK COAT)

13 40800625 112 TON LEVELING BINDER (MACHINE METHOD), N50

14 40603085 6,055 TON HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

15 40603340 ';,7';086..","

16 42000060 2,429

TON HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70

SQ YD WELDED WIRE REINFORCEMENT

17 42001300 2,278 SQ YD PROTECTIVE COAT

18 42400200 8,023 SQ FT PORTLAND CEMENT CONCRETE SIDEWALK 5 INDI-I

19 42400800 646

20 P+:k5() 21,213

21 44000165 48,062

SQ FT

SQ YD

SQ YD

DETECTABLE WARNINGS

NFL>+~~5(..EMVMa)":.;-:::::-::-:",:3,
HOT-MIX ASPHALT SURFACE REMOVAL, 4"

22 44000300 1,010 FOOT CURB REMOVAL

23 44000500 4,715 FOOT COMBINATION CURB AND GUTTER REMOVAL

24 44000608 8,473 SQ FT SIDEWALK REMOVAL

25 44200970 1,224 SQ YD CLASS 8 PATCHES, TYPE 11, 10 INCH

26 44200974 774 SQ YD CLASS 8 PATCHES, TYPE I/f, 10 fNCH

27 44200976 448 SQYD CLASS 6 PATCHES, TYPE IV, 10 INCH

28 44201329 1,313 SQ YD CLASS C PATCHES, TYPE II, 8 INCH

29 44201333 437 SQ YD CLASS C PATCHES, TYPE 10, 8 INCH

30 44201335 770 SQYD CLASS C PATCHES, TYPE IV, 8 INCH

1 of 4
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CONTRACTOR:

Attachment 3

PROJECT: PAVEMENT PRESERVATION AND REHABILITATION PROGRAM - SOUTH 2017

'39TH STREET —WESTERN AVENUE TO THORNTON ROAD, CENTRAL AVENUE -127TH STREET TO IL ROUTE 83, 84TH AVENUE—
NIELSEN DRIVE TO 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD -129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST
AVENUE - OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE - 139TH STREET TO 135TH STREET, JOE ORR ROAD AT
STATE STREET.

SECTION NOJ 16-PPRPS-00-PV
SCHEDULE OF PRICES

ITEM PAY

NO. CODE
QUAN-

TITY

31 44201741 919

UNIT

SQ YD

PAY ITEM

CLASS D PATCHES,TYPEII, SINCH

UNIT COST TOTAL COST

32 44201745 919 SQ YD CLASS D PATCHES, TYPE III, 8 INCH

33 44201747 460 SQ YD CLASS D PATCHES, TYPE IV, 8 INCH

34 45200300 16,835 POUND JOINT OR CRACK FILLING

35 48101500 1,125 SQ YD AGGREGATE SHOULDERS, TYPE B 6"

36 48203021 992 SQ YD HOT-MIX ASPHALT SHOULDERS, 6"

37 55100200 37

38 60253000 1

39 60254330 3

4D SD404940 2

FOOT STORM SEWER REMOVAL 6"

EACH

EACH

EACH FRAMES AND GRATES, TYPE 23

CATCH BASINS TO BE RECONSTRUCTED WITH NEW
TYPE 1 FRAME, OPEN LID
CATCH BASINS TO BE RECONSTRUCTED WITH NEW
TYPE 23 FRAME AND GRATE

41 60600605 1,010 FOOT CONCRETE CURB, TYPE 8

42 60603800 2,376 FOOT

43 60804400 819 FOOT

44 60605000 1,488 FOOT

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-
6.12
COMBINATION CONCRETE CURB AND GUTTER, TYPE B-
6.18

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-
6.24

45 60608582 15

48 60609200 200

47 63000001 '/,;:;8'13 .
48 63100167

49 63100169 1

FOOT

FOOT

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-

4.24

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-

6.12

FOOT STEEL PLATE BEAM GUARDRAIL, TYPE A, 8 FOOT POSTS

TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL)
TANGENT

EACH TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) FLARED

50 63200310 1,763 FOOT GUARDRAIL REMOVAL

51 66900200 28

52 66900450

53 68900530 11

CUYD NON-SPECIALWASTE DISPOSAL

LSUM SPECIAL WASTE PLANS AND REPORTS

EACH SOIL DISPOSAL ANALYSIS

54 70300520 7,380 FOOT PAVEMENT MARKING TAPE, TYPE III 4"

55 72000100 68

56 72400100

57 72400500

58 72501000 2

SQ FT SIGN PANEL —TYPE 1

EACH REMOVE SIGN PANEL ASSEMBLY - TYPE A

EACH RELOCATE SIGN PANEL ASSEMBLY - TYPE A

EACH TERMINAL MARKER - DIRECT APPLIED

59 72800100 255 FOOT TELESCOPING STEEL SIGN SUPPORT

60 73100100 EACH BASE FOR TELESCOPING STEEL SIGN SUPPORT

2 o)4
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Attachment 3

':,266A'.

PROJECT: PAVEMENT PRESERVATION AND REHABILITATION PROGRAM —SOUTH 2017

139TH STREET - WESTERN AVENUE TQ THORMQN ROAD, CENTRAL AVENUE - 127TH STREET TO IL ROUTE 83, 84TH AVENUE-
NIELSEN DRIVE TQ 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD - 129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST
AVENUE - OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE - 139TH STREET TO 13511-ISTREET, JOE ORR ROAD AT
STATE STREET.

SECT/QN NOJ 16-PPRPS-00-PV
SCHEDULE OF PRICES

ITEM PAY

NO. CODE

61 78200005

QUAN-

TITY UNIT PAYITEM

EACH GUARDRAIL REFLECTORS, TYPE A

UNIT COST TOTAL COST

82 78009000 1M74 SQ FT
MODIFIED URETHANE PAVEMENT MARKING - LETTERS
AND SYMBOLS

63 78009004 59,514 FOOT MODIFIED URETHANE PAVEMENT MARKING —LINE 4"

64 78009006 4,259 FOOT MODIFIED URETHANE PAVEMENT MARKING —LINE 6"

65 78009012 4,167 FOOT MQDIF(ED URETHANE PAVEMENT MARKING —LINE 12"

88 78009024 743 FOOT MODIFIED URETHANE PAVEMENT MARKING - LINE 24"

67 78100100 183

68 78300200 56

69 87900200 3

EACH RAISED REFLECTIVE PAVEMENT MARKER

EACH RAISED REFLECTIVE PAVEMENT MARKER REMOVAL

EACH DRILL EXISTING HANDHOLE

70 X7015005 840 CAL DA CHANGEABLE MESSAGE SIGN

71 Z0033700 40,999 FOOT LONGITUDINAL JOINT SEALANT

72 CCDOTH 23 EACH CATCH BASINS TQ BE CLEANED

73 CCDOTH 284 SQ YD CLASS C PATCHES, SPECIAL 10 INCH

74 CCDOTH 12

75 CCDOTH 11

FOOT CONCRETE FOUNDATION, TYPE A

FOOT CUTTING HOT - MIX ASPHALT PAVEMENT (FULL DEPTH )

76 CCDOTH 1,805 FOOT CUTTING HOT- MIX ASPHALT SURFACE

77 CCDOTH 1,750 FOOT DETECTOR LOOP, TYPE I

78 CCDOTH 24,273 SQ YD DIAMOND GRINDING CONCRETE PAVEMENT

79 CCDOTH 12 CAL MO ENGINEER'S FIELD OFFICE, TYPE A

80 CCDOTH 4,500 FOOT ELECTRIC CABLE IN CONDUIT. LEAD-IN, NO. 14 1 PAIR

81 CCDOTH 500 FOOT ELECTRIC CABLE IN CONDUIT. SIGNAL NO. 14 2C

82 CCDOTH 190 SQ FT ERADICATION OF EXISTING PAVEMENT MARKING

83 CCDOTH 44

84 CCDOTH

85 CCDQTH 34

86 CCDOTH

87 CCDOTH 33

88 CCDQTH

89
)

CCDOTH 3

EACH FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)

MAINTENANCE OF EXISTING TRAFFIC SIGNAL
INSTALLATION

TQN MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS

EACH MODIFYING EXISTING CONTROLLER CABINET

SQ YD PAVEMENT REPLACEMENT

EACH PEDESTRIAN PUSH-BUTTON

PEDESTRIAN PUSH-BUTTON POST, GALVANIZED STEEL,
TYPE A

3o/4
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CONTRACTOR:

Attachment 3

PROJECT: PAVEMENT PRESERVAT/ON AND REHAB/L/TAT/ON PROGRAM - SOUTH 2017
UM: 139TH STREET WESTERN AVENUE TO THORNTON ROAD CENTRAL AVENUE 127TH STREET TO IL ROUTE 83 84TH AVENUE

NIELSEN DRIVE TO 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD -129TH PLACE TO 127TH PLACE, EBERLY AVENUE/EAST
AVENUE - OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE - 139TH STREET TO 135TH STREET, JOE ORR ROAD AT
STATE STREET.

SECTION NOJ 18-PPRPS-00-PV
SCHEDULE DF PRICES

ITEM PAY
NO. CODE

90 CCDOTH

91 CCDOTH

92 CCDOTH

QUAN-

7/TY

94 CCDOTH

95 CCDOTH

93 CCDOTH 1

UNIT PAY ITEM

LSUM RAILROAD FLAGGER

LSUM RAILROAD PROTECT/VE LIABILITY INSURANCE

EACH REBUILD EXISTING HANDHOLE

EACH REBUILD EXISTING HEAY DUTY HANDHOLE

EACH REBLOLD EXISTING DOUBLE HANDHOLE

EACH REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT

UNIT COST TOTAL COST

96 CCDOTH 524 SQYD SODDING

97 CCDOTH 37

98 CCDOTH 3

FOOT STORM SEWERS, DUCTILE IRON PIPE 6"

EACH SURVEY MONUMENTS

99 CCDOTH 1,838 FOOT TEMPORARY BUTT JOINTS

100 CCDOTH 70

101 CCDOTH

102 CCDOTH 1

103 CCDOTH

UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2"

DIA.

EACH WATER VALVE BOXES TO BEADJUSTED

LSUM
CONSTRUCTION LAYOUT STAKES AND SURVEY
CONTROL POINTS

LSUM TRAFFIC PROTECTION

104 CCOOTH 100,000 UN/T CONTRACT EXTRA WORK 100 3 100,000.00

TOTAL

4 of 4
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1755-16899Addendum 1

CONTRACTOR

Attachment 6 Page 1 of 4

PROJECT; PAVEMENT PRESERVATION AND REHABILITATION PROGRAM —SOUTH 2017 lA'ddetBIut)I'Nb!;1

UM: 139TH STREET WESTERN AVENUE TO THORNTON ROAD CENTRAL AVENUE 127TH STREET TO IL ROUTE 83 84TH AVENUE

NIELSEN DRIVE TC 171STSTREET, RIDGElAND AVENUE/FRONTAGE ROAD - 129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST

AVENUE - OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE - 139TH STREET TO 135TH STREET, JOE ORR ROAD AT

STATE STREET.
SECTION NOJ 16-PPRPS-00-PV

SCHEDULE OF PRICES

ITEM PAY QUAN-

NO. CODE TITY UNIT PAY ITEM UNIT COST TOTAL COST

I 20200100 155 CU YD EARTH EXCAVATION

2 20800150 17 CU YD TRENCH BACKFILL

3 21101615 524 SQYD TOPSOILFURNISH AND PLACE, 4'

25000400 6.3 POUND NITROGEN FERTILIZER NUTRIENT

5 25000500 6.3 POUND PHOSPHORUS FERTILIZER NUTRIENT

6 25000600 6.3 POUND POTASSIUM FERTILIZER NUTRIENT

7 25200200 21

8 28000510 152

9 311O(OOO

UNIT SUPPLEMENTAL WATERING

EACH INLET FILTERS

TON SUBBASE GRANULAR MATERIAL, TYPE B

10 31101400 2,398 SQ YD SUBBASE GRANULAR MATERIAL, TYPE B 6"

11 35101600 921 SQ YD AGGREGATE BASE COURSE, TYPE B 4"

12 40600290 52,802 POUND BITUMINOUS MATERIALS (TACK COAT)

13 40600625 112 TON LEVELING BINDER (MACHINE METHOD), N50

14 40603085 6,055 TON HOT-MIX ASPHALT BINDER COURSE, IL-1 9.0, N70

15 40603340 ';*!,74085

16 42000060 2,429

TON HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70

SQ YD WELDED WIRE REINFORCEMENT

17 42001300 2,276 SQ YD PROTECTIVE COAT

18 42400200 8,023 SQ FT PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

19 42400800

20 „~!TSII

21 44000165

646 SQ FT

21,213 SQ YD

48,062 SQ YD

DETECTABLE WARNINGS

~fkwM~~"~%4%~)&.':=.'::,",4
HOT-MIX ASPHALT SURFACE REMOVAL, 4"

22 44000300 1,010 FOOT CURB REMOVAL

23 44000500 4,715 FOOT COMBINATION CURB AND GUTIER REMOVAL

24 44000600 8,473 SQ FT SIDEWALK REMOVAL

25 44200970 1,224 SQ YD CLASS B PATCHES, TYPE 9, 10 INCH

26 44200974 774 SQ YD CLASS 8 PATCHES, TYPE 111, 10 INCH

27 44200976 448 SQYD CLASS B PATCHES, TYPE IV, 10 INCH

28 44201329 1,313 SQYD CLASS C PATCHES, TYPE ll, 8 INCH

29 44201333 437 SQ YD CLASS C PATCHES, TYPE III, 8 INCH

30
i

44201335 770 SQ YD CLASS C PATCHES, TYPE IV, 81NCH
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PROJECT; PAVEMENT PRESERVATION AND REHABILITATION PROGRAM- SOUTH 2017,Addendum No,-:1

'39TH STREET - WESTERN AVENUE TO THORNTON ROAD, CENTRAL AVENUE-127TH STREET TO IL ROUTE 83, 84lll AVENUE—

NIELSEN DRIVE TO 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD - 129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST

AVENUE -OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE —139TH STREET TO 135TH STREET, JOE ORR ROAD AT

STATE STREET.
SECTION NOJ 16-PPRPS-00-PV

SCHEDULE OF PRICES

ITEM PAY QUAN-

NO. CODE TITY UNIT PAY ITEM UNIT COST TOTAL COST

31 44201741 919 SQYD CLASS D PATCHES, TYPE II, 8 INCH

32 44201745 919 SQ YD CLASS D PATCHES, TYPE 111, 8 INCH

33 44201747 460 SQ YD CLASS D PATCHES, TYPE IV, 8 INCH

34 45200300 16,835 POUND JOINT OR CRACK FILLING

35 48101500 1,125 SQ YD AGGREGATE SHOULDERS, TYPE 8 6"

36 48203021 992 SQ YD HOT-MIX ASPHALT SHOULDERS, M

37 55100200 37

38 60253000 1

39 60254330 3

40 60404940 2

FOOT STORM SEWER REMOVAL 6"

EACH

EACH

EACH FRAMES AND GRATES, TYPE 23

CATCH BASINS TO BE RECONSTRUCTED WITH NEW

TYPE 1 FRAME, OPEN LID

CATCH BASINS TO BE RECONSTRUCTED WITH NEW

TYPE 23 FRAME AND GRATE

41 60600605 1,010 FOOT CONCRETE CURB, TYPE 8

42 60603800 2,376 FOOT

43 60604400 619 FOOT

44 60605000 1,488 FOOT

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-

6 12
COMBINATION CONCRETE CURB AND GUTTER, TYPE B-

5.18

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-
6.24

45 60608582 15

46 60609200 200

47 63000001!@"4'kg'i/."

48 63100167 1

49 63100169 1

FOOT

FOOT

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-

4.24

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-

6.12

FOOT STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS

TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL)
TANGENT

EACH TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) FLARED

50 63200310 1,753 FOOT GUARDRAIL REMOVAL

51 66900200 28

52 66900450 1

53 66900530 11

CU YD NON-SPECIAL WASTE DISPOSAL

LSUM SPECIAL WASTE PLANS AND REPORTS

EACH SOIL DISPOSAL ANALYSIS

54 70300520 7,380 FOOT PAVEMENT MARKING TAPE, TYPE gt 4"

55 72000100 68

56 72400100 4

57 72400500 2

58 72501000 2

59 72800100 255

60 73100100 4

SQFT SIGN PANEL-TYPE1

EACH REMOVE SIGN PANEL ASSEMBLY —TYPE A

EACH RELOCATE SIGN PANEL ASSEMBLY - TYPE A

EACH TERMINAL MARKER - DIRECT APPLIED

FOOT TELESCOPING STEEL SIGN SUPPORT

EACH BASE FOR TELESCOPING STEEL SIGN SUPPORT

2 of 4



1755-16899Addendum I

CONTRACTOR

Attachment 6 Pe9e 3 of 4

PROJECT; PAVEMENT PRESERVATION AND REHABILITATION PROGRAM - SOUTH 2017 '.,Addendum,NO. 1.:'..-
'39THSTREET - WESTERN AVENUE TO THORNTON ROAD, CENTRAL AVENUE -127TH STREET TQ IL ROUTE 83, 84TH AVENUE-

NIELSEN DRIVE TQ 171STSTREET, RIDGELAND AVENUE/FRONTAGE ROAD - 129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST
AVENUE-OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE -139TH STREET TO 135TH STREET, JOE ORR ROAD AT

STATE STREET.
SECTION NOJ 16+PRPS-00-PV

SCHE()ULE OF PRICES

ITEM PAY
NO. CODE

QUAN-

TITY UNIT PAY ITEM UNITCOST TOTAL COST

61 78200005 9 EACH GUARDRAIL REFLECTORS, TYPE A

MODIFIED URETHANE PAVEMENT MARKING - LElTERS
AND SYMBOLS

63 78009004 59,514 FOOT MODIFIED URETHANE PAVEMENT MARKING —LINE 4

64 78009006 4,259 FOOT MODIFIED URETHANE PAVEMENT MARKING - LINE 6"

65 78009012 4,167 FOOT MODIFIED URETHANE PAVEMENT MARKING —LINE 12"

68 78009024 743 FOOT MODIFIED URETHANE PAVEMENT MARKING - LINE 24"

67 78100100 183

68 78300200 56

69 87900200 3

EACH RAISED REFLECTIVE PAVEMENT MARKER

EACH RAISED REFLECTIVE PAVEMENT MARKER REMOVAL

EACH DRILL EXISTING HANDHOLE

70 X7015005 840 CAL DA CHANGEABLE MESSAGE SIGN

71 Z0033700 40,999 FOOT LONGITUDINAL JOINT SEALANT

72 CCDOTH 23 EACH CATCH BASINS TO BE CLEANED

73 CCDOTH 284 SQ YD CLASS C PATCHES, SPECIAL 10 INCH

74 CCDOTH 12

75 CCDOTH 11

FOOT CONCRETE FOUNDATION, TYPE A

FOOT CUTTING HOT- MIX ASPHALT PAVEMENT (FULL DEPTH )

76 CCDOTH 1,805 FOOT CUTTING HOT —MIX ASPHALT SURFACE

77 CCDOTH 1,750 FOOT DETECTOR LOOP, TYPE I

78 CCDQTH 24,273 SQ YD DIAMOND GRINDING CONCRETE PAVEMENT

79 CCDOTH 12 CAL MO ENGINEER'S FIELD OFFICE, TYPE A

80 CCDOTH 4,500 FOOT ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 I PAIR

81 CCDOTH 500 FOOT ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C

82 CCDOTH 190 SQ FT ERADICATION QF EXISTING PAVEMENT MARKING

83 CCDOTH 44

84 CCDOTH 9

85 CCDOTH 34

86 CCDOTH

87 CCDOTH 33

88 CCDOTH

89 CCDOTH 3

EACH FRAMES AND LIDS TQ BE ADJUSTED (SPECIAL)

EACH
MAINTENANCE OF EXISTING TRAFFIC SIGNAL
INSTALLATION

TON MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS

EACH MODIFY/NG EXISTING CONTROLLER CABINET

SQ YD PAVEMENT REPLACEMENT

EACH PEDESTRIAN PUSH-BUTTON

PEDESTRIAN PUSH-BUTTON POST, GALVANIZED STEEL,
TYPE A
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PROJECT/ PAVEMENT PRESERVATION AND REHABILITATION PROGRAM - SOUTH 2017;Adderiliiiiiuuo:.i -:
'39TH STREET - WESTERN AVENUE TQ THORNTON ROAD, CENTRAL AVENUE - 127TH STREET TO IL ROUTE 83, 84TH AVENUE-

NIELSEN DRIVE TO 171STSTREET, RIDG ELAND AVENUE/FRONTAGE ROAD - 129TH PLACE TO 127TH PLACE, EBERLYAVENUE/EAST
AVENUE - OGDEN AVENUE (IL ROUTE 43) TO 47TH STREET, KEDZIE AVENUE - 139TH STREET TO 135TH STREET, JOE ORR ROAD AT
STATE STREET.

SECTION NOJ 16-PPRPS-00-PV
SCHEDULE OF PFUCES

ITEM PAY

NO. CODE

90 CCDOTH

91 CCDOTH

92 CCDQll-I

93 CCDOTH

QUAN-

TITY UNn PAY ITEM

EACH

EACH

REBUILD EXISTING HANDHOLE

REBUILD EXISTING HEAY DUTY HANDHOLE

LSUM RAILROAD FLAGGER

LSUM RAILROAD PROTECTIVE LIABILITY INSURANCE

UNIT COST TOTAL COST

94 CCDOTH 1

95 CC DOTH 1

EACH REBLDLD EX/ST/NG DOUBLE HANDHQLE

EACH REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT

96 CCDOTH 524 SQ YD SODDING

97 CCDOTH 37

98 CCDOTH 3

FOOT STORM SEWERS, DUCTILE IRON PIPE 6"

EACH SURVEY MONUMENTS

99 CCDQTH 1,836 FOOT TEMPORARY BUTT JOINTS

100 CCDOTH 70

101 CCDQTH

FOOT

EACH

UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2"

DIA.

WATER VALVE BOXES TO BEADJUSTED

102 CCDQTH 1

103 CCDOTH 1

LSUM
CONSTRUCTION LAYOUT STAKES AND SURVEY
CONTROL POINTS

LSUM TRAFFIC PROTECTION

104 CCDOTH 100,000 UNIT CONTRACT EXTRA WORK 1DD 3

TOTAL

100,00D.DD

100,000.00
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